

Base Line Item Detail					Cornell & Company, Inc.		RCC Fabricators, Inc.		Jersey Precast Corporation		Canam Steel Corporation	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	4F01FDP	1	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Parkway, 65'-0" Span	\$89,000.00	\$89,000.00	\$93,853.00	\$93,853.00	\$93,876.66	\$93,876.66	\$91,913.05	\$91,913.05
2	4F01FDT	2	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Turnpike, 65'-0" Span	\$52,000.00	\$104,000.00	\$39,008.00	\$78,016.00	\$76,296.00	\$152,592.00	\$108,574.10	\$217,148.20
3	4F02FDP	3	Each	Fabrication And Delivery Of Overhead Cantilever Sign Support Structure, Parkway, 34'-0" Span	\$43,000.00	\$129,000.00	\$52,383.00	\$157,149.00	\$62,863.90	\$188,591.70	\$49,092.49	\$147,277.47
4	4F02FDT	6	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Turnpike, 70'-0" Span	\$55,000.00	\$330,000.00	\$43,921.00	\$263,526.00	\$77,622.00	\$465,732.00	\$113,343.00	\$680,058.00
5	4F03FDP	6	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Parkway, 80'-0" Span	\$103,000.00	\$618,000.00	\$99,257.00	\$595,542.00	\$99,856.17	\$599,137.02	\$102,879.76	\$617,278.56
7	4F04FDP	9	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Parkway, 85'-0" Span	\$107,000.00	\$963,000.00	\$103,349.00	\$930,141.00	\$102,195.97	\$919,763.73	\$107,553.48	\$967,981.32

Base Line Item Detail					Cornell & Company, Inc.		RCC Fabricators, Inc.		Jersey Precast Corporation		Canam Steel Corporation	
8	4F04FDT	2	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Turnpike, 80'-0" Span	\$59,000.00	\$118,000.00	\$49,298.00	\$98,596.00	\$82,110.00	\$164,220.00	\$129,016.26	\$258,032.52
9	4F05FDP	5	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Parkway, 90'-0" Span	\$112,000.00	\$560,000.00	\$103,829.00	\$519,145.00	\$104,535.77	\$522,678.85	\$112,529.34	\$562,646.70
10	4F05FDT	2	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Turnpike, 85'-0" Span	\$62,000.00	\$124,000.00	\$51,987.00	\$103,974.00	\$81,702.00	\$163,404.00	\$133,381.00	\$266,762.00
11	4F06FDP	5	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Parkway, 95'-0" Span	\$154,000.00	\$770,000.00	\$171,807.00	\$859,035.00	\$138,257.61	\$691,288.05	\$207,098.74	\$1,035,493.70
12	4F06FDT	1	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Turnpike, 100'-0" Span	\$69,000.00	\$69,000.00	\$74,355.00	\$74,355.00	\$86,496.00	\$86,496.00	\$157,241.53	\$157,241.53
13	4F07FDP	3	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Parkway, 100'-0" Span	\$159,000.00	\$477,000.00	\$172,532.00	\$517,596.00	\$145,116.03	\$435,348.09	\$216,380.34	\$649,141.02

Base Line Item Detail					Cornell & Company, Inc.		RCC Fabricators, Inc.		Jersey Precast Corporation		Canam Steel Corporation	
14	4F07FDT	1	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Turnpike, 105'-0" Span	\$71,000.00	\$71,000.00	\$79,963.00	\$79,963.00	\$93,330.00	\$93,330.00	\$139,348.60	\$139,348.60
15	4F08FDP	3	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Parkway, 110'-0" Span	\$170,000.00	\$510,000.00	\$176,633.00	\$529,899.00	\$147,544.08	\$442,632.24	\$233,817.10	\$701,451.30
16	4F08FDT	1	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Turnpike, 125'-0" Span	\$80,000.00	\$80,000.00	\$93,547.00	\$93,547.00	\$97,716.00	\$97,716.00	\$163,621.56	\$163,621.56
17	4F09FDP	1	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Parkway, 115'-0" Span	\$175,000.00	\$175,000.00	\$205,470.00	\$205,470.00	\$151,087.50	\$151,087.50	\$242,517.14	\$242,517.14
18	4F09FDT	1	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Turnpike, 135'-0" Span	\$85,000.00	\$85,000.00	\$100,332.00	\$100,332.00	\$101,286.00	\$101,286.00	\$174,805.22	\$174,805.22
19	4F10FDP	1	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Parkway, 150'-0" Span	\$214,000.00	\$214,000.00	\$208,375.00	\$208,375.00	\$173,517.57	\$173,517.57	\$302,592.43	\$302,592.43

Base Line Item Detail					Cornell & Company, Inc.		RCC Fabricators, Inc.		Jersey Precast Corporation		Canam Steel Corporation	
20	4F10FDT	2	Each	Fabrication And Delivery Of Overhead Cantilever Sign Support Structure, Turnpike, 29'-0" Span	\$26,000.00	\$52,000.00	\$24,227.00	\$48,454.00	\$60,078.00	\$120,156.00	\$51,535.94	\$103,071.88
21	4F11FDT	7	Each	Fabrication And Delivery Of Overhead Cantilever Sign Support Structure, Turnpike, 32'-0" Span	\$26,000.00	\$182,000.00	\$26,069.00	\$182,483.00	\$61,098.00	\$427,686.00	\$55,124.80	\$385,873.60
22	4F12FDP	2	Each	Fabrication And Delivery Of Overhead Cantilever Sign Support Structure, Parkway, 32'-0" Span	\$43,000.00	\$86,000.00	\$50,942.00	\$101,884.00	\$62,379.47	\$124,758.94	\$47,797.57	\$95,595.14
23	4F12FDT	1	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Turnpike, 55'-0" Span	\$48,000.00	\$48,000.00	\$33,700.00	\$33,700.00	\$74,460.00	\$74,460.00	\$95,680.35	\$95,680.35
24	4F13FDT	3	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Turnpike, 63'-0" Span	\$52,000.00	\$156,000.00	\$37,810.00	\$113,430.00	\$74,358.00	\$223,074.00	\$104,561.41	\$313,684.23
25	4F14FDP	1	Each	Fabrication And Delivery Of Overhead Cantilever Sign Support Structure, Parkway, 42'-0" Span	\$43,000.00	\$43,000.00	\$56,201.00	\$56,201.00	\$68,958.15	\$68,958.15	\$58,089.29	\$58,089.29

Base Line Item Detail					Cornell & Company, Inc.		RCC Fabricators, Inc.		Jersey Precast Corporation		Canam Steel Corporation	
26	4F14FDT	1	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Turnpike, 90'-0" Span	\$64,000.00	\$64,000.00	\$54,676.00	\$54,676.00	\$83,130.00	\$83,130.00	\$145,921.46	\$145,921.46
27	4F15FDT	1	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Turnpike, 115'-0" Span	\$76,000.00	\$76,000.00	\$86,752.00	\$86,752.00	\$94,860.00	\$94,860.00	\$153,985.57	\$153,985.57
28	4F16FDT	1	Each	Fabrication And Delivery Of Overhead Span Sign Support Structure, Turnpike, 121'-0" Span	\$78,000.00	\$78,000.00	\$90,906.00	\$90,906.00	\$98,430.00	\$98,430.00	\$160,244.82	\$160,244.82
Base Total						\$6,271,000.00		\$6,277,000.00		\$6,858,210.50		\$8,887,456.66