

Base Line Item Detail					Earle Asphalt Company		George Harms Construction Co., Inc.		D'Annunzio & Sons, Inc.		Northeast Remsco Construction, Inc.		Midlantic Construction, LLC		A. Servidone Inc and B. Anthony Const Corp JV		South State, Inc.		Anselmi and DeCicco, Inc	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	1D01LAY	1	L.S.	Construction Layout	\$942,567.16	\$942,567.16	\$1,000,000.00	\$1,000,000.00	\$945,305.60	\$945,305.60	\$1,000,000.00	\$1,000,000.00	\$1,100,000.00	\$1,100,000.00	\$550,000.00	\$550,000.00	\$700,000.00	\$700,000.00	\$1,200,000.00	\$1,200,000.00
2	1D10MOB	1	L.S.	Mobilization	\$4,389,000.12	\$4,389,000.12	\$3,665,000.00	\$3,665,000.00	\$3,600,000.00	\$3,600,000.00	\$3,800,000.00	\$3,800,000.00	\$4,000,000.00	\$4,000,000.00	\$7,700,000.00	\$7,700,000.00	\$3,919,000.00	\$3,919,000.00	\$7,700,000.00	\$7,700,000.00
3	1G01SCH	1	L.S.	Progress Schedule	\$33,190.13	\$33,190.13	\$10,000.00	\$10,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00	\$1,000.00	\$1,000.00	\$40,000.00	\$40,000.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00
4	1HFP220	1	L.S.	Fuel Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$220,000. Enter a Unit Price of \$220,000 as your bid for this item.)	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00	\$220,000.00
5	2A02CAG	1	L.S.	Clearing and Grubbing	\$538,790.51	\$538,790.51	\$1,892,500.00	\$1,892,500.00	\$1,740,000.00	\$1,740,000.00	\$1,400,000.00	\$1,400,000.00	\$1,713,000.00	\$1,713,000.00	\$1,650,000.00	\$1,650,000.00	\$1,900,000.00	\$1,900,000.00	\$2,000,000.00	\$2,000,000.00
6	2B02REX	178,000.00	C.Y.	Roadway Excavation, Earth	\$8.53	\$1,518,340.00	\$7.00	\$1,246,000.00	\$5.00	\$890,000.00	\$10.50	\$1,869,000.00	\$11.00	\$1,958,000.00	\$6.20	\$1,103,600.00	\$12.00	\$2,136,000.00	\$8.00	\$1,424,000.00
7	2B15STS	23,000.00	C.Y.	Stripping Topsoil	\$5.75	\$132,250.00	\$5.75	\$132,250.00	\$20.00	\$460,000.00	\$10.00	\$230,000.00	\$11.00	\$253,000.00	\$6.00	\$138,000.00	\$11.00	\$253,000.00	\$5.00	\$115,000.00
8	2C01EMB	353,000.00	C.Y.	Embankment, Common	\$11.32	\$3,995,960.00	\$12.00	\$4,236,000.00	\$15.00	\$5,295,000.00	\$14.25	\$5,030,250.00	\$9.00	\$3,177,000.00	\$14.00	\$4,942,000.00	\$12.00	\$4,236,000.00	\$14.00	\$4,942,000.00
9	2C02EMB	99,000.00	C.Y.	Embankment, Grade A	\$18.53	\$1,834,470.00	\$20.00	\$1,980,000.00	\$21.00	\$2,079,000.00	\$21.00	\$2,079,000.00	\$16.00	\$1,584,000.00	\$19.00	\$1,881,000.00	\$23.00	\$2,277,000.00	\$22.00	\$2,178,000.00
10	2C04EMB	65	C.Y.	Porous Fill	\$89.60	\$5,824.00	\$23.00	\$1,495.00	\$150.00	\$9,750.00	\$100.00	\$6,500.00	\$65.00	\$4,225.00	\$80.00	\$5,200.00	\$66.00	\$4,290.00	\$55.00	\$3,575.00
11	2L02SBB	2,310.00	C.Y.	Subbase, Designation I-3	\$26.49	\$61,191.90	\$26.00	\$60,060.00	\$40.00	\$92,400.00	\$21.00	\$48,510.00	\$32.00	\$73,920.00	\$40.00	\$92,400.00	\$37.00	\$85,470.00	\$20.00	\$46,200.00
12	2E01CAL	380	C.Y.	Coarse Aggregate Layer	\$52.27	\$19,862.60	\$48.75	\$18,525.00	\$75.00	\$28,500.00	\$27.00	\$10,260.00	\$57.00	\$21,660.00	\$85.00	\$32,300.00	\$56.00	\$21,280.00	\$55.00	\$20,900.00
13	2E01FEX	2,540.00	C.Y.	Foundataion Excavation	\$18.65	\$47,371.00	\$23.75	\$60,325.00	\$40.00	\$101,600.00	\$55.00	\$139,700.00	\$26.00	\$66,040.00	\$35.00	\$88,900.00	\$44.00	\$111,760.00	\$50.00	\$127,000.00
14	2D01DAM	1	L.S.	Cofferdam No. 1	\$107,088.18	\$107,088.18	\$60,000.00	\$60,000.00	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00	\$136,000.00	\$136,000.00	\$50,000.00	\$50,000.00	\$200,000.00	\$200,000.00	\$50,000.00	\$50,000.00
15	2D02DAM	1	L.S.	Cofferdam No. 2	\$107,088.18	\$107,088.18	\$70,000.00	\$70,000.00	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00	\$218,000.00	\$218,000.00	\$35,000.00	\$35,000.00	\$200,000.00	\$200,000.00	\$50,000.00	\$50,000.00
16	2D03DAM	1	L.S.	Cofferdam No. 3	\$82,786.88	\$82,786.88	\$10,000.00	\$10,000.00	\$50,000.00	\$50,000.00	\$8,000.00	\$8,000.00	\$40,000.00	\$40,000.00	\$10,000.00	\$10,000.00	\$75,000.00	\$75,000.00	\$25,000.00	\$25,000.00
17	2F03TEX	550	C.Y.	Trench Excavation, Earth	\$35.85	\$19,717.50	\$15.00	\$8,250.00	\$40.00	\$22,000.00	\$38.00	\$20,900.00	\$16.00	\$8,800.00	\$100.00	\$55,000.00	\$24.00	\$13,200.00	\$25.00	\$13,750.00
18	2G01RAP	162	Ton	Riprap Stone Scour Hole, 12" Thick, D50=6"	\$125.00	\$20,250.00	\$62.75	\$10,165.50	\$75.00	\$12,150.00	\$195.00	\$31,590.00	\$142.00	\$23,004.00	\$130.00	\$21,060.00	\$55.00	\$8,910.00	\$60.00	\$9,720.00
19	2G12A06	110	Ton	Riprap Stone Aprons, 12" Thick, D50=6"	\$125.00	\$13,750.00	\$79.50	\$8,745.00	\$75.00	\$8,250.00	\$182.00	\$20,020.00	\$142.00	\$15,620.00	\$130.00	\$14,300.00	\$55.00	\$6,050.00	\$60.00	\$6,600.00
20	2G12A08	50	Ton	Riprap Stone Aprons, 24" Thick (D50=12")	\$125.00	\$6,250.00	\$62.75	\$3,137.50	\$85.00	\$4,250.00	\$163.00	\$8,150.00	\$142.00	\$7,100.00	\$75.00	\$3,750.00	\$61.00	\$3,050.00	\$70.00	\$3,500.00
21	2H00007	46,000.00	L.F.	Heavy Duty Silt Fence, Black	\$4.96	\$228,160.00	\$6.50	\$299,000.00	\$6.00	\$276,000.00	\$5.00	\$230,000.00	\$8.00	\$368,000.00	\$5.00	\$230,000.00	\$6.00	\$276,000.00	\$5.00	\$230,000.00
22	2H00015	16	S.F.	Inlet Filter, Type 1	\$15.27	\$244.32	\$22.50	\$360.00	\$100.00	\$1,600.00	\$30.00	\$480.00	\$100.00	\$1,600.00	\$20.00	\$320.00	\$150.00	\$2,400.00	\$25.00	\$400.00
23	2H00016	202	Each	Inlet Filter, Type 2	\$89.27	\$18,032.54	\$123.00	\$24,846.00	\$80.00	\$16,160.00	\$155.00	\$31,310.00	\$200.00	\$40,400.00	\$220.00	\$44,440.00	\$150.00	\$30,300.00	\$200.00	\$40,400.00
24	2H25TEC	200	C.Y.	Hay Bales	\$50.83	\$10,166.00	\$108.00	\$21,600.00	\$35.00	\$7,000.00	\$35.00	\$7,000.00	\$44.00	\$8,800.00	\$115.00	\$23,000.00	\$25.00	\$5,000.00	\$40.00	\$8,000.00
25	2H35TEC	400	L.F.	Floating Turbidity Barriers	\$10.44	\$4,176.00	\$49.25	\$19,700.00	\$40.00	\$16,000.00	\$30.85	\$12,340.00	\$40.00	\$16,000.00	\$30.00	\$12,000.00	\$20.00	\$8,000.00	\$30.00	\$12,000.00
26	2H45TEC	610	Ton	Construction Driveway	\$36.39	\$22,197.90	\$70.00	\$42,700.00	\$35.00	\$21,350.00	\$47.35	\$28,883.50	\$36.00	\$21,960.00	\$50.00	\$30,500.00	\$43.00	\$26,230.00	\$45.00	\$27,450.00
27	2J10DES	1	L.S.	Demolition of Existing Toll Plaza	\$49,746.53	\$49,746.53	\$25,000.00	\$25,000.00	\$100,000.00	\$100,000.00	\$75,000.00	\$75,000.00	\$51,000.00	\$51,000.00	\$180,000.00	\$180,000.00	\$16,000.00	\$16,000.00	\$40,000.00	\$40,000.00
28	2J11DES	1	L.S.	Demolition of Existing Structures No. 1	\$297,301.84	\$297,301.84	\$500,000.00	\$500,000.00	\$450,000.00	\$450,000.00	\$525,000.00	\$525,000.00	\$138,000.00	\$138,000.00	\$360,000.00	\$360,000.00	\$300,000.00	\$300,000.00	\$750,000.00	\$750,000.00
29	2J12DES	1	L.S.	Demolition of Existing Structures No. 2	\$298,277.67	\$298,277.67	\$1,000,000.00	\$1,000,000.00	\$450,000.00	\$450,000.00	\$525,000.00	\$525,000.00	\$138,000.00	\$138,000.00	\$360,000.00	\$360,000.00	\$300,000.00	\$300,000.00	\$750,000.00	\$750,000.00
30	2J13DES	1	L.S.	Demolition of Existing Structures No. 3	\$27,637.44	\$27,637.44	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$4,000.00	\$4,000.00	\$4,500.00	\$4,500.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00

Base Line Item Detail					Earle Asphalt Company		George Harms Construction Co., Inc.		D'Annunzio & Sons, Inc.		Northeast Remsco Construction, Inc.		Midlantic Construction, LLC		A. Servidone Inc and B. Anthony Const Corp JV		South State, Inc.		Anselmi and DeCicco, Inc	
31	2J14DES	1	L.S.	Demolition of Existing Structures No. 4	\$27,637.44	\$27,637.44	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$4,000.00	\$4,000.00	\$4,500.00	\$4,500.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00
32	2J15DES	1	L.S.	Demolition of Existing Structures No. 5	\$27,637.44	\$27,637.44	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$4,000.00	\$4,000.00	\$2,500.00	\$2,500.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00
33	2K01TPF	27,000.00	L.F.	Temporary Orange Plastic Fence	\$2.18	\$58,860.00	\$6.00	\$162,000.00	\$2.50	\$67,500.00	\$4.85	\$130,950.00	\$6.00	\$162,000.00	\$4.00	\$108,000.00	\$1.00	\$27,000.00	\$1.50	\$40,500.00
39	2M00003	1	L.S.	Vibration and Movement Monitoring	\$49,295.25	\$49,295.25	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$65,000.00	\$65,000.00	\$70,000.00	\$70,000.00	\$70,000.00	\$70,000.00	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00
40	3A06ABC	200	S.Y.	Aggregate Base Course, 6" Thick	\$25.56	\$5,112.00	\$8.75	\$1,750.00	\$10.00	\$2,000.00	\$10.00	\$2,000.00	\$12.00	\$2,400.00	\$30.00	\$6,000.00	\$17.00	\$3,400.00	\$6.75	\$1,350.00
41	3A08ABC	214,700.00	S.Y.	Aggregate Base Course, 8" Thick	\$6.55	\$1,406,285.00	\$6.25	\$1,341,875.00	\$8.00	\$1,717,600.00	\$6.50	\$1,395,550.00	\$7.00	\$1,502,900.00	\$8.20	\$1,760,540.00	\$11.00	\$2,361,700.00	\$6.75	\$1,449,225.00
42	3A08DBC	16,800.00	S.Y.	Dense-Graded Aggregate Base Course, 8" Thick	\$7.52	\$126,336.00	\$6.25	\$105,000.00	\$10.00	\$168,000.00	\$7.00	\$117,600.00	\$8.00	\$134,400.00	\$8.50	\$142,800.00	\$11.00	\$184,800.00	\$8.00	\$134,400.00
43	3B21SUP	61,300.00	Ton	Superpave Hot Mix Asphalt 25H 64 Base Course	\$44.95	\$2,755,435.00	\$62.25	\$3,815,925.00	\$68.00	\$4,168,400.00	\$67.00	\$4,107,100.00	\$72.00	\$4,413,600.00	\$60.00	\$3,678,000.00	\$68.00	\$4,168,400.00	\$68.00	\$4,168,400.00
44	3B25SUP	24,900.00	Ton	Superpave Hot Mix Asphalt 12.5H 76 Surface Course	\$80.80	\$2,011,920.00	\$80.00	\$1,992,000.00	\$77.00	\$1,917,300.00	\$76.00	\$1,892,400.00	\$87.00	\$2,166,300.00	\$50.00	\$1,245,000.00	\$85.00	\$2,116,500.00	\$75.00	\$1,867,500.00
45	3B26TAC	20,100.00	Gallon	Tack Coat	\$4.59	\$92,259.00	\$5.25	\$105,525.00	\$2.10	\$42,210.00	\$2.00	\$40,200.00	\$3.00	\$60,300.00	\$5.00	\$100,500.00	\$0.01	\$201.00	\$3.00	\$60,300.00
46	3B33SUP	29,600.00	Ton	Superpave Hot Mix Asphalt 19H 64 Intermediate Course	\$85.75	\$2,538,200.00	\$65.00	\$1,924,000.00	\$70.00	\$2,072,000.00	\$69.00	\$2,042,400.00	\$79.00	\$2,338,400.00	\$62.00	\$1,835,200.00	\$77.00	\$2,279,200.00	\$70.00	\$2,072,000.00
47	3B32HMA	11,200.00	Ton	Hot Mix Asphalt 12.5M 76 Surface Course	\$81.75	\$915,600.00	\$80.00	\$896,000.00	\$80.00	\$896,000.00	\$79.00	\$884,800.00	\$87.00	\$974,400.00	\$71.00	\$795,200.00	\$88.00	\$985,600.00	\$78.00	\$873,600.00
48	3B33HMA	4,850.00	Ton	Hot Mix Asphalt 25M 64 Base Course	\$46.95	\$227,707.50	\$65.00	\$315,250.00	\$74.00	\$358,900.00	\$73.00	\$354,050.00	\$83.00	\$402,550.00	\$68.00	\$329,800.00	\$80.00	\$388,000.00	\$74.00	\$358,900.00
49	3B34HMA	2,440.00	Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$90.75	\$221,430.00	\$90.00	\$219,600.00	\$83.00	\$202,520.00	\$82.00	\$200,080.00	\$94.00	\$229,360.00	\$80.00	\$195,200.00	\$91.00	\$222,040.00	\$80.00	\$195,200.00
50	3B200APA	1	L.S.	Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$200,000. Enter a Unit Price of \$200,000 as your bid for this item.)	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00
51	3C01BRS	23,300.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$13.99	\$325,967.00	\$16.25	\$378,625.00	\$19.00	\$442,700.00	\$19.00	\$442,700.00	\$25.00	\$582,500.00	\$24.00	\$559,200.00	\$19.00	\$442,700.00	\$23.00	\$535,900.00
52	3D05APS	2,870.00	S.Y.	Bridge Approach Slab	\$325.82	\$935,103.40	\$420.00	\$1,205,400.00	\$300.00	\$861,000.00	\$430.75	\$1,236,252.50	\$328.00	\$941,360.00	\$450.00	\$1,291,500.00	\$400.00	\$1,148,000.00	\$425.00	\$1,219,750.00
53	3N00003	2,600.00	S.Y.	Concrete Base Course, 10" Thick	\$80.70	\$209,820.00	\$100.00	\$260,000.00	\$40.00	\$104,000.00	\$65.00	\$169,000.00	\$169.00	\$439,400.00	\$65.00	\$169,000.00	\$63.00	\$163,800.00	\$66.00	\$171,600.00
54	3D00004	140	S.Y.	Reinforced Concrete Pavement	\$319.39	\$44,714.60	\$325.00	\$45,500.00	\$200.00	\$28,000.00	\$137.00	\$19,180.00	\$234.00	\$32,760.00	\$125.00	\$17,500.00	\$168.00	\$23,520.00	\$140.00	\$19,600.00
55	3E07PMR	56,600.00	S.Y.	Pavement Removal, 2" Depth	\$1.79	\$101,314.00	\$3.25	\$183,950.00	\$2.90	\$164,140.00	\$2.85	\$161,310.00	\$3.00	\$169,800.00	\$2.60	\$147,160.00	\$3.00	\$169,800.00	\$2.75	\$155,650.00

Base Line Item Detail					Earle Asphalt Company		George Harms Construction Co., Inc.		D'Annunzio & Sons, Inc.		Northeast Remsco Construction, Inc.		Midlantic Construction, LLC		A. Servidone Inc and B. Anthony Const Corp JV		South State, Inc.		Anselmi and DeCicco, Inc	
56	3E20PMR	72,850.00	S.Y.	Pavement Removal, Variable Depth	\$2.49	\$181,396.50	\$3.50	\$254,975.00	\$2.90	\$211,265.00	\$2.85	\$207,622.50	\$3.00	\$218,550.00	\$3.00	\$218,550.00	\$2.50	\$182,125.00	\$3.00	\$218,550.00
57	3F01MRS	49,800.00	L.F.	Milled Rumble Strip	\$0.35	\$17,430.00	\$0.42	\$20,916.00	\$0.40	\$19,920.00	\$0.36	\$17,928.00	\$0.25	\$12,450.00	\$0.75	\$37,350.00	\$0.15	\$7,470.00	\$0.30	\$14,940.00
58	3I03SAS	8,900.00	Ton	Asphalt Rubber Open Graded Friction Course	\$133.42	\$1,187,438.00	\$130.00	\$1,157,000.00	\$125.00	\$1,112,500.00	\$120.00	\$1,068,000.00	\$137.00	\$1,219,300.00	\$200.00	\$1,780,000.00	\$156.00	\$1,388,400.00	\$110.00	\$979,000.00
59	4A01STC	742	C.Y.	Concrete In Substructure Above Footings	\$1,100.00	\$816,200.00	\$1,275.00	\$946,050.00	\$800.00	\$593,600.00	\$1,800.00	\$1,335,600.00	\$1,078.00	\$799,876.00	\$1,300.00	\$964,600.00	\$1,400.00	\$1,038,800.00	\$1,500.00	\$1,113,000.00
60	4A04STC	1,467.00	C.Y.	Concrete In Footings	\$300.00	\$440,100.00	\$470.00	\$689,490.00	\$600.00	\$880,200.00	\$500.00	\$733,500.00	\$412.00	\$604,404.00	\$450.00	\$660,150.00	\$400.00	\$586,800.00	\$500.00	\$733,500.00
61	4A00030	11	C.Y.	Concrete in Canopy Pedestal	\$1,073.91	\$11,813.01	\$1,550.00	\$17,050.00	\$1,200.00	\$13,200.00	\$2,000.00	\$22,000.00	\$1,589.00	\$17,479.00	\$3,000.00	\$33,000.00	\$800.00	\$8,800.00	\$3,000.00	\$33,000.00
62	4A10RFS	294,400.00	Pound	Reinforcement Steel	\$1.49	\$438,656.00	\$1.35	\$397,440.00	\$1.80	\$529,920.00	\$1.68	\$494,592.00	\$1.50	\$441,600.00	\$1.40	\$412,160.00	\$1.40	\$412,160.00	\$2.00	\$588,800.00
63	4A11RFS	743,154.00	Pound	Reinforcement Steel, Epoxy Coated	\$1.57	\$1,166,751.78	\$1.50	\$1,114,731.00	\$1.80	\$1,337,677.20	\$1.78	\$1,322,814.12	\$1.60	\$1,189,046.40	\$1.60	\$1,189,046.40	\$1.55	\$1,151,888.70	\$2.10	\$1,560,623.40
64	4A55CPS	21,000.00	S.F.	Concrete Penetrating Sealer/Treatment	\$3.50	\$73,500.00	\$1.60	\$33,600.00	\$1.00	\$21,000.00	\$1.50	\$31,500.00	\$2.00	\$42,000.00	\$1.50	\$31,500.00	\$1.00	\$21,000.00	\$3.00	\$63,000.00
65	4A55WRT	650	S.F.	Water Repellant Treatment	\$5.73	\$3,724.50	\$2.60	\$1,690.00	\$11.00	\$7,150.00	\$10.00	\$6,500.00	\$22.00	\$14,300.00	\$4.00	\$2,600.00	\$3.00	\$1,950.00	\$15.00	\$9,750.00
66	N4A0001	5,940.00	S.Y.	Sawcut Grooved Deck Surface	\$2.61	\$15,503.40	\$3.00	\$17,820.00	\$3.50	\$20,790.00	\$2.75	\$16,335.00	\$3.00	\$17,820.00	\$3.00	\$17,820.00	\$3.00	\$17,820.00	\$3.00	\$17,820.00
67	N4A0003	653	L.F.	Strip Seal Expansion Joints, 4" Movement	\$409.50	\$267,403.50	\$1,200.00	\$783,600.00	\$240.00	\$156,720.00	\$250.00	\$163,250.00	\$238.00	\$155,414.00	\$300.00	\$195,900.00	\$210.00	\$137,130.00	\$250.00	\$163,250.00
68	4C01SSC	20,686.00	Each	Shear Connectors	\$4.01	\$82,950.86	\$3.20	\$66,195.20	\$5.00	\$103,430.00	\$4.20	\$86,881.20	\$3.00	\$62,058.00	\$6.00	\$124,116.00	\$4.00	\$82,744.00	\$5.00	\$103,430.00
69	4CSSL01	1	L.S.	Structural Steel Structure No. 1	\$1,750,000.00	\$1,750,000.00	\$1,025,000.00	\$1,025,000.00	\$1,410,000.00	\$1,410,000.00	\$1,500,000.00	\$1,500,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,750,000.00	\$1,750,000.00	\$1,300,000.00	\$1,300,000.00
70	4CSSL02	1	L.S.	Structural Steel Structure No. 2	\$1,750,000.00	\$1,750,000.00	\$1,100,000.00	\$1,100,000.00	\$1,410,000.00	\$1,410,000.00	\$1,500,000.00	\$1,500,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,200,000.00	\$1,750,000.00	\$1,750,000.00	\$1,300,000.00	\$1,300,000.00
71	4CSSL03	1	L.S.	Structural Steel Structure No. 3	\$1,500,000.00	\$1,500,000.00	\$1,100,000.00	\$1,100,000.00	\$1,300,000.00	\$1,300,000.00	\$1,600,000.00	\$1,600,000.00	\$1,300,000.00	\$1,300,000.00	\$1,350,000.00	\$1,350,000.00	\$1,750,000.00	\$1,750,000.00	\$1,550,000.00	\$1,550,000.00
72	4CSSL04	1	L.S.	Structural Steel Structure No. 4	\$1,500,000.00	\$1,500,000.00	\$1,130,000.00	\$1,130,000.00	\$1,300,000.00	\$1,300,000.00	\$1,600,000.00	\$1,600,000.00	\$1,300,000.00	\$1,300,000.00	\$1,350,000.00	\$1,350,000.00	\$1,750,000.00	\$1,750,000.00	\$1,550,000.00	\$1,550,000.00
73	4C37HMR	32	Each	HLMR Bearings, 50 Kips to 300 Kips, Type E	\$2,887.92	\$92,413.44	\$2,800.00	\$89,600.00	\$2,600.00	\$83,200.00	\$12,000.00	\$384,000.00	\$3,200.00	\$102,400.00	\$3,000.00	\$96,000.00	\$2,000.00	\$64,000.00	\$4,500.00	\$144,000.00
74	4C38HMR	28	Each	HLMR Bearings, 50 Kips to 300 Kips, Type EL	\$3,165.80	\$88,642.40	\$3,200.00	\$89,600.00	\$2,900.00	\$81,200.00	\$12,000.00	\$336,000.00	\$3,200.00	\$89,600.00	\$3,500.00	\$98,000.00	\$2,400.00	\$67,200.00	\$5,000.00	\$140,000.00
75	4C39HMR	14	Each	HLMR Bearings, 150 Kips to 700 Kips, Type F	\$2,956.25	\$41,387.50	\$3,325.00	\$46,550.00	\$2,800.00	\$39,200.00	\$12,000.00	\$168,000.00	\$3,200.00	\$44,800.00	\$4,500.00	\$63,000.00	\$2,500.00	\$35,000.00	\$4,500.00	\$63,000.00
76	4C40HMR	16	Each	HLMR Bearings, 150 Kips to 700 Kips, Type ET	\$3,508.59	\$56,137.44	\$4,100.00	\$65,600.00	\$3,200.00	\$51,200.00	\$12,000.00	\$192,000.00	\$3,200.00	\$51,200.00	\$3,700.00	\$59,200.00	\$3,300.00	\$52,800.00	\$5,500.00	\$88,000.00
77	4.00E+26	1,520.00	L.F.	14 Inch Diameter Steel Pipe Test Piles	\$106.66	\$162,123.20	\$125.00	\$190,000.00	\$140.00	\$212,800.00	\$80.00	\$121,600.00	\$123.00	\$186,960.00	\$90.00	\$136,800.00	\$135.00	\$205,200.00	\$150.00	\$228,000.00
78	4.00E+27	219	Each	Point Reinforcement For 14 Inch Diameter Steel Pipe Piles	\$286.31	\$62,701.89	\$300.00	\$65,700.00	\$250.00	\$54,750.00	\$250.00	\$54,750.00	\$287.00	\$62,853.00	\$250.00	\$54,750.00	\$260.00	\$56,940.00	\$300.00	\$65,700.00
79	4.00E+28	111	Each	Splices For 14 Inch Diameter Steel Pipe Piles	\$602.14	\$66,837.54	\$200.00	\$22,200.00	\$200.00	\$22,200.00	\$75.00	\$8,325.00	\$0.01	\$1.11	\$700.00	\$77,700.00	\$800.00	\$88,800.00	\$650.00	\$72,150.00

Base Line Item Detail					Earle Asphalt Company		George Harms Construction Co., Inc.		D'Annunzio & Sons, Inc.		Northeast Remsco Construction, Inc.		Midlantic Construction, LLC		A. Servidone Inc and B. Anthony Const Corp JV		South State, Inc.		Anselmi and DeCicco, Inc	
80	4.00E+30	14,280.00	L.F.	Furnishing 14" Diameter Steel Pipe Piles	\$44.85	\$640,458.00	\$60.00	\$856,800.00	\$40.00	\$571,200.00	\$40.00	\$571,200.00	\$67.00	\$956,760.00	\$35.00	\$499,800.00	\$43.00	\$614,040.00	\$55.00	\$785,400.00
81	4.00E+31	12,360.00	L.F.	Driving 14" Diameter Steel Pipe Piles	\$55.40	\$684,744.00	\$35.00	\$432,600.00	\$40.00	\$494,400.00	\$30.00	\$370,800.00	\$19.00	\$234,840.00	\$5.00	\$61,800.00	\$45.00	\$556,200.00	\$55.00	\$679,800.00
82	4E01EDP	1	L.S.	Furnishing Equipment for Driving Piles	\$2,500,000.00	\$2,500,000.00	\$100,000.00	\$100,000.00	\$500,000.00	\$500,000.00	\$350,000.00	\$350,000.00	\$1,749,000.00	\$1,749,000.00	\$900,000.00	\$900,000.00	\$750,000.00	\$750,000.00	\$250,000.00	\$250,000.00
83	4E01PLT	33	Each	Dynamic Pile Load Tests	\$3,090.38	\$101,982.54	\$1,500.00	\$49,500.00	\$1,000.00	\$33,000.00	\$1,000.00	\$33,000.00	\$0.01	\$0.33	\$3,500.00	\$115,500.00	\$2,000.00	\$66,000.00	\$2,500.00	\$82,500.00
84	4F01GMP	64	Pound	Aluminum Posts for Ground Mounted Signs	\$25.13	\$1,608.32	\$25.00	\$1,600.00	\$36.00	\$2,304.00	\$34.00	\$2,176.00	\$28.00	\$1,792.00	\$27.00	\$1,728.00	\$34.00	\$2,176.00	\$30.00	\$1,920.00
85	4F01CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 1	\$73,765.95	\$73,765.95	\$90,000.00	\$90,000.00	\$74,000.00	\$74,000.00	\$85,000.00	\$85,000.00	\$110,000.00	\$110,000.00	\$75,000.00	\$75,000.00	\$87,000.00	\$87,000.00	\$100,000.00	\$100,000.00
86	4F02CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 2	\$71,397.12	\$71,397.12	\$90,000.00	\$90,000.00	\$72,000.00	\$72,000.00	\$85,000.00	\$85,000.00	\$110,000.00	\$110,000.00	\$75,000.00	\$75,000.00	\$87,000.00	\$87,000.00	\$100,000.00	\$100,000.00
87	4F03CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 3	\$50,934.43	\$50,934.43	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$40,000.00	\$40,000.00	\$56,000.00	\$56,000.00	\$54,000.00	\$54,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00
88	4F04CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 4	\$50,270.44	\$50,270.44	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$40,000.00	\$40,000.00	\$56,000.00	\$56,000.00	\$54,000.00	\$54,000.00	\$62,000.00	\$62,000.00	\$50,000.00	\$50,000.00
89	4F05CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 5	\$66,627.29	\$66,627.29	\$65,000.00	\$65,000.00	\$67,000.00	\$67,000.00	\$60,000.00	\$60,000.00	\$77,000.00	\$77,000.00	\$70,000.00	\$70,000.00	\$62,000.00	\$62,000.00	\$70,000.00	\$70,000.00
90	4F06CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 6	\$68,505.07	\$68,505.07	\$65,000.00	\$65,000.00	\$70,000.00	\$70,000.00	\$60,000.00	\$60,000.00	\$77,000.00	\$77,000.00	\$72,000.00	\$72,000.00	\$88,000.00	\$88,000.00	\$70,000.00	\$70,000.00
91	4F07CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 7	\$73,765.95	\$73,765.95	\$90,000.00	\$90,000.00	\$74,000.00	\$74,000.00	\$85,000.00	\$85,000.00	\$105,000.00	\$105,000.00	\$78,000.00	\$78,000.00	\$88,000.00	\$88,000.00	\$100,000.00	\$100,000.00
92	4F08CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 8	\$71,397.12	\$71,397.12	\$90,000.00	\$90,000.00	\$42,000.00	\$42,000.00	\$85,000.00	\$85,000.00	\$105,000.00	\$105,000.00	\$75,000.00	\$75,000.00	\$88,000.00	\$88,000.00	\$100,000.00	\$100,000.00
93	4F11CSP	292	C.Y.	Concrete in Structures, Pedestals	\$706.57	\$206,318.44	\$825.00	\$240,900.00	\$720.00	\$210,240.00	\$704.00	\$205,568.00	\$1,000.00	\$292,000.00	\$1,600.00	\$467,200.00	\$850.00	\$248,200.00	\$800.00	\$233,600.00
94	4F26OSS	1	L.S.	Overhead Span Sign Support Structure No. 1	\$224,666.77	\$224,666.77	\$325,000.00	\$325,000.00	\$225,000.00	\$225,000.00	\$190,000.00	\$190,000.00	\$350,000.00	\$350,000.00	\$210,000.00	\$210,000.00	\$300,000.00	\$300,000.00	\$330,000.00	\$330,000.00
95	4F33OSS	1	L.S.	Overhead Span Sign Support Structure No. 2	\$223,560.49	\$223,560.49	\$325,000.00	\$325,000.00	\$225,000.00	\$225,000.00	\$190,000.00	\$190,000.00	\$350,000.00	\$350,000.00	\$210,000.00	\$210,000.00	\$300,000.00	\$300,000.00	\$330,000.00	\$330,000.00
96	4F34OSS	1	L.S.	Overhead Span Sign Support Structure No. 3	\$138,937.66	\$138,937.66	\$200,000.00	\$200,000.00	\$140,000.00	\$140,000.00	\$100,000.00	\$100,000.00	\$230,000.00	\$230,000.00	\$130,000.00	\$130,000.00	\$175,000.00	\$175,000.00	\$200,000.00	\$200,000.00
97	4F35OSS	1	L.S.	Overhead Span Sign Support Structure No. 4	\$142,245.40	\$142,245.40	\$200,000.00	\$200,000.00	\$145,000.00	\$145,000.00	\$120,000.00	\$120,000.00	\$230,000.00	\$230,000.00	\$130,000.00	\$130,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00
98	4F36OSS	1	L.S.	Overhead Span Sign Support Structure No. 5	\$142,245.40	\$142,245.40	\$200,000.00	\$200,000.00	\$145,000.00	\$145,000.00	\$120,000.00	\$120,000.00	\$230,000.00	\$230,000.00	\$130,000.00	\$130,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00

Base Line Item Detail					Earle Asphalt Company		George Harms Construction Co., Inc.		D'Annunzio & Sons, Inc.		Northeast Remsco Construction, Inc.		Midlantic Construction, LLC		A. Servidone Inc and B. Anthony Const Corp JV		South State, Inc.		Anselmi and DeCicco, Inc	
99	4F37OSS	1	L.S.	Overhead Span Sign Support Structure No. 6	\$142,644.45	\$142,644.45	\$200,000.00	\$200,000.00	\$145,000.00	\$145,000.00	\$120,000.00	\$120,000.00	\$230,000.00	\$230,000.00	\$130,000.00	\$130,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00
100	4F38OSS	1	L.S.	Overhead Span Sign Support Structure No. 7	\$142,644.45	\$142,644.45	\$200,000.00	\$200,000.00	\$145,000.00	\$145,000.00	\$120,000.00	\$120,000.00	\$230,000.00	\$230,000.00	\$130,000.00	\$130,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00
101	4F50OSS	1	L.S.	Overhead Span Sign Support Structure No. 8	\$142,644.45	\$142,644.45	\$200,000.00	\$200,000.00	\$145,000.00	\$145,000.00	\$120,000.00	\$120,000.00	\$230,000.00	\$230,000.00	\$130,000.00	\$130,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00
102	4F51OSS	1	L.S.	Overhead Span Sign Support Structure No. 9	\$142,644.45	\$142,644.45	\$200,000.00	\$200,000.00	\$145,000.00	\$145,000.00	\$120,000.00	\$120,000.00	\$230,000.00	\$230,000.00	\$130,000.00	\$130,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00
103	4F52OSS	1	L.S.	Overhead Span Sign Support Structure No. 10	\$223,560.49	\$223,560.49	\$200,000.00	\$200,000.00	\$225,000.00	\$225,000.00	\$190,000.00	\$190,000.00	\$340,000.00	\$340,000.00	\$210,000.00	\$210,000.00	\$290,000.00	\$290,000.00	\$325,000.00	\$325,000.00
104	4J01DAW	1,286.00	S.Y.	Damp-proofing	\$0.01	\$12.86	\$115.00	\$147,890.00	\$15.00	\$19,290.00	\$30.00	\$38,580.00	\$37.00	\$47,582.00	\$15.00	\$19,290.00	\$23.00	\$29,578.00	\$20.00	\$25,720.00
105	4O02TSP	17,850.00	S.F.	Temporary Sheeting to Remain in Place	\$0.01	\$178.50	\$42.00	\$749,700.00	\$75.00	\$1,338,750.00	\$41.00	\$731,850.00	\$0.01	\$178.50	\$85.00	\$1,517,250.00	\$75.00	\$1,338,750.00	\$40.00	\$714,000.00
106	4P01PSS	470	S.F.	Permanent Steel Sheeting, Type PZ27	\$0.01	\$4.70	\$65.00	\$30,550.00	\$40.00	\$18,800.00	\$40.00	\$18,800.00	\$54.00	\$25,380.00	\$75.00	\$35,250.00	\$53.00	\$24,910.00	\$40.00	\$18,800.00
107	4R25BSR	10,191.00	S.F.	Substructure Membrane Waterproofing	\$0.01	\$101.91	\$9.50	\$96,814.50	\$13.00	\$132,483.00	\$15.00	\$152,865.00	\$9.00	\$91,719.00	\$9.00	\$91,719.00	\$8.00	\$81,528.00	\$15.00	\$152,865.00
108	4ZF0001	2,050.00	S.F.	MSE Abutment Wall No. 1	\$50.00	\$102,500.00	\$95.00	\$194,750.00	\$120.00	\$246,000.00	\$130.00	\$266,500.00	\$110.00	\$225,500.00	\$135.00	\$276,750.00	\$135.00	\$276,750.00	\$180.00	\$369,000.00
109	4ZF0024	2,370.00	S.F.	MSE Abutment Wall No. 2	\$50.00	\$118,500.00	\$95.00	\$225,150.00	\$120.00	\$284,400.00	\$115.00	\$272,550.00	\$110.00	\$260,700.00	\$125.00	\$296,250.00	\$124.00	\$293,880.00	\$180.00	\$426,600.00
110	4ZF0030	1,960.00	S.F.	MSE Abutment Wall No. 3	\$50.00	\$98,000.00	\$85.00	\$166,600.00	\$120.00	\$235,200.00	\$102.00	\$199,920.00	\$110.00	\$215,600.00	\$115.00	\$225,400.00	\$120.00	\$235,200.00	\$180.00	\$352,800.00
111	4ZF0025	2,500.00	S.F.	MSE Abutment Wall No. 4	\$50.00	\$125,000.00	\$85.00	\$212,500.00	\$70.00	\$175,000.00	\$110.00	\$275,000.00	\$110.00	\$275,000.00	\$115.00	\$287,500.00	\$110.00	\$275,000.00	\$180.00	\$450,000.00
112	4ZF0026	3,040.00	S.F.	MSE Abutment Wall No. 5	\$50.00	\$152,000.00	\$100.00	\$304,000.00	\$140.00	\$425,600.00	\$150.00	\$456,000.00	\$110.00	\$334,400.00	\$150.00	\$456,000.00	\$148.00	\$449,920.00	\$180.00	\$547,200.00
113	4ZF0046	3,500.00	S.F.	MSE Abutment Wall No. 6	\$50.00	\$175,000.00	\$100.00	\$350,000.00	\$90.00	\$315,000.00	\$115.00	\$402,500.00	\$110.00	\$385,000.00	\$115.00	\$402,500.00	\$110.00	\$385,000.00	\$180.00	\$630,000.00
114	4ZF0027	2,010.00	S.F.	MSE Abutment Wall No. 7	\$50.00	\$100,500.00	\$100.00	\$201,000.00	\$140.00	\$281,400.00	\$175.00	\$351,750.00	\$110.00	\$221,100.00	\$160.00	\$321,600.00	\$195.00	\$391,950.00	\$180.00	\$361,800.00
115	4ZF0028	1,550.00	S.F.	MSE Abutment Wall No. 8	\$50.00	\$77,500.00	\$100.00	\$155,000.00	\$140.00	\$217,000.00	\$170.00	\$263,500.00	\$110.00	\$170,500.00	\$165.00	\$255,750.00	\$175.00	\$271,250.00	\$180.00	\$279,000.00
116	4ZL0009	400	L.F.	36" Diameter Drilled Shaft	\$543.56	\$217,424.00	\$525.00	\$210,000.00	\$550.00	\$220,000.00	\$500.00	\$200,000.00	\$536.00	\$214,400.00	\$500.00	\$200,000.00	\$575.00	\$230,000.00	\$500.00	\$200,000.00
117	4ZL04DDS	408	L.F.	48" Diameter Drilled Shaft	\$670.03	\$273,372.24	\$450.00	\$183,600.00	\$670.00	\$273,360.00	\$600.00	\$244,800.00	\$671.00	\$273,768.00	\$800.00	\$326,400.00	\$700.00	\$285,600.00	\$600.00	\$244,800.00
118	4ZL0016	171	L.F.	54" Drilled Shaft for Sign Structures	\$731.36	\$125,062.56	\$525.00	\$89,775.00	\$730.00	\$124,830.00	\$700.00	\$119,700.00	\$700.00	\$119,700.00	\$1,000.00	\$171,000.00	\$750.00	\$128,250.00	\$600.00	\$102,600.00
119	4ZL0021	50	L.F.	60" Diameter Drilled Shaft	\$835.31	\$41,765.50	\$825.00	\$41,250.00	\$840.00	\$42,000.00	\$800.00	\$40,000.00	\$846.00	\$42,300.00	\$1,200.00	\$60,000.00	\$875.00	\$43,750.00	\$800.00	\$40,000.00
120	4ZM03HPC	73	C.Y.	Concrete in Headblock, HPC	\$1,212.50	\$88,512.50	\$2,600.00	\$189,800.00	\$1,000.00	\$73,000.00	\$1,750.00	\$127,750.00	\$900.00	\$65,700.00	\$1,300.00	\$94,900.00	\$1,250.00	\$91,250.00	\$1,500.00	\$109,500.00
121	4ZM04HPC	394	C.Y.	Concrete in Parapet, HPC	\$1,155.39	\$455,223.66	\$800.00	\$315,200.00	\$880.00	\$346,720.00	\$876.00	\$345,144.00	\$700.00	\$275,800.00	\$1,000.00	\$394,000.00	\$850.00	\$334,900.00	\$900.00	\$354,600.00
122	4ZM06HPC	1,860.00	C.Y.	Concrete in Deck, HPC	\$788.90	\$1,467,354.00	\$650.00	\$1,209,000.00	\$550.00	\$1,023,000.00	\$725.00	\$1,348,500.00	\$600.00	\$1,116,000.00	\$700.00	\$1,302,000.00	\$765.00	\$1,422,900.00	\$700.00	\$1,302,000.00
123	4ZN00SHR	1	L.S.	Temporary Shoring	\$142,245.33	\$142,245.33	\$150,000.00	\$150,000.00	\$200,000.00	\$200,000.00	\$150,000.00	\$150,000.00	\$360,000.00	\$360,000.00	\$150,000.00	\$150,000.00	\$400,000.00	\$400,000.00	\$100,000.00	\$100,000.00
124	5A00002	10	L.F.	8-Inch Combination Underdrain	\$19.99	\$199.90	\$23.25	\$232.50	\$60.00	\$600.00	\$175.00	\$1,750.00	\$200.00	\$2,000.00	\$125.00	\$1,250.00	\$100.00	\$1,000.00	\$24.00	\$240.00
125	5A08PUD	32,149.00	L.F.	8" Pipe Underdrain	\$13.21	\$424,688.29	\$24.50	\$787,650.50	\$22.00	\$707,278.00	\$25.00	\$803,725.00	\$39.00	\$1,253,811.00	\$21.00	\$675,129.00	\$27.00	\$868,023.00	\$24.00	\$771,576.00
126	5A12PBD	2,439.00	L.F.	12" Bleeder Drain	\$22.72	\$55,414.08	\$25.00	\$60,975.00	\$25.00	\$60,975.00	\$21.00	\$51,219.00	\$52.00	\$126,828.00	\$30.00	\$73,170.00	\$50.00	\$121,950.00	\$20.00	\$48,780.00
127	N5A0006	5	L.F.	6" HDPE Pipe	\$25.26	\$126.30	\$45.50	\$227.50	\$70.00	\$350.00	\$300.00	\$1,500.00	\$200.00	\$1,000.00	\$135.00	\$675.00	\$200.00	\$1,000.00	\$30.00	\$150.00

Base Line Item Detail					Earle Asphalt Company		George Harms Construction Co., Inc.		D'Annunzio & Sons, Inc.		Northeast Remsco Construction, Inc.		Midlantic Construction, LLC		A. Servidone Inc and B. Anthony Const Corp JV		South State, Inc.		Anselmi and DeCicco, Inc	
128	5B00045	1,155.00	L.F.	14" x 23" Reinforced Concrete Elliptical Pipe, Class V	\$54.38	\$62,808.90	\$79.50	\$91,822.50	\$50.00	\$57,750.00	\$65.00	\$75,075.00	\$82.00	\$94,710.00	\$85.00	\$98,175.00	\$75.00	\$86,625.00	\$80.00	\$92,400.00
129	5B00019	228	L.F.	24"X38" Reinforced Concrete Elliptical Pipe	\$84.68	\$19,307.04	\$101.50	\$23,142.00	\$140.00	\$31,920.00	\$108.00	\$24,624.00	\$116.00	\$26,448.00	\$80.00	\$18,240.00	\$100.00	\$22,800.00	\$65.00	\$14,820.00
130	5B00062	96	L.F.	27"x42" Horizontal Elliptical Reinforced Concrete Pipe	\$50.54	\$4,851.84	\$134.75	\$12,936.00	\$150.00	\$14,400.00	\$150.00	\$14,400.00	\$135.00	\$12,960.00	\$130.00	\$12,480.00	\$133.00	\$12,768.00	\$100.00	\$9,600.00
133	5D00001	88	C.Y.	Fill Abandoned Pipe	\$197.67	\$17,394.96	\$200.00	\$17,600.00	\$250.00	\$22,000.00	\$380.00	\$33,440.00	\$627.00	\$55,176.00	\$375.00	\$33,000.00	\$122.00	\$10,736.00	\$325.00	\$28,600.00
134	5B00067	375	L.F.	60"x42" Centrifugally Cast Concrete Pipe	\$75.38	\$28,267.50	\$1,175.00	\$440,625.00	\$710.00	\$266,250.00	\$600.00	\$225,000.00	\$847.00	\$317,625.00	\$650.00	\$243,750.00	\$700.00	\$262,500.00	\$650.00	\$243,750.00
135	5B00068	367	L.F.	65"x40" Centrifugally Cast Concrete Pipe	\$75.38	\$27,664.46	\$1,275.00	\$467,925.00	\$810.00	\$297,270.00	\$600.00	\$220,200.00	\$909.00	\$333,603.00	\$700.00	\$256,900.00	\$750.00	\$275,250.00	\$650.00	\$238,550.00
136	5B01CSD	1,050.00	L.F.	Cleaning Existing Storm Drains	\$11.06	\$11,613.00	\$13.00	\$13,650.00	\$16.00	\$16,800.00	\$25.00	\$26,250.00	\$9.00	\$9,450.00	\$20.00	\$21,000.00	\$10.00	\$10,500.00	\$50.00	\$52,500.00
137	5B01RPR	100	S.F.	Spall Repair, Pipes	\$502.50	\$50,250.00	\$55.00	\$5,500.00	\$150.00	\$15,000.00	\$300.00	\$30,000.00	\$213.00	\$21,300.00	\$250.00	\$25,000.00	\$100.00	\$10,000.00	\$150.00	\$15,000.00
138	5B15RC3	15,454.00	L.F.	15" Reinforced Concrete Pipe	\$27.28	\$421,585.12	\$38.00	\$587,252.00	\$40.00	\$618,160.00	\$45.00	\$695,430.00	\$56.00	\$865,424.00	\$20.00	\$309,080.00	\$50.00	\$772,700.00	\$45.00	\$695,430.00
139	5B15RCE	24	Each	15" Reinforced Concrete Flared End Section	\$1,019.01	\$24,456.24	\$600.00	\$14,400.00	\$600.00	\$14,400.00	\$1,300.00	\$31,200.00	\$843.00	\$20,232.00	\$1,200.00	\$28,800.00	\$1,300.00	\$31,200.00	\$1,300.00	\$31,200.00
140	5B18RC3	5,990.00	L.F.	18" Reinforced Concrete Pipe	\$30.43	\$182,275.70	\$42.50	\$254,575.00	\$40.00	\$239,600.00	\$47.00	\$281,530.00	\$60.00	\$359,400.00	\$20.00	\$119,800.00	\$20.00	\$119,800.00	\$60.00	\$359,400.00
141	5B18RCE	34	Each	18" Reinforced Concrete Flared End Section	\$1,075.23	\$36,557.82	\$740.00	\$25,160.00	\$400.00	\$13,600.00	\$1,550.00	\$52,700.00	\$924.00	\$31,416.00	\$1,250.00	\$42,500.00	\$1,400.00	\$47,600.00	\$1,400.00	\$47,600.00
142	5B24RC3	751	L.F.	24" Reinforced Concrete Pipe	\$39.09	\$29,356.59	\$62.25	\$46,749.75	\$70.00	\$52,570.00	\$70.00	\$52,570.00	\$68.00	\$51,068.00	\$60.00	\$45,060.00	\$61.00	\$45,811.00	\$60.00	\$45,060.00
143	5B24RCE	5	Each	24" Reinforced Concrete Flared End Sections	\$1,586.24	\$7,931.20	\$1,250.00	\$6,250.00	\$1,000.00	\$5,000.00	\$2,450.00	\$12,250.00	\$1,900.00	\$9,500.00	\$1,800.00	\$9,000.00	\$1,800.00	\$9,000.00	\$2,000.00	\$10,000.00
144	5B30RC3	203	L.F.	30" Reinforced Concrete Pipe, Class III	\$54.50	\$11,063.50	\$76.44	\$15,517.32	\$150.00	\$30,450.00	\$110.00	\$22,330.00	\$77.00	\$15,631.00	\$70.00	\$14,210.00	\$76.00	\$15,428.00	\$100.00	\$20,300.00
145	5B30RCE	1	Each	30" Reinforced Concrete Flared End Sections	\$1,724.28	\$1,724.28	\$1,550.00	\$1,550.00	\$1,500.00	\$1,500.00	\$3,100.00	\$3,100.00	\$2,200.00	\$2,200.00	\$2,000.00	\$2,000.00	\$2,100.00	\$2,100.00	\$2,500.00	\$2,500.00
146	5B42RC3	99	L.F.	42" Reinforced Concrete Pipe	\$87.68	\$8,680.32	\$151.75	\$15,023.25	\$200.00	\$19,800.00	\$130.00	\$12,870.00	\$134.00	\$13,266.00	\$120.00	\$11,880.00	\$110.00	\$10,890.00	\$150.00	\$14,850.00
147	5B00079	315	L.F.	106" x 101" Centrifugally Cast Concrete Pipe	\$150.75	\$47,486.25	\$2,250.00	\$708,750.00	\$1,750.00	\$551,250.00	\$1,050.00	\$330,750.00	\$2,200.00	\$693,000.00	\$1,650.00	\$519,750.00	\$1,950.00	\$614,250.00	\$1,200.00	\$378,000.00
148	5B00080	228	L.F.	72" Centrifugally Cast Concrete Pipe	\$150.75	\$34,371.00	\$1,400.00	\$319,200.00	\$890.00	\$202,920.00	\$750.00	\$171,000.00	\$1,100.00	\$250,800.00	\$800.00	\$182,400.00	\$900.00	\$205,200.00	\$900.00	\$205,200.00
149	5C00004	10	Each	Outlet Control Structure	\$6,220.30	\$62,203.00	\$10,000.00	\$100,000.00	\$5,000.00	\$50,000.00	\$13,000.00	\$130,000.00	\$8,000.00	\$80,000.00	\$11,000.00	\$110,000.00	\$13,000.00	\$130,000.00	\$12,000.00	\$120,000.00
150	5C00008	12	Each	Inlet, Type Double D2	\$4,233.55	\$50,802.60	\$4,700.00	\$56,400.00	\$4,000.00	\$48,000.00	\$6,500.00	\$78,000.00	\$5,100.00	\$61,200.00	\$4,500.00	\$54,000.00	\$5,100.00	\$61,200.00	\$4,500.00	\$54,000.00
151	5C00010	2	Unit	Inlet, Type D1 (NJDOT)	\$2,113.49	\$4,226.98	\$2,900.00	\$5,800.00	\$2,000.00	\$4,000.00	\$3,400.00	\$6,800.00	\$3,600.00	\$7,200.00	\$2,500.00	\$5,000.00	\$3,500.00	\$7,000.00	\$3,500.00	\$7,000.00
152	5C00011	1	Unit	Inlet, Type D2 (NJDOT)	\$5,230.31	\$5,230.31	\$5,600.00	\$5,600.00	\$4,500.00	\$4,500.00	\$4,800.00	\$4,800.00	\$4,500.00	\$4,500.00	\$6,500.00	\$6,500.00	\$4,400.00	\$4,400.00	\$6,000.00	\$6,000.00
153	5C00059	14	Unit	Manhole, 6' Diameter	\$1,894.31	\$26,520.34	\$4,900.00	\$68,600.00	\$2,000.00	\$28,000.00	\$5,100.00	\$71,400.00	\$4,300.00	\$60,200.00	\$4,500.00	\$63,000.00	\$5,400.00	\$75,600.00	\$3,000.00	\$42,000.00

Base Line Item Detail				Earle Asphalt Company		George Harms Construction Co., Inc.		D'Annunzio & Sons, Inc.		Northeast Remsco Construction, Inc.		Midlantic Construction, LLC		A. Servidone Inc and B. Anthony Const Corp JV		South State, Inc.		Anselmi and DeCicco, Inc		
154	5C00072	1	Each	Inlet, Type B (NJDOT)	\$2,783.44	\$2,783.44	\$3,200.00	\$3,200.00	\$2,500.00	\$2,500.00	\$3,700.00	\$3,700.00	\$3,600.00	\$3,600.00	\$2,600.00	\$2,600.00	\$3,700.00	\$3,700.00	\$4,500.00	\$4,500.00
155	5C01ND1	60	Each	Inlet, Type D1	\$1,908.05	\$114,483.00	\$2,900.00	\$174,000.00	\$2,000.00	\$120,000.00	\$3,000.00	\$180,000.00	\$3,400.00	\$204,000.00	\$2,400.00	\$144,000.00	\$4,100.00	\$246,000.00	\$2,300.00	\$138,000.00
156	5C01ND2	80	Each	Inlet, Type D2	\$2,698.85	\$215,908.00	\$3,500.00	\$280,000.00	\$3,000.00	\$240,000.00	\$3,200.00	\$256,000.00	\$3,800.00	\$304,000.00	\$2,800.00	\$224,000.00	\$4,800.00	\$384,000.00	\$2,700.00	\$216,000.00
157	5C00073	10	Each	Inlet, Type E (NJDOT)	\$2,382.82	\$23,828.20	\$3,300.00	\$33,000.00	\$2,400.00	\$24,000.00	\$3,700.00	\$37,000.00	\$4,500.00	\$45,000.00	\$2,800.00	\$28,000.00	\$4,000.00	\$40,000.00	\$2,700.00	\$27,000.00
158	5C10INT	2	Each	Inlet Converted to Manhole	\$2,027.15	\$4,054.30	\$2,600.00	\$5,200.00	\$1,600.00	\$3,200.00	\$2,100.00	\$4,200.00	\$2,100.00	\$4,200.00	\$2,200.00	\$4,400.00	\$1,600.00	\$3,200.00	\$2,000.00	\$4,000.00
159	5C10ND2	7	Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$1,241.68	\$8,691.76	\$1,850.00	\$12,950.00	\$1,800.00	\$12,600.00	\$1,800.00	\$12,600.00	\$2,100.00	\$14,700.00	\$2,000.00	\$14,000.00	\$2,000.00	\$14,000.00	\$2,000.00	\$14,000.00
160	5C20NP1	7	Each	Manhole, Type P-1	\$2,162.38	\$15,136.66	\$4,200.00	\$29,400.00	\$1,800.00	\$12,600.00	\$3,800.00	\$26,600.00	\$5,500.00	\$38,500.00	\$3,300.00	\$23,100.00	\$3,600.00	\$25,200.00	\$3,000.00	\$21,000.00
161	5C01CHM	2	Each	Inlet Chamber No. 1	\$85,000.00	\$170,000.00	\$35,500.00	\$71,000.00	\$35,000.00	\$70,000.00	\$49,000.00	\$98,000.00	\$31,000.00	\$62,000.00	\$50,000.00	\$100,000.00	\$41,000.00	\$82,000.00	\$40,000.00	\$80,000.00
162	5C02CHM	1	Each	Inlet Chamber No. 2	\$85,000.00	\$85,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$16,000.00	\$16,000.00	\$24,000.00	\$24,000.00	\$21,000.00	\$21,000.00	\$20,000.00	\$20,000.00
163	5C03CHM	1	Each	Inlet Chamber No. 3	\$85,000.00	\$85,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$26,000.00	\$26,000.00	\$16,000.00	\$16,000.00	\$23,000.00	\$23,000.00	\$21,000.00	\$21,000.00	\$20,000.00	\$20,000.00
164	5C04CHM	1	Each	Inlet Chamber No. 4	\$85,000.00	\$85,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$23,000.00	\$23,000.00	\$13,000.00	\$13,000.00	\$21,000.00	\$21,000.00	\$18,000.00	\$18,000.00	\$20,000.00	\$20,000.00
165	5C05CHM	1	Each	Inlet Chamber No. 5	\$85,000.00	\$85,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$23,000.00	\$23,000.00	\$13,000.00	\$13,000.00	\$22,000.00	\$22,000.00	\$18,000.00	\$18,000.00	\$20,000.00	\$20,000.00
166	5C20NP2	3	Each	Manhole, Type P-2	\$2,714.24	\$8,142.72	\$4,500.00	\$13,500.00	\$2,500.00	\$7,500.00	\$4,800.00	\$14,400.00	\$4,700.00	\$14,100.00	\$4,500.00	\$13,500.00	\$4,700.00	\$14,100.00	\$3,000.00	\$9,000.00
167	5C40RSF	2	Each	Reset Frame	\$200.62	\$401.24	\$350.00	\$700.00	\$1,000.00	\$2,000.00	\$1,050.00	\$2,100.00	\$700.00	\$1,400.00	\$1,000.00	\$2,000.00	\$400.00	\$800.00	\$500.00	\$1,000.00
168	5D10INC	245	C.Y.	Incidental Concrete	\$1,800.42	\$441,102.90	\$760.00	\$186,200.00	\$800.00	\$196,000.00	\$1,300.00	\$318,500.00	\$2,800.00	\$686,000.00	\$800.00	\$196,000.00	\$1,000.00	\$245,000.00	\$800.00	\$196,000.00
169	5E01ALC	14,500.00	L.F.	Asphalt Concrete Lip Curb	\$7.50	\$108,750.00	\$10.00	\$145,000.00	\$8.00	\$116,000.00	\$8.00	\$116,000.00	\$9.00	\$130,500.00	\$9.00	\$130,500.00	\$7.50	\$108,750.00	\$8.00	\$116,000.00
170	5E02ALC	1	Each	Asphalt Concrete lip Curb Inlet	\$774.89	\$774.89	\$400.00	\$400.00	\$250.00	\$250.00	\$240.00	\$240.00	\$350.00	\$350.00	\$250.00	\$250.00	\$600.00	\$600.00	\$350.00	\$350.00
171	5F00001	2,228.00	L.F.	9" X 16" Concrete Vertical Curb	\$20.09	\$44,760.52	\$21.50	\$47,902.00	\$23.00	\$51,244.00	\$21.00	\$46,788.00	\$26.00	\$57,928.00	\$23.00	\$51,244.00	\$17.00	\$37,876.00	\$20.00	\$44,560.00
172	5F00002	1,732.00	S.Y.	Concrete Island, 4" Thick	\$45.02	\$77,974.64	\$53.00	\$91,796.00	\$55.00	\$95,260.00	\$52.00	\$90,064.00	\$69.00	\$119,508.00	\$55.00	\$95,260.00	\$52.00	\$90,064.00	\$53.00	\$91,796.00
173	5F01VCA	4,214.00	L.F.	Concrete Curb, Type A	\$15.07	\$63,504.98	\$21.00	\$88,494.00	\$24.00	\$101,136.00	\$21.00	\$88,494.00	\$26.00	\$109,564.00	\$23.00	\$96,922.00	\$17.00	\$71,638.00	\$22.00	\$92,708.00
174	5F01VCB	3,473.00	L.F.	Concrete Curb, Type B	\$14.53	\$50,462.69	\$21.00	\$72,933.00	\$23.00	\$79,879.00	\$21.00	\$72,933.00	\$26.00	\$90,298.00	\$23.00	\$79,879.00	\$18.00	\$62,514.00	\$22.00	\$76,406.00
175	5H02CBC	2,052.00	L.F.	15"x41" Concrete Barrier Curb	\$81.62	\$167,484.24	\$54.00	\$110,808.00	\$60.00	\$123,120.00	\$54.00	\$110,808.00	\$142.00	\$291,384.00	\$60.00	\$123,120.00	\$63.00	\$129,276.00	\$53.00	\$108,756.00
176	5H01CMB	2,015.00	L.F.	Concrete Median Barrier, Roadway	\$110.67	\$223,000.05	\$95.00	\$191,425.00	\$100.00	\$201,500.00	\$93.00	\$187,395.00	\$144.00	\$290,160.00	\$100.00	\$201,500.00	\$147.00	\$296,205.00	\$90.00	\$181,350.00
177	5H04CMB	700	L.F.	Concrete Median Barrier, Roadway, Vaialbe Height	\$269.57	\$188,699.00	\$130.00	\$91,000.00	\$130.00	\$91,000.00	\$126.00	\$88,200.00	\$162.00	\$113,400.00	\$130.00	\$91,000.00	\$210.00	\$147,000.00	\$150.00	\$105,000.00
178	5H24BCV	1,538.00	L.F.	24" X Variable Height Concrete Barrier Curb	\$203.31	\$312,690.78	\$82.00	\$126,116.00	\$85.00	\$130,730.00	\$80.00	\$123,040.00	\$153.00	\$235,314.00	\$90.00	\$138,420.00	\$100.00	\$153,800.00	\$125.00	\$192,250.00
179	5H00007	160	L.F.	Anchored Concrete Barrier	\$71.07	\$11,371.20	\$160.00	\$25,600.00	\$145.00	\$23,200.00	\$140.00	\$22,400.00	\$345.00	\$55,200.00	\$150.00	\$24,000.00	\$168.00	\$26,880.00	\$150.00	\$24,000.00
180	5I00003	735	S.F.	Guide Sign Panels, Type GO	\$18.09	\$13,296.15	\$18.00	\$13,230.00	\$34.00	\$24,990.00	\$33.20	\$24,402.00	\$20.00	\$14,700.00	\$100.00	\$73,500.00	\$34.00	\$24,990.00	\$20.00	\$14,700.00
181	5I00009	512	S.F.	Guide Sign, Type GA, Breakaway Supports	\$66.33	\$33,960.96	\$66.00	\$33,792.00	\$14.00	\$7,168.00	\$13.95	\$7,142.40	\$74.00	\$37,888.00	\$70.00	\$35,840.00	\$14.00	\$7,168.00	\$60.00	\$30,720.00
182	5I00RGM	40	Each	Removal of Existing Ground-Mounted Sign	\$351.75	\$14,070.00	\$350.00	\$14,000.00	\$50.00	\$2,000.00	\$150.00	\$6,000.00	\$400.00	\$16,000.00	\$380.00	\$15,200.00	\$200.00	\$8,000.00	\$400.00	\$16,000.00
183	5I01SNP	8,076.00	S.F.	Sign Panels	\$18.09	\$146,094.84	\$18.00	\$145,368.00	\$30.00	\$242,280.00	\$26.65	\$215,225.40	\$20.00	\$161,520.00	\$20.00	\$161,520.00	\$31.00	\$250,356.00	\$17.00	\$137,292.00
184	5I05SPP	2,214.00	L.F.	U-channel Post	\$16.08	\$35,601.12	\$16.00	\$35,424.00	\$12.00	\$26,568.00	\$12.00	\$26,568.00	\$18.00	\$39,852.00	\$17.50	\$38,745.00	\$12.00	\$26,568.00	\$18.00	\$39,852.00
185	5I11REM	30	Each	Remove Signs	\$100.50	\$3,015.00	\$100.00	\$3,000.00	\$400.00	\$12,000.00	\$375.00	\$11,250.00	\$114.00	\$3,420.00	\$110.00	\$3,300.00	\$350.00	\$10,500.00	\$150.00	\$4,500.00

Base Line Item Detail				Earle Asphalt Company		George Harms Construction Co., Inc.		D'Annunzio & Sons, Inc.		Northeast Remsco Construction, Inc.		Midlantic Construction, LLC		A. Servidone Inc and B. Anthony Const Corp JV		South State, Inc.		Anselmi and DeCicco, Inc		
186	N5I0002	1,112.00	L.F.	Timber Posts	\$30.15	\$33,526.80	\$30.00	\$33,360.00	\$80.00	\$88,960.00	\$78.00	\$86,736.00	\$34.00	\$37,808.00	\$32.00	\$35,584.00	\$70.00	\$77,840.00	\$35.00	\$38,920.00
187	5J00007	5	Each	Telescoping Guide Rail End Terminal	\$5,217.22	\$26,086.10	\$4,750.00	\$23,750.00	\$5,200.00	\$26,000.00	\$5,192.00	\$25,960.00	\$5,600.00	\$28,000.00	\$5,500.00	\$27,500.00	\$5,000.00	\$25,000.00	\$5,000.00	\$25,000.00
188	5J00FGT	22	Each	Flared Guide Rail Terminal	\$1,691.54	\$37,213.88	\$2,000.00	\$44,000.00	\$1,700.00	\$37,400.00	\$1,684.00	\$37,048.00	\$2,600.00	\$57,200.00	\$1,800.00	\$39,600.00	\$1,700.00	\$37,400.00	\$2,200.00	\$48,400.00
189	5J01PCA	10	Each	Parapet Connection, Type A	\$2,004.62	\$20,046.20	\$1,595.00	\$15,950.00	\$2,000.00	\$20,000.00	\$1,995.00	\$19,950.00	\$1,900.00	\$19,000.00	\$2,200.00	\$22,000.00	\$2,000.00	\$20,000.00	\$1,600.00	\$16,000.00
190	5J01PCB	7	Each	Parapet Connection, Type B	\$86.59	\$606.13	\$150.00	\$1,050.00	\$200.00	\$1,400.00	\$87.00	\$609.00	\$114.00	\$798.00	\$100.00	\$700.00	\$100.00	\$700.00	\$110.00	\$770.00
191	5J01RBG	29,595.00	L.F.	Removal of Beam Guide rail	\$1.27	\$37,585.65	\$0.01	\$295.95	\$2.00	\$59,190.00	\$1.25	\$36,993.75	\$1.00	\$29,595.00	\$1.50	\$44,392.50	\$1.00	\$29,595.00	\$0.10	\$2,959.50
192	5J01RPW	2	Each	Beam Guide Rail Post Weldment	\$264.07	\$528.14	\$250.00	\$500.00	\$270.00	\$540.00	\$263.00	\$526.00	\$290.00	\$580.00	\$280.00	\$560.00	\$250.00	\$500.00	\$300.00	\$600.00
193	5J51TTS	9	Each	Tangent Guide Rail Terminal	\$2,621.06	\$23,589.54	\$2,875.00	\$25,875.00	\$2,700.00	\$24,300.00	\$2,609.00	\$23,481.00	\$3,300.00	\$29,700.00	\$2,800.00	\$25,200.00	\$2,700.00	\$24,300.00	\$3,000.00	\$27,000.00
194	5J52ABG	32	Each	Beam Guide Rail Anchorage	\$654.89	\$20,956.48	\$550.00	\$17,600.00	\$700.00	\$22,400.00	\$652.00	\$20,864.00	\$750.00	\$24,000.00	\$700.00	\$22,400.00	\$675.00	\$21,600.00	\$600.00	\$19,200.00
195	5J52BGD	1,580.00	L.F.	Beam Guide Rail, Dual-Faced	\$21.75	\$34,365.00	\$21.00	\$33,180.00	\$22.00	\$34,760.00	\$22.75	\$35,945.00	\$26.00	\$41,080.00	\$23.00	\$36,340.00	\$22.00	\$34,760.00	\$23.00	\$36,340.00
196	5J52BGR	50,600.00	L.F.	Beam Guide Rail	\$16.10	\$814,660.00	\$14.85	\$751,410.00	\$17.00	\$860,200.00	\$15.90	\$804,540.00	\$20.00	\$1,012,000.00	\$18.00	\$910,800.00	\$17.00	\$860,200.00	\$18.00	\$910,800.00
197	5J53RRS	3,800.00	L.F.	Rub Rail	\$6.27	\$23,826.00	\$6.00	\$22,800.00	\$7.00	\$26,600.00	\$6.25	\$23,750.00	\$8.00	\$30,400.00	\$7.00	\$26,600.00	\$6.00	\$22,800.00	\$6.00	\$22,800.00
198	5J54BGP	65	Each	Beam Guide Rail Post	\$68.61	\$4,459.65	\$75.00	\$4,875.00	\$70.00	\$4,550.00	\$68.30	\$4,439.50	\$57.00	\$3,705.00	\$75.00	\$4,875.00	\$65.00	\$4,225.00	\$55.00	\$3,575.00
199	5J55RGP	9,500.00	L.F.	Reset Beam Guide Rail with Existing Post	\$4.04	\$38,380.00	\$6.50	\$61,750.00	\$5.00	\$47,500.00	\$4.05	\$38,475.00	\$8.00	\$76,000.00	\$4.50	\$42,750.00	\$4.00	\$38,000.00	\$8.00	\$76,000.00
200	5K00001	19,216.00	L.F.	Chain Link Fence, Type II, 84" High	\$17.94	\$344,735.04	\$22.00	\$422,752.00	\$21.00	\$403,536.00	\$21.50	\$413,144.00	\$23.00	\$441,968.00	\$18.00	\$345,888.00	\$25.00	\$480,400.00	\$17.00	\$326,672.00
201	5K00002	6	Each	Vehicular Gate, Type II, 84" High, 12' Wide	\$1,648.20	\$9,889.20	\$1,100.00	\$6,600.00	\$1,200.00	\$7,200.00	\$1,100.00	\$6,600.00	\$1,600.00	\$9,600.00	\$1,700.00	\$10,200.00	\$5,000.00	\$30,000.00	\$1,400.00	\$8,400.00
202	5K01SEC	840	L.F.	Security Fence, Type IV	\$25.02	\$21,016.80	\$72.00	\$60,480.00	\$75.00	\$63,000.00	\$72.00	\$60,480.00	\$72.00	\$60,480.00	\$32.00	\$26,880.00	\$100.00	\$84,000.00	\$65.00	\$54,600.00
203	5K03PGT	3	Each	Pedestrian Gate, Type II, 84" High, 4' Wide	\$884.40	\$2,653.20	\$500.00	\$1,500.00	\$600.00	\$1,800.00	\$500.00	\$1,500.00	\$1,300.00	\$3,900.00	\$1,300.00	\$3,900.00	\$1,300.00	\$3,900.00	\$1,200.00	\$3,600.00
204	5L01MON	37	Each	Concrete Monuments	\$562.50	\$20,812.50	\$675.00	\$24,975.00	\$500.00	\$18,500.00	\$400.00	\$14,800.00	\$344.00	\$12,728.00	\$340.00	\$12,580.00	\$425.00	\$15,725.00	\$700.00	\$25,900.00
205	5N04PCS	90	S.Y.	Concrete Sidewalk, 4" Thick	\$43.33	\$3,899.70	\$65.00	\$5,850.00	\$65.00	\$5,850.00	\$64.00	\$5,760.00	\$67.00	\$6,030.00	\$70.00	\$6,300.00	\$73.00	\$6,570.00	\$70.00	\$6,300.00
206	5N00003	70	S.Y.	Detectable Warning Surface	\$202.50	\$14,175.00	\$200.00	\$14,000.00	\$200.00	\$14,000.00	\$197.00	\$13,790.00	\$113.00	\$7,910.00	\$200.00	\$14,000.00	\$210.00	\$14,700.00	\$200.00	\$14,000.00
207	5O01CAW	5	Each	Delineator, Type CA-W	\$40.20	\$201.00	\$40.00	\$200.00	\$65.00	\$325.00	\$63.00	\$315.00	\$51.00	\$255.00	\$50.00	\$250.00	\$65.00	\$325.00	\$50.00	\$250.00
208	5O01CAY	12	Each	Delineator, Type CA-Y	\$40.20	\$482.40	\$40.00	\$480.00	\$65.00	\$780.00	\$63.00	\$756.00	\$51.00	\$612.00	\$50.00	\$600.00	\$65.00	\$780.00	\$50.00	\$600.00
209	5O01PAR	12	Each	Delineator, Type PA-R	\$40.20	\$482.40	\$40.00	\$480.00	\$45.00	\$540.00	\$41.00	\$492.00	\$51.00	\$612.00	\$50.00	\$600.00	\$65.00	\$780.00	\$50.00	\$600.00
210	5O01PAW	296	Each	Delineator, Type PA-W	\$40.20	\$11,899.20	\$40.00	\$11,840.00	\$45.00	\$13,320.00	\$41.00	\$12,136.00	\$51.00	\$15,096.00	\$50.00	\$14,800.00	\$65.00	\$19,240.00	\$50.00	\$14,800.00
211	5O01PAY	259	Each	Delineator, Type PA-Y	\$40.20	\$10,411.80	\$40.00	\$10,360.00	\$45.00	\$11,655.00	\$41.00	\$10,619.00	\$51.00	\$13,209.00	\$50.00	\$12,950.00	\$65.00	\$16,835.00	\$50.00	\$12,950.00
212	5O01UTN	9	Each	Delineator, Type U-Turn	\$40.20	\$361.80	\$40.00	\$360.00	\$35.00	\$315.00	\$35.00	\$315.00	\$51.00	\$459.00	\$40.00	\$360.00	\$65.00	\$585.00	\$50.00	\$450.00
213	5P01CMT	632	L.F.	Prefomed Contrast Marking Tape	\$5.48	\$3,463.36	\$5.75	\$3,634.00	\$6.00	\$3,792.00	\$5.50	\$3,476.00	\$6.00	\$3,792.00	\$6.00	\$3,792.00	\$5.00	\$3,160.00	\$10.00	\$6,320.00
214	5P01DMG	632	L.F.	Diamond Grinding	\$2.21	\$1,396.72	\$1.55	\$979.60	\$2.00	\$1,264.00	\$1.50	\$948.00	\$2.00	\$1,264.00	\$2.00	\$1,264.00	\$2.00	\$1,264.00	\$20.00	\$12,640.00
215	5P20LLS	76,430.00	L.F.	Traffic Stripes, Long - Life, Epoxy Resin	\$0.33	\$25,221.90	\$0.35	\$26,750.50	\$0.35	\$26,750.50	\$0.32	\$24,457.60	\$0.50	\$38,215.00	\$0.40	\$30,572.00	\$0.35	\$26,750.50	\$0.60	\$45,858.00
216	5P21LLS	301,050.00	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$0.60	\$180,630.00	\$0.60	\$180,630.00	\$0.60	\$180,630.00	\$0.55	\$165,577.50	\$0.70	\$210,735.00	\$0.75	\$225,787.50	\$0.60	\$180,630.00	\$0.80	\$240,840.00

Base Line Item Detail					Earle Asphalt Company		George Harms Construction Co., Inc.		D'Annunzio & Sons, Inc.		Northeast Remsco Construction, Inc.		Midlantic Construction, LLC		A. Servidone Inc and B. Anthony Const Corp JV		South State, Inc.		Anselmi and DeCicco, Inc	
217	5P31LLM	11,875.00	L.F.	Traffic Markings, Lines, Long - Life, Thermoplastic	\$0.72	\$8,550.00	\$0.65	\$7,718.75	\$0.65	\$7,718.75	\$0.60	\$7,125.00	\$0.70	\$8,312.50	\$0.75	\$8,906.25	\$0.75	\$8,906.25	\$0.80	\$9,500.00
218	5P33LLM	1,524.00	S.F.	Traffic Markings, Symbols, Long - Life, Thermoplastic	\$5.63	\$8,580.12	\$5.25	\$8,001.00	\$6.00	\$9,144.00	\$5.00	\$7,620.00	\$6.00	\$9,144.00	\$6.00	\$9,144.00	\$5.50	\$8,382.00	\$8.00	\$12,192.00
219	5Q01FOD	1	L.S.	Furnish Field Office, Type D	\$11,481.13	\$11,481.13	\$135,000.00	\$135,000.00	\$150,000.00	\$150,000.00	\$175,000.00	\$175,000.00	\$35,000.00	\$35,000.00	\$300,000.00	\$300,000.00	\$45,000.00	\$45,000.00	\$100,000.00	\$100,000.00
220	5Q02MFD	28	Month	Maintain Field Office, Type D	\$3,206.25	\$89,775.00	\$5,900.00	\$165,200.00	\$2,300.00	\$64,400.00	\$5,000.00	\$140,000.00	\$4,600.00	\$128,800.00	\$7,500.00	\$210,000.00	\$3,500.00	\$98,000.00	\$4,000.00	\$112,000.00
221	5U01CAN	1	L.S.	Canopy	\$143,149.13	\$143,149.13	\$200,000.00	\$200,000.00	\$80,000.00	\$80,000.00	\$130,000.00	\$130,000.00	\$78,000.00	\$78,000.00	\$150,000.00	\$150,000.00	\$62,000.00	\$62,000.00	\$75,000.00	\$75,000.00
222	5V01PIT	30	Each	Test Pits	\$219.98	\$6,599.40	\$750.00	\$22,500.00	\$700.00	\$21,000.00	\$600.00	\$18,000.00	\$750.00	\$22,500.00	\$600.00	\$18,000.00	\$500.00	\$15,000.00	\$1,500.00	\$45,000.00
223	5X43Q1A	1	Each	Quadguard Impact Attenuator, 4 Bays, 36" Wide	\$19,848.75	\$19,848.75	\$17,000.00	\$17,000.00	\$25,000.00	\$25,000.00	\$17,000.00	\$17,000.00	\$23,000.00	\$23,000.00	\$25,000.00	\$25,000.00	\$28,000.00	\$28,000.00	\$27,000.00	\$27,000.00
224	5X00PRA	10	Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$3,351.11	\$33,511.10	\$5,100.00	\$51,000.00	\$2,000.00	\$20,000.00	\$4,300.00	\$43,000.00	\$3,500.00	\$35,000.00	\$1,000.00	\$10,000.00	\$3,300.00	\$33,000.00	\$6,000.00	\$60,000.00
225	5X00RPR	4	Each	Repair Temporary Impact Attenuator, Quadguard	\$2,327.58	\$9,310.32	\$3,500.00	\$14,000.00	\$2,000.00	\$8,000.00	\$1,200.00	\$4,800.00	\$0.01	\$0.04	\$3,000.00	\$12,000.00	\$5,000.00	\$20,000.00	\$10,000.00	\$40,000.00
226	5X02FTA	4	Each	FURNISHING TEMPORARY IMPACT ATTENUATOR, QUADGUARD, 9 BAYS, 24" WIDE	\$31,356.00	\$125,424.00	\$7,550.00	\$30,200.00	\$25,000.00	\$100,000.00	\$2,000.00	\$8,000.00	\$0.01	\$0.04	\$7,500.00	\$30,000.00	\$5,800.00	\$23,200.00	\$35,000.00	\$140,000.00
227	5X03FTA	4	Each	Furnishing Temporary Impact Attenuator, Quadguard, 4 Bays, 24" Wide	\$16,482.00	\$65,928.00	\$4,600.00	\$18,400.00	\$15,000.00	\$60,000.00	\$2,000.00	\$8,000.00	\$29,000.00	\$116,000.00	\$5,000.00	\$20,000.00	\$8,600.00	\$34,400.00	\$20,000.00	\$80,000.00
228	5Y01MRC	4	Each	Mile Marker, Type RC	\$75.38	\$301.52	\$75.00	\$300.00	\$60.00	\$240.00	\$60.00	\$240.00	\$86.00	\$344.00	\$80.00	\$320.00	\$65.00	\$260.00	\$80.00	\$320.00
229	5Y01MRP	35	Each	Mile Marker, Type RP	\$90.45	\$3,165.75	\$90.00	\$3,150.00	\$75.00	\$2,625.00	\$72.00	\$2,520.00	\$86.00	\$3,010.00	\$80.00	\$2,800.00	\$65.00	\$2,275.00	\$80.00	\$2,800.00
230	5ZD01RPM	2,550.00	Each	Raised Pavement Markers	\$22.07	\$56,278.50	\$25.00	\$63,750.00	\$24.00	\$61,200.00	\$23.50	\$59,925.00	\$27.00	\$68,850.00	\$25.00	\$63,750.00	\$23.00	\$58,650.00	\$25.00	\$63,750.00
231	5ZD04RPM	400	Each	Removal of Raised Pavement Markers	\$7.93	\$3,172.00	\$7.00	\$2,800.00	\$20.00	\$8,000.00	\$28.37	\$11,348.00	\$4.00	\$1,600.00	\$6.00	\$2,400.00	\$0.01	\$4.00	\$10.00	\$4,000.00
232	5ZD06RPM	276	Each	Raised Pavement Markers, Mono-Directional, White Lens	\$22.07	\$6,091.32	\$25.00	\$6,900.00	\$24.00	\$6,624.00	\$23.50	\$6,486.00	\$27.00	\$7,452.00	\$25.00	\$6,900.00	\$23.00	\$6,348.00	\$20.00	\$5,520.00
233	5ZD08RPM	150	Each	Raised Pavement Markers, Mono-Directional, Amber Lens	\$22.07	\$3,310.50	\$25.00	\$3,750.00	\$24.00	\$3,600.00	\$23.50	\$3,525.00	\$27.00	\$4,050.00	\$25.00	\$3,750.00	\$23.00	\$3,450.00	\$10.00	\$1,500.00
234	5ZL0022	1	Each	Manufactured Treatment Devices, Type 1	\$57,921.12	\$57,921.12	\$55,000.00	\$55,000.00	\$100,000.00	\$100,000.00	\$59,000.00	\$59,000.00	\$13,000.00	\$13,000.00	\$50,000.00	\$50,000.00	\$87,000.00	\$87,000.00	\$55,000.00	\$55,000.00
235	5ZL0023	1	Each	Manufactured Treatment Devices, Type 2	\$57,921.12	\$57,921.12	\$55,000.00	\$55,000.00	\$100,000.00	\$100,000.00	\$59,000.00	\$59,000.00	\$13,000.00	\$13,000.00	\$50,000.00	\$50,000.00	\$87,000.00	\$87,000.00	\$60,000.00	\$60,000.00
236	5ZL0024	1	Each	Manufactured Treatment Devices, Type 3	\$57,921.12	\$57,921.12	\$55,000.00	\$55,000.00	\$105,000.00	\$105,000.00	\$59,000.00	\$59,000.00	\$14,000.00	\$14,000.00	\$50,000.00	\$50,000.00	\$87,000.00	\$87,000.00	\$55,000.00	\$55,000.00
237	5ZL0025	1	Each	Manufactured Treatment Devices, Type 4	\$37,671.12	\$37,671.12	\$35,000.00	\$35,000.00	\$80,000.00	\$80,000.00	\$39,000.00	\$39,000.00	\$14,000.00	\$14,000.00	\$30,000.00	\$30,000.00	\$65,000.00	\$65,000.00	\$35,000.00	\$35,000.00

Base Line Item Detail					Earle Asphalt Company		George Harms Construction Co., Inc.		D'Annunzio & Sons, Inc.		Northeast Remsco Construction, Inc.		Midlantic Construction, LLC		A. Servidone Inc and B. Anthony Const Corp JV		South State, Inc.		Anselmi and DeCicco, Inc	
238	5ZL0026	1	Each	Manufactured Treatment Devices, Type 5	\$37,671.12	\$37,671.12	\$35,000.00	\$35,000.00	\$90,000.00	\$90,000.00	\$39,000.00	\$39,000.00	\$14,000.00	\$14,000.00	\$30,000.00	\$30,000.00	\$65,000.00	\$65,000.00	\$35,000.00	\$35,000.00
239	5ZL0051	1	Each	Manufactured Treatment Devices, Type 6	\$32,046.12	\$32,046.12	\$26,000.00	\$26,000.00	\$65,000.00	\$65,000.00	\$33,000.00	\$33,000.00	\$13,000.00	\$13,000.00	\$25,000.00	\$25,000.00	\$60,000.00	\$60,000.00	\$25,000.00	\$25,000.00
240	5ZL0052	1	Each	Manufactured Treatment Devices, Type 7	\$37,671.12	\$37,671.12	\$35,000.00	\$35,000.00	\$90,000.00	\$90,000.00	\$42,000.00	\$42,000.00	\$14,000.00	\$14,000.00	\$30,000.00	\$30,000.00	\$87,000.00	\$87,000.00	\$35,000.00	\$35,000.00
241	5ZL0053	1	Each	Manufactured Treatment Devices, Type 8	\$32,046.12	\$32,046.12	\$26,000.00	\$26,000.00	\$60,000.00	\$60,000.00	\$31,000.00	\$31,000.00	\$14,000.00	\$14,000.00	\$25,000.00	\$25,000.00	\$56,000.00	\$56,000.00	\$30,000.00	\$30,000.00
242	5ZL0054	1	Each	Manufactured Treatment Devices, Type 9	\$32,046.12	\$32,046.12	\$26,000.00	\$26,000.00	\$60,000.00	\$60,000.00	\$30,000.00	\$30,000.00	\$13,000.00	\$13,000.00	\$25,000.00	\$25,000.00	\$56,000.00	\$56,000.00	\$30,000.00	\$30,000.00
243	5ZL0055	1	Each	Manufactured Treatment Devices, Type 10	\$32,046.12	\$32,046.12	\$26,000.00	\$26,000.00	\$60,000.00	\$60,000.00	\$30,000.00	\$30,000.00	\$21,000.00	\$21,000.00	\$25,000.00	\$25,000.00	\$56,000.00	\$56,000.00	\$30,000.00	\$30,000.00
244	5ZL0056	1	Each	Manufactured Treatment Devices, Type 11	\$32,046.12	\$32,046.12	\$26,000.00	\$26,000.00	\$60,000.00	\$60,000.00	\$31,000.00	\$31,000.00	\$14,000.00	\$14,000.00	\$25,000.00	\$25,000.00	\$56,000.00	\$56,000.00	\$30,000.00	\$30,000.00
245	5ZL0057	1	Each	Manufactured Treatment Devices, Type 12	\$37,671.12	\$37,671.12	\$35,000.00	\$35,000.00	\$80,000.00	\$80,000.00	\$41,000.00	\$41,000.00	\$13,000.00	\$13,000.00	\$30,000.00	\$30,000.00	\$68,000.00	\$68,000.00	\$35,000.00	\$35,000.00
246	5ZL0226	1	Each	Manufactured Treatment Device, Type 13	\$32,046.12	\$32,046.12	\$25,000.00	\$25,000.00	\$70,000.00	\$70,000.00	\$33,000.00	\$33,000.00	\$13,000.00	\$13,000.00	\$25,000.00	\$25,000.00	\$60,000.00	\$60,000.00	\$30,000.00	\$30,000.00
247	5ZL0098	1	L.S.	Utility Relocation, Water	\$15,602.42	\$15,602.42	\$25,000.00	\$25,000.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$31,000.00	\$31,000.00	\$7,000.00	\$7,000.00	\$25,000.00	\$25,000.00	\$15,000.00	\$15,000.00
248	5ZL0099	1	L.S.	Utility Relocation, Sanitary Sewer	\$1.13	\$1.13	\$6,000.00	\$6,000.00	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00	\$9,000.00	\$9,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00
249	5ZL0042	3	Each	Telephone Manhole	\$18,894.00	\$56,682.00	\$10,000.00	\$30,000.00	\$13,500.00	\$40,500.00	\$18,800.00	\$56,400.00	\$22,000.00	\$66,000.00	\$14,000.00	\$42,000.00	\$20,000.00	\$60,000.00	\$20,000.00	\$60,000.00
250	5ZL0122	4	Each	4' x 4' x 4' Cable TV Manhole	\$4,020.00	\$16,080.00	\$3,400.00	\$13,600.00	\$12,500.00	\$50,000.00	\$4,000.00	\$16,000.00	\$5,000.00	\$20,000.00	\$13,000.00	\$52,000.00	\$4,000.00	\$16,000.00	\$5,000.00	\$20,000.00
251	5ZL0125	6,780.00	L.F.	4-4" Cable TV PVC Conduits (Encased in Concrete	\$17.59	\$119,260.20	\$16.00	\$108,480.00	\$18.00	\$122,040.00	\$17.63	\$119,531.40	\$19.99	\$135,532.20	\$14.00	\$94,920.00	\$18.00	\$122,040.00	\$17.00	\$115,260.00
252	5ZL0164	5,392.00	L.F.	4-4" Telephone Duct Bank, PVC	\$14.47	\$78,022.24	\$9.65	\$52,032.80	\$14.00	\$75,488.00	\$14.40	\$77,644.80	\$16.00	\$86,272.00	\$25.00	\$134,800.00	\$15.00	\$80,880.00	\$15.00	\$80,880.00
253	5ZL0189	1	L.S.	Relocation of JCP&L Electrical Facilities - Distribution Only	\$869,626.50	\$869,626.50	\$1,108,864.57	\$1,108,864.57	\$1,100,000.00	\$1,100,000.00	\$1,033,000.00	\$1,033,000.00	\$1,187,000.00	\$1,187,000.00	\$900,000.00	\$900,000.00	\$1,100,000.00	\$1,100,000.00	\$1,000,000.00	\$1,000,000.00
254	5ZL0227	1	L.S.	Relocation of JCP&L Electrical Facilities - Transmission Only	\$1,534,220.94	\$1,534,220.94	\$1,657,569.25	\$1,657,569.25	\$1,550,000.00	\$1,550,000.00	\$1,526,588.00	\$1,526,588.00	\$1,754,000.00	\$1,754,000.00	\$1,500,000.00	\$1,500,000.00	\$1,600,000.00	\$1,600,000.00	\$1,500,000.00	\$1,500,000.00
255	5ZL0228	1	L.S.	Construction of Telephone/Cable Temporary Pole Line	\$502,500.00	\$502,500.00	\$25,000.00	\$25,000.00	\$30,000.00	\$30,000.00	\$218,000.00	\$218,000.00	\$250,000.00	\$250,000.00	\$30,000.00	\$30,000.00	\$21,000.00	\$21,000.00	\$75,000.00	\$75,000.00
256	5ZO0024	1	L.S.	As-Built Plans	\$5,025.00	\$5,025.00	\$10,000.00	\$10,000.00	\$6,000.00	\$6,000.00	\$2,500.00	\$2,500.00	\$28,000.00	\$28,000.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00

Base Line Item Detail					Earle Asphalt Company		George Harms Construction Co., Inc.		D'Annunzio & Sons, Inc.		Northeast Remsco Construction, Inc.		Midlantic Construction, LLC		A. Servidone Inc and B. Anthony Const Corp JV		South State, Inc.		Anselmi and DeCicco, Inc	
257	5ZM01FAS	1	C.P.	Force Account For Snow Removal. (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$52,000. Enter a Unit Price of \$52,000 as your bid for this item.)	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00
258	5ZM01ERR	1	C.P.	Force Account for Emergency & Routine Roadway and Bridge Repairs (This is a NO-BID, Cost-Plus item for this contract. The Cost-Plus price is \$100,000. Enter a Unit Price of \$100,000 as your bid for this item.)	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
260	5ZO0019	1	L.S.	Environmental Health and Safety Plans	\$35,175.00	\$35,175.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$2,500.00	\$2,500.00	\$11,000.00	\$11,000.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00	\$12,500.00	\$12,500.00
261	5ZO0127	1	L.S.	Lead and Asbestos Survey, Report and Monitoring (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$50,000. Enter a Unit Price of \$50,000 as your bid for this item.)	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
262	5ZO0042	1	L.S.	Removal of Asbestos (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$25,000. Enter a Unit Price of \$25,000 as your bid for item.)	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
263	5ZO01TNK	1	Each	Tank Cleaning	\$2,512.50	\$2,512.50	\$2,400.00	\$2,400.00	\$1,500.00	\$1,500.00	\$5,000.00	\$5,000.00	\$1,200.00	\$1,200.00	\$15,000.00	\$15,000.00	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00
264	5ZO02TNK	1	Each	Tank Decontamination	\$2,512.50	\$2,512.50	\$8,500.00	\$8,500.00	\$3,000.00	\$3,000.00	\$10,000.00	\$10,000.00	\$1,200.00	\$1,200.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00
265	5ZO05TNK	2	Month	Tank Rental	\$3,517.50	\$7,035.00	\$2,650.00	\$5,300.00	\$2,000.00	\$4,000.00	\$500.00	\$1,000.00	\$2,300.00	\$4,600.00	\$1,500.00	\$3,000.00	\$1,300.00	\$2,600.00	\$10,000.00	\$20,000.00
266	5ZO0025	2	Month	Oil Water Separato	\$6,532.50	\$13,065.00	\$23,100.00	\$46,200.00	\$3,500.00	\$7,000.00	\$800.00	\$1,600.00	\$2,300.00	\$4,600.00	\$2,500.00	\$5,000.00	\$10,000.00	\$20,000.00	\$1,000.00	\$2,000.00
267	5ZO06TNK	2	Each	Tank Movement	\$251.25	\$502.50	\$500.00	\$1,000.00	\$1,500.00	\$3,000.00	\$2,500.00	\$5,000.00	\$2,300.00	\$4,600.00	\$500.00	\$1,000.00	\$5,500.00	\$11,000.00	\$1,000.00	\$2,000.00
268	5ZO07TNK	2	Each	Tank Draining - Sanitary System	\$351.75	\$703.50	\$16,500.00	\$33,000.00	\$2,000.00	\$4,000.00	\$1,500.00	\$3,000.00	\$2,300.00	\$4,600.00	\$1,200.00	\$2,400.00	\$5,500.00	\$11,000.00	\$1,000.00	\$2,000.00
269	5ZZ43GR	4	Each	Controlled Release Terminal Anchorages	\$1,153.18	\$4,612.72	\$500.00	\$2,000.00	\$1,200.00	\$4,800.00	\$1,150.00	\$4,600.00	\$575.00	\$2,300.00	\$1,250.00	\$5,000.00	\$1,200.00	\$4,800.00	\$600.00	\$2,400.00
270	5ZZ65GR	4	Each	Controlled Release Terminal	\$1,259.76	\$5,039.04	\$750.00	\$3,000.00	\$1,300.00	\$5,200.00	\$1,250.00	\$5,000.00	\$860.00	\$3,440.00	\$1,350.00	\$5,400.00	\$1,300.00	\$5,200.00	\$800.00	\$3,200.00

Base Line Item Detail					Earle Asphalt Company		George Harms Construction Co., Inc.		D'Annunzio & Sons, Inc.		Northeast Remsco Construction, Inc.		Midlantic Construction, LLC		A. Servidone Inc and B. Anthony Const Corp JV		South State, Inc.		Anselmi and DeCicco, Inc	
271	6A00080	2	Each	Foundation, Type MC	\$1,894.43	\$3,788.86	\$1,850.00	\$3,700.00	\$2,600.00	\$5,200.00	\$1,885.00	\$3,770.00	\$2,870.00	\$5,740.00	\$2,700.00	\$5,400.00	\$2,250.00	\$4,500.00	\$3,000.00	\$6,000.00
272	6A00126	2	Each	Foundation, Type LC	\$3,401.93	\$6,803.86	\$1,800.00	\$3,600.00	\$3,600.00	\$7,200.00	\$3,385.00	\$6,770.00	\$4,020.00	\$8,040.00	\$3,800.00	\$7,600.00	\$3,400.00	\$6,800.00	\$4,000.00	\$8,000.00
273	6A00118	13	Each	18" x 36" Junction Boxes	\$1,658.25	\$21,557.25	\$1,475.00	\$19,175.00	\$1,900.00	\$24,700.00	\$1,650.00	\$21,450.00	\$2,068.00	\$26,884.00	\$2,000.00	\$26,000.00	\$1,700.00	\$22,100.00	\$2,000.00	\$26,000.00
274	6A00120	1	Each	Meter Cabinet, Type T	\$1,547.70	\$1,547.70	\$1,672.00	\$1,672.00	\$2,500.00	\$2,500.00	\$1,540.00	\$1,540.00	\$2,800.00	\$2,800.00	\$2,600.00	\$2,600.00	\$3,800.00	\$3,800.00	\$2,500.00	\$2,500.00
275	6A02MLC	156,000.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$2.96	\$461,760.00	\$3.00	\$468,000.00	\$4.00	\$624,000.00	\$3.95	\$616,200.00	\$4.00	\$624,000.00	\$4.25	\$663,000.00	\$3.75	\$585,000.00	\$4.00	\$624,000.00
276	6A02RMU	120	L.F.	2" Rigid Metallic Conduit, Underground	\$22.61	\$2,713.20	\$27.00	\$3,240.00	\$32.00	\$3,840.00	\$22.50	\$2,700.00	\$34.00	\$4,080.00	\$32.00	\$3,840.00	\$28.00	\$3,360.00	\$28.00	\$3,360.00
277	6A03RMS	2,600.00	L.F.	3" Rigid Metallic Conduit, on Structures	\$31.56	\$82,056.00	\$32.00	\$83,200.00	\$28.00	\$72,800.00	\$31.40	\$81,640.00	\$31.00	\$80,600.00	\$30.00	\$78,000.00	\$26.00	\$67,600.00	\$28.00	\$72,800.00
278	6A03RMU	1,000.00	L.F.	3" Rigid Metallic Conduit, Underground	\$45.63	\$45,630.00	\$33.20	\$33,200.00	\$33.00	\$33,000.00	\$45.40	\$45,400.00	\$37.00	\$37,000.00	\$35.00	\$35,000.00	\$47.00	\$47,000.00	\$33.00	\$33,000.00
279	6A03RNC	37,000.00	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$17.09	\$632,330.00	\$10.75	\$397,750.00	\$11.00	\$407,000.00	\$10.00	\$370,000.00	\$11.00	\$407,000.00	\$11.00	\$407,000.00	\$10.00	\$370,000.00	\$9.00	\$333,000.00
280	6A05RMS	40	L.F.	1½" Rigid Metallic Conduit on Structures	\$81.41	\$3,256.40	\$82.00	\$3,280.00	\$46.00	\$1,840.00	\$81.00	\$3,240.00	\$51.00	\$2,040.00	\$48.00	\$1,920.00	\$26.00	\$1,040.00	\$50.00	\$2,000.00
281	6A06SVC	485	L.F.	#6 A.W.G. Service Cable (600V)	\$3.52	\$1,707.20	\$3.50	\$1,697.50	\$4.00	\$1,940.00	\$3.50	\$1,697.50	\$4.00	\$1,940.00	\$3.80	\$1,843.00	\$3.00	\$1,455.00	\$4.00	\$1,940.00
282	6A08GWR	39,000.00	L.F.	#8 A.W.G. Ground Wire	\$1.61	\$62,790.00	\$1.60	\$62,400.00	\$1.80	\$70,200.00	\$1.60	\$62,400.00	\$2.00	\$78,000.00	\$1.60	\$62,400.00	\$2.00	\$78,000.00	\$2.00	\$78,000.00
283	6A08MLC	4,160.00	L.F.	#8 A.W.G. Multiple Lighting Cable	\$2.01	\$8,361.60	\$2.00	\$8,320.00	\$3.00	\$12,480.00	\$2.00	\$8,320.00	\$3.00	\$12,480.00	\$3.00	\$12,480.00	\$2.00	\$8,320.00	\$3.00	\$12,480.00
284	6A13RNC	3,000.00	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$17.59	\$52,770.00	\$19.50	\$58,500.00	\$28.00	\$84,000.00	\$17.50	\$52,500.00	\$31.00	\$93,000.00	\$30.00	\$90,000.00	\$27.00	\$81,000.00	\$25.00	\$75,000.00
285	6A21JF1	229	Each	Junction Box Foundation, Type 1	\$2,824.05	\$646,707.45	\$2,675.00	\$612,575.00	\$2,600.00	\$595,400.00	\$2,500.00	\$572,500.00	\$2,800.00	\$641,200.00	\$2,700.00	\$618,300.00	\$2,500.00	\$572,500.00	\$2,200.00	\$503,800.00
286	6A24JBC	61	Each	Junction Box, Type C	\$2,381.85	\$145,292.85	\$2,025.00	\$123,525.00	\$2,300.00	\$140,300.00	\$2,370.00	\$144,570.00	\$2,500.00	\$152,500.00	\$2,400.00	\$146,400.00	\$2,000.00	\$122,000.00	\$2,250.00	\$137,250.00
287	6A65RAS	1	Lump	Remove and Salvage Existing Facilities	\$135,675.00	\$135,675.00	\$150,000.00	\$150,000.00	\$60,000.00	\$60,000.00	\$135,000.00	\$135,000.00	\$55,000.00	\$55,000.00	\$54,000.00	\$54,000.00	\$400,000.00	\$400,000.00	\$45,000.00	\$45,000.00
288	6A25JBD	19	Each	Junction Box, Type D	\$1,286.40	\$24,441.60	\$730.00	\$13,870.00	\$1,300.00	\$24,700.00	\$1,280.00	\$24,320.00	\$1,300.00	\$24,700.00	\$1,300.00	\$24,700.00	\$1,100.00	\$20,900.00	\$1,300.00	\$24,700.00
289	6B00027	2	Each	Load Center Cabinet, Type F, Voltage 277/480V	\$22,512.00	\$45,024.00	\$22,400.00	\$44,800.00	\$16,000.00	\$32,000.00	\$22,400.00	\$44,800.00	\$1,700.00	\$3,400.00	\$16,000.00	\$32,000.00	\$14,000.00	\$28,000.00	\$16,000.00	\$32,000.00
290	6B00028	2	Each	Meter Cabinet, Type F, Voltage 277/480V	\$4,120.50	\$8,241.00	\$4,100.00	\$8,200.00	\$6,000.00	\$12,000.00	\$4,100.00	\$8,200.00	\$6,300.00	\$12,600.00	\$6,000.00	\$12,000.00	\$5,500.00	\$11,000.00	\$5,000.00	\$10,000.00
291	6B00048	6	Each	Type P2 Luminaire, 100W	\$1,165.80	\$6,994.80	\$1,160.00	\$6,960.00	\$1,700.00	\$10,200.00	\$1,160.00	\$6,960.00	\$1,800.00	\$10,800.00	\$1,750.00	\$10,500.00	\$1,150.00	\$6,900.00	\$1,500.00	\$9,000.00
292	6B00051	4	Each	Type P4 Luminaire, 150W	\$1,115.55	\$4,462.20	\$1,110.00	\$4,440.00	\$1,700.00	\$6,800.00	\$1,110.00	\$4,440.00	\$1,900.00	\$7,600.00	\$1,800.00	\$7,200.00	\$1,200.00	\$4,800.00	\$1,600.00	\$6,400.00
293	6B15LMGS	4	Each	Lighting Standard, Type L-MG-40-SB	\$2,256.23	\$9,024.92	\$2,245.00	\$8,980.00	\$2,200.00	\$8,800.00	\$2,245.00	\$8,980.00	\$2,400.00	\$9,600.00	\$2,300.00	\$9,200.00	\$2,300.00	\$9,200.00	\$2,000.00	\$8,000.00
294	6B26LMG	147	Each	Lighting Standard, Type L-MG-26	\$1,924.58	\$282,913.26	\$1,915.00	\$281,505.00	\$1,900.00	\$279,300.00	\$1,800.00	\$264,600.00	\$2,100.00	\$308,700.00	\$2,000.00	\$294,000.00	\$2,450.00	\$360,150.00	\$1,850.00	\$271,950.00
295	6B45LMG	86	Each	Lighting Standard, Type L-MG-40	\$2,522.55	\$216,939.30	\$2,510.00	\$215,860.00	\$2,300.00	\$197,800.00	\$2,200.00	\$189,200.00	\$2,500.00	\$215,000.00	\$2,400.00	\$206,400.00	\$2,900.00	\$249,400.00	\$2,100.00	\$180,600.00

Base Line Item Detail					Earle Asphalt Company		George Harms Construction Co., Inc.		D'Annunzio & Sons, Inc.		Northeast Remsco Construction, Inc.		Midlantic Construction, LLC		A. Servidone Inc and B. Anthony Const Corp JV		South State, Inc.		Anselmi and DeCicco, Inc	
296	6B00110	92	Each	Type LP1 Luminaire	\$1,130.63	\$104,017.96	\$1,125.00	\$103,500.00	\$1,400.00	\$128,800.00	\$1,125.00	\$103,500.00	\$1,400.00	\$128,800.00	\$1,400.00	\$128,800.00	\$1,200.00	\$110,400.00	\$1,200.00	\$110,400.00
297	6B00111	49	Each	Type LP2 Luminaire	\$1,246.20	\$61,063.80	\$1,240.00	\$60,760.00	\$1,500.00	\$73,500.00	\$1,240.00	\$60,760.00	\$1,500.00	\$73,500.00	\$1,500.00	\$73,500.00	\$1,300.00	\$63,700.00	\$1,300.00	\$63,700.00
298	6B00112	60	Each	Type LP5 Luminaire	\$1,894.43	\$113,665.80	\$1,885.00	\$113,100.00	\$2,200.00	\$132,000.00	\$1,885.00	\$113,100.00	\$2,400.00	\$144,000.00	\$2,300.00	\$138,000.00	\$2,200.00	\$132,000.00	\$2,000.00	\$120,000.00
299	6B00113	10	Each	Type LP6 Luminaire	\$2,256.23	\$22,562.30	\$2,245.00	\$22,450.00	\$2,600.00	\$26,000.00	\$2,245.00	\$22,450.00	\$2,800.00	\$28,000.00	\$2,700.00	\$27,000.00	\$2,600.00	\$26,000.00	\$2,400.00	\$24,000.00
300	6B00114	20	Each	Type LP7 Luminaire	\$2,542.65	\$50,853.00	\$2,530.00	\$50,600.00	\$2,900.00	\$58,000.00	\$2,530.00	\$50,600.00	\$3,200.00	\$64,000.00	\$3,000.00	\$60,000.00	\$3,000.00	\$60,000.00	\$2,700.00	\$54,000.00
301	6H00006	6	Each	Image Detector	\$4,914.45	\$29,486.70	\$4,890.00	\$29,340.00	\$5,300.00	\$31,800.00	\$4,890.00	\$29,340.00	\$5,900.00	\$35,400.00	\$5,500.00	\$33,000.00	\$7,200.00	\$43,200.00	\$5,000.00	\$30,000.00
302	6H000PB	6	Each	Push Button	\$216.08	\$1,296.48	\$215.00	\$1,290.00	\$300.00	\$1,800.00	\$215.00	\$1,290.00	\$280.00	\$1,680.00	\$270.00	\$1,620.00	\$125.00	\$750.00	\$500.00	\$3,000.00
303	6H00PSH	16	Each	Pedestrian Signal Head	\$919.58	\$14,713.28	\$915.00	\$14,640.00	\$1,100.00	\$17,600.00	\$915.00	\$14,640.00	\$1,100.00	\$17,600.00	\$1,100.00	\$17,600.00	\$700.00	\$11,200.00	\$1,000.00	\$16,000.00
304	6H00SFK	1	Each	Foundation, Type SFK	\$1,567.80	\$1,567.80	\$2,200.00	\$2,200.00	\$1,900.00	\$1,900.00	\$1,560.00	\$1,560.00	\$2,100.00	\$2,100.00	\$2,000.00	\$2,000.00	\$1,800.00	\$1,800.00	\$2,000.00	\$2,000.00
305	6H00SFT	3	Each	Foundation, Type SFT	\$1,301.48	\$3,904.44	\$1,700.00	\$5,100.00	\$1,900.00	\$5,700.00	\$1,295.00	\$3,885.00	\$2,100.00	\$6,300.00	\$2,000.00	\$6,000.00	\$1,700.00	\$5,100.00	\$2,000.00	\$6,000.00
306	6H00SPF	3	Each	Foundation, Type SPF	\$864.30	\$2,592.90	\$850.00	\$2,550.00	\$950.00	\$2,850.00	\$860.00	\$2,580.00	\$1,100.00	\$3,300.00	\$1,000.00	\$3,000.00	\$850.00	\$2,550.00	\$1,000.00	\$3,000.00
307	6H00STF	6	Each	Foundation, Type STF	\$7,029.98	\$42,179.88	\$3,820.00	\$22,920.00	\$4,600.00	\$27,600.00	\$6,995.00	\$41,970.00	\$5,200.00	\$31,200.00	\$4,800.00	\$28,800.00	\$4,200.00	\$25,200.00	\$5,000.00	\$30,000.00
308	6H00TSH	31	Each	Traffic Signal Head	\$1,070.33	\$33,180.23	\$1,100.00	\$34,100.00	\$1,200.00	\$37,200.00	\$1,065.00	\$33,015.00	\$1,300.00	\$40,300.00	\$1,200.00	\$37,200.00	\$800.00	\$24,800.00	\$1,200.00	\$37,200.00
309	6H00TSM	4	Each	Traffic Signal Mast Arm, Aluminum	\$1,859.25	\$7,437.00	\$1,900.00	\$7,600.00	\$2,100.00	\$8,400.00	\$1,850.00	\$7,400.00	\$2,300.00	\$9,200.00	\$2,200.00	\$8,800.00	\$3,800.00	\$15,200.00	\$2,000.00	\$8,000.00
310	6H01TSM	6	Each	Traffic Signal Mast Arm, Steel	\$7,839.00	\$47,034.00	\$7,800.00	\$46,800.00	\$6,700.00	\$40,200.00	\$7,800.00	\$46,800.00	\$7,500.00	\$45,000.00	\$7,000.00	\$42,000.00	\$8,300.00	\$49,800.00	\$6,000.00	\$36,000.00
311	6H02TSC	1,090.00	L.F.	Traffic Signal Cable, 2 Conductor	\$1.81	\$1,972.90	\$1.80	\$1,962.00	\$3.00	\$3,270.00	\$1.80	\$1,962.00	\$3.00	\$3,270.00	\$2.25	\$2,452.50	\$2.00	\$2,180.00	\$3.00	\$3,270.00
312	6H04PSA	3	Each	Pedestrian Signal Standard	\$638.18	\$1,914.54	\$635.00	\$1,905.00	\$700.00	\$2,100.00	\$635.00	\$1,905.00	\$780.00	\$2,340.00	\$750.00	\$2,250.00	\$600.00	\$1,800.00	\$700.00	\$2,100.00
313	6H05TSC	2,830.00	L.F.	Traffic Signal Cable, 5 Conductor	\$2.21	\$6,254.30	\$2.20	\$6,226.00	\$3.00	\$8,490.00	\$2.20	\$6,226.00	\$3.00	\$8,490.00	\$2.75	\$7,782.50	\$2.50	\$7,075.00	\$3.00	\$8,490.00
314	6H06TSS	4	Each	Traffic Signal Standard, Aluminum	\$1,849.20	\$7,396.80	\$1,840.00	\$7,360.00	\$2,200.00	\$8,800.00	\$1,840.00	\$7,360.00	\$2,400.00	\$9,600.00	\$2,200.00	\$8,800.00	\$2,200.00	\$8,800.00	\$2,000.00	\$8,000.00
315	6H07TSS	6	Each	Traffic Signal Standard, Steel	\$7,487.25	\$44,923.50	\$7,450.00	\$44,700.00	\$7,800.00	\$46,800.00	\$7,450.00	\$44,700.00	\$8,900.00	\$53,400.00	\$8,000.00	\$48,000.00	\$1,500.00	\$9,000.00	\$8,000.00	\$48,000.00
316	6H10TSC	5,955.00	L.F.	Traffic Signal Cable, 10 Conductor	\$2.91	\$17,329.05	\$2.90	\$17,269.50	\$4.00	\$23,820.00	\$2.90	\$17,269.50	\$4.00	\$23,820.00	\$3.25	\$19,353.75	\$4.00	\$23,820.00	\$4.00	\$23,820.00
317	6A00136	2	Each	Meter Cabinet, Type TL	\$1,969.80	\$3,939.60	\$1,960.00	\$3,920.00	\$3,300.00	\$6,600.00	\$1,960.00	\$3,920.00	\$3,700.00	\$7,400.00	\$3,500.00	\$7,000.00	\$5,000.00	\$10,000.00	\$3,000.00	\$6,000.00
318	6A00121	3	Each	Controller, 8 Phase	\$16,632.75	\$49,898.25	\$17,000.00	\$51,000.00	\$19,000.00	\$57,000.00	\$16,550.00	\$49,650.00	\$20,000.00	\$60,000.00	\$20,000.00	\$60,000.00	\$19,000.00	\$57,000.00	\$20,000.00	\$60,000.00
319	6A00122	3	Each	Controller Turn-On	\$4,422.00	\$13,266.00	\$4,500.00	\$13,500.00	\$3,800.00	\$11,400.00	\$4,400.00	\$13,200.00	\$4,300.00	\$12,900.00	\$4,000.00	\$12,000.00	\$2,000.00	\$6,000.00	\$4,000.00	\$12,000.00
320	6A00119	2	Each	Foundation, Type P-MC	\$2,522.55	\$5,045.10	\$3,500.00	\$7,000.00	\$2,900.00	\$5,800.00	\$2,510.00	\$5,020.00	\$3,200.00	\$6,400.00	\$3,000.00	\$6,000.00	\$2,500.00	\$5,000.00	\$3,000.00	\$6,000.00
321	6H01ITS	1	L.S.	Interim Traffic Signal System, Location No. 1	\$12,562.50	\$12,562.50	\$18,000.00	\$18,000.00	\$20,000.00	\$20,000.00	\$12,500.00	\$12,500.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00
322	6H02ITS	1	L.S.	Interim Traffic Signal System, Location No. 2	\$27,888.75	\$27,888.75	\$28,000.00	\$28,000.00	\$30,000.00	\$30,000.00	\$27,750.00	\$27,750.00	\$31,000.00	\$31,000.00	\$30,000.00	\$30,000.00	\$37,000.00	\$37,000.00	\$28,000.00	\$28,000.00
323	6H03ITS	1	L.S.	Interim Traffic Signal System, Location No. 3	\$26,868.68	\$26,868.68	\$27,000.00	\$27,000.00	\$30,000.00	\$30,000.00	\$26,735.00	\$26,735.00	\$31,000.00	\$31,000.00	\$30,000.00	\$30,000.00	\$28,000.00	\$28,000.00	\$28,000.00	\$28,000.00
324	N6I0001	1	L.S.	Toll Plaza Electrical Work	\$110,550.00	\$110,550.00	\$115,000.00	\$115,000.00	\$140,000.00	\$140,000.00	\$110,000.00	\$110,000.00	\$143,000.00	\$143,000.00	\$135,000.00	\$135,000.00	\$90,000.00	\$90,000.00	\$130,000.00	\$130,000.00
325	7C01TOP	247,017.00	S.Y.	Topsoil	\$1.23	\$303,830.91	\$2.70	\$666,945.90	\$1.35	\$333,472.95	\$1.53	\$377,936.01	\$2.00	\$494,034.00	\$1.15	\$284,069.55	\$3.00	\$741,051.00	\$1.80	\$444,630.60
326	7D01SED	120,000.00	S.Y.	Seeding, Type A	\$0.65	\$78,000.00	\$0.75	\$90,000.00	\$0.80	\$96,000.00	\$0.70	\$84,000.00	\$1.00	\$120,000.00	\$0.55	\$66,000.00	\$0.75	\$90,000.00	\$0.70	\$84,000.00
328	7D03SED	1,000.00	S.Y.	Seeding, Type C	\$0.50	\$500.00	\$0.60	\$600.00	\$0.80	\$800.00	\$0.55	\$550.00	\$1.00	\$1,000.00	\$0.60	\$600.00	\$0.75	\$750.00	\$0.70	\$700.00
329	7D08SED	112,000.00	S.Y.	Seeding, Type L	\$0.75	\$84,000.00	\$1.05	\$117,600.00	\$0.50	\$56,000.00	\$1.00	\$112,000.00	\$1.00	\$112,000.00	\$0.70	\$78,400.00	\$0.50	\$56,000.00	\$0.70	\$78,400.00
330	7D20MOW	50	Acre	Mowing	\$552.75	\$27,637.50	\$400.00	\$20,000.00	\$330.00	\$16,500.00	\$375.00	\$18,750.00	\$0.01	\$0.50	\$200.00	\$10,000.00	\$300.00	\$15,000.00	\$500.00	\$25,000.00
331	7D20SED	49,986.00	S.Y.	Wet Meadow Seed Mix, Type W	\$0.95	\$47,486.70	\$1.50	\$74,979.00	\$1.00	\$49,986.00	\$1.45	\$72,479.70	\$1.00	\$49,986.00	\$0.80	\$39,988.80	\$1.00	\$49,986.00	\$1.00	\$49,986.00

Base Line Item Detail					Earle Asphalt Company		George Harms Construction Co., Inc.		D'Annunzio & Sons, Inc.		Northeast Remsco Construction, Inc.		Midlantic Construction, LLC		A. Servidone Inc and B. Anthony Const Corp JV		South State, Inc.		Anselmi and DeCicco, Inc	
332	7F01SSM	67,000.00	S.Y.	Soil Stabilization Matting	\$3.67	\$245,890.00	\$1.75	\$117,250.00	\$2.60	\$174,200.00	\$1.65	\$110,550.00	\$3.00	\$201,000.00	\$1.00	\$67,000.00	\$2.50	\$167,500.00	\$3.50	\$234,500.00
333	7F02SSM	78,390.00	S.Y.	Permanent Soil Stabilization Matting	\$2.51	\$196,758.90	\$3.20	\$250,848.00	\$3.90	\$305,721.00	\$2.95	\$231,250.50	\$4.00	\$313,560.00	\$3.00	\$235,170.00	\$4.00	\$313,560.00	\$2.75	\$215,572.50
334	7L01NVA	250	S.Y.	Nonvegetative Surface, Hot Mix Asphalt	\$20.00	\$5,000.00	\$34.50	\$8,625.00	\$27.00	\$6,750.00	\$27.00	\$6,750.00	\$40.00	\$10,000.00	\$30.00	\$7,500.00	\$28.00	\$7,000.00	\$40.00	\$10,000.00
335	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$337,058.45	\$337,058.45	\$100,000.00	\$100,000.00	\$700,000.00	\$700,000.00	\$2,000,000.00	\$2,000,000.00	\$636,000.00	\$636,000.00	\$300,000.00	\$300,000.00	\$600,000.00	\$600,000.00	\$100,000.00	\$100,000.00
336	8A06MPT	95	Barrel	Repair Temporary Impact Attenuators	\$523.64	\$49,745.80	\$375.00	\$35,625.00	\$450.00	\$42,750.00	\$350.00	\$33,250.00	\$0.01	\$0.95	\$680.00	\$64,600.00	\$0.01	\$0.95	\$500.00	\$47,500.00
337	8A07MPT	4	Each	Repair Truck Mounted Impact Attenuators	\$39,375.00	\$157,500.00	\$4,000.00	\$16,000.00	\$17,000.00	\$68,000.00	\$10,550.00	\$42,200.00	\$0.01	\$0.04	\$10,000.00	\$40,000.00	\$0.01	\$0.04	\$10,000.00	\$40,000.00
338	8A25MPT	1	L.S.	Police Traffic Directors (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$75,000. Enter a Unit Price of \$75,000 as your bid for this item.)	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
339	8A30MPT	4	Each	Furnishing Portable Variable Message Sign	\$16,875.00	\$67,500.00	\$5,700.00	\$22,800.00	\$10,000.00	\$40,000.00	\$10,000.00	\$40,000.00	\$23,000.00	\$92,000.00	\$25,000.00	\$100,000.00	\$30,000.00	\$120,000.00	\$15,000.00	\$60,000.00
340	N8A0001	25,000.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$22.50	\$562,500.00	\$18.00	\$450,000.00	\$10.00	\$250,000.00	\$19.20	\$480,000.00	\$20.00	\$500,000.00	\$32.00	\$800,000.00	\$5.00	\$125,000.00	\$25.00	\$625,000.00
341	N8A0002	74,500.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$0.01	\$745.00	\$17.35	\$1,292,575.00	\$14.00	\$1,043,000.00	\$8.75	\$651,875.00	\$10.00	\$745,000.00	\$10.00	\$745,000.00	\$2.00	\$149,000.00	\$7.00	\$521,500.00
342	N8A0003	7,000.00	L.F.	Resetting Precast Concrete Construction Barrier	\$16.53	\$115,710.00	\$9.50	\$66,500.00	\$2.00	\$14,000.00	\$9.00	\$63,000.00	\$0.01	\$70.00	\$1.50	\$10,500.00	\$4.00	\$28,000.00	\$7.00	\$49,000.00
343	8B15MPT	7,000.00	M.H.	Traffic Protection Patrol	\$0.01	\$70.00	\$60.00	\$420,000.00	\$60.00	\$420,000.00	\$40.00	\$280,000.00	\$0.01	\$70.00	\$75.00	\$525,000.00	\$0.01	\$70.00	\$65.00	\$455,000.00
344	8B17MPT	3	Each	Furnishing Truck with Mounted Attenuator	\$70,200.00	\$210,600.00	\$30,000.00	\$90,000.00	\$20,000.00	\$60,000.00	\$52,000.00	\$156,000.00	\$0.01	\$0.03	\$50,000.00	\$150,000.00	\$40,000.00	\$120,000.00	\$15,000.00	\$45,000.00
345	8B18MPT	6	Each	Furnishing Temporary Impact Attenuator	\$7,256.25	\$43,537.50	\$4,750.00	\$28,500.00	\$4,000.00	\$24,000.00	\$4,000.00	\$24,000.00	\$28,000.00	\$168,000.00	\$7,500.00	\$45,000.00	\$4,000.00	\$24,000.00	\$4,500.00	\$27,000.00
346	8B19MPT	200	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$458.69	\$91,738.00	\$150.00	\$30,000.00	\$85.00	\$17,000.00	\$100.00	\$20,000.00	\$0.01	\$2.00	\$100.00	\$20,000.00	\$150.00	\$30,000.00	\$100.00	\$20,000.00
347	8B20MPT	16	Each	Placing and Removing Temporary Impact Attenuator	\$1,019.75	\$16,316.00	\$3,400.00	\$54,400.00	\$3,000.00	\$48,000.00	\$1,500.00	\$24,000.00	\$2,000.00	\$32,000.00	\$5,000.00	\$80,000.00	\$2,000.00	\$32,000.00	\$2,000.00	\$32,000.00
349	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$15,075.00	\$15,075.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	\$8,000.00	\$8,000.00	\$10,000.00	\$10,000.00	\$125,000.00	\$125,000.00	\$1,000.00	\$1,000.00
350	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$25,125.00	\$25,125.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	\$8,000.00	\$8,000.00	\$2,000.00	\$2,000.00	\$100,000.00	\$100,000.00	\$25,000.00	\$25,000.00
351	8F01SWS	1	L.S.	Smart Workzone System	\$168,940.50	\$168,940.50	\$225,000.00	\$225,000.00	\$200,000.00	\$200,000.00	\$270,000.00	\$270,000.00	\$153,000.00	\$153,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$100,000.00	\$100,000.00

Base Line Item Detail				Earle Asphalt Company		George Harms Construction Co., Inc.		D'Annunzio & Sons, Inc.		Northeast Remsco Construction, Inc.		Midlantic Construction, LLC		A. Servidone Inc and B. Anthony Const Corp JV		South State, Inc.		Anselmi and DeCicco, Inc		
361	2M00018	150	Each	Testing of Soils for Waste Classification (This is a NO-BID, Each item for this contract. The Each Unit Price is \$1,000. Enter a Unit Price of \$1,000 as your bid for this item.)	\$1,000.00	\$150,000.00	\$1,000.00	\$150,000.00	\$1,000.00	\$150,000.00	\$1,000.00	\$150,000.00	\$1,000.00	\$150,000.00	\$1,000.00	\$150,000.00	\$1,000.00	\$150,000.00	\$1,000.00	\$150,000.00
362	2M00019	200	Ton	Off-Site Disposal of ID-27 Waste (This is a NO-BID, Ton item for this contract. The Ton Unit Price is \$75. Enter a Unit Price of \$75 as your bid for this item.)	\$75.00	\$15,000.00	\$75.00	\$15,000.00	\$75.00	\$15,000.00	\$75.00	\$15,000.00	\$75.00	\$15,000.00	\$75.00	\$15,000.00	\$75.00	\$15,000.00	\$75.00	\$15,000.00
363	5B00081	74	L.F.	168.75" x 106.5" Reinforced Concrete Arch Pipe	\$3,656.45	\$270,577.30	\$1,775.00	\$131,350.00	\$1,000.00	\$74,000.00	\$2,100.00	\$155,400.00	\$1,600.00	\$118,400.00	\$2,000.00	\$148,000.00	\$2,300.00	\$170,200.00	\$300.00	\$22,200.00
364	5B00082	321	L.F.	73" x 45" Reinforced Concrete Arch Pipe	\$928.39	\$298,013.19	\$470.00	\$150,870.00	\$500.00	\$160,500.00	\$260.00	\$83,460.00	\$600.00	\$192,600.00	\$280.00	\$89,880.00	\$300.00	\$96,300.00	\$200.00	\$64,200.00
365	7D26SED	142,000.00	S.Y.	Seeding, Type B (This is a NO-BID, Square Yard item for this contract. The Square Yard Unit Price is \$0.75. Enter a Unit Price of \$0.75 as your bid for this item.)	\$0.75	\$106,500.00	\$0.75	\$106,500.00	\$0.75	\$106,500.00	\$0.75	\$106,500.00	\$0.75	\$106,500.00	\$0.75	\$106,500.00	\$0.75	\$106,500.00	\$0.75	\$106,500.00
366	N8G0004	3,800.00	Hour	Standby Wrecker Service, Light Duty (This is a NO-BID, Hourly item for this contract. The Hourly price is \$60.00. Enter a Unit Price of \$60.00 as your bid for this item.)	\$60.00	\$228,000.00	\$60.00	\$228,000.00	\$60.00	\$228,000.00	\$60.00	\$228,000.00	\$60.00	\$228,000.00	\$60.00	\$228,000.00	\$60.00	\$228,000.00	\$60.00	\$228,000.00
Base Total					\$70,059,913.13		\$72,212,330.34		\$73,877,000.00		\$76,593,277.38		\$76,910,439.64		\$77,329,913.75		\$78,393,604.44		\$79,619,600.00	