

Base Line Item Detail					George Harms Construction Co., Inc.		Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		South State, Inc.		PKF-Mark III, Inc.		Union Paving and Const. Co., Inc.	
Base Line Item Detail	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	1D01LAY	1	L.S.	Construction Layout	\$1,500,000.00	\$1,500,000.00	\$1,000,000.00	\$1,000,000.00	\$1,300,000.00	\$1,300,000.00	\$989,311.42	\$989,311.42	\$750,000.00	\$750,000.00	\$1,800,000.00	\$1,800,000.00	\$1,200,000.00	\$1,200,000.00
2	1D10MOB	1	L.S.	Mobilization	\$4,255,000.00	\$4,255,000.00	\$4,290,000.00	\$4,290,000.00	\$4,380,000.00	\$4,380,000.00	\$4,400,000.00	\$4,400,000.00	\$4,610,000.00	\$4,610,000.00	\$9,561,000.00	\$9,561,000.00	\$5,000,000.00	\$5,000,000.00
3	5Z00019	1	L.S.	Environmental Health and Safety Plans	\$20,000.00	\$20,000.00	\$23,000.00	\$23,000.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$5,000.00	\$5,000.00	\$20,000.00	\$20,000.00	\$4,720.00	\$4,720.00
4	1G01SCH	1	L.S.	Progress Schedule	\$10,000.00	\$10,000.00	\$1.00	\$1.00	\$150,000.00	\$150,000.00	\$50,000.00	\$50,000.00	\$20,000.00	\$20,000.00	\$35,000.00	\$35,000.00	\$41,300.00	\$41,300.00
5	1HFP280	1	L.S.	Fuel Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$280,000. Enter a Unit Price of \$280,000 as your bid for this item.)	\$280,000.00	\$280,000.00	\$280,000.00	\$280,000.00	\$280,000.00	\$280,000.00	\$280,000.00	\$280,000.00	\$280,000.00	\$280,000.00	\$280,000.00	\$280,000.00	\$280,000.00	\$280,000.00
6	2A02CAG	1	L.S.	Clearing and Grubbing	\$2,187,500.00	\$2,187,500.00	\$2,210,000.00	\$2,210,000.00	\$2,200,000.00	\$2,200,000.00	\$1,200,000.00	\$1,200,000.00	\$2,400,000.00	\$2,400,000.00	\$1,800,000.00	\$1,800,000.00	\$2,650,000.00	\$2,650,000.00
7	2A06CAG	44	Each	Sealing of Abandoned Well	\$750.00	\$33,000.00	\$910.00	\$40,040.00	\$1,200.00	\$52,800.00	\$700.00	\$30,800.00	\$500.00	\$22,000.00	\$550.00	\$24,200.00	\$600.00	\$26,400.00
8	2B02REX	166,453.00	C.Y.	Roadway Excavation, Earth	\$8.25	\$1,373,237.25	\$12.50	\$2,080,662.50	\$9.50	\$1,581,303.50	\$12.00	\$1,997,436.00	\$11.00	\$1,830,983.00	\$16.50	\$2,746,474.50	\$11.00	\$1,830,983.00
9	2B15STS	47,562.00	C.Y.	Stripping Topsoil	\$6.15	\$292,506.30	\$6.00	\$285,372.00	\$6.05	\$287,750.10	\$5.00	\$237,810.00	\$11.00	\$523,182.00	\$8.00	\$380,496.00	\$11.00	\$523,182.00
10	2C01EMB	188,306.00	C.Y.	Embankment, Common	\$3.65	\$687,316.90	\$5.00	\$941,530.00	\$3.30	\$621,409.80	\$8.00	\$1,506,448.00	\$7.00	\$1,318,142.00	\$10.00	\$1,883,060.00	\$7.50	\$1,412,295.00
11	2C02EMB	41,717.00	C.Y.	Embankment, Grade A	\$23.00	\$959,491.00	\$24.00	\$1,001,208.00	\$22.00	\$917,774.00	\$32.00	\$1,334,944.00	\$22.00	\$917,774.00	\$24.50	\$1,022,066.50	\$27.00	\$1,126,359.00
12	2C04EMB	6,750.00	C.Y.	Porous Fill	\$23.25	\$156,937.50	\$33.00	\$222,750.00	\$50.00	\$337,500.00	\$60.00	\$405,000.00	\$65.00	\$438,750.00	\$48.00	\$324,000.00	\$50.00	\$337,500.00
13	2E01CAL	1,319.00	C.Y.	Coarse Aggregate Layer	\$46.75	\$61,663.25	\$60.00	\$79,140.00	\$26.00	\$34,294.00	\$50.00	\$65,950.00	\$85.00	\$112,115.00	\$70.00	\$92,330.00	\$43.00	\$56,717.00
14	2E01FEX	6,943.00	C.Y.	Foundataion Excavation	\$9.40	\$65,264.20	\$11.00	\$76,373.00	\$39.00	\$270,777.00	\$20.00	\$138,860.00	\$55.00	\$381,865.00	\$30.00	\$208,290.00	\$30.00	\$208,290.00
15	2F04TEX	60	L.F.	Trench Excavation, Electrical	\$39.80	\$2,388.00	\$62.00	\$3,720.00	\$25.00	\$1,500.00	\$25.00	\$1,500.00	\$55.00	\$3,300.00	\$100.00	\$6,000.00	\$50.00	\$3,000.00
16	2G00002	2,455.00	Ton	Riprap Stone Slope Protection, 12" Thick, (D50=6")	\$65.00	\$159,575.00	\$42.00	\$103,110.00	\$80.00	\$196,400.00	\$55.00	\$135,025.00	\$58.00	\$142,390.00	\$60.00	\$147,300.00	\$60.00	\$147,300.00
17	2G00022	216	Ton	Riprap Stone Scour Hole, 12" Thick, D50=6"	\$60.00	\$12,960.00	\$149.00	\$32,184.00	\$110.00	\$23,760.00	\$55.00	\$11,880.00	\$65.00	\$14,040.00	\$110.00	\$23,760.00	\$80.00	\$17,280.00
18	2G00033	15	Ton	Riprap Stone Scour Hole, 18" Thick, D50=9"	\$60.00	\$900.00	\$378.00	\$5,670.00	\$115.00	\$1,725.00	\$90.00	\$1,350.00	\$70.00	\$1,050.00	\$137.00	\$2,055.00	\$75.00	\$1,125.00
19	2G01GAB	12	C.Y.	Gabion Mattress Scour Hole, 18" Thick	\$180.00	\$2,160.00	\$274.00	\$3,288.00	\$575.00	\$6,900.00	\$500.00	\$6,000.00	\$400.00	\$4,800.00	\$320.00	\$3,840.00	\$315.00	\$3,780.00
20	2G06INSA	1,575.00	Ton	Infiltration Sand, 6" Thick	\$24.50	\$38,587.50	\$34.00	\$53,550.00	\$15.00	\$23,625.00	\$24.00	\$37,800.00	\$14.00	\$22,050.00	\$25.00	\$39,375.00	\$40.00	\$63,000.00
21	2G12A06	46	Ton	Riprap Stone Aprons, 12" Thick, D50=6"	\$63.50	\$2,921.00	\$84.00	\$3,864.00	\$145.00	\$6,670.00	\$75.00	\$3,450.00	\$58.00	\$2,668.00	\$75.00	\$3,450.00	\$100.00	\$4,600.00
22	2H00001	200	L.F.	Temporary Slope Drain	\$27.00	\$5,400.00	\$76.00	\$15,200.00	\$35.00	\$7,000.00	\$30.00	\$6,000.00	\$20.00	\$4,000.00	\$80.00	\$16,000.00	\$21.55	\$4,310.00
23	2H00007	65,813.00	L.F.	Heavy Duty Silt Fence, Black	\$5.75	\$378,424.75	\$8.00	\$526,504.00	\$4.50	\$296,158.50	\$6.00	\$394,878.00	\$6.00	\$394,878.00	\$5.50	\$361,971.50	\$4.40	\$289,577.20
24	2H00009	2	Each	Sediment Containment Bags	\$575.00	\$1,150.00	\$1,200.00	\$2,400.00	\$3,400.00	\$6,800.00	\$200.00	\$400.00	\$750.00	\$1,500.00	\$535.00	\$1,070.00	\$1,500.00	\$3,000.00
25	2H00016	206	Each	Inlet Filter, Type 2	\$120.00	\$24,720.00	\$170.00	\$35,020.00	\$96.00	\$19,776.00	\$80.00	\$16,480.00	\$75.00	\$15,450.00	\$115.00	\$23,690.00	\$150.00	\$30,900.00
26	2H25TEC	25	C.Y.	Hay Bales	\$115.00	\$2,875.00	\$267.00	\$6,675.00	\$36.00	\$900.00	\$75.00	\$1,875.00	\$25.00	\$625.00	\$120.00	\$3,000.00	\$50.00	\$1,250.00
27	2H45TEC	265	Ton	Construction Driveway	\$50.00	\$13,250.00	\$64.00	\$16,960.00	\$45.00	\$11,925.00	\$35.00	\$9,275.00	\$50.00	\$13,250.00	\$75.00	\$19,875.00	\$42.00	\$11,130.00
28	N2H0004	10	C.Y.	Temporary Stone Check Dam	\$275.00	\$2,750.00	\$172.00	\$1,720.00	\$205.00	\$2,050.00	\$150.00	\$1,500.00	\$100.00	\$1,000.00	\$108.00	\$1,080.00	\$200.00	\$2,000.00
29	2J11DES	1	L.S.	Demolition of Existing Structures No. 1	\$1,500,000.00	\$1,500,000.00	\$1,900,000.00	\$1,900,000.00	\$695,000.00	\$695,000.00	\$850,000.00	\$850,000.00	\$450,000.00	\$450,000.00	\$1,295,000.00	\$1,295,000.00	\$650,000.00	\$650,000.00
30	2J12DES	1	L.S.	Demolition of Existing Structures No. 2	\$750,000.00	\$750,000.00	\$145,000.00	\$145,000.00	\$771,000.00	\$771,000.00	\$1,050,000.00	\$1,050,000.00	\$450,000.00	\$450,000.00	\$700,000.00	\$700,000.00	\$650,000.00	\$650,000.00
31	2J13DES	1	L.S.	Demolition of Existing Structures No. 3	\$750,000.00	\$750,000.00	\$75,000.00	\$75,000.00	\$270,000.00	\$270,000.00	\$300,000.00	\$300,000.00	\$200,000.00	\$200,000.00	\$390,000.00	\$390,000.00	\$250,000.00	\$250,000.00
32	2J14DES	1	L.S.	Demolition of Existing Structures No. 4	\$250,000.00	\$250,000.00	\$71,000.00	\$71,000.00	\$200,000.00	\$200,000.00	\$300,000.00	\$300,000.00	\$200,000.00	\$200,000.00	\$220,000.00	\$220,000.00	\$250,000.00	\$250,000.00
33	2J15DES	1	L.S.	Demolition of Existing Structures No. 5	\$750,000.00	\$750,000.00	\$1,500,000.00	\$1,500,000.00	\$200,000.00	\$200,000.00	\$300,000.00	\$300,000.00	\$200,000.00	\$200,000.00	\$380,000.00	\$380,000.00	\$150,000.00	\$150,000.00

Base Line Item Detail				George Harms Construction Co., Inc.	Midlantic Construction, LLC	Northeast Remsco Construction, Inc.	D'Annunzio & Sons, Inc.	South State, Inc.	PKF-Mark III, Inc.	Union Paving and Const. Co., Inc.								
34	2J16DES	1	L.S.	Demolition of Existing Structures No. 6	\$225,000.00	\$225,000.00	\$76,000.00	\$76,000.00	\$200,000.00	\$200,000.00	\$300,000.00	\$300,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$150,000.00	\$150,000.00
35	2J22DES	1	L.S.	Demolition of Existing Structures No. 7	\$750,000.00	\$750,000.00	\$1,500,000.00	\$1,500,000.00	\$200,000.00	\$200,000.00	\$300,000.00	\$300,000.00	\$200,000.00	\$200,000.00	\$365,000.00	\$365,000.00	\$150,000.00	\$150,000.00
36	2J23DES	1	L.S.	Demolition of Existing Structures No. 8	\$225,000.00	\$225,000.00	\$76,000.00	\$76,000.00	\$200,000.00	\$200,000.00	\$300,000.00	\$300,000.00	\$200,000.00	\$200,000.00	\$195,000.00	\$195,000.00	\$150,000.00	\$150,000.00
37	2K01TPF	22,659.00	L.F.	Temporary Orange Plastic Fence	\$4.00	\$90,636.00	\$8.00	\$181,272.00	\$3.75	\$84,971.25	\$3.00	\$67,977.00	\$1.00	\$22,659.00	\$2.50	\$56,647.50	\$3.50	\$79,306.50
38	2M00003	1	L.S.	Vibration and Movement Monitoring	\$75,000.00	\$75,000.00	\$58,000.00	\$58,000.00	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$45,000.00	\$45,000.00
39	2M00014	17,340.00	C.Y.	Excavation, Acid Producing Soils (This is a NO-BID, Cubic Yard item for this contract. The Cubic Yard Unit Price is \$10. Enter a Unit Price of \$10 as your bid for this item.)	\$10.00	\$173,400.00	\$10.00	\$173,400.00	\$10.00	\$173,400.00	\$10.00	\$173,400.00	\$10.00	\$173,400.00	\$10.00	\$173,400.00	\$10.00	\$173,400.00
40	2M00015	26,009.00	S.Y.	Acid-Producing Soils Remediation (This is a NO-BID, Square Yard item for this contract. The Square Yard Unit Price is \$3. Enter a Unit Price of \$3 as your bid for this item.)	\$3.00	\$78,027.00	\$3.00	\$78,027.00	\$3.00	\$78,027.00	\$3.00	\$78,027.00	\$3.00	\$78,027.00	\$3.00	\$78,027.00	\$3.00	\$78,027.00
41	2M00016	4,565.00	Ton	Disposal of Acid Producing Soil (This is a NO-BID, Ton item for this contract. The Ton Unit Price is \$25. Enter a Unit Price of \$25 as your bid for this item.)	\$25.00	\$114,125.00	\$25.00	\$114,125.00	\$25.00	\$114,125.00	\$25.00	\$114,125.00	\$25.00	\$114,125.00	\$25.00	\$114,125.00	\$25.00	\$114,125.00
42	2M00017	100	Each	Testing for Acid-Producing Soil Deposits (This is a NO-BID, Each item for this contract. The Each Unit Price is \$500. Enter a Unit Price of \$500 as your bid for this item.)	\$500.00	\$50,000.00	\$500.00	\$50,000.00	\$500.00	\$50,000.00	\$500.00	\$50,000.00	\$500.00	\$50,000.00	\$500.00	\$50,000.00	\$500.00	\$50,000.00
43	2M00018	2	Each	Testing of Soils for Waste Classification (This is a NO-BID, Each item for this contract. The Each Unit Price is \$1,000. Enter a Unit Price of \$1,000 as your bid for this item.)	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00
44	2M00019	50	Ton	Off-Site Disposal of ID-27 Waste (This is a NO-BID, Ton item for this contract. The Ton Unit Price is \$75. Enter a Unit Price of \$75 as your bid for this item.)	\$75.00	\$3,750.00	\$75.00	\$3,750.00	\$75.00	\$3,750.00	\$75.00	\$3,750.00	\$75.00	\$3,750.00	\$75.00	\$3,750.00	\$75.00	\$3,750.00
45	3A06ABC	750	S.Y.	Aggregate Base Course, 6" Thick	\$9.00	\$6,750.00	\$11.00	\$8,250.00	\$10.00	\$7,500.00	\$8.00	\$6,000.00	\$11.50	\$8,625.00	\$10.00	\$7,500.00	\$8.00	\$6,000.00
46	3A08ABC	197,293.00	S.Y.	Aggregate Base Course, 8" Thick	\$6.75	\$1,331,727.75	\$8.00	\$1,578,344.00	\$7.00	\$1,381,051.00	\$8.50	\$1,676,990.50	\$11.00	\$2,170,223.00	\$6.72	\$1,325,808.96	\$8.00	\$1,578,344.00
47	3AVTABC	961	C.Y.	Aggregate Base Course, Variable Thickness	\$28.50	\$27,388.50	\$50.00	\$48,050.00	\$44.00	\$42,284.00	\$45.00	\$43,245.00	\$50.00	\$48,050.00	\$44.00	\$42,284.00	\$52.00	\$49,972.00
48	3B1800APA	1	L.S.	Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$1,800,000. Enter a Unit Price of \$1,800,000 as your bid for this item.)	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00
49	3B21SUP	49,377.00	Ton	Superpave Hot Mix Asphalt 25H 64 Base Course	\$58.00	\$2,863,866.00	\$65.00	\$3,209,505.00	\$63.00	\$3,110,751.00	\$65.00	\$3,209,505.00	\$78.00	\$3,851,406.00	\$61.53	\$3,038,166.81	\$76.00	\$3,752,652.00
50	3B24SUP	77,822.00	Ton	Superpave Hot Mix Asphalt 19H 76 Intermediate Course	\$76.00	\$5,914,472.00	\$80.00	\$6,225,760.00	\$75.00	\$5,836,650.00	\$77.00	\$5,992,294.00	\$85.00	\$6,614,870.00	\$76.00	\$5,914,472.00	\$90.00	\$7,003,980.00
51	3B25SUP	43,102.00	Ton	Superpave Hot Mix Asphalt 12.5H 76 Surface Course	\$90.00	\$3,879,180.00	\$80.00	\$3,448,160.00	\$74.00	\$3,189,548.00	\$77.00	\$3,318,854.00	\$86.00	\$3,706,772.00	\$74.35	\$3,204,633.70	\$90.00	\$3,879,180.00
52	3B33SUP	27,361.00	Ton	Superpave Hot Mix Asphalt 19H 64 Intermediate Course	\$70.00	\$1,915,270.00	\$73.00	\$1,997,353.00	\$67.00	\$1,833,187.00	\$69.00	\$1,887,909.00	\$76.00	\$2,079,436.00	\$68.00	\$1,860,548.00	\$81.00	\$2,216,241.00
53	3B26TAC	76,649.00	Gallon	Tack Coat	\$4.25	\$325,758.25	\$2.00	\$153,298.00	\$1.75	\$134,135.75	\$2.00	\$153,298.00	\$0.01	\$766.49	\$1.75	\$134,135.75	\$2.00	\$153,298.00
54	3B30HMA	4	Ton	Temporary Surfacing	\$650.00	\$2,600.00	\$300.00	\$1,200.00	\$200.00	\$800.00	\$1,500.00	\$6,000.00	\$750.00	\$3,000.00	\$200.00	\$800.00	\$1,000.00	\$4,000.00
55	3C01BRS	24,969.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$21.50	\$536,833.50	\$32.00	\$799,008.00	\$23.00	\$574,287.00	\$19.00	\$474,411.00	\$18.00	\$449,442.00	\$18.00	\$449,442.00	\$27.00	\$674,163.00
56	3C02BRS	3,929.00	S.Y.	Berm Surfacing, Crushed Stone, 6" Thick	\$16.75	\$65,810.75	\$17.00	\$66,793.00	\$15.00	\$58,935.00	\$14.00	\$55,006.00	\$15.00	\$58,935.00	\$28.00	\$110,012.00	\$13.00	\$51,077.00
57	3D05APS	1,700.00	S.Y.	Bridge Approach Slab	\$350.00	\$595,000.00	\$316.00	\$537,200.00	\$345.00	\$586,500.00	\$300.00	\$510,000.00	\$350.00	\$595,000.00	\$350.01	\$595,017.00	\$500.00	\$850,000.00
58	3E50PMR	171,395.00	S.Y.	Surface Milling, 2" Average Depth	\$2.50	\$428,487.50	\$3.00	\$514,185.00	\$2.75	\$471,336.25	\$3.00	\$514,185.00	\$1.25	\$214,243.75	\$2.75	\$471,336.25	\$3.00	\$514,185.00
59	3F01MRS	81,500.00	L.F.	Milled Rumble Strip	\$0.25	\$20,375.00	\$0.50	\$40,750.00	\$0.25	\$20,375.00	\$0.30	\$24,450.00	\$0.15	\$12,225.00	\$0.80	\$65,200.00	\$0.35	\$28,525.00

Base Line Item Detail					George Harms Construction Co., Inc.		Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		South State, Inc.		PKF-Mark III, Inc.		Union Paving and Const. Co., Inc.	
60	3I03SAS	22,376.00	Ton	Asphalt Rubber Open Graded Friction Course	\$132.00	\$2,953,632.00	\$125.00	\$2,797,000.00	\$118.00	\$2,640,368.00	\$125.00	\$2,797,000.00	\$141.00	\$3,155,016.00	\$120.00	\$2,685,120.00	\$140.00	\$3,132,640.00
61	N4A0001	8,055.00	S.Y.	Sawcut Grooved Deck Surface	\$4.50	\$36,247.50	\$4.00	\$32,220.00	\$4.25	\$34,233.75	\$5.00	\$40,275.00	\$3.00	\$24,165.00	\$4.00	\$32,220.00	\$3.00	\$24,165.00
62	N4A0003	1,501.00	L.F.	Strip Seal Expansion Joints, 4" Movement	\$255.00	\$382,755.00	\$274.00	\$411,274.00	\$220.00	\$330,220.00	\$220.00	\$330,220.00	\$200.00	\$300,200.00	\$199.82	\$299,929.82	\$225.00	\$337,725.00
63	N4A0004	95	L.F.	Jeene Seal Expansion Joints, 1" Movement	\$41.25	\$3,918.75	\$274.00	\$26,030.00	\$110.00	\$10,450.00	\$100.00	\$9,500.00	\$40.00	\$3,800.00	\$48.27	\$4,585.65	\$50.00	\$4,750.00
64	4A00018	565	C.Y.	Concrete in Wingwalls	\$365.00	\$206,225.00	\$840.00	\$474,600.00	\$740.00	\$418,100.00	\$600.00	\$339,000.00	\$1,050.00	\$593,250.00	\$725.00	\$409,625.00	\$1,000.00	\$565,000.00
65	4A01CCS	14	Each	Concrete Core Sampling	\$325.00	\$4,550.00	\$1.00	\$14.00	\$250.00	\$3,500.00	\$120.00	\$1,680.00	\$250.00	\$3,500.00	\$150.00	\$2,100.00	\$50.00	\$700.00
66	4A01STC	22	C.Y.	Concrete In Substructure Above Footings	\$4,200.00	\$92,400.00	\$2,000.00	\$44,000.00	\$2,300.00	\$50,600.00	\$3,000.00	\$66,000.00	\$4,800.00	\$105,600.00	\$1,800.00	\$39,600.00	\$4,500.00	\$99,000.00
67	4A04STC	3,053.00	C.Y.	Concrete In Footings	\$230.00	\$702,190.00	\$280.00	\$854,840.00	\$240.00	\$732,720.00	\$300.00	\$915,900.00	\$250.00	\$763,250.00	\$725.00	\$2,213,425.00	\$235.00	\$717,455.00
68	4A10AAF	3,410.00	C.Y.	Concrete in Abutments Above Footings	\$475.00	\$1,619,750.00	\$505.00	\$1,722,050.00	\$500.00	\$1,705,000.00	\$500.00	\$1,705,000.00	\$625.00	\$2,131,250.00	\$725.00	\$2,472,250.00	\$550.00	\$1,875,500.00
69	4A10PAF	187	C.Y.	Concrete in Piers Above Footings	\$1,200.00	\$224,400.00	\$1,320.00	\$246,840.00	\$1,400.00	\$261,800.00	\$1,200.00	\$224,400.00	\$1,500.00	\$280,500.00	\$1,000.00	\$187,000.00	\$1,100.00	\$205,700.00
70	4A10RFS	593,952.00	Pound	Reinforcement Steel	\$1.25	\$742,440.00	\$1.50	\$890,928.00	\$1.40	\$831,532.80	\$1.50	\$890,928.00	\$1.50	\$890,928.00	\$1.60	\$950,323.20	\$1.45	\$861,230.40
71	4A11RFS	1,085,387.00	Pound	Reinforcement Steel, Epoxy Coated	\$1.50	\$1,628,080.50	\$1.60	\$1,736,619.20	\$1.55	\$1,682,349.85	\$1.60	\$1,736,619.20	\$1.65	\$1,790,888.55	\$1.45	\$1,573,811.15	\$1.75	\$1,899,427.25
72	4A40RFS	1,715.00	Each	Mechanical Coupler	\$40.00	\$68,600.00	\$17.00	\$29,155.00	\$25.00	\$42,875.00	\$50.00	\$85,750.00	\$16.00	\$27,440.00	\$155.00	\$265,825.00	\$18.00	\$30,870.00
73	4A55CPS	37,414.00	S.F.	Concrete Penetrating Sealer/Treatment	\$1.60	\$59,862.40	\$1.50	\$56,121.00	\$1.50	\$56,121.00	\$1.00	\$37,414.00	\$1.00	\$37,414.00	\$1.75	\$65,474.50	\$0.90	\$33,672.60
74	4C01SSC	25,993.00	Each	Shear Connectors	\$3.40	\$88,376.20	\$3.00	\$77,979.00	\$3.65	\$94,874.45	\$4.00	\$103,972.00	\$4.00	\$103,972.00	\$4.12	\$107,091.16	\$3.60	\$93,574.80
75	4CSSL01	1	L.S.	Structural Steel Structure No. 1	\$1,400,000.00	\$1,400,000.00	\$1,800,000.00	\$1,800,000.00	\$2,000,000.00	\$2,000,000.00	\$1,900,000.00	\$1,900,000.00	\$2,100,000.00	\$2,100,000.00	\$1,682,742.00	\$1,682,742.00	\$2,600,000.00	\$2,600,000.00
76	4CSSL02	1	L.S.	Structural Steel Structure No. 2	\$1,400,000.00	\$1,400,000.00	\$1,800,000.00	\$1,800,000.00	\$2,000,000.00	\$2,000,000.00	\$1,650,000.00	\$1,650,000.00	\$1,750,000.00	\$1,750,000.00	\$1,657,742.00	\$1,657,742.00	\$2,300,000.00	\$2,300,000.00
77	4CSSL03	1	L.S.	Structural Steel Structure No. 3	\$475,000.00	\$475,000.00	\$540,000.00	\$540,000.00	\$575,000.00	\$575,000.00	\$600,000.00	\$600,000.00	\$625,000.00	\$625,000.00	\$475,714.00	\$475,714.00	\$750,000.00	\$750,000.00
78	4CSSL04	1	L.S.	Structural Steel Structure No. 4	\$525,000.00	\$525,000.00	\$590,000.00	\$590,000.00	\$575,000.00	\$575,000.00	\$600,000.00	\$600,000.00	\$575,000.00	\$575,000.00	\$536,896.00	\$536,896.00	\$750,000.00	\$750,000.00
79	4CSSL05	1	L.S.	Structural Steel Structure No. 5	\$350,000.00	\$350,000.00	\$380,000.00	\$380,000.00	\$400,000.00	\$400,000.00	\$450,000.00	\$450,000.00	\$700,000.00	\$700,000.00	\$474,310.00	\$474,310.00	\$500,000.00	\$500,000.00
80	4CSSL06	1	L.S.	Structural Steel Structure No. 6	\$350,000.00	\$350,000.00	\$380,000.00	\$380,000.00	\$400,000.00	\$400,000.00	\$470,000.00	\$470,000.00	\$700,000.00	\$700,000.00	\$491,756.00	\$491,756.00	\$500,000.00	\$500,000.00
81	4CSSL07	1	L.S.	Structural Steel Structure No. 7	\$375,000.00	\$375,000.00	\$430,000.00	\$430,000.00	\$450,000.00	\$450,000.00	\$500,000.00	\$500,000.00	\$750,000.00	\$750,000.00	\$397,312.00	\$397,312.00	\$500,000.00	\$500,000.00
82	4CSSL08	1	L.S.	Structural Steel Structure No. 8	\$375,000.00	\$375,000.00	\$430,000.00	\$430,000.00	\$450,000.00	\$450,000.00	\$500,000.00	\$500,000.00	\$750,000.00	\$750,000.00	\$397,676.00	\$397,676.00	\$500,000.00	\$500,000.00
83	4C01TMP	1	L.S.	Temporary Steel Structure, Location No. 1	\$1,250,000.00	\$1,250,000.00	\$720,000.00	\$720,000.00	\$1,600,000.00	\$1,600,000.00	\$750,000.00	\$750,000.00	\$750,000.00	\$750,000.00	\$1,250,000.00	\$1,250,000.00	\$1,430,000.00	\$1,430,000.00
84	4C02TMP	1	L.S.	Temporary Steel Structure, Location No. 2	\$750,000.00	\$750,000.00	\$720,000.00	\$720,000.00	\$1,600,000.00	\$1,600,000.00	\$750,000.00	\$750,000.00	\$800,000.00	\$800,000.00	\$1,250,000.00	\$1,250,000.00	\$1,430,000.00	\$1,430,000.00
85	4.00E+35	5,406.00	L.F.	Driving 24" Diameter Pipe Piles	\$100.00	\$540,600.00	\$19.00	\$102,714.00	\$68.00	\$367,608.00	\$100.00	\$540,600.00	\$85.00	\$459,510.00	\$120.00	\$648,720.00	\$140.00	\$756,840.00
86	4.00E+36	878	L.F.	24" Diameter Pipe Test Piles	\$190.00	\$166,820.00	\$194.00	\$170,332.00	\$220.00	\$193,160.00	\$240.00	\$210,720.00	\$275.00	\$241,450.00	\$400.00	\$351,200.00	\$300.00	\$263,400.00
87	4.00E+33	106	Each	Splices For 24 Inch Diameter Steel Pipe Piles	\$285.00	\$30,210.00	\$0.01	\$1.06	\$600.00	\$63,600.00	\$400.00	\$42,400.00	\$0.01	\$1.06	\$1.00	\$106.00	\$1,000.00	\$106,000.00
88	4.00E+34	5,622.00	L.F.	Furnishing 24" Diameter Pipe Piles	\$80.00	\$449,760.00	\$80.00	\$449,760.00	\$50.00	\$281,100.00	\$95.00	\$534,090.00	\$100.00	\$562,200.00	\$95.00	\$534,090.00	\$145.00	\$815,190.00
89	4E01EDP	1	L.S.	Furnishing Equipment for Driving Piles	\$500,000.00	\$500,000.00	\$600,000.00	\$600,000.00	\$1,200,000.00	\$1,200,000.00	\$200,000.00	\$200,000.00	\$1,000,000.00	\$1,000,000.00	\$730,000.00	\$730,000.00	\$250,000.00	\$250,000.00
90	4E01PLT	24	Each	Dynamic Pile Load Tests	\$1,500.00	\$36,000.00	\$1,700.00	\$40,800.00	\$750.00	\$18,000.00	\$2,500.00	\$60,000.00	\$1,000.00	\$24,000.00	\$1,000.00	\$24,000.00	\$5,000.00	\$120,000.00
91	4F01CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 1	\$65,000.00	\$65,000.00	\$78,000.00	\$78,000.00	\$70,000.00	\$70,000.00	\$80,000.00	\$80,000.00	\$75,000.00	\$75,000.00	\$60,000.00	\$60,000.00	\$170,000.00	\$170,000.00
92	4F02CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 2	\$65,000.00	\$65,000.00	\$78,000.00	\$78,000.00	\$70,000.00	\$70,000.00	\$80,000.00	\$80,000.00	\$75,000.00	\$75,000.00	\$60,000.00	\$60,000.00	\$170,000.00	\$170,000.00
93	4F03CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 3	\$65,000.00	\$65,000.00	\$78,000.00	\$78,000.00	\$70,000.00	\$70,000.00	\$80,000.00	\$80,000.00	\$75,000.00	\$75,000.00	\$60,000.00	\$60,000.00	\$170,000.00	\$170,000.00
94	4F11CSP	186	C.Y.	Concrete in Structures, Pedestals	\$725.00	\$134,850.00	\$1,200.00	\$223,200.00	\$600.00	\$111,600.00	\$730.00	\$135,780.00	\$700.00	\$130,200.00	\$900.00	\$167,400.00	\$650.00	\$120,900.00
95	4F26OSS	1	L.S.	Overhead Span Sign Support Structure No. 1	\$195,000.00	\$195,000.00	\$142,000.00	\$142,000.00	\$140,000.00	\$140,000.00	\$150,000.00	\$150,000.00	\$140,000.00	\$140,000.00	\$120,000.00	\$120,000.00	\$300,000.00	\$300,000.00
96	4F33OSS	1	L.S.	Overhead Span Sign Support Structure No. 2	\$160,000.00	\$160,000.00	\$113,000.00	\$113,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$105,000.00	\$105,000.00	\$100,000.00	\$100,000.00	\$250,000.00	\$250,000.00
97	4F34OSS	1	L.S.	Overhead Span Sign Support Structure No. 3	\$195,000.00	\$195,000.00	\$142,000.00	\$142,000.00	\$140,000.00	\$140,000.00	\$150,000.00	\$150,000.00	\$140,000.00	\$140,000.00	\$120,000.00	\$120,000.00	\$300,000.00	\$300,000.00
98	4F35OSS	1	L.S.	Overhead Span Sign Support Structure No. 4	\$195,000.00	\$195,000.00	\$154,000.00	\$154,000.00	\$150,000.00	\$150,000.00	\$160,000.00	\$160,000.00	\$150,000.00	\$150,000.00	\$130,000.00	\$130,000.00	\$325,000.00	\$325,000.00
99	4F36OSS	1	L.S.	Overhead Span Sign Support Structure No. 5	\$195,000.00	\$195,000.00	\$141,000.00	\$141,000.00	\$140,000.00	\$140,000.00	\$150,000.00	\$150,000.00	\$140,000.00	\$140,000.00	\$120,000.00	\$120,000.00	\$172,500.00	\$172,500.00
100	4F37OSS	1	L.S.	Overhead Span Sign Support Structure No. 6	\$185,000.00	\$185,000.00	\$127,000.00	\$127,000.00	\$120,000.00	\$120,000.00	\$125,000.00	\$125,000.00	\$120,000.00	\$120,000.00	\$100,000.00	\$100,000.00	\$265,000.00	\$265,000.00
101	4F38OSS	1	L.S.	Overhead Span Sign Support Structure No. 7	\$175,000.00	\$175,000.00	\$127,000.00	\$127,000.00	\$120,000.00	\$120,000.00	\$125,000.00	\$125,000.00	\$120,000.00	\$120,000.00	\$100,000.00	\$100,000.00	\$265,000.00	\$265,000.00
102	4F50OSS	1	L.S.	Overhead Span Sign Support Structure No. 8	\$175,000.00	\$175,000.00	\$136,000.00	\$136,000.00	\$130,000.00	\$130,000.00	\$135,000.00	\$135,000.00	\$130,000.00	\$130,000.00	\$110,000.00	\$110,000.00	\$300,000.00	\$300,000.00
103	4F26RES	1	L.S.	Remove Existing Span Sign Structure No. 1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$4,500.00	\$4,500.00	\$20,000.00	\$20,000.00	\$9,000.00	\$9,000.00	\$17,500.00	\$17,500.00	\$6,000.00	\$6,000.00

Base Line Item Detail					George Harms Construction Co., Inc.		Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		South State, Inc.		PKF-Mark III, Inc.		Union Paving and Const. Co., Inc.	
104	4F27RES	1	L.S.	Remove Existing Span Sign Structure No. 2	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$4,500.00	\$4,500.00	\$20,000.00	\$20,000.00	\$9,000.00	\$9,000.00	\$17,500.00	\$17,500.00	\$6,000.00	\$6,000.00
105	4F28RES	1	L.S.	Remove Existing Span Sign Structure No. 3	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$4,500.00	\$4,500.00	\$20,000.00	\$20,000.00	\$9,000.00	\$9,000.00	\$17,500.00	\$17,500.00	\$6,000.00	\$6,000.00
106	4F29RES	1	L.S.	Remove Existing Span Sign Structure No. 4	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$4,500.00	\$4,500.00	\$20,000.00	\$20,000.00	\$9,000.00	\$9,000.00	\$17,500.00	\$17,500.00	\$6,000.00	\$6,000.00
107	4F32RES	1	L.S.	Remove Existing Span Sign Structure No. 5	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$4,500.00	\$4,500.00	\$20,000.00	\$20,000.00	\$9,000.00	\$9,000.00	\$17,500.00	\$17,500.00	\$6,000.00	\$6,000.00
108	4F37RES	1	L.S.	Remove Existing Span Sign Structure No. 6	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$4,500.00	\$4,500.00	\$20,000.00	\$20,000.00	\$9,000.00	\$9,000.00	\$17,500.00	\$17,500.00	\$6,000.00	\$6,000.00
109	4F38RES	1	L.S.	Remove Existing Span Sign Structure No. 7	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$4,500.00	\$4,500.00	\$20,000.00	\$20,000.00	\$9,000.00	\$9,000.00	\$17,500.00	\$17,500.00	\$6,000.00	\$6,000.00
110	4F30RES	1	L.S.	Remove Existing Cantilever Sign Structure No. 1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$2,500.00	\$2,500.00	\$20,000.00	\$20,000.00	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$3,500.00	\$3,500.00
111	4F01TMP	1	L.S.	Temporary Sign Structure No. 1	\$260,000.00	\$260,000.00	\$319,000.00	\$319,000.00	\$340,000.00	\$340,000.00	\$350,000.00	\$350,000.00	\$325,000.00	\$325,000.00	\$200,000.00	\$200,000.00	\$825,000.00	\$825,000.00
112	4J01DAW	2,622.00	S.Y.	Damp-proofing	\$115.00	\$301,530.00	\$27.00	\$70,794.00	\$20.00	\$52,440.00	\$13.00	\$34,086.00	\$22.00	\$57,684.00	\$18.00	\$47,196.00	\$17.00	\$44,574.00
113	4O01TSP	12,676.00	S.F.	Temporary Sheeting	\$0.01	\$126.76	\$0.01	\$126.76	\$18.00	\$228,168.00	\$30.00	\$380,280.00	\$55.00	\$697,180.00	\$1.00	\$12,676.00	\$55.00	\$697,180.00
114	4O02TSP	66,267.00	S.F.	Temporary Sheeting to Remain in Place	\$0.01	\$662.67	\$0.01	\$662.67	\$35.00	\$2,319,345.00	\$70.00	\$4,638,690.00	\$55.00	\$3,644,685.00	\$5.00	\$331,335.00	\$70.00	\$4,638,690.00
115	4R25BSR	9,395.00	S.F.	Substructure Membrane Waterproofing	\$10.50	\$98,647.50	\$8.00	\$75,160.00	\$8.50	\$79,857.50	\$9.00	\$84,555.00	\$9.00	\$84,555.00	\$8.00	\$75,160.00	\$8.00	\$75,160.00
116	N4ZF0001	17,589.00	S.F.	MSE Retaining Wall No. 1	\$85.00	\$1,495,065.00	\$105.00	\$1,846,845.00	\$81.00	\$1,424,709.00	\$90.00	\$1,583,010.00	\$100.00	\$1,758,900.00	\$84.00	\$1,477,476.00	\$80.00	\$1,407,120.00
117	N4ZF0002	2,285.00	S.F.	MSE Retaining Wall No. 2	\$95.00	\$217,075.00	\$100.00	\$228,500.00	\$86.00	\$196,510.00	\$95.00	\$217,075.00	\$108.00	\$246,780.00	\$115.00	\$262,775.00	\$110.00	\$251,350.00
118	N4ZF0003	2,410.00	S.F.	MSE Retaining Wall No. 3	\$95.00	\$228,950.00	\$100.00	\$241,000.00	\$86.00	\$207,260.00	\$95.00	\$228,950.00	\$109.00	\$262,690.00	\$108.00	\$260,280.00	\$110.00	\$265,100.00
119	N4ZF0004	2,420.00	S.F.	MSE Retaining Wall No. 4	\$95.00	\$229,900.00	\$112.98	\$273,411.60	\$118.00	\$285,560.00	\$130.00	\$314,600.00	\$127.00	\$307,340.00	\$143.00	\$346,060.00	\$120.00	\$290,400.00
120	N4ZF0005	2,320.00	S.F.	MSE Retaining Wall No. 5	\$95.00	\$220,400.00	\$116.00	\$269,120.00	\$128.00	\$296,960.00	\$130.00	\$301,600.00	\$132.00	\$306,240.00	\$153.00	\$354,960.00	\$125.00	\$290,000.00
121	4ZF0002	2,280.00	S.F.	MSE Retaining Wall No. 6	\$95.00	\$216,600.00	\$110.00	\$250,800.00	\$109.00	\$248,520.00	\$130.00	\$296,400.00	\$123.00	\$280,440.00	\$140.00	\$319,200.00	\$125.00	\$285,000.00
122	4ZF0003	2,300.00	S.F.	MSE Retaining Wall No. 7	\$95.00	\$218,500.00	\$110.00	\$253,000.00	\$112.00	\$257,600.00	\$140.00	\$322,000.00	\$122.00	\$280,600.00	\$140.00	\$322,000.00	\$125.00	\$287,500.00
123	4ZM03HPC	79	C.Y.	Concrete in Headblock, HPC	\$1,600.00	\$126,400.00	\$900.00	\$71,100.00	\$1,400.00	\$110,600.00	\$900.00	\$71,100.00	\$1,225.00	\$96,775.00	\$1,800.00	\$142,200.00	\$3,000.00	\$237,000.00
124	4ZM04HPC	438	C.Y.	Concrete in Parapet, HPC	\$925.00	\$405,150.00	\$900.00	\$394,200.00	\$762.00	\$333,756.00	\$770.00	\$337,260.00	\$750.00	\$328,500.00	\$750.00	\$328,500.00	\$670.00	\$293,460.00
125	4ZM06HPC	2,770.00	C.Y.	Concrete in Deck, HPC	\$1,075.00	\$2,977,750.00	\$800.00	\$2,216,000.00	\$825.00	\$2,285,250.00	\$700.00	\$1,939,000.00	\$925.00	\$2,562,250.00	\$720.00	\$1,994,400.00	\$1,200.00	\$3,324,000.00
126	4ZM08HPC	894	S.Y.	Relief Slab, 18" Thick, HPC	\$350.00	\$312,900.00	\$300.00	\$268,200.00	\$141.00	\$126,054.00	\$200.00	\$178,800.00	\$200.00	\$178,800.00	\$220.00	\$196,680.00	\$200.00	\$178,800.00
127	4ZM10HPC	414	C.Y.	Sleeper Slab, HPC	\$650.00	\$269,100.00	\$320.00	\$132,480.00	\$388.40	\$160,797.60	\$500.00	\$207,000.00	\$500.00	\$207,000.00	\$500.00	\$207,000.00	\$360.00	\$149,040.00
128	4ZM12HPC	30	C.Y.	Concrete in Median Barrier, HPC	\$1,050.00	\$31,500.00	\$725.00	\$21,750.00	\$1,091.00	\$32,730.00	\$1,100.00	\$33,000.00	\$1,000.00	\$30,000.00	\$700.00	\$21,000.00	\$1,100.00	\$33,000.00
129	4ZM16HPC	725	C.Y.	Concrete in Abutment, HPC	\$740.00	\$536,500.00	\$620.00	\$449,500.00	\$735.00	\$532,875.00	\$800.00	\$580,000.00	\$925.00	\$670,625.00	\$780.00	\$565,500.00	\$600.00	\$435,000.00
130	4ZL0005	8	L.F.	Obstructions	\$400.00	\$3,200.00	\$0.01	\$0.08	\$1,500.00	\$12,000.00	\$850.00	\$6,800.00	\$1,500.00	\$12,000.00	\$1,500.00	\$12,000.00	\$1,770.00	\$14,160.00
131	4ZL0008	80	L.F.	Concrete Coring at Drilled Shaft, If and Where Directed	\$300.00	\$24,000.00	\$0.01	\$0.80	\$100.00	\$8,000.00	\$110.00	\$8,800.00	\$100.00	\$8,000.00	\$50.00	\$4,000.00	\$118.00	\$9,440.00
132	4ZL0014	320	L.F.	48" Drilled Shaft for Sign Structures	\$600.00	\$192,000.00	\$820.00	\$262,400.00	\$700.00	\$224,000.00	\$780.00	\$249,600.00	\$750.00	\$240,000.00	\$670.00	\$214,400.00	\$1,025.00	\$328,000.00
133	4ZL0016	75	L.F.	54" Drilled Shaft for Sign Structures	\$725.00	\$54,375.00	\$900.00	\$67,500.00	\$725.00	\$54,375.00	\$860.00	\$64,500.00	\$850.00	\$63,750.00	\$820.00	\$61,500.00	\$1,100.00	\$82,500.00
134	4ZL01SDE	1	L.S.	Furnishing Drilled Shaft Drilling Equipment	\$750,000.00	\$750,000.00	\$15,000.00	\$15,000.00	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00	\$75,000.00	\$75,000.00	\$290,000.00	\$290,000.00	\$35,000.00	\$35,000.00
135	4C01HMR	32	Each	HLMR Bearings, 200 Kips to 450 Kips, Type E	\$3,300.00	\$105,600.00	\$3,200.00	\$102,400.00	\$8,000.00	\$256,000.00	\$4,500.00	\$144,000.00	\$2,000.00	\$64,000.00	\$2,738.94	\$87,646.08	\$3,681.58	\$117,810.56
136	4C02HMR	6	Each	HLMR Bearings, 200 Kips to 450 Kips, Type F	\$3,100.00	\$18,600.00	\$3,400.00	\$20,400.00	\$8,000.00	\$48,000.00	\$4,500.00	\$27,000.00	\$2,200.00	\$13,200.00	\$2,705.67	\$16,234.02	\$3,544.42	\$21,266.52
137	4C05HMR	4	Each	HLMR Bearings, 400 Kips to 950 Kips, Type G	\$4,450.00	\$17,800.00	\$3,200.00	\$12,800.00	\$8,000.00	\$32,000.00	\$6,000.00	\$24,000.00	\$3,600.00	\$14,400.00	\$4,096.50	\$16,386.00	\$5,299.60	\$21,198.40
138	4C25HMR	12	Each	HLMR Bearings, 200 KIPS TO 400 KIPS, Type G	\$3,200.00	\$38,400.00	\$3,200.00	\$38,400.00	\$8,000.00	\$96,000.00	\$5,000.00	\$60,000.00	\$2,300.00	\$27,600.00	\$2,907.50	\$34,890.00	\$4,264.60	\$51,175.20
139	5A00004	286	L.F.	8" Outlet Pipe	\$34.00	\$9,724.00	\$70.00	\$20,020.00	\$60.00	\$17,160.00	\$50.00	\$14,300.00	\$36.00	\$10,296.00	\$25.00	\$7,150.00	\$30.00	\$8,580.00
140	5A00012	2,087.00	S.Y.	Bio-Retention System	\$55.00	\$114,785.00	\$52.00	\$108,524.00	\$19.00	\$39,653.00	\$60.00	\$125,220.00	\$56.00	\$116,872.00	\$60.00	\$125,220.00	\$55.00	\$114,785.00
141	5A08PUD	7,045.00	L.F.	8" Pipe Underdrain	\$25.00	\$176,125.00	\$36.00	\$253,620.00	\$25.00	\$176,125.00	\$20.00	\$140,900.00	\$30.00	\$211,350.00	\$22.00	\$154,990.00	\$25.00	\$176,125.00
142	5B00003	8	Each	8" Corrugated Metal Flared End Sections	\$385.00	\$3,080.00	\$768.00	\$6,144.00	\$1,000.00	\$8,000.00	\$120.00	\$960.00	\$1,000.00	\$8,000.00	\$214.00	\$1,712.00	\$100.00	\$800.00
143	5B00014	91	L.F.	19" x 30" Horizontal Elliptical Reinforced Concrete Pipe	\$180.00	\$16,380.00	\$78.00	\$7,098.00	\$82.00	\$7,462.00	\$80.00	\$7,280.00	\$225.00	\$20,475.00	\$275.00	\$25,025.00	\$125.00	\$11,375.00
144	5B00069	574	L.F.	19" x 30" Reinforced Concrete Elliptical Pipe, Class IV	\$85.00	\$48,790.00	\$82.00	\$47,068.00	\$83.00	\$47,642.00	\$85.00	\$48,790.00	\$89.00	\$51,086.00	\$100.00	\$57,400.00	\$75.00	\$43,050.00
145	5B00019	20	L.F.	24"X38" Reinforced Concrete Elliptical Pipe	\$180.00	\$3,600.00	\$93.00	\$1,860.00	\$225.00	\$4,500.00	\$200.00	\$4,000.00	\$125.00	\$2,500.00	\$95.00	\$1,900.00	\$125.00	\$2,500.00
146	5B01CSD	5,745.00	L.F.	Cleaning Existing Storm Drains	\$8.25	\$47,396.25	\$0.01	\$57.45	\$4.00	\$22,980.00	\$16.00	\$91,920.00	\$5.00	\$28,725.00	\$8.00	\$45,960.00	\$6.50	\$37,342.50
147	5B15RC3	8,972.00	L.F.	15" Reinforced Concrete Pipe	\$41.00	\$367,852.00	\$43.00	\$385,796.00	\$48.00	\$430,656.00	\$70.00	\$628,040.00	\$51.00	\$457,572.00	\$56.00	\$502,432.00	\$40.00	\$358,880.00
148	5B15RC4	1,143.00	L.F.	15" Reinforced Concrete Pipe, Class IV	\$42.00	\$48,006.00	\$46.00	\$52,578.00	\$50.00	\$57,150.00	\$70.00	\$80,010.00	\$50.00	\$57,150.00	\$70.00	\$80,010.00	\$40.00	\$45,720.00
149	5B15RC5	324	L.F.	15" Reinforced Concrete Pipe, Class V	\$75.00	\$24,300.00	\$54.00	\$17,496.00	\$79.00	\$25,596.00	\$100.00	\$32,400.00	\$96.00	\$31,104.00	\$65.00	\$21,060.00	\$90.00	\$29,160.00
150	5B15RCE	8	Each	15" Reinforced Concrete Flared End Section	\$525.00	\$4,200.00	\$740.00	\$5,920.00	\$1,260.00	\$10,080.00	\$500.00	\$4,000.00	\$1,300.00	\$10,400.00	\$1,120.00	\$8,960.00	\$1,500.00	\$12,000.00

Base Line Item Detail					George Harms Construction Co., Inc.		Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		South State, Inc.		PKF-Mark III, Inc.		Union Paving and Const. Co., Inc.	
151	5B18RC3	2,810.00	L.F.	18" Reinforced Concrete Pipe	\$50.00	\$140,500.00	\$52.00	\$146,120.00	\$51.00	\$143,310.00	\$75.00	\$210,750.00	\$68.00	\$191,080.00	\$105.00	\$295,050.00	\$45.00	\$126,450.00
152	5B18RC4	145	L.F.	18" Reinforced Concrete Pipe, Class IV	\$100.00	\$14,500.00	\$63.00	\$9,135.00	\$108.00	\$15,660.00	\$75.00	\$10,875.00	\$145.00	\$21,025.00	\$55.00	\$7,975.00	\$70.00	\$10,150.00
153	5B18RCE	8	Each	18" Reinforced Concrete Flared End Section	\$600.00	\$4,800.00	\$819.00	\$6,552.00	\$1,456.00	\$11,648.00	\$600.00	\$4,800.00	\$1,400.00	\$11,200.00	\$1,230.00	\$9,840.00	\$1,500.00	\$12,000.00
154	5B21RC3	64	L.F.	21" Reinforced Concrete Pipe, Class III	\$140.00	\$8,960.00	\$67.00	\$4,288.00	\$121.00	\$7,744.00	\$350.00	\$22,400.00	\$72.00	\$4,608.00	\$340.00	\$21,760.00	\$130.00	\$8,320.00
155	5B24RC3	3,652.00	L.F.	24" Reinforced Concrete Pipe	\$70.00	\$255,640.00	\$52.00	\$189,904.00	\$68.00	\$248,336.00	\$70.00	\$255,640.00	\$68.00	\$248,336.00	\$82.00	\$299,464.00	\$55.00	\$200,860.00
156	5B24RC4	24	L.F.	24" Reinforced Concrete Pipe, Class IV	\$80.00	\$1,920.00	\$60.00	\$1,440.00	\$178.00	\$4,272.00	\$300.00	\$7,200.00	\$107.00	\$2,568.00	\$214.00	\$5,136.00	\$90.00	\$2,160.00
157	5B24RCE	12	Each	24" Reinforced Concrete Flared End Sections	\$900.00	\$10,800.00	\$1,026.00	\$12,312.00	\$2,170.00	\$26,040.00	\$950.00	\$11,400.00	\$1,900.00	\$22,800.00	\$1,435.00	\$17,220.00	\$2,000.00	\$24,000.00
158	5B30RC3	436	L.F.	30" Reinforced Concrete Pipe, Class III	\$110.00	\$47,960.00	\$68.00	\$29,648.00	\$81.00	\$35,316.00	\$85.00	\$37,060.00	\$83.00	\$36,188.00	\$180.00	\$78,480.00	\$100.00	\$43,600.00
159	5B30RCE	3	Each	30" Reinforced Concrete Flared End Sections	\$1,300.00	\$3,900.00	\$1,600.00	\$4,800.00	\$2,775.00	\$8,325.00	\$1,100.00	\$3,300.00	\$2,600.00	\$7,800.00	\$2,100.00	\$6,300.00	\$2,500.00	\$7,500.00
160	5B36RC3	57	L.F.	36" Reinforced Concrete Pipe, Class III	\$150.00	\$8,550.00	\$106.00	\$6,042.00	\$171.00	\$9,747.00	\$200.00	\$11,400.00	\$111.00	\$6,327.00	\$266.00	\$15,162.00	\$150.00	\$8,550.00
161	5C00004	22	Each	Outlet Control Structure	\$7,500.00	\$165,000.00	\$2,300.00	\$50,600.00	\$7,500.00	\$165,000.00	\$5,500.00	\$121,000.00	\$5,100.00	\$112,200.00	\$9,600.00	\$211,200.00	\$12,000.00	\$264,000.00
162	5C50TCI	14	Each	Temporary Inlet Cap	\$3,250.00	\$45,500.00	\$600.00	\$8,400.00	\$1,250.00	\$17,500.00	\$1,000.00	\$14,000.00	\$1,100.00	\$15,400.00	\$1,600.00	\$22,400.00	\$1,000.00	\$14,000.00
163	5C01CNC	31	Each	Concrete Inlet Collar	\$700.00	\$21,700.00	\$600.00	\$18,600.00	\$190.00	\$5,890.00	\$1,300.00	\$40,300.00	\$800.00	\$24,800.00	\$1,650.00	\$51,150.00	\$1,450.00	\$44,950.00
164	5C01ND1	21	Each	Inlet, Type D1	\$2,500.00	\$52,500.00	\$1,800.00	\$37,800.00	\$2,900.00	\$60,900.00	\$1,900.00	\$39,900.00	\$3,500.00	\$73,500.00	\$2,375.00	\$49,875.00	\$2,200.00	\$46,200.00
165	5C01ND2	77	Each	Inlet, Type D2	\$3,200.00	\$246,400.00	\$2,400.00	\$184,800.00	\$2,900.00	\$223,300.00	\$2,500.00	\$192,500.00	\$5,500.00	\$423,500.00	\$3,150.00	\$242,550.00	\$3,000.00	\$231,000.00
166	5C01ND3	1	Each	Inlet, Type D3	\$3,300.00	\$3,300.00	\$2,500.00	\$2,500.00	\$3,400.00	\$3,400.00	\$2,000.00	\$2,000.00	\$7,600.00	\$7,600.00	\$5,000.00	\$5,000.00	\$2,650.00	\$2,650.00
167	5C01ND4	13	Each	Inlet, Type D4	\$3,400.00	\$44,200.00	\$2,300.00	\$29,900.00	\$2,700.00	\$35,100.00	\$1,800.00	\$23,400.00	\$9,600.00	\$124,800.00	\$3,500.00	\$45,500.00	\$3,300.00	\$42,900.00
168	5C02ND4	2	Each	Inlet, Type D4, Modified	\$11,500.00	\$23,000.00	\$2,400.00	\$4,800.00	\$9,700.00	\$19,400.00	\$2,600.00	\$5,200.00	\$18,200.00	\$36,400.00	\$15,500.00	\$31,000.00	\$15,500.00	\$31,000.00
169	5C10INT	1	Each	Inlet Converted to Manhole	\$2,900.00	\$2,900.00	\$2,400.00	\$2,400.00	\$1,980.00	\$1,980.00	\$1,600.00	\$1,600.00	\$1,400.00	\$1,400.00	\$2,650.00	\$2,650.00	\$1,700.00	\$1,700.00
170	5C10ND2	16	Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$2,400.00	\$38,400.00	\$2,000.00	\$32,000.00	\$1,700.00	\$27,200.00	\$2,800.00	\$44,800.00	\$2,000.00	\$32,000.00	\$1,800.00	\$28,800.00	\$3,000.00	\$48,000.00
171	5C20NP1	14	Each	Manhole, Type P-1	\$3,800.00	\$53,200.00	\$2,200.00	\$30,800.00	\$2,500.00	\$35,000.00	\$1,600.00	\$22,400.00	\$9,500.00	\$133,000.00	\$2,750.00	\$38,500.00	\$3,000.00	\$42,000.00
172	5C00002	1	Each	Manhole, Type P1 Modified	\$4,850.00	\$4,850.00	\$5,400.00	\$5,400.00	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00	\$37,500.00	\$37,500.00	\$5,000.00	\$5,000.00	\$11,000.00	\$11,000.00
173	5C20NP2	7	Each	Manhole, Type P-2	\$5,250.00	\$36,750.00	\$3,800.00	\$26,600.00	\$4,500.00	\$31,500.00	\$3,500.00	\$24,500.00	\$6,900.00	\$48,300.00	\$5,000.00	\$35,000.00	\$5,000.00	\$35,000.00
174	5C25NP1	8	Each	Reconstructed Manhole, Type P-1, using New Cover and Frame	\$1,550.00	\$12,400.00	\$2,400.00	\$19,200.00	\$975.00	\$7,800.00	\$1,300.00	\$10,400.00	\$1,700.00	\$13,600.00	\$1,700.00	\$13,600.00	\$1,650.00	\$13,200.00
175	5C25NP2	2	Each	Reconstructed Manhole, Type P-2, Using new Cover and Frame	\$1,600.00	\$3,200.00	\$2,400.00	\$4,800.00	\$1,100.00	\$2,200.00	\$1,500.00	\$3,000.00	\$1,700.00	\$3,400.00	\$2,200.00	\$4,400.00	\$1,850.00	\$3,700.00
176	5C01GRT	52	Each	Weld Existing Inlet Grates, Roadway	\$155.00	\$8,060.00	\$200.00	\$10,400.00	\$525.00	\$27,300.00	\$600.00	\$31,200.00	\$115.00	\$5,980.00	\$250.00	\$13,000.00	\$200.00	\$10,400.00
177	5C40RPI	33	S.F.	Repair Inlets	\$125.00	\$4,125.00	\$110.00	\$3,630.00	\$115.00	\$3,795.00	\$350.00	\$11,550.00	\$225.00	\$7,425.00	\$110.00	\$3,630.00	\$42.00	\$1,386.00
178	5C40RSF	21	Each	Reset Frame	\$350.00	\$7,350.00	\$800.00	\$16,800.00	\$465.00	\$9,765.00	\$2,000.00	\$42,000.00	\$300.00	\$6,300.00	\$600.00	\$12,600.00	\$600.00	\$12,600.00
179	5C55CDS	4	Each	Cleaning Existing Drainage Structures	\$550.00	\$2,200.00	\$3,000.00	\$12,000.00	\$825.00	\$3,300.00	\$1,500.00	\$6,000.00	\$375.00	\$1,500.00	\$200.00	\$800.00	\$450.00	\$1,800.00
180	5D00001	214	C.Y.	Fill Abandoned Pipe	\$225.00	\$48,150.00	\$0.01	\$2.14	\$315.00	\$67,410.00	\$250.00	\$53,500.00	\$110.00	\$23,540.00	\$200.00	\$42,800.00	\$250.00	\$53,500.00
181	5D10INC	25	C.Y.	Incidental Concrete	\$1,500.00	\$37,500.00	\$1,100.00	\$27,500.00	\$1,400.00	\$35,000.00	\$800.00	\$20,000.00	\$1,800.00	\$45,000.00	\$2,200.00	\$55,000.00	\$1,050.00	\$26,250.00
182	5E01ALC	6,511.00	L.F.	Asphalt Concrete Lip Curb	\$9.30	\$60,552.30	\$17.00	\$110,687.00	\$8.00	\$52,088.00	\$9.00	\$58,599.00	\$8.00	\$52,088.00	\$8.50	\$55,343.50	\$6.00	\$39,066.00
183	5F00001	1,215.00	L.F.	9" X 16" Concrete Vertical Curb	\$20.00	\$24,300.00	\$23.00	\$27,945.00	\$20.00	\$24,300.00	\$22.00	\$26,730.00	\$19.00	\$23,085.00	\$20.00	\$24,300.00	\$23.60	\$28,674.00
184	5F00002	2,579.00	S.Y.	Concrete Island, 4" Thick	\$66.00	\$170,214.00	\$62.00	\$159,898.00	\$60.00	\$154,740.00	\$70.00	\$180,530.00	\$63.00	\$162,477.00	\$66.00	\$170,214.00	\$75.00	\$193,425.00
185	5F00004	40	L.F.	9" x 18" Concrete Vertical Curb	\$21.00	\$840.00	\$26.00	\$1,040.00	\$21.00	\$840.00	\$25.00	\$1,000.00	\$20.00	\$800.00	\$21.00	\$840.00	\$24.00	\$960.00
186	5H00001	66	L.F.	Concrete Median Barrier, Protection, Variable Height	\$210.00	\$13,860.00	\$164.00	\$10,824.00	\$210.00	\$13,860.00	\$215.00	\$14,190.00	\$200.00	\$13,200.00	\$210.00	\$13,860.00	\$250.00	\$16,500.00
187	5H02CBC	1,216.00	L.F.	15"x41" Concrete Barrier Curb	\$58.00	\$70,528.00	\$133.00	\$161,728.00	\$58.00	\$70,528.00	\$65.00	\$79,040.00	\$55.00	\$66,880.00	\$58.00	\$70,528.00	\$75.00	\$91,200.00
188	5H04CMB	735	L.F.	Concrete Median Barrier, Roadway, Variable Height	\$222.00	\$163,170.00	\$142.00	\$104,370.00	\$210.00	\$154,350.00	\$230.00	\$169,050.00	\$210.00	\$154,350.00	\$222.00	\$163,170.00	\$260.00	\$191,100.00
189	5H06CMB	1,429.00	L.F.	Concrete Median Barrier, Type 1	\$168.00	\$240,072.00	\$135.00	\$192,915.00	\$160.00	\$228,640.00	\$180.00	\$257,220.00	\$165.00	\$235,785.00	\$168.00	\$240,072.00	\$200.00	\$285,800.00
190	5H14CMB	939	L.F.	Concrete Median Barrier, Type 2	\$216.00	\$202,824.00	\$136.00	\$127,704.00	\$205.00	\$192,495.00	\$220.00	\$206,580.00	\$205.00	\$192,495.00	\$216.00	\$202,824.00	\$250.00	\$234,750.00
191	5H21CMB	60	L.F.	Concrete Median Barrier, Type 4	\$242.00	\$14,520.00	\$382.00	\$22,920.00	\$242.00	\$14,520.00	\$250.00	\$15,000.00	\$235.00	\$14,100.00	\$242.00	\$14,520.00	\$280.00	\$16,800.00
192	5H30CRR	1,592.00	L.F.	Concrete Median Barrier Removal, Roadway	\$8.50	\$13,532.00	\$12.00	\$19,104.00	\$30.00	\$47,760.00	\$25.00	\$39,800.00	\$30.00	\$47,760.00	\$72.00	\$114,624.00	\$25.00	\$39,800.00
193	5H32CMB	17	L.F.	24" x 41" Concrete Median Barrier	\$68.00	\$1,156.00	\$490.00	\$8,330.00	\$68.00	\$1,156.00	\$80.00	\$1,360.00	\$65.00	\$1,105.00	\$68.00	\$1,156.00	\$85.00	\$1,445.00
194	5H33CMB	84	L.F.	26" x 32" Concrete Median Barrier	\$76.00	\$6,384.00	\$208.00	\$17,472.00	\$76.00	\$6,384.00	\$80.00	\$6,720.00	\$75.00	\$6,300.00	\$76.00	\$6,384.00	\$95.00	\$7,980.00
195	5I02TMP	1,000.00	S.F.	Temporary Guide Signs	\$25.00	\$25,000.00	\$28.00	\$28,000.00	\$25.00	\$25,000.00	\$11.00	\$11,000.00	\$25.00	\$25,000.00	\$30.01	\$30,010.00	\$35.00	\$35,000.00
196	5I00RGM	58	Each	Removal of Existing Ground-Mounted Sign	\$400.00	\$23,200.00	\$450.00	\$26,100.00	\$400.00	\$23,200.00	\$120.00	\$6,960.00	\$115.00	\$6,670.00	\$675.00	\$39,150.00	\$472.00	\$27,376.00

Base Line Item Detail					George Harms Construction Co., Inc.		Midlantic Construction, LLC		Northeast Remsc Construction, Inc.		D'Annunzio & Sons, Inc.		South State, Inc.		PKF-Mark III, Inc.		Union Paving and Const. Co., Inc.	
197	5I01RES	24	Each	Relocate Existing Ground-Mounted Sign	\$500.00	\$12,000.00	\$560.00	\$13,440.00	\$500.00	\$12,000.00	\$180.00	\$4,320.00	\$170.00	\$4,080.00	\$475.00	\$11,400.00	\$590.00	\$14,160.00
198	5I01SNP	2,900.00	S.F.	Sign Panels	\$21.00	\$60,900.00	\$42.00	\$121,800.00	\$21.00	\$60,900.00	\$35.00	\$101,500.00	\$33.00	\$95,700.00	\$15.00	\$43,500.00	\$24.00	\$69,600.00
199	5I11REM	5	Each	Remove Signs	\$50.00	\$250.00	\$56.00	\$280.00	\$50.00	\$250.00	\$3,500.00	\$17,500.00	\$3,500.00	\$17,500.00	\$75.00	\$375.00	\$60.00	\$300.00
200	4F01GMP	325	Pound	Aluminum Posts for Ground Mounted Signs	\$25.00	\$8,125.00	\$5.00	\$1,625.00	\$25.00	\$8,125.00	\$8.00	\$2,600.00	\$7.00	\$2,275.00	\$30.00	\$9,750.00	\$3.00	\$975.00
201	5I16REL	6	Each	Relocate Sign Panels	\$2,500.00	\$15,000.00	\$2,845.00	\$17,070.00	\$2,500.00	\$15,000.00	\$3,800.00	\$22,800.00	\$3,500.00	\$21,000.00	\$115.00	\$690.00	\$2,950.00	\$17,700.00
202	N5I0002	1,050.00	L.F.	Timber Posts	\$32.00	\$33,600.00	\$36.00	\$37,800.00	\$32.00	\$33,600.00	\$75.00	\$78,750.00	\$70.00	\$73,500.00	\$33.00	\$34,650.00	\$37.00	\$38,850.00
203	5J00007	2	Each	Telescoping Guide Rail End Terminal	\$4,750.00	\$9,500.00	\$5,400.00	\$10,800.00	\$4,750.00	\$9,500.00	\$5,200.00	\$10,400.00	\$5,000.00	\$10,000.00	\$3,995.00	\$7,990.00	\$5,500.00	\$11,000.00
204	5J00FGT	38	Each	Flared Guide Rail Terminal	\$2,150.00	\$81,700.00	\$2,500.00	\$95,000.00	\$2,150.00	\$81,700.00	\$2,100.00	\$79,800.00	\$2,000.00	\$76,000.00	\$1,795.00	\$68,210.00	\$2,500.00	\$95,000.00
205	5J01PCA	16	Each	Parapet Connection, Type A	\$1,575.00	\$25,200.00	\$1,800.00	\$28,800.00	\$1,575.00	\$25,200.00	\$2,000.00	\$32,000.00	\$1,800.00	\$28,800.00	\$1,795.00	\$28,720.00	\$1,800.00	\$28,800.00
206	5J01PCB	15	Each	Parapet Connection, Type B	\$250.00	\$3,750.00	\$284.00	\$4,260.00	\$250.00	\$3,750.00	\$150.00	\$2,250.00	\$100.00	\$1,500.00	\$500.00	\$7,500.00	\$590.00	\$8,850.00
207	5J01RBG	51,515.00	L.F.	Removal of Beam Guide rail	\$0.01	\$515.15	\$1.00	\$515.15	\$0.01	\$515.15	\$2.00	\$103,030.00	\$1.00	\$51,515.00	\$1.00	\$51,515.00	\$1.00	\$51,515.00
208	5J01RSG	12,775.00	L.F.	Reset Beam Guide Rail	\$5.00	\$63,875.00	\$6.00	\$76,650.00	\$5.00	\$63,875.00	\$7.00	\$89,425.00	\$6.00	\$76,650.00	\$7.00	\$89,425.00	\$9.00	\$114,975.00
209	5J51TTS	12	Each	Tangent Guide Rail Terminal	\$2,835.00	\$34,020.00	\$3,200.00	\$38,400.00	\$2,835.00	\$34,020.00	\$2,700.00	\$32,400.00	\$2,500.00	\$30,000.00	\$2,195.00	\$26,340.00	\$3,200.00	\$38,400.00
210	5J51BGE	1,222.00	L.F.	Beam Guide Rail Element	\$6.00	\$7,332.00	\$7.00	\$8,554.00	\$6.00	\$7,332.00	\$8.00	\$9,776.00	\$7.00	\$8,554.00	\$7.00	\$8,554.00	\$7.00	\$8,554.00
211	5J52ABG	58	Each	Beam Guide Rail Anchorage	\$575.00	\$33,350.00	\$654.00	\$37,932.00	\$575.00	\$33,350.00	\$660.00	\$38,280.00	\$650.00	\$37,700.00	\$895.00	\$51,910.00	\$660.00	\$38,280.00
212	5J52BGD	11,308.00	L.F.	Beam Guide Rail, Dual-Faced	\$23.50	\$265,738.00	\$26.00	\$294,008.00	\$22.50	\$254,430.00	\$22.00	\$248,776.00	\$20.00	\$226,160.00	\$22.00	\$248,776.00	\$27.00	\$305,316.00
213	5J52BGR	34,876.00	L.F.	Beam Guide Rail	\$15.00	\$523,140.00	\$17.00	\$592,892.00	\$14.00	\$488,264.00	\$17.00	\$592,892.00	\$15.00	\$523,140.00	\$15.50	\$540,578.00	\$18.00	\$627,768.00
214	5J53RRS	749	L.F.	Rub Rail	\$7.00	\$5,243.00	\$8.00	\$5,992.00	\$7.00	\$5,243.00	\$7.00	\$5,243.00	\$6.00	\$4,494.00	\$8.00	\$5,992.00	\$8.00	\$5,992.00
215	5J54BGP	204	Each	Beam Guide Rail Post	\$45.00	\$9,180.00	\$52.00	\$10,608.00	\$45.00	\$9,180.00	\$72.00	\$14,688.00	\$68.00	\$13,872.00	\$49.00	\$9,996.00	\$50.00	\$10,200.00
216	5JGRP02	1,413.00	Each	Beam Guide Rail Post, 8' Long	\$55.00	\$77,715.00	\$62.00	\$87,606.00	\$55.00	\$77,715.00	\$85.00	\$120,105.00	\$80.00	\$113,040.00	\$75.00	\$105,975.00	\$65.00	\$91,845.00
217	5K00001	26,000.00	L.F.	Chain Link Fence, Type II, 84" High	\$19.50	\$507,000.00	\$22.00	\$572,000.00	\$15.50	\$403,000.00	\$20.00	\$520,000.00	\$15.00	\$390,000.00	\$15.45	\$401,700.00	\$18.00	\$468,000.00
218	5K00002	1	Each	Vehicular Gate, Type II, 84" High, 12' Wide	\$1,000.00	\$1,000.00	\$1,200.00	\$1,200.00	\$1,100.00	\$1,100.00	\$1,200.00	\$1,200.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,180.00	\$1,180.00
219	5N08PCS	304	S.Y.	Concrete Sidewalk, 8" Thick	\$65.00	\$19,760.00	\$124.00	\$37,696.00	\$65.00	\$19,760.00	\$70.00	\$21,280.00	\$62.00	\$18,848.00	\$65.00	\$19,760.00	\$75.00	\$22,800.00
220	5O01CAW	3	Each	Delineator, Type CA-W	\$35.00	\$105.00	\$40.00	\$120.00	\$35.00	\$105.00	\$65.00	\$195.00	\$60.00	\$180.00	\$59.00	\$177.00	\$40.00	\$120.00
221	5O01CAY	76	Each	Delineator, Type CA-Y	\$35.00	\$2,660.00	\$40.00	\$3,040.00	\$35.00	\$2,660.00	\$65.00	\$4,940.00	\$60.00	\$4,560.00	\$59.00	\$4,484.00	\$40.00	\$3,040.00
222	5O01PAW	175	Each	Delineator, Type PA-W	\$35.00	\$6,125.00	\$40.00	\$7,000.00	\$35.00	\$6,125.00	\$45.00	\$7,875.00	\$60.00	\$10,500.00	\$59.00	\$10,325.00	\$40.00	\$7,000.00
223	5O01PAY	240	Each	Delineator, Type PA-Y	\$35.00	\$8,400.00	\$40.00	\$9,600.00	\$35.00	\$8,400.00	\$45.00	\$10,800.00	\$60.00	\$14,400.00	\$59.00	\$14,160.00	\$40.00	\$9,600.00
224	5P01CMT	790	L.F.	Preformed Contrast Marking Tape	\$6.20	\$4,898.00	\$7.00	\$5,530.00	\$5.45	\$4,305.50	\$5.50	\$4,345.00	\$6.00	\$4,740.00	\$6.20	\$4,898.00	\$6.25	\$4,937.50
225	5P01DMG	790	L.F.	Diamond Grinding	\$3.00	\$2,370.00	\$3.50	\$2,765.00	\$2.20	\$1,738.00	\$2.30	\$1,817.00	\$3.00	\$2,370.00	\$3.00	\$2,370.00	\$2.50	\$1,975.00
227	5P11REM	293,000.00	L.F.	Striping and Marking Removal, Mechanical	\$0.45	\$131,850.00	\$0.50	\$146,500.00	\$0.35	\$102,550.00	\$0.40	\$117,200.00	\$0.44	\$128,920.00	\$0.45	\$131,850.00	\$1.00	\$293,000.00
228	5P12REM	42,280.00	L.F.	Striping and Marking Removal, Hydromilling	\$0.55	\$23,254.00	\$0.65	\$27,482.00	\$0.53	\$22,408.40	\$0.55	\$23,254.00	\$0.52	\$21,985.60	\$0.55	\$23,254.00	\$1.10	\$46,508.00
229	5P14TMP	14,700.00	L.F.	Removable Wet Weather Pavement Marking Tape	\$2.15	\$31,605.00	\$2.50	\$36,750.00	\$1.48	\$21,756.00	\$1.50	\$22,050.00	\$2.00	\$29,400.00	\$2.15	\$31,605.00	\$1.75	\$25,725.00
230	5P13TMP	14,700.00	L.F.	Removable Black Line Mask, 8" Wide	\$2.65	\$38,955.00	\$3.00	\$44,100.00	\$2.80	\$41,160.00	\$2.90	\$42,630.00	\$2.50	\$36,750.00	\$2.65	\$38,955.00	\$3.25	\$47,775.00
231	5P20LLS	20,215.00	L.F.	Traffic Stripes, Long - Life, Epoxy Resin	\$0.32	\$6,468.80	\$1.00	\$20,215.00	\$0.34	\$6,873.10	\$0.40	\$8,086.00	\$0.30	\$6,064.50	\$0.32	\$6,468.80	\$0.40	\$8,086.00
232	5P21LLS	823,300.00	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$0.55	\$452,815.00	\$0.65	\$535,145.00	\$0.57	\$469,281.00	\$0.60	\$493,980.00	\$0.52	\$428,116.00	\$0.10	\$82,330.00	\$0.65	\$535,145.00
233	5P31LLM	21,825.00	L.F.	Traffic Markings, Lines, Long - Life, Thermoplastic	\$0.65	\$14,186.25	\$0.75	\$16,368.75	\$0.72	\$15,714.00	\$0.75	\$16,368.75	\$0.62	\$13,531.50	\$0.65	\$14,186.25	\$0.85	\$18,551.25
234	5P32LLM	1,400.00	S.F.	Traffic Markings, Symbols, Long - Life, Epoxy Resin	\$6.00	\$8,400.00	\$7.00	\$9,800.00	\$2.85	\$3,990.00	\$2.90	\$4,060.00	\$5.75	\$8,050.00	\$6.00	\$8,400.00	\$3.36	\$4,704.00
235	5P33LLM	680	S.F.	Traffic Markings, Symbols, Long - Life, Thermoplastic	\$6.00	\$4,080.00	\$7.00	\$4,760.00	\$5.85	\$3,978.00	\$6.00	\$4,080.00	\$5.75	\$3,910.00	\$6.00	\$4,080.00	\$6.75	\$4,590.00
236	5Q02FOF	2	Each	Furnish Field Office, Type F	\$125,000.00	\$250,000.00	\$70,000.00	\$140,000.00	\$150,000.00	\$300,000.00	\$125,000.00	\$250,000.00	\$75,000.00	\$150,000.00	\$35,000.00	\$70,000.00	\$100,000.00	\$200,000.00
237	5Q02MFF	33	Month	Maintain Field Office, Type F	\$2,000.00	\$66,000.00	\$4,000.00	\$132,000.00	\$3,500.00	\$115,500.00	\$3,800.00	\$125,400.00	\$4,500.00	\$148,500.00	\$8,000.00	\$264,000.00	\$7,500.00	\$247,500.00
238	5V01PIT	50	Each	Test Pits	\$825.00	\$41,250.00	\$0.01	\$0.50	\$600.00	\$30,000.00	\$700.00	\$35,000.00	\$500.00	\$25,000.00	\$600.00	\$30,000.00	\$325.00	\$16,250.00
239	5X00002	2	Each	Quadguard Impact Attenuator, 9 Bays, 24" Wide	\$39,000.00	\$78,000.00	\$40,000.00	\$80,000.00	\$30,500.00	\$61,000.00	\$39,000.00	\$78,000.00	\$50,000.00	\$100,000.00	\$19,500.00	\$39,000.00	\$45,000.00	\$90,000.00
240	5X00016	1	Each	Quadguard Impact Attenuator, 4 Bays, 24" Wide	\$22,000.00	\$22,000.00	\$22,000.00	\$22,000.00	\$23,100.00	\$23,100.00	\$23,000.00	\$23,000.00	\$30,000.00	\$30,000.00	\$12,100.00	\$12,100.00	\$24,000.00	\$24,000.00
241	5X00PRA	29	Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$5,100.00	\$147,900.00	\$600.00	\$17,400.00	\$1,600.00	\$46,400.00	\$2,400.00	\$69,600.00	\$1,600.00	\$46,400.00	\$4,042.14	\$117,222.06	\$2,500.00	\$72,500.00
242	5X00RPR	5	Each	Repair Temporary Impact Attenuator, Quadguard	\$3,300.00	\$16,500.00	\$0.01	\$0.05	\$1,900.00	\$9,500.00	\$3,000.00	\$15,000.00	\$0.01	\$0.05	\$654.80	\$3,274.00	\$500.00	\$2,500.00
243	5X02FTA	13	Each	FURNISHING TEMPORARY IMPACT ATTENUATOR, QUADGUARD, 9 BAYS, 24" WIDE	\$11,500.00	\$149,500.00	\$35,000.00	\$455,000.00	\$8,005.00	\$104,065.00	\$32,000.00	\$416,000.00	\$10,000.00	\$130,000.00	\$8,310.00	\$108,030.00	\$10,000.00	\$130,000.00
244	5Y01MRC	11	Each	Mile Marker, Type RC	\$60.00	\$660.00	\$68.00	\$748.00	\$60.00	\$660.00	\$60.00	\$660.00	\$60.00	\$660.00	\$59.00	\$649.00	\$147.50	\$1,622.50
245	5Y01MRP	92	Each	Mile Marker, Type RP	\$75.00	\$6,900.00	\$68.00	\$6,256.00	\$75.00	\$6,900.00	\$75.00	\$6,900.00	\$60.00	\$5,520.00	\$59.00	\$5,428.00	\$85.00	\$7,820.00

Base Line Item Detail					George Harms Construction Co., Inc.		Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		South State, Inc.		PKF-Mark III, Inc.		Union Paving and Const. Co., Inc.	
246	5ZD01RPM	2,975.00	Each	Raised Pavement Markers	\$27.50	\$81,812.50	\$32.00	\$95,200.00	\$21.75	\$64,706.25	\$22.00	\$65,450.00	\$25.00	\$74,375.00	\$27.50	\$81,812.50	\$25.00	\$74,375.00
247	5ZD04RPM	700	Each	Removal of Raised Pavement Markers	\$7.10	\$4,970.00	\$22.00	\$15,400.00	\$3.50	\$2,450.00	\$15.00	\$10,500.00	\$0.01	\$7.00	\$7.99	\$5,593.00	\$40.00	\$28,000.00
248	5ZM04FAS	1	C.P.	Force Account For Snow Removal. (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$200,000. Enter a Unit Price of \$200,000 as your bid for this item.)	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00
249	5ZG15PJ	289	L.F.	15" Reinforced Concrete Pipe Class V, Pipe Jacking	\$850.00	\$245,650.00	\$945.00	\$273,105.00	\$500.00	\$144,500.00	\$1,100.00	\$317,900.00	\$775.00	\$223,975.00	\$850.00	\$245,650.00	\$900.00	\$260,100.00
250	5ZG01PJ	462	L.F.	24" Reinforced Concrete Pipe Class V, Pipe jacking	\$950.00	\$438,900.00	\$960.00	\$443,520.00	\$525.00	\$242,550.00	\$1,100.00	\$508,200.00	\$960.00	\$443,520.00	\$900.00	\$415,800.00	\$1,000.00	\$462,000.00
251	5ZO0010	1	L.S.	Lead and Asbestos Survey, Report and Monitoring	\$30,000.00	\$30,000.00	\$0.01	\$0.01	\$21,000.00	\$21,000.00	\$20,000.00	\$20,000.00	\$5,000.00	\$5,000.00	\$6,001.00	\$6,001.00	\$25,000.00	\$25,000.00
252	5ZO0125	1	L.S.	Removal of Asbestos (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$75,000. Enter a Unit Price of \$75,000 as your bid for this item.)	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
253	5ZO0025	12	Month	Oil Water Separato	\$16,000.00	\$192,000.00	\$2,300.00	\$27,600.00	\$805.00	\$9,660.00	\$2,600.00	\$31,200.00	\$10,000.00	\$120,000.00	\$2,675.00	\$32,100.00	\$2,500.00	\$30,000.00
254	5ZO05TNK	12	Month	Tank Rental	\$825.00	\$9,900.00	\$2,300.00	\$27,600.00	\$505.00	\$6,060.00	\$1,400.00	\$16,800.00	\$1,000.00	\$12,000.00	\$1,600.00	\$19,200.00	\$1,650.00	\$19,800.00
255	5ZO03TNK	3	Each	Tank Draining - Storm System	\$6,000.00	\$18,000.00	\$1,200.00	\$3,600.00	\$810.00	\$2,430.00	\$1,800.00	\$5,400.00	\$2,500.00	\$7,500.00	\$1,600.00	\$4,800.00	\$2,360.00	\$7,080.00
256	5ZO04TNK	1,000.00	Gallon	Tank Draining - Treatment Facility	\$1.80	\$1,800.00	\$28.00	\$28,000.00	\$4.00	\$4,000.00	\$4.00	\$4,000.00	\$5.00	\$5,000.00	\$4.00	\$4,000.00	\$0.77	\$770.00
257	5ZO01TNK	3	Each	Tank Cleaning	\$2,200.00	\$6,600.00	\$1,200.00	\$3,600.00	\$6,000.00	\$18,000.00	\$900.00	\$2,700.00	\$3,200.00	\$9,600.00	\$6,200.00	\$18,600.00	\$3,100.00	\$9,300.00
258	5ZO02TNK	1	Each	Tank Decontamination	\$7,700.00	\$7,700.00	\$2,300.00	\$2,300.00	\$6,750.00	\$6,750.00	\$2,800.00	\$2,800.00	\$3,200.00	\$3,200.00	\$5,350.00	\$5,350.00	\$4,200.00	\$4,200.00
259	5ZO0027	12	Each	Bollards	\$600.00	\$7,200.00	\$426.00	\$5,112.00	\$750.00	\$9,000.00	\$1,000.00	\$12,000.00	\$1,200.00	\$14,400.00	\$1,000.00	\$12,000.00	\$625.00	\$7,500.00
260	6A00027	9	Each	12'x6'x7" Electrical Manhole	\$12,000.00	\$108,000.00	\$22,000.00	\$198,000.00	\$21,600.00	\$194,400.00	\$20,000.00	\$180,000.00	\$22,000.00	\$198,000.00	\$19,264.67	\$173,382.03	\$7,500.00	\$67,500.00
261	6J00166	2	Each	Electrical Pull Box	\$1,900.00	\$3,800.00	\$4,800.00	\$9,600.00	\$4,200.00	\$8,400.00	\$2,200.00	\$4,400.00	\$4,400.00	\$8,800.00	\$2,195.50	\$4,391.00	\$2,500.00	\$5,000.00
262	5ZL0075	1	Each	JCP&L Transformer Pad	\$3,800.00	\$3,800.00	\$4,000.00	\$4,000.00	\$3,500.00	\$3,500.00	\$4,600.00	\$4,600.00	\$3,500.00	\$3,500.00	\$4,557.00	\$4,557.00	\$3,500.00	\$3,500.00
263	5ZL0229	40	L.F.	1-5" Electric Riser Conduit	\$40.00	\$1,600.00	\$128.00	\$5,120.00	\$112.00	\$4,480.00	\$120.00	\$4,800.00	\$110.00	\$4,400.00	\$121.00	\$4,840.00	\$45.00	\$1,800.00
264	6J00058	160	L.F.	2-6" Electric Riser Conduit	\$65.00	\$10,400.00	\$128.00	\$20,480.00	\$112.00	\$17,920.00	\$120.00	\$19,200.00	\$110.00	\$17,600.00	\$112.00	\$17,920.00	\$45.00	\$7,200.00
265	6J13EDB	65	L.F.	2-5" Electric Duct Bank, HDPE	\$50.00	\$3,250.00	\$123.00	\$7,995.00	\$108.00	\$7,020.00	\$27.00	\$1,755.00	\$110.00	\$7,150.00	\$26.95	\$1,751.75	\$25.00	\$1,625.00
266	6J14EDB	1,132.00	L.F.	2-6" Electric Duct Bank, HDPE	\$60.00	\$67,920.00	\$82.00	\$92,824.00	\$72.00	\$81,504.00	\$26.00	\$29,432.00	\$70.00	\$79,240.00	\$25.70	\$29,092.40	\$23.00	\$26,036.00
267	6J15EDB	1,733.00	L.F.	6-6" Electric Duct Bank, HDPE	\$130.00	\$225,290.00	\$159.00	\$275,547.00	\$140.00	\$242,620.00	\$34.00	\$58,922.00	\$140.00	\$242,620.00	\$33.15	\$57,448.95	\$75.00	\$129,975.00
268	6J16EDB	110	L.F.	4-5" Electric Duct Bank, HDPE	\$70.00	\$7,700.00	\$114.00	\$12,540.00	\$101.00	\$11,110.00	\$40.00	\$4,400.00	\$100.00	\$11,000.00	\$38.01	\$4,181.10	\$60.00	\$6,600.00
269	6J00167	201	L.F.	6-Way Duct Bank, 6" HDPE Conduits, Directional Drilled	\$700.00	\$140,700.00	\$995.00	\$199,995.00	\$875.00	\$175,875.00	\$300.00	\$60,300.00	\$900.00	\$180,900.00	\$298.37	\$59,972.37	\$850.00	\$170,850.00
270	6J00169	171	L.F.	4-Way Duct Bank, 5" HDPE Conduits, Directional Drilled	\$400.00	\$68,400.00	\$1,100.00	\$188,100.00	\$965.00	\$165,015.00	\$160.00	\$27,360.00	\$950.00	\$162,450.00	\$158.73	\$27,142.83	\$400.00	\$68,400.00
271	5ZL0190	1	L.S.	Relocation of JCP&L Electrical Facilities - 34.5 KV Transmission Only	\$340,000.00	\$340,000.00	\$381,000.00	\$381,000.00	\$315,000.00	\$315,000.00	\$340,000.00	\$340,000.00	\$350,000.00	\$350,000.00	\$525,000.00	\$525,000.00	\$400,000.00	\$400,000.00
272	5ZL01JCP	1	L.S.	Relocation of JCP&L Electrical Facilities No. 1	\$125,000.00	\$125,000.00	\$141,000.00	\$141,000.00	\$115,000.00	\$115,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$210,000.00	\$210,000.00	\$150,000.00	\$150,000.00
273	5ZL02JCP	1	L.S.	Relocation of JCP&L Electrical Facilities No. 2	\$230,000.00	\$230,000.00	\$260,000.00	\$260,000.00	\$200,000.00	\$200,000.00	\$230,000.00	\$230,000.00	\$230,000.00	\$230,000.00	\$375,000.00	\$375,000.00	\$265,000.00	\$265,000.00
274	5ZL03JCP	1	L.S.	Relocation of JCP&L Electrical Facilities No. 3	\$80,000.00	\$80,000.00	\$89,000.00	\$89,000.00	\$70,000.00	\$70,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$80,000.00	\$125,000.00	\$125,000.00	\$100,000.00	\$100,000.00
275	5ZL04JCP	1	L.S.	Relocation of JCP&L Electrical Facilities No. 4	\$101,000.00	\$101,000.00	\$113,000.00	\$113,000.00	\$95,000.00	\$95,000.00	\$110,000.00	\$110,000.00	\$100,000.00	\$100,000.00	\$160,000.00	\$160,000.00	\$115,000.00	\$115,000.00
276	5ZL05JCP	1	L.S.	Relocation of JCP&L Electrical Facilities No. 5	\$110,000.00	\$110,000.00	\$123,000.00	\$123,000.00	\$95,000.00	\$95,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$110,000.00	\$165,000.00	\$165,000.00	\$125,000.00	\$125,000.00
277	5ZL06JCP	1	L.S.	Relocation of JCP&L Electrical Facilities No. 6	\$111,000.00	\$111,000.00	\$125,000.00	\$125,000.00	\$95,000.00	\$95,000.00	\$115,000.00	\$115,000.00	\$110,000.00	\$110,000.00	\$175,000.00	\$175,000.00	\$130,000.00	\$130,000.00
278	5ZO0024	1	L.S.	As-Built Plans	\$5,000.00	\$5,000.00	\$28,000.00	\$28,000.00	\$2,500.00	\$2,500.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$7,500.00	\$7,500.00	\$8,000.00	\$8,000.00
279	5ZL0009	1	Each	8' X 4' X 7" Telephone Manhole	\$9,600.00	\$9,600.00	\$14,000.00	\$14,000.00	\$12,600.00	\$12,600.00	\$14,000.00	\$14,000.00	\$12,000.00	\$12,000.00	\$11,730.00	\$11,730.00	\$20,000.00	\$20,000.00
280	5ZL0105	6	L.F.	2-4" Telephone Riser Conduit	\$40.00	\$240.00	\$375.00	\$2,250.00	\$330.00	\$1,980.00	\$600.00	\$3,600.00	\$325.00	\$1,950.00	\$330.00	\$1,980.00	\$200.00	\$1,200.00
281	5ZL0161	79	L.F.	4" Telephone, PVC	\$30.15	\$2,381.85	\$38.00	\$3,002.00	\$33.00	\$2,607.00	\$15.00	\$1,185.00	\$30.00	\$2,370.00	\$43.51	\$3,437.29	\$60.00	\$4,740.00
282	5ZL0164	1,114.00	L.F.	4-4" Telephone Duct Bank, PVC	\$50.00	\$55,700.00	\$40.00	\$44,560.00	\$35.00	\$38,990.00	\$15.00	\$16,710.00	\$35.00	\$38,990.00	\$35.87	\$39,959.18	\$80.00	\$89,120.00
283	6J00168	277	L.F.	4-Way Duct Bank, 4" PVC Conduits, Directional Drilled	\$325.00	\$90,025.00	\$1,126.00	\$311,902.00	\$900.00	\$249,300.00	\$55.00	\$15,235.00	\$1,000.00	\$277,000.00	\$134.16	\$37,162.32	\$150.00	\$41,550.00
284	6B00102	4	Each	3' x 2' x 3' Handhole	\$2,300.00	\$9,200.00	\$2,276.00	\$9,104.00	\$2,000.00	\$8,000.00	\$2,200.00	\$8,800.00	\$2,000.00	\$8,000.00	\$2,061.00	\$8,244.00	\$1,600.00	\$6,400.00
285	5B04PVC	1,629.00	L.F.	4" PVC Pipe, Schedule 80	\$16.15	\$26,308.35	\$17.00	\$27,693.00	\$14.50	\$23,620.50	\$22.00	\$35,838.00	\$14.00	\$22,806.00	\$20.25	\$32,987.25	\$20.00	\$32,580.00
286	5ZL0225	1,629.00	L.F.	3-1.25" Corrugated Inner Ducts	\$18.50	\$30,136.50	\$6.00	\$9,774.00	\$5.25	\$8,552.25	\$4.00	\$6,516.00	\$5.00	\$8,145.00	\$3.88	\$6,320.52	\$12.00	\$19,548.00
287	6A034PU	302	L.F.	4" PVC Schedule 40, Underground	\$20.00	\$6,040.00	\$20.00	\$6,040.00	\$17.00	\$5,134.00	\$24.00	\$7,248.00	\$16.00	\$4,832.00	\$17.00	\$5,134.00	\$10.00	\$3,020.00

Base Line Item Detail					George Harms Construction Co., Inc.		Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		South State, Inc.		PKF-Mark III, Inc.		Union Paving and Const. Co., Inc.	
288	5ZM03ERR	1	C.P.	Force Account for Emergency & Routine Roadway and Bridge Repairs (This is a NO-BID, Cost-Plus item for this contract. The Cost-Plus price is \$200,000. Enter a Unit Price of \$200,000 as your bid for this item.)	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	
289	5ZQ0001	1	L.S.	Express E-ZPass Mounting Bracket Assemblies	\$28,750.00	\$28,750.00	\$35,000.00	\$35,000.00	\$45,000.00	\$45,000.00	\$25,000.00	\$25,000.00	\$30,000.00	\$30,000.00	\$18,000.00	\$18,000.00	\$35,000.00	\$35,000.00
290	5B00072	358	L.F.	24" Centrifugally Cast Concrete Pipe	\$0.01	\$3.58	\$0.01	\$3.58	\$250.00	\$89,500.00	\$325.00	\$116,350.00	\$275.00	\$98,450.00	\$450.00	\$161,100.00	\$472.00	\$168,976.00
291	5B00073	357	L.F.	30" Centrifugally Cast Concrete Pipe	\$0.01	\$3.57	\$0.01	\$3.57	\$270.00	\$96,390.00	\$325.00	\$116,025.00	\$300.00	\$107,100.00	\$450.00	\$160,650.00	\$354.00	\$126,378.00
292	5B00074	176	L.F.	36" Centrifugally Cast Concrete Pipe	\$350.00	\$61,600.00	\$0.01	\$1.76	\$400.00	\$70,400.00	\$420.00	\$73,920.00	\$350.00	\$61,600.00	\$535.00	\$94,160.00	\$425.00	\$74,800.00
293	5B00075	186	L.F.	42" Centrifugally Cast Concrete Pipe	\$425.00	\$79,050.00	\$0.01	\$1.86	\$420.00	\$78,120.00	\$520.00	\$96,720.00	\$475.00	\$88,350.00	\$686.00	\$127,596.00	\$550.00	\$102,300.00
294	5B00076	226	L.F.	144" Centrifugally Cast Concrete Pipe	\$1,100.00	\$248,600.00	\$0.01	\$2.26	\$2,590.00	\$585,340.00	\$2,600.00	\$587,600.00	\$2,400.00	\$542,400.00	\$2,800.00	\$632,800.00	\$2,832.00	\$640,032.00
295	5B00077	171	L.F.	36" x 54" Centrifugally Cast Concrete Pipe	\$540.00	\$92,340.00	\$0.01	\$1.71	\$660.00	\$112,860.00	\$640.00	\$109,440.00	\$550.00	\$94,050.00	\$770.00	\$131,670.00	\$660.80	\$112,996.80
296	5B00078	286	L.F.	42" x 60" Centrifugally Cast Concrete Pipe	\$530.00	\$151,580.00	\$0.01	\$2.86	\$750.00	\$214,500.00	\$670.00	\$191,620.00	\$600.00	\$171,600.00	\$800.00	\$228,800.00	\$731.60	\$209,237.60
297	6A20MLC	25,535.00	L.F.	#2 / 0 A.W.G. Multiple Lighting Cable	\$5.25	\$134,058.75	\$7.00	\$178,745.00	\$5.25	\$134,058.75	\$5.30	\$135,335.50	\$5.75	\$146,826.25	\$5.37	\$137,122.95	\$6.00	\$153,210.00
298	6A02MLC	70,747.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$3.40	\$240,539.80	\$5.00	\$353,735.00	\$3.40	\$240,539.80	\$3.50	\$247,614.50	\$3.75	\$265,301.25	\$2.74	\$193,846.78	\$4.00	\$282,988.00
299	6A02GWR	17	L.F.	#2 A.W.G. Ground Wire	\$5.80	\$98.60	\$4.00	\$68.00	\$5.80	\$98.60	\$6.00	\$102.00	\$12.00	\$204.00	\$4.18	\$71.06	\$6.50	\$110.50
300	6A02SVC	240	L.F.	#2 A.W.G. Service Cable (600v)	\$5.15	\$1,236.00	\$7.00	\$1,680.00	\$5.15	\$1,236.00	\$6.00	\$1,440.00	\$4.00	\$960.00	\$4.60	\$1,104.00	\$6.00	\$1,440.00
301	6A04GWR	5,516.00	L.F.	#4 A.W.G. Ground Wire	\$2.35	\$12,962.60	\$3.00	\$16,548.00	\$2.35	\$12,962.60	\$3.00	\$16,548.00	\$2.00	\$11,032.00	\$2.68	\$14,782.88	\$2.77	\$15,279.32
302	6A04MLC	7,138.00	L.F.	#4 A.W.G. Multiple Lighting Cable	\$2.75	\$19,629.50	\$3.00	\$21,414.00	\$2.75	\$19,629.50	\$3.00	\$21,414.00	\$2.25	\$16,060.50	\$2.37	\$16,917.06	\$3.20	\$22,841.60
303	6A40SVC	1,380.00	L.F.	#4/0 A.W.G. Service Cable (600V)	\$7.40	\$10,212.00	\$9.00	\$12,420.00	\$7.40	\$10,212.00	\$7.50	\$10,350.00	\$8.50	\$11,730.00	\$8.32	\$11,481.60	\$8.50	\$11,730.00
304	6A00006	68	L.F.	#4/0 A.W.G. Multiple Lighting Cable	\$13.00	\$884.00	\$9.00	\$612.00	\$13.00	\$884.00	\$14.00	\$952.00	\$8.50	\$578.00	\$7.72	\$524.96	\$15.00	\$1,020.00
305	6A08GWR	12,936.00	L.F.	#8 A.W.G. Ground Wire	\$1.80	\$23,284.80	\$2.00	\$25,872.00	\$1.80	\$23,284.80	\$2.00	\$25,872.00	\$1.50	\$19,404.00	\$1.44	\$18,627.84	\$2.00	\$25,872.00
306	6A10GWR	520	L.F.	#10 A.W.G. Ground Wire	\$1.80	\$936.00	\$2.00	\$1,040.00	\$1.80	\$936.00	\$2.00	\$1,040.00	\$2.75	\$1,430.00	\$1.46	\$759.20	\$2.00	\$1,040.00
307	6J00173	3	Each	Pull Box, Type 12" x 6" x 6"	\$870.00	\$2,610.00	\$400.00	\$1,200.00	\$870.00	\$2,610.00	\$900.00	\$2,700.00	\$1,850.00	\$5,550.00	\$1,570.33	\$4,710.99	\$1,000.00	\$3,000.00
308	6A01PGE	12	L.F.	1" PVC Coated Galvanized Conduit, Exposed	\$100.00	\$1,200.00	\$85.00	\$1,020.00	\$100.00	\$1,200.00	\$120.00	\$1,440.00	\$115.00	\$1,380.00	\$52.42	\$629.04	\$118.00	\$1,416.00
309	6A02PGE	25	L.F.	2" PVC Coated Galvanized Conduit, Exposed	\$100.00	\$2,500.00	\$216.24	\$5,406.00	\$100.00	\$2,500.00	\$120.00	\$3,000.00	\$135.00	\$3,375.00	\$52.00	\$1,300.00	\$118.00	\$2,950.00
310	6A03RMS	6,029.00	L.F.	3" Rigid Metallic Conduit, on Structures	\$41.50	\$250,203.50	\$32.00	\$192,928.00	\$39.50	\$238,145.50	\$42.00	\$253,218.00	\$27.00	\$162,783.00	\$27.17	\$163,807.93	\$20.00	\$120,580.00
311	6A03RMU	368	L.F.	3" Rigid Metallic Conduit, Underground	\$35.00	\$12,880.00	\$43.00	\$15,824.00	\$35.00	\$12,880.00	\$36.00	\$13,248.00	\$40.00	\$14,720.00	\$32.36	\$11,908.48	\$36.00	\$13,248.00
312	6A03RNC	22,999.00	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$12.25	\$281,737.75	\$15.00	\$344,985.00	\$16.25	\$373,733.75	\$18.00	\$413,982.00	\$10.00	\$229,990.00	\$7.26	\$166,972.74	\$8.00	\$183,992.00
313	6A13RNC	885	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$12.60	\$11,151.00	\$23.00	\$20,355.00	\$19.25	\$17,036.25	\$20.00	\$17,700.00	\$25.00	\$22,125.00	\$13.90	\$12,301.50	\$42.00	\$37,170.00
314	6A00123	114	L.F.	5" Rigid Metallic Conduit, Underground	\$55.50	\$6,327.00	\$34.00	\$3,876.00	\$70.95	\$8,088.30	\$71.00	\$8,094.00	\$48.00	\$5,472.00	\$39.12	\$4,459.68	\$45.00	\$5,130.00
315	6A10RLM	1	Each	Lighting Manhole	\$6,500.00	\$6,500.00	\$5,600.00	\$5,600.00	\$7,000.00	\$7,000.00	\$7,200.00	\$7,200.00	\$6,400.00	\$6,400.00	\$5,754.00	\$5,754.00	\$7,000.00	\$7,000.00
316	6A21JF1	65	Each	Junction Box Foundation, Type 1	\$2,400.00	\$156,000.00	\$3,500.00	\$227,500.00	\$2,700.00	\$175,500.00	\$2,800.00	\$182,000.00	\$2,500.00	\$162,500.00	\$1,914.51	\$124,443.15	\$2,400.00	\$156,000.00
317	6A24JBC	26	Each	Junction Box, Type C	\$2,300.00	\$59,800.00	\$3,400.00	\$88,400.00	\$2,370.00	\$61,620.00	\$2,400.00	\$62,400.00	\$1,900.00	\$49,400.00	\$1,835.12	\$47,713.12	\$2,300.00	\$59,800.00
318	6A25JBD	22	Each	Junction Box, Type D	\$600.00	\$13,200.00	\$900.00	\$19,800.00	\$1,280.00	\$28,160.00	\$1,300.00	\$28,600.00	\$1,000.00	\$22,000.00	\$1,102.86	\$24,262.92	\$1,550.00	\$34,100.00
319	6A05RMS	30	L.F.	1½" Rigid Metallic Conduit on Structures	\$45.00	\$1,350.00	\$27.00	\$810.00	\$42.15	\$1,264.50	\$44.00	\$1,320.00	\$53.00	\$1,590.00	\$42.77	\$1,283.10	\$50.00	\$1,500.00
320	6A10FLC	2	Each	Concrete Foundation For Load Center	\$2,200.00	\$4,400.00	\$2,900.00	\$5,800.00	\$6,500.00	\$13,000.00	\$6,600.00	\$13,200.00	\$3,500.00	\$7,000.00	\$3,500.00	\$7,000.00	\$1,400.00	\$2,800.00
321	6A10FMC	2	Each	Concrete Foundation For Meter Cabinet	\$2,550.00	\$5,100.00	\$2,000.00	\$4,000.00	\$2,100.00	\$4,200.00	\$2,200.00	\$4,400.00	\$2,200.00	\$4,400.00	\$3,500.00	\$7,000.00	\$885.00	\$1,770.00
322	N6B0007	1	L.S.	Underbridge Lighting Installation, Str. No. 1	\$60,250.00	\$60,250.00	\$85,000.00	\$85,000.00	\$60,250.00	\$60,250.00	\$62,000.00	\$62,000.00	\$62,000.00	\$62,000.00	\$180,000.00	\$180,000.00	\$70,000.00	\$70,000.00
323	N6B0008	1	L.S.	Underbridge Lighting Installation, Str. No. 2	\$65,110.00	\$65,110.00	\$126,000.00	\$126,000.00	\$65,110.00	\$65,110.00	\$66,000.00	\$66,000.00	\$80,000.00	\$80,000.00	\$170,000.00	\$170,000.00	\$75,000.00	\$75,000.00
324	6B00055	1	L.S.	Underbridge Lighting Installation, Structure No. 3	\$176,235.00	\$176,235.00	\$305,000.00	\$305,000.00	\$176,235.00	\$176,235.00	\$180,000.00	\$180,000.00	\$145,000.00	\$145,000.00	\$100,000.00	\$100,000.00	\$200,000.00	\$200,000.00
325	6B00056	1	L.S.	Underbridge Lighting Installation, Structure No. 4	\$191,000.00	\$191,000.00	\$369,000.00	\$369,000.00	\$191,000.00	\$191,000.00	\$195,000.00	\$195,000.00	\$162,000.00	\$162,000.00	\$50,000.00	\$50,000.00	\$220,000.00	\$220,000.00
326	6B00057	1	L.S.	Underbridge Lighting Installation, Structure No. 5	\$129,320.00	\$129,320.00	\$159,000.00	\$159,000.00	\$129,320.00	\$129,320.00	\$130,000.00	\$130,000.00	\$135,000.00	\$135,000.00	\$45,000.00	\$45,000.00	\$150,000.00	\$150,000.00
327	6A65RAS	1	Lump	Remove and Salvage Existing Facilities	\$45,000.00	\$45,000.00	\$1,000.00	\$1,000.00	\$45,000.00	\$45,000.00	\$46,000.00	\$46,000.00	\$85,000.00	\$85,000.00	\$40,000.00	\$40,000.00	\$65,000.00	\$65,000.00
328	6B00028	2	Each	Meter Cabinet, Type F, Voltage 277/480V	\$6,350.00	\$12,700.00	\$4,000.00	\$8,000.00	\$6,350.00	\$12,700.00	\$6,400.00	\$12,800.00	\$7,700.00	\$15,400.00	\$6,404.00	\$12,808.00	\$7,300.00	\$14,600.00



Base Line Item Detail					George Harms Construction Co., Inc.		Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		South State, Inc.		PKF-Mark III, Inc.		Union Paving and Const. Co., Inc.	
329	6B00066	1	L.S.	Temporary Lighting Systems	\$167,450.00	\$167,450.00	\$150,000.00	\$150,000.00	\$167,450.00	\$167,450.00	\$170,000.00	\$170,000.00	\$210,000.00	\$210,000.00	\$100,000.00	\$100,000.00	\$200,000.00	\$200,000.00
330	6B01LCT	2	Each	Load Center, Type T	\$18,525.00	\$37,050.00	\$13,000.00	\$26,000.00	\$18,525.00	\$37,050.00	\$19,000.00	\$38,000.00	\$15,000.00	\$30,000.00	\$20,831.50	\$41,663.00	\$21,000.00	\$42,000.00
331	6J00047	1	Each	Electrical Service Load Center	\$67,425.00	\$67,425.00	\$37,000.00	\$37,000.00	\$67,425.00	\$67,425.00	\$70,000.00	\$70,000.00	\$35,000.00	\$35,000.00	\$37,061.00	\$37,061.00	\$77,000.00	\$77,000.00
332	6B15LMGS	3	Each	Lighting Standard, Type L-MG-40-SB	\$1,970.00	\$5,910.00	\$2,200.00	\$6,600.00	\$1,970.00	\$5,910.00	\$2,000.00	\$6,000.00	\$2,200.00	\$6,600.00	\$2,689.67	\$8,069.01	\$2,250.00	\$6,750.00
333	6B40LMG2	7	Each	Lighting Standard, Type L-MG2-40	\$2,195.00	\$15,365.00	\$2,800.00	\$19,600.00	\$2,195.00	\$15,365.00	\$2,200.00	\$15,400.00	\$2,500.00	\$17,500.00	\$3,764.57	\$26,351.99	\$2,525.00	\$17,675.00
334	6B45LMG	56	Each	Lighting Standard, Type L-MG-40	\$2,115.00	\$118,440.00	\$2,500.00	\$140,000.00	\$2,115.00	\$118,440.00	\$2,200.00	\$123,200.00	\$2,500.00	\$140,000.00	\$2,404.68	\$134,662.08	\$2,400.00	\$134,400.00
335	6B15TP2	8	Each	Type P2 Luminaire, 150W	\$1,205.00	\$9,640.00	\$1,300.00	\$10,400.00	\$1,205.00	\$9,640.00	\$1,300.00	\$10,400.00	\$1,000.00	\$8,000.00	\$1,178.63	\$9,429.04	\$1,400.00	\$11,200.00
336	6B25TP2	13	Each	Type P2 Luminaire, 250W	\$1,225.00	\$15,925.00	\$1,300.00	\$16,900.00	\$1,225.00	\$15,925.00	\$1,300.00	\$16,900.00	\$1,000.00	\$13,000.00	\$1,000.00	\$13,000.00	\$1,445.50	\$18,791.50
337	6B25TP4	31	Each	Type P4 Luminaire, 250W	\$1,305.00	\$40,455.00	\$1,400.00	\$43,400.00	\$1,305.00	\$40,455.00	\$1,400.00	\$43,400.00	\$1,100.00	\$34,100.00	\$1,000.00	\$31,000.00	\$1,500.00	\$46,500.00
338	6B40TP4	55	Each	Type P4 Luminaire, 400W	\$1,270.00	\$69,850.00	\$1,400.00	\$77,000.00	\$1,270.00	\$69,850.00	\$1,300.00	\$71,500.00	\$1,100.00	\$60,500.00	\$1,000.00	\$55,000.00	\$1,450.00	\$79,750.00
339	6J00001	18	Each	In-Pavement Wireless Sensor	\$1,310.00	\$23,580.00	\$2,300.00	\$41,400.00	\$1,310.00	\$23,580.00	\$1,400.00	\$25,200.00	\$1,500.00	\$27,000.00	\$1,000.00	\$18,000.00	\$1,500.00	\$27,000.00
340	6J00170	1	Each	Flashing Beacon and Controller Cabinet	\$12,900.00	\$12,900.00	\$8,000.00	\$8,000.00	\$12,900.00	\$12,900.00	\$13,000.00	\$13,000.00	\$8,000.00	\$8,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00
341	6J00171	3	Each	Relocate Flashing Beacon and Controller Cabinet	\$4,500.00	\$13,500.00	\$5,000.00	\$15,000.00	\$4,500.00	\$13,500.00	\$4,600.00	\$13,800.00	\$8,500.00	\$25,500.00	\$6,500.00	\$19,500.00	\$5,310.00	\$15,930.00
342	6J00172	2	Each	Relocate VMS and Controller Cabinet	\$22,500.00	\$45,000.00	\$14,000.00	\$28,000.00	\$22,500.00	\$45,000.00	\$25,000.00	\$50,000.00	\$18,000.00	\$36,000.00	\$12,000.00	\$24,000.00	\$26,550.00	\$53,100.00
343	7C01TOP	380,597.00	S.Y.	Topsoil	\$1.40	\$532,835.80	\$2.00	\$761,194.00	\$1.10	\$418,656.70	\$1.20	\$456,716.40	\$1.25	\$475,746.25	\$1.35	\$513,805.95	\$1.00	\$380,597.00
344	7D01SED	258,484.00	S.Y.	Seeding, Type A	\$0.65	\$168,014.60	\$1.00	\$258,484.00	\$0.65	\$168,014.60	\$0.66	\$170,599.44	\$0.65	\$168,014.60	\$0.75	\$193,863.00	\$0.77	\$199,032.68
345	7D26SED	137,298.00	S.Y.	Seeding, Type B (This is a NO-BID, Square Yard item for this contract. The Square Yard Unit Price is \$0.75. Enter a Unit Price of \$0.75 as your bid for this item.)	\$0.75	\$102,973.50	\$0.75	\$102,973.50	\$0.75	\$102,973.50	\$0.75	\$102,973.50	\$0.75	\$102,973.50	\$0.75	\$102,973.50	\$0.85	\$116,703.30
346	7D08SED	31,807.00	S.Y.	Seeding, Type L	\$0.70	\$22,264.90	\$1.20	\$38,168.40	\$0.70	\$22,264.90	\$0.72	\$22,901.04	\$0.65	\$20,674.55	\$0.45	\$14,313.15	\$0.80	\$25,445.60
347	7D20SED	46,441.00	S.Y.	Wet Meadow Seed Mix, Type W	\$0.90	\$41,796.90	\$1.00	\$46,441.00	\$0.90	\$41,796.90	\$0.95	\$44,118.95	\$1.20	\$55,729.20	\$1.20	\$55,729.20	\$1.00	\$46,441.00
348	7D20MOW	43	Acre	Mowing	\$500.00	\$21,500.00	\$0.01	\$0.43	\$500.00	\$21,500.00	\$510.00	\$21,930.00	\$500.00	\$21,500.00	\$300.00	\$12,900.00	\$590.00	\$25,370.00
349	7D30WAT	4,300.00	M.G.	Watering	\$31.00	\$133,300.00	\$0.01	\$43.00	\$25.00	\$107,500.00	\$26.00	\$111,800.00	\$0.01	\$43.00	\$1.00	\$4,300.00	\$29.50	\$126,850.00
350	7.00E+01	12	Each	Planting, Atlantic White Cedar (Chamaecyparis Thyoides)	\$35.00	\$420.00	\$51.00	\$612.00	\$35.00	\$420.00	\$36.00	\$432.00	\$35.00	\$420.00	\$28.00	\$336.00	\$41.30	\$495.60
351	N7E0003	32	Each	Planting, Black Chokeberry (Aronia Melanocarpa)	\$20.00	\$640.00	\$17.00	\$544.00	\$20.00	\$640.00	\$21.00	\$672.00	\$25.00	\$800.00	\$20.00	\$640.00	\$23.60	\$755.20
352	N7E0005	40	Each	Planting, Summersweet (Clethra Alnifolia)	\$20.00	\$800.00	\$17.00	\$680.00	\$20.00	\$800.00	\$21.00	\$840.00	\$25.00	\$1,000.00	\$20.00	\$800.00	\$23.60	\$944.00
353	N7E0008	65	Each	Planting, Winterberry Holly (Ilex Verticillata)	\$20.00	\$1,300.00	\$17.00	\$1,105.00	\$20.00	\$1,300.00	\$21.00	\$1,365.00	\$25.00	\$1,625.00	\$20.00	\$1,300.00	\$23.60	\$1,534.00
354	N7E0010	53	Each	Planting, Bayberry (Myrica Pensylvanica)	\$20.00	\$1,060.00	\$17.00	\$901.00	\$20.00	\$1,060.00	\$21.00	\$1,113.00	\$25.00	\$1,325.00	\$20.00	\$1,060.00	\$23.60	\$1,250.80
355	N7E0013	17	Each	Planting, Highbush Blueberry (Vaccinium Corymbosum)	\$20.00	\$340.00	\$17.00	\$289.00	\$20.00	\$340.00	\$21.00	\$357.00	\$25.00	\$425.00	\$20.00	\$340.00	\$23.60	\$401.20
356	N7E0014	31	Each	Planting, Arrowwood Viburnum (Viburnum Dentatum)	\$20.00	\$620.00	\$17.00	\$527.00	\$20.00	\$620.00	\$21.00	\$651.00	\$25.00	\$775.00	\$20.00	\$620.00	\$23.60	\$731.60
357	N7E0021	5	Each	Planting, Shadbush Serviceberry (Amelanchier Canadensis)	\$60.00	\$300.00	\$239.00	\$1,195.00	\$60.00	\$300.00	\$65.00	\$325.00	\$60.00	\$300.00	\$85.00	\$425.00	\$70.80	\$354.00
358	N7E0025	8	Each	Planting, Sweetgum (Liquidambar Styraciflua)	\$35.00	\$280.00	\$28.00	\$224.00	\$35.00	\$280.00	\$40.00	\$320.00	\$35.00	\$280.00	\$28.00	\$224.00	\$41.30	\$330.40
359	N7E0026	25	Each	Planting, Black Gum (Nyssa Sylvatica)	\$35.00	\$875.00	\$28.00	\$700.00	\$35.00	\$875.00	\$40.00	\$1,000.00	\$35.00	\$875.00	\$28.00	\$700.00	\$41.30	\$1,032.50
360	N7E0027	17	Each	Planting, Swamp White Oak (Quercus Bicolor)	\$35.00	\$595.00	\$34.00	\$578.00	\$35.00	\$595.00	\$40.00	\$680.00	\$35.00	\$595.00	\$28.00	\$476.00	\$41.30	\$702.10
361	N7E0028	10	Each	Planting, Pin Oak (Quercus Palustris)	\$60.00	\$600.00	\$239.00	\$2,390.00	\$60.00	\$600.00	\$65.00	\$650.00	\$105.00	\$1,050.00	\$105.00	\$1,050.00	\$70.80	\$708.00
362	N7E0029	20	Each	Planting, American Holly (Ilex Opaca)	\$35.00	\$700.00	\$28.00	\$560.00	\$35.00	\$700.00	\$40.00	\$800.00	\$40.00	\$800.00	\$40.00	\$800.00	\$41.30	\$826.00
363	N7E0040	29	Each	Planting, Blackhaw Viburnum (Viburnum Prunifolium)	\$20.00	\$580.00	\$17.00	\$493.00	\$20.00	\$580.00	\$25.00	\$725.00	\$25.00	\$725.00	\$20.00	\$580.00	\$23.60	\$684.40
364	N7E0042	32	Each	Planting, Red Maple (Acer Rubrum)	\$60.00	\$1,920.00	\$239.00	\$7,648.00	\$60.00	\$1,920.00	\$65.00	\$2,080.00	\$60.00	\$1,920.00	\$85.00	\$2,720.00	\$70.80	\$2,265.60
365	N7E0045	33	Each	Planting, Inkberry (Ilex Glabra)	\$20.00	\$660.00	\$17.00	\$561.00	\$20.00	\$660.00	\$25.00	\$825.00	\$20.00	\$660.00	\$20.00	\$660.00	\$23.60	\$778.80
366	N7E0048	43	Each	Planting, Spice Bush (Lindera Benzoin)	\$20.00	\$860.00	\$17.00	\$731.00	\$20.00	\$860.00	\$25.00	\$1,075.00	\$20.00	\$860.00	\$20.00	\$860.00	\$23.60	\$1,014.80
367	N7E0054	25	Each	Planting, Redosier Dogwood (Cornus Sericea)	\$20.00	\$500.00	\$17.00	\$425.00	\$20.00	\$500.00	\$25.00	\$625.00	\$20.00	\$500.00	\$20.00	\$500.00	\$23.60	\$590.00
368	7E20MUL	355	S.Y.	Wood Chip Mulching	\$4.00	\$1,420.00	\$8.00	\$2,840.00	\$4.00	\$1,420.00	\$4.50	\$1,597.50	\$3.50	\$1,242.50	\$3.50	\$1,242.50	\$4.72	\$1,675.60
369	7F02SSM	40,473.00	S.Y.	Permanent Soil Stabilization Matting	\$4.05	\$163,915.65	\$4.00	\$161,892.00	\$4.00	\$161,892.00	\$4.10	\$165,939.30	\$3.50	\$141,655.50	\$3.75	\$151,773.75	\$4.65	\$188,199.45
370	N8A0001	23,900.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$22.00	\$525,800.00	\$18.00	\$430,200.00	\$16.00	\$382,400.00	\$12.00	\$286,800.00	\$10.00	\$239,000.00	\$1.00	\$23,900.00	\$1.00	\$23,900.00
371	N8A0002	67,600.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$0.01	\$676.00	\$9.00	\$608,400.00	\$9.00	\$608,400.00	\$8.00	\$540,800.00	\$3.00	\$202,800.00	\$31.00	\$2,095,600.00	\$1.00	\$67,600.00

Base Line Item Detail					George Harms Construction Co., Inc.		Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		D'Annunzio & Sons, Inc.		South State, Inc.		PKF-Mark III, Inc.		Union Paving and Const. Co., Inc.	
372	N8A0003	6,000.00	L.F.	Resetting Precast Concrete Construction Barrier	\$15.00	\$90,000.00	\$0.01	\$60.00	\$6.50	\$39,000.00	\$4.00	\$24,000.00	\$5.00	\$30,000.00	\$17.50	\$105,000.00	\$50.00	\$300,000.00
373	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$200,000.00	\$200,000.00	\$600,000.00	\$600,000.00	\$2,500,000.00	\$2,500,000.00	\$750,000.00	\$750,000.00	\$500,000.00	\$500,000.00	\$1,400,000.00	\$1,400,000.00	\$3,500,000.00	\$3,500,000.00
374	8A06MPT	60	Barrel	Repair Temporary Impact Attenuators	\$400.00	\$24,000.00	\$0.01	\$0.60	\$700.00	\$42,000.00	\$450.00	\$27,000.00	\$0.01	\$0.60	\$1.00	\$60.00	\$400.00	\$24,000.00
375	8A07MPT	3	Each	Repair Truck Mounted Impact Attenuators	\$4,700.00	\$14,100.00	\$0.01	\$0.03	\$10,000.00	\$30,000.00	\$17,000.00	\$51,000.00	\$0.01	\$0.03	\$1.00	\$3.00	\$1,770.00	\$5,310.00
376	8A30MPT	3	Each	Furnishing Portable Variable Message Sign	\$15,000.00	\$45,000.00	\$0.01	\$0.03	\$12,000.00	\$36,000.00	\$8,000.00	\$24,000.00	\$40,000.00	\$120,000.00	\$25,000.00	\$75,000.00	\$15,000.00	\$45,000.00
377	8B15MPT	5,600.00	M.H.	Traffic Protection Patrol	\$0.01	\$56.00	\$0.01	\$56.00	\$5.00	\$28,000.00	\$10.00	\$56,000.00	\$0.01	\$56.00	\$1.00	\$5,600.00	\$45.00	\$252,000.00
378	8B17MPT	5	Each	Furnishing Truck with Mounted Attenuator	\$50,000.00	\$250,000.00	\$0.01	\$0.05	\$25,000.00	\$125,000.00	\$15,000.00	\$75,000.00	\$5,000.00	\$25,000.00	\$30,000.00	\$150,000.00	\$15,000.00	\$75,000.00
379	8B18MPT	10	Each	Furnishing Temporary Impact Attenuator	\$4,300.00	\$43,000.00	\$51,000.00	\$510,000.00	\$5,000.00	\$50,000.00	\$4,000.00	\$40,000.00	\$4,200.00	\$42,000.00	\$4,000.00	\$40,000.00	\$5,500.00	\$55,000.00
380	8B19MPT	100	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$134.00	\$13,400.00	\$0.01	\$1.00	\$100.00	\$10,000.00	\$85.00	\$8,500.00	\$100.00	\$10,000.00	\$100.00	\$10,000.00	\$70.00	\$7,000.00
381	8B20MPT	30	Each	Placing and Removing Temporary Impact Attenuator	\$3,400.00	\$102,000.00	\$1,600.00	\$48,000.00	\$3,500.00	\$105,000.00	\$1,800.00	\$54,000.00	\$2,200.00	\$66,000.00	\$1.00	\$30.00	\$4,000.00	\$120,000.00
382	8B34MPT	650	L.F.	Modular Glare Screen System	\$30.00	\$19,500.00	\$15.00	\$9,750.00	\$20.00	\$13,000.00	\$25.00	\$16,250.00	\$30.00	\$19,500.00	\$20.90	\$13,585.00	\$20.00	\$13,000.00
383	N8G0004	2,086.00	Hour	Standby Wrecker Service, Light Duty (This is a NO-BID, Hourly item for this contract. The Hourly price is \$60.00. Enter a Unit Price of \$60.00 as your bid for this item.)	\$60.00	\$125,160.00	\$60.00	\$125,160.00	\$60.00	\$125,160.00	\$60.00	\$125,160.00	\$60.00	\$125,160.00	\$60.00	\$125,160.00	\$60.00	\$125,160.00
384	8C060PTD	1	L.S.	Police Traffic Directors (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$60,000. Enter a Unit Price of \$60,000 as your bid for this item.)	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00
385	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$325,000.00	\$325,000.00	\$6,000.00	\$6,000.00	\$15,000.00	\$15,000.00	\$150,000.00	\$150,000.00	\$135,000.00	\$135,000.00	\$35,000.00	\$35,000.00	\$285,000.00	\$285,000.00
386	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$175,000.00	\$175,000.00	\$6,000.00	\$6,000.00	\$15,000.00	\$15,000.00	\$30,000.00	\$30,000.00	\$100,000.00	\$100,000.00	\$35,000.00	\$35,000.00	\$125,000.00	\$125,000.00
387	8C23MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$175,000.00	\$175,000.00	\$6,000.00	\$6,000.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$75,000.00	\$75,000.00	\$32,000.00	\$32,000.00	\$100,000.00	\$100,000.00
388	8C24MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 4	\$175,000.00	\$175,000.00	\$6,000.00	\$6,000.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$85,000.00	\$85,000.00	\$30,000.00	\$30,000.00	\$85,000.00	\$85,000.00
389	8C25MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 5	\$15,000.00	\$15,000.00	\$6,000.00	\$6,000.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$12,000.00	\$12,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
390	8F01SWS	1	L.S.	Smart Workzone System	\$155,000.00	\$155,000.00	\$135,000.00	\$135,000.00	\$200,000.00	\$200,000.00	\$225,000.00	\$225,000.00	\$250,000.00	\$250,000.00	\$200,000.00	\$200,000.00	\$300,000.00	\$300,000.00
391	5ZL0257	2	Each	JCP&L Steel Pole Foundation	\$88,000.00	\$176,000.00	\$118,000.00	\$236,000.00	\$100,000.00	\$200,000.00	\$135,000.00	\$270,000.00	\$150,000.00	\$300,000.00	\$135,000.00	\$270,000.00	\$205,000.00	\$410,000.00
Base Total					\$84,262,835.93		\$86,121,645.21		\$87,341,830.20		\$89,297,000.00		\$92,561,605.23		\$95,614,972.30		\$103,767,774.13	