

Base Line Item Detail					Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		George Harms Construction Co., Inc.		Anselmi and DeCicco, Inc		PKF-Mark III, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	1D01LAY	1	L.S.	Construction Layout	\$1,000,000.00	\$1,000,000.00	\$1,085,000.00	\$1,085,000.00	\$1,500,000.00	\$1,500,000.00	\$1,000,000.00	\$1,000,000.00	\$930,000.00	\$930,000.00
2	1D10MOB	1	L.S.	Mobilization	\$3,600,000.00	\$3,600,000.00	\$3,780,000.00	\$3,780,000.00	\$3,841,250.00	\$3,841,250.00	\$7,800,000.00	\$7,800,000.00	\$7,247,000.00	\$7,247,000.00
3	1G01SCH	1	L.S.	Progress Schedule	\$1.00	\$1.00	\$150,000.00	\$150,000.00	\$10,000.00	\$10,000.00	\$40,000.00	\$40,000.00	\$38,000.00	\$38,000.00
4	1HFP430	1	L.S.	Fuel Price Adjustment (This Is A No-Bid, Lump Sum Item For This Contract. The Lump Sum Price Is \$430,000. Enter A Unit Price Of \$430,000 As Your Bid For This Item.)	\$430,000.00	\$430,000.00	\$430,000.00	\$430,000.00	\$430,000.00	\$430,000.00	\$430,000.00	\$430,000.00	\$430,000.00	\$430,000.00
5	2A01CAG	66	Acre	Clearing and Grubbing	\$0.01	\$0.66	\$1,500.00	\$99,000.00	\$7,700.00	\$508,200.00	\$25,000.00	\$1,650,000.00	\$1.00	\$66.00
6	N2B0001	5,900.00	L.F.	Removal of Existing Barrier	\$25.00	\$147,500.00	\$16.50	\$97,350.00	\$8.75	\$51,625.00	\$50.00	\$295,000.00	\$1.00	\$5,900.00
7	2B02REX	163,000.00	C.Y.	Roadway Excavation, Earth	\$10.50	\$1,711,500.00	\$15.75	\$2,567,250.00	\$9.25	\$1,507,750.00	\$10.00	\$1,630,000.00	\$12.50	\$2,037,500.00
8	2B15STS	27,000.00	C.Y.	Stripping Topsoil	\$15.50	\$418,500.00	\$3.75	\$101,250.00	\$8.50	\$229,500.00	\$6.00	\$162,000.00	\$8.50	\$229,500.00
9	2C01EMB	150,000.00	C.Y.	Embankment, Common	\$4.00	\$600,000.00	\$8.50	\$1,275,000.00	\$0.01	\$1,500.00	\$3.00	\$450,000.00	\$6.50	\$975,000.00
10	2C02EMB	72,000.00	C.Y.	Embankment, Grade A	\$20.00	\$1,440,000.00	\$24.00	\$1,728,000.00	\$22.25	\$1,602,000.00	\$20.00	\$1,440,000.00	\$22.00	\$1,584,000.00
11	2C04EMB	2,120.00	C.Y.	Porous Fill	\$32.00	\$67,840.00	\$56.00	\$118,720.00	\$23.25	\$49,290.00	\$75.00	\$159,000.00	\$45.00	\$95,400.00
12	2D01DAM	1	L.S.	Cofferdam No. 1	\$1.00	\$1.00	\$25,000.00	\$25,000.00	\$1,000.00	\$1,000.00	\$100,000.00	\$100,000.00	\$20,000.00	\$20,000.00
13	2D02DAM	1	L.S.	Cofferdam No. 2	\$1.00	\$1.00	\$25,000.00	\$25,000.00	\$1,000.00	\$1,000.00	\$100,000.00	\$100,000.00	\$20,000.00	\$20,000.00
14	2D03DAM	1	L.S.	Cofferdam No. 3	\$1.00	\$1.00	\$25,000.00	\$25,000.00	\$1,000.00	\$1,000.00	\$100,000.00	\$100,000.00	\$20,000.00	\$20,000.00
15	2D04DAM	1	L.S.	Cofferdam No. 4	\$1.00	\$1.00	\$25,000.00	\$25,000.00	\$1,000.00	\$1,000.00	\$100,000.00	\$100,000.00	\$20,000.00	\$20,000.00
16	2D05DAM	1	L.S.	Cofferdam No. 5	\$106,000.00	\$106,000.00	\$50,000.00	\$50,000.00	\$500.00	\$500.00	\$50,000.00	\$50,000.00	\$45,000.00	\$45,000.00
17	2D06DAM	1	L.S.	Cofferdam No. 6	\$151,000.00	\$151,000.00	\$50,000.00	\$50,000.00	\$500.00	\$500.00	\$70,000.00	\$70,000.00	\$60,000.00	\$60,000.00
18	2E01CAL	150	C.Y.	Coarse Aggregate Layer	\$76.00	\$11,400.00	\$50.00	\$7,500.00	\$46.75	\$7,012.50	\$75.00	\$11,250.00	\$40.00	\$6,000.00
19	2E01FEX	2,980.00	C.Y.	Foundatation Excavation	\$12.00	\$35,760.00	\$55.00	\$163,900.00	\$11.75	\$35,015.00	\$25.00	\$74,500.00	\$42.00	\$125,160.00
22	2G00002	1,020.00	Ton	Riprap Stone Slope Protection, 12" Thick, (D50=6")	\$50.00	\$51,000.00	\$70.00	\$71,400.00	\$60.00	\$61,200.00	\$75.00	\$76,500.00	\$72.00	\$73,440.00
23	2G00027	12,650.00	S.Y.	Sand Layer, 6" Thick	\$7.00	\$88,550.00	\$3.75	\$47,437.50	\$6.00	\$75,900.00	\$10.00	\$126,500.00	\$5.50	\$69,575.00
24	2G12A06	245	Ton	Riprap Stone Aprons, 12" Thick, D50=6"	\$58.00	\$14,210.00	\$140.00	\$34,300.00	\$120.00	\$29,400.00	\$75.00	\$18,375.00	\$80.00	\$19,600.00
25	2G12A08	30	Ton	Riprap Stone Aprons, 24" Thick (D50=12")	\$160.00	\$4,800.00	\$100.00	\$3,000.00	\$60.00	\$1,800.00	\$75.00	\$2,250.00	\$100.00	\$3,000.00

Base Line Item Detail					Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		George Harms Construction Co., Inc.		Anselmi and DeCicco, Inc		PKF-Mark III, Inc.	
26	2H00007	36,000.00	L.F.	Heavy Duty Silt Fence, Black	\$12.00	\$432,000.00	\$5.00	\$180,000.00	\$5.75	\$207,000.00	\$6.00	\$216,000.00	\$5.50	\$198,000.00
27	2H00016	224	Each	Inlet Filter, Type 2	\$182.00	\$40,768.00	\$95.00	\$21,280.00	\$105.00	\$23,520.00	\$250.00	\$56,000.00	\$104.00	\$23,296.00
28	2H21TEC	1,000.00	Ton	Temporary Stone, Grade B	\$32.00	\$32,000.00	\$26.00	\$26,000.00	\$45.00	\$45,000.00	\$40.00	\$40,000.00	\$31.00	\$31,000.00
29	2H35TEC	775	L.F.	Floating Turbidity Barriers	\$49.00	\$37,975.00	\$23.00	\$17,825.00	\$50.00	\$38,750.00	\$40.00	\$31,000.00	\$43.00	\$33,325.00
30	2H45TEC	310	Ton	Construction Driveway	\$42.00	\$13,020.00	\$75.00	\$23,250.00	\$50.00	\$15,500.00	\$30.00	\$9,300.00	\$66.00	\$20,460.00
31	2J11DES	1	L.S.	Demolition of Existing Structures No. 1	\$112,000.00	\$112,000.00	\$700,000.00	\$700,000.00	\$675,000.00	\$675,000.00	\$350,000.00	\$350,000.00	\$350,000.00	\$350,000.00
32	2J12DES	1	L.S.	Demolition of Existing Structures No. 2	\$1,000,000.00	\$1,000,000.00	\$700,000.00	\$700,000.00	\$675,000.00	\$675,000.00	\$350,000.00	\$350,000.00	\$350,000.00	\$350,000.00
33	2J13DES	1	L.S.	Demolition of Existing Structures No. 3	\$189,000.00	\$189,000.00	\$700,000.00	\$700,000.00	\$675,000.00	\$675,000.00	\$400,000.00	\$400,000.00	\$580,000.00	\$580,000.00
34	2J14DES	1	L.S.	Demolition of Existing Structures No. 4	\$1,000,000.00	\$1,000,000.00	\$700,000.00	\$700,000.00	\$675,000.00	\$675,000.00	\$400,000.00	\$400,000.00	\$550,000.00	\$550,000.00
35	2J15DES	1	L.S.	Demolition of Existing Structures No. 5	\$133,000.00	\$133,000.00	\$700,000.00	\$700,000.00	\$675,000.00	\$675,000.00	\$300,000.00	\$300,000.00	\$200,000.00	\$200,000.00
36	2J16DES	1	L.S.	Demolition of Existing Structures No. 6	\$500,000.00	\$500,000.00	\$700,000.00	\$700,000.00	\$675,000.00	\$675,000.00	\$300,000.00	\$300,000.00	\$200,000.00	\$200,000.00
37	2J22DES	1	L.S.	Demolition of Existing Structures No. 7	\$160,000.00	\$160,000.00	\$700,000.00	\$700,000.00	\$675,000.00	\$675,000.00	\$400,000.00	\$400,000.00	\$600,000.00	\$600,000.00
38	2J23DES	1	L.S.	Demolition of Existing Structures No. 8	\$500,000.00	\$500,000.00	\$700,000.00	\$700,000.00	\$675,000.00	\$675,000.00	\$400,000.00	\$400,000.00	\$490,000.00	\$490,000.00
39	2J24DES	1	L.S.	Demolition of Existing Structures No. 9	\$4,700,000.00	\$4,700,000.00	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00	\$12,000.00	\$12,000.00
40	2J25DES	1	L.S.	Demolition of Existing Structures No. 10	\$160,000.00	\$160,000.00	\$950,000.00	\$950,000.00	\$1,000,000.00	\$1,000,000.00	\$750,000.00	\$750,000.00	\$600,000.00	\$600,000.00
41	2K01TPF	32,825.00	L.F.	Temporary Orange Plastic Fence	\$6.00	\$196,950.00	\$4.25	\$139,506.25	\$4.30	\$141,147.50	\$2.25	\$73,856.25	\$2.50	\$82,062.50
42	2M00003	1	L.S.	Vibration and Movement Monitoring	\$57,000.00	\$57,000.00	\$85,000.00	\$85,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$55,000.00	\$55,000.00
43	2M00014	19,000.00	C.Y.	Excavation, Acid Producing Soils (This is a NO-BID, Cubic Yard item for this contract. The Cubic Yard Unit Price is \$10. Enter a Unit Price of \$10 as your bid for this item.)	\$10.00	\$190,000.00	\$10.00	\$190,000.00	\$10.00	\$190,000.00	\$10.00	\$190,000.00	\$10.00	\$190,000.00
44	2M00015	1,000.00	S.Y.	Acid-Producing Soils Remediation (This is a NO-BID, Square Yard item for this contract. The Square Yard Unit Price is \$3. Enter a Unit Price of \$3 as your bid for this item.)	\$3.00	\$3,000.00	\$3.00	\$3,000.00	\$3.00	\$3,000.00	\$3.00	\$3,000.00	\$3.00	\$3,000.00
45	2M00016	25,000.00	Ton	Disposal of Acid Producing Soil (This is a NO-BID, Ton item for this contract. The Ton Unit Price is \$25. Enter a Unit Price of \$25 as your bid for this item.)	\$25.00	\$625,000.00	\$25.00	\$625,000.00	\$25.00	\$625,000.00	\$25.00	\$625,000.00	\$25.00	\$625,000.00
46	2M00017	125	Each	Testing for Acid-Producing Soil Deposits (This is a NO-BID, Each item for this contract. The Each Unit Price is \$500. Enter a Unit Price of \$500 as your bid for this item.)	\$500.00	\$62,500.00	\$500.00	\$62,500.00	\$500.00	\$62,500.00	\$500.00	\$62,500.00	\$500.00	\$62,500.00

Base Line Item Detail					Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		George Harms Construction Co., Inc.		Anselmi and DeCicco, Inc		PKF-Mark III, Inc.	
47	2M00018	125	Each	Testing of Soils for Waste Classification (This is a NO-BID, Each item for this contract. The Each Unit Price is \$1,000. Enter a Unit Price of \$1,000 as your bid for this item.)	\$1,000.00	\$125,000.00	\$1,000.00	\$125,000.00	\$1,000.00	\$125,000.00	\$1,000.00	\$125,000.00	\$1,000.00	\$125,000.00
48	3A06ABC	100	S.Y.	Aggregate Base Course, 6" Thick	\$11.00	\$1,100.00	\$10.00	\$1,000.00	\$9.00	\$900.00	\$6.00	\$600.00	\$10.00	\$1,000.00
49	3A08ABC	141,000.00	S.Y.	Aggregate Base Course, 8" Thick	\$8.00	\$1,128,000.00	\$7.00	\$987,000.00	\$6.75	\$951,750.00	\$7.00	\$987,000.00	\$7.00	\$987,000.00
50	3B04DOT	725	Ton	Hot Mix Asphalt 12.5M64 Surface Course	\$84.00	\$60,900.00	\$82.00	\$59,450.00	\$90.00	\$65,250.00	\$75.00	\$54,375.00	\$82.00	\$59,450.00
51	3B1800APA	1	L.S.	Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$1,800,000. Enter a Unit Price of \$1,800,000 as your bid for this item.)	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00	\$1,800,000.00
52	3B21SUP	44,500.00	Ton	Superpave Hot Mix Asphalt 25H 64 Base Course	\$67.00	\$2,981,500.00	\$64.00	\$2,848,000.00	\$65.00	\$2,892,500.00	\$68.00	\$3,026,000.00	\$65.00	\$2,892,500.00
53	3B25SUP	6,300.00	Ton	Superpave Hot Mix Asphalt 12.5H 76 Surface Course	\$78.00	\$491,400.00	\$76.00	\$478,800.00	\$105.00	\$661,500.00	\$75.00	\$472,500.00	\$76.00	\$478,800.00
54	3B26TAC	30,500.00	Gallon	Tack Coat	\$2.00	\$61,000.00	\$1.75	\$53,375.00	\$3.00	\$91,500.00	\$1.00	\$30,500.00	\$1.75	\$53,375.00
55	3B30HMA	800	Ton	Temporary Surfacing	\$85.00	\$68,000.00	\$80.00	\$64,000.00	\$95.00	\$76,000.00	\$100.00	\$80,000.00	\$80.00	\$64,000.00
56	3B33SUP	58,000.00	Ton	Superpave Hot Mix Asphalt 19H 64 Intermediate Course	\$74.00	\$4,292,000.00	\$67.00	\$3,886,000.00	\$70.00	\$4,060,000.00	\$70.00	\$4,060,000.00	\$68.00	\$3,944,000.00
57	3B34SUP	35	Ton	Superpave Hot Mix Asphalt 25M 64 Base Course	\$76.00	\$2,660.00	\$70.00	\$2,450.00	\$100.00	\$3,500.00	\$300.00	\$10,500.00	\$70.00	\$2,450.00
58	3B37SUP	13	Ton	Superpave Hot Mix Asphalt 12.5M76 Surface Course	\$85.00	\$1,105.00	\$80.00	\$1,040.00	\$110.00	\$1,430.00	\$300.00	\$3,900.00	\$80.00	\$1,040.00
59	3C01BRS	7,550.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$28.00	\$211,400.00	\$25.00	\$188,750.00	\$20.15	\$152,132.50	\$20.00	\$151,000.00	\$17.25	\$130,237.50
60	3C03BRS	1,100.00	S.Y.	Berm Surfacing, Crushed Stone, 4" Thick	\$17.00	\$18,700.00	\$15.00	\$16,500.00	\$13.25	\$14,575.00	\$12.00	\$13,200.00	\$15.00	\$16,500.00
61	3D00001	85	S.Y.	Concrete Base Course, 8" Thick	\$175.00	\$14,875.00	\$58.00	\$4,930.00	\$65.00	\$5,525.00	\$75.00	\$6,375.00	\$58.00	\$4,930.00
62	3D05APS	1,530.00	S.Y.	Bridge Approach Slab	\$210.00	\$321,300.00	\$404.00	\$618,120.00	\$415.00	\$634,950.00	\$350.00	\$535,500.00	\$412.00	\$630,360.00
63	3E07PMR	785	S.Y.	Pavement Removal, 2" Depth	\$6.00	\$4,710.00	\$5.00	\$3,925.00	\$3.90	\$3,061.50	\$3.50	\$2,747.50	\$5.00	\$3,925.00
64	3E20PMR	149,000.00	S.Y.	Pavement Removal, Variable Depth	\$3.00	\$447,000.00	\$3.00	\$447,000.00	\$2.50	\$372,500.00	\$3.50	\$521,500.00	\$3.00	\$447,000.00
65	3E55PMR	16,700.00	L.F.	Remove Existing Rumble Strip	\$7.00	\$116,900.00	\$6.50	\$108,550.00	\$6.40	\$106,880.00	\$6.00	\$100,200.00	\$6.50	\$108,550.00
66	3F01MRS	59,500.00	L.F.	Milled Rumble Strip	\$0.50	\$29,750.00	\$0.22	\$13,090.00	\$0.35	\$20,825.00	\$0.50	\$29,750.00	\$1.00	\$59,500.00
67	3I03SAS	19,800.00	Ton	Asphalt Rubber Open Graded Friction Course	\$120.00	\$2,376,000.00	\$119.00	\$2,356,200.00	\$153.50	\$3,039,300.00	\$110.00	\$2,178,000.00	\$120.00	\$2,376,000.00
68	4A01STC	925	C.Y.	Concrete In Substructure Above Footings	\$1,100.00	\$1,017,500.00	\$1,250.00	\$1,156,250.00	\$1,100.00	\$1,017,500.00	\$1,200.00	\$1,110,000.00	\$1,020.00	\$943,500.00
69	4A04STC	780	C.Y.	Concrete In Footings	\$620.00	\$483,600.00	\$525.00	\$409,500.00	\$425.00	\$331,500.00	\$750.00	\$585,000.00	\$800.00	\$624,000.00
70	4A10RFS	138,000.00	Pound	Reinforcement Steel	\$1.50	\$207,000.00	\$1.45	\$200,100.00	\$1.25	\$172,500.00	\$1.50	\$207,000.00	\$3.50	\$483,000.00
71	4A10RWF	370	C.Y.	Concrete in Retaining Walls Above Footings	\$500.00	\$185,000.00	\$950.00	\$351,500.00	\$475.00	\$175,750.00	\$900.00	\$333,000.00	\$965.00	\$357,050.00
72	4A11RFS	1,238,200.00	Pound	Reinforcement Steel, Epoxy Coated	\$1.60	\$1,981,120.00	\$1.50	\$1,857,300.00	\$1.35	\$1,671,570.00	\$1.70	\$2,104,940.00	\$1.35	\$1,671,570.00
73	4A15DGR	880	Each	Drill and Grout Reinforcement Bars	\$53.00	\$46,640.00	\$40.00	\$35,200.00	\$61.00	\$53,680.00	\$30.00	\$26,400.00	\$25.00	\$22,000.00
74	4A40RFS	4,660.00	Each	Mechanical Coupler	\$22.00	\$102,520.00	\$20.00	\$93,200.00	\$24.00	\$111,840.00	\$20.00	\$93,200.00	\$40.00	\$186,400.00

Base Line Item Detail					Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		George Harms Construction Co., Inc.		Anselmi and DeCicco, Inc		PKF-Mark III, Inc.	
75	4A55CPS	75,700.00	S.F.	Concrete Penetrating Sealer Treatment	\$1.00	\$75,700.00	\$0.72	\$54,504.00	\$1.50	\$113,550.00	\$2.00	\$151,400.00	\$3.01	\$227,857.00
76	N4A0001	8,445.00	S.Y.	Sawcut Grooved Deck Surface	\$4.00	\$33,780.00	\$2.75	\$23,223.75	\$2.85	\$24,068.25	\$5.00	\$42,225.00	\$4.00	\$33,780.00
77	N4A0003	1,375.00	L.F.	Strip Seal Expansion Joints, 4" Movement	\$215.00	\$295,625.00	\$220.00	\$302,500.00	\$300.00	\$412,500.00	\$200.00	\$275,000.00	\$220.94	\$303,792.50
78	4C01SSC	27,636.00	Each	Shear Connectors	\$4.00	\$110,544.00	\$4.45	\$122,980.20	\$6.50	\$179,634.00	\$4.00	\$110,544.00	\$4.77	\$131,823.72
79	4C41HMR	16	Each	HLMR Bearings, 50 Kips to 400 Kips, Type E	\$3,600.00	\$57,600.00	\$5,000.00	\$80,000.00	\$2,880.00	\$46,080.00	\$3,300.00	\$52,800.00	\$3,500.00	\$56,000.00
80	4C42HMR	16	Each	HLMR Bearings, 50 Kips to 400 Kips, Type F	\$3,600.00	\$57,600.00	\$5,000.00	\$80,000.00	\$2,750.00	\$44,000.00	\$3,300.00	\$52,800.00	\$3,500.00	\$56,000.00
81	4CSSL01	1	L.S.	Structural Steel Structure No. 1	\$780,000.00	\$780,000.00	\$725,000.00	\$725,000.00	\$650,000.00	\$650,000.00	\$900,000.00	\$900,000.00	\$711,222.75	\$711,222.75
82	4CSSL02	1	L.S.	Structural Steel Structure No. 2	\$795,000.00	\$795,000.00	\$725,000.00	\$725,000.00	\$660,000.00	\$660,000.00	\$900,000.00	\$900,000.00	\$702,658.95	\$702,658.95
83	4CSSL03	1	L.S.	Structural Steel Structure No. 3	\$725,000.00	\$725,000.00	\$725,000.00	\$725,000.00	\$575,000.00	\$575,000.00	\$900,000.00	\$900,000.00	\$635,360.25	\$635,360.25
84	4CSSL04	1	L.S.	Structural Steel Structure No. 4	\$542,000.00	\$542,000.00	\$565,000.00	\$565,000.00	\$475,000.00	\$475,000.00	\$700,000.00	\$700,000.00	\$477,163.05	\$477,163.05
85	4CSSL05	1	L.S.	Structural Steel Structure No. 5	\$251,000.00	\$251,000.00	\$260,000.00	\$260,000.00	\$215,000.00	\$215,000.00	\$400,000.00	\$400,000.00	\$286,118.70	\$286,118.70
86	4CSSL06	1	L.S.	Structural Steel Structure No. 6	\$243,000.00	\$243,000.00	\$255,000.00	\$255,000.00	\$215,000.00	\$215,000.00	\$400,000.00	\$400,000.00	\$294,607.95	\$294,607.95
87	4CSSL07	1	L.S.	Structural Steel Structure No. 7	\$589,000.00	\$589,000.00	\$629,000.00	\$629,000.00	\$500,000.00	\$500,000.00	\$700,000.00	\$700,000.00	\$509,443.20	\$509,443.20
88	4CSSL08	1	L.S.	Structural Steel Structure No. 8	\$773,000.00	\$773,000.00	\$828,000.00	\$828,000.00	\$425,000.00	\$425,000.00	\$900,000.00	\$900,000.00	\$670,236.00	\$670,236.00
89	4CSSL09	1	L.S.	Structural Steel Structure No. 9	\$1,147,000.00	\$1,147,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,400,000.00	\$1,400,000.00	\$1,069,712.70	\$1,069,712.70
90	4.00E+15	19,940.00	L.F.	Driving HP 14 X 89 Piles	\$7.00	\$139,580.00	\$10.00	\$199,400.00	\$12.00	\$239,280.00	\$30.00	\$598,200.00	\$62.00	\$1,236,280.00
91	4.00E+16	2,380.00	L.F.	Steel HP 14 X 89 Test Piles	\$70.00	\$166,600.00	\$90.00	\$214,200.00	\$120.00	\$285,600.00	\$100.00	\$238,000.00	\$74.00	\$176,120.00
92	4.00E+17	316	Each	Splices For Steel Hp 14 X 89 Piles	\$0.01	\$3.16	\$250.00	\$79,000.00	\$0.01	\$3.16	\$250.00	\$79,000.00	\$1,400.00	\$442,400.00
93	4.00E+19	22,650.00	L.F.	Furnishing HP 14 X 89 Piles	\$32.00	\$724,800.00	\$36.00	\$815,400.00	\$45.00	\$1,019,250.00	\$40.00	\$906,000.00	\$5.00	\$113,250.00
94	4.00E+60	520	L.F.	HP 14 x 73 Test Piles	\$70.00	\$36,400.00	\$82.00	\$42,640.00	\$80.00	\$41,600.00	\$100.00	\$52,000.00	\$68.00	\$35,360.00
95	4.00E+61	4,139.00	L.F.	Driving HP 14x73 Steel Piles	\$7.00	\$28,973.00	\$10.00	\$41,390.00	\$14.00	\$57,946.00	\$30.00	\$124,170.00	\$5.00	\$20,695.00
96	4.00E+62	4,139.00	L.F.	Furnishing HP 14x73 Steel Piles	\$26.00	\$107,614.00	\$29.00	\$120,031.00	\$36.00	\$149,004.00	\$33.00	\$136,587.00	\$53.76	\$222,512.64
97	4.00E+67	28	Each	Splices for Steel HP 14 X 73 Piles	\$1.00	\$28.00	\$225.00	\$6,300.00	\$234.00	\$6,552.00	\$250.00	\$7,000.00	\$1,500.00	\$42,000.00
98	4E01EDP	1	L.S.	Furnishing Equipment for Driving Piles	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00	\$250,000.00	\$250,000.00	\$990,000.00	\$990,000.00
99	4E01PLT	44	Each	Dynamic Pile Load Tests	\$2,000.00	\$88,000.00	\$1,250.00	\$55,000.00	\$1,625.00	\$71,500.00	\$2,800.00	\$123,200.00	\$5.00	\$220.00
100	4E30MPC	1,665.00	L.F.	30" Diameter Metal Pipe Casing	\$92.00	\$153,180.00	\$78.00	\$129,870.00	\$60.00	\$99,900.00	\$80.00	\$133,200.00	\$40.00	\$66,600.00
101	4F01GMP	45	Pound	Aluminum Posts for Ground Mounted Signs	\$39.00	\$1,755.00	\$35.00	\$1,575.00	\$35.00	\$1,575.00	\$30.00	\$1,350.00	\$115.00	\$5,175.00
102	4F02CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 2	\$84,000.00	\$84,000.00	\$60,000.00	\$60,000.00	\$75,000.00	\$75,000.00	\$70,000.00	\$70,000.00	\$72,000.00	\$72,000.00
103	4F03CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 3	\$84,000.00	\$84,000.00	\$60,000.00	\$60,000.00	\$75,000.00	\$75,000.00	\$80,000.00	\$80,000.00	\$72,000.00	\$72,000.00
104	4F04CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 4	\$82,000.00	\$82,000.00	\$60,000.00	\$60,000.00	\$75,000.00	\$75,000.00	\$80,000.00	\$80,000.00	\$70,000.00	\$70,000.00
105	4F05CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 5	\$82,000.00	\$82,000.00	\$60,000.00	\$60,000.00	\$70,000.00	\$70,000.00	\$70,000.00	\$70,000.00	\$70,000.00	\$70,000.00
106	4F07CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 7	\$84,000.00	\$84,000.00	\$60,000.00	\$60,000.00	\$75,000.00	\$75,000.00	\$80,000.00	\$80,000.00	\$73,000.00	\$73,000.00

Base Line Item Detail					Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		George Harms Construction Co., Inc.		Anselmi and DeCicco, Inc		PKF-Mark III, Inc.	
107	4F11CSP	175	C.Y.	Concrete in Structures, Pedestals	\$900.00	\$157,500.00	\$725.00	\$126,875.00	\$475.00	\$83,125.00	\$900.00	\$157,500.00	\$580.00	\$101,500.00
108	4F20IOS	1	L.S.	Install Overhead Cantilever Sign Structure No. 1	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$25,000.00	\$25,000.00	\$8,000.00	\$8,000.00	\$16,000.00	\$16,000.00
109	4F26OSS	1	L.S.	Overhead Span Sign Support Structure No. 1	\$228,000.00	\$228,000.00	\$250,000.00	\$250,000.00	\$200,000.00	\$200,000.00	\$250,000.00	\$250,000.00	\$198,000.00	\$198,000.00
110	4F37OSS	1	L.S.	Overhead Span Sign Support Structure No. 6	\$171,000.00	\$171,000.00	\$175,000.00	\$175,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$150,000.00	\$150,000.00
111	4H105LEB	8	Each	Laminated Elastomeric Bearing, 16" X 20"	\$4,000.00	\$32,000.00	\$5,000.00	\$40,000.00	\$3,500.00	\$28,000.00	\$2,500.00	\$20,000.00	\$2,000.00	\$16,000.00
112	4H131LEB	16	Each	Laminated Elastomeric Bearing, 13" x 12"	\$2,000.00	\$32,000.00	\$5,000.00	\$80,000.00	\$2,750.00	\$44,000.00	\$2,500.00	\$40,000.00	\$3,400.00	\$54,400.00
113	4H132LEB	16	Each	Laminated Elastomeric Bearing, 13" x 13"	\$2,400.00	\$38,400.00	\$5,000.00	\$80,000.00	\$3,350.00	\$53,600.00	\$2,500.00	\$40,000.00	\$3,300.00	\$52,800.00
114	4J01DAW	2,045.00	S.Y.	Damp-proofing	\$23.00	\$47,035.00	\$25.00	\$51,125.00	\$58.75	\$120,143.75	\$10.00	\$20,450.00	\$20.00	\$40,900.00
115	4O01TSP	1,700.00	S.F.	Temporary Sheeting	\$0.01	\$17.00	\$30.00	\$51,000.00	\$51.45	\$87,465.00	\$50.00	\$85,000.00	\$120.00	\$204,000.00
116	4O02TSP	31,920.00	S.F.	Temporary Sheeting to Remain in Place	\$0.01	\$319.20	\$20.00	\$638,400.00	\$61.20	\$1,953,504.00	\$50.00	\$1,596,000.00	\$5.00	\$159,600.00
117	4P08PCS	2,260.00	S.F.	Permanent Steel Sheeting, Type PZ22	\$51.00	\$115,260.00	\$47.00	\$106,220.00	\$44.60	\$100,796.00	\$50.00	\$113,000.00	\$50.00	\$113,000.00
118	4Q24BDR	1,170.00	L.F.	Reinforcement Steel, Field Anti - Corrosion Coating	\$6.00	\$7,020.00	\$15.00	\$17,550.00	\$4.50	\$5,265.00	\$10.00	\$11,700.00	\$3.00	\$3,510.00
119	4R01SC1	10	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$895.00	\$8,950.00	\$750.00	\$7,500.00	\$500.00	\$5,000.00	\$1,000.00	\$10,000.00	\$750.00	\$7,500.00
120	4R25BSR	5,370.00	S.F.	Substructure Membrane Waterproofing	\$10.00	\$53,700.00	\$8.50	\$45,645.00	\$11.25	\$60,412.50	\$10.00	\$53,700.00	\$8.75	\$46,987.50
121	4R41TSS	2	Each	Temporary Support	\$107,000.00	\$214,000.00	\$26,000.00	\$52,000.00	\$50,000.00	\$100,000.00	\$25,000.00	\$50,000.00	\$10,000.00	\$20,000.00
122	4ZF0001	1,900.00	S.F.	MSE Abutment Wall No. 1	\$121.00	\$229,900.00	\$118.00	\$224,200.00	\$100.00	\$190,000.00	\$130.00	\$247,000.00	\$145.00	\$275,500.00
123	4ZF0024	2,000.00	S.F.	MSE Abutment Wall No. 2	\$124.00	\$248,000.00	\$110.00	\$220,000.00	\$100.00	\$200,000.00	\$130.00	\$260,000.00	\$145.00	\$290,000.00
124	4ZF0025	2,000.00	S.F.	MSE Abutment Wall No. 4	\$124.00	\$248,000.00	\$112.00	\$224,000.00	\$100.00	\$200,000.00	\$130.00	\$260,000.00	\$135.00	\$270,000.00
125	4ZF0026	1,350.00	S.F.	MSE Abutment Wall No. 5	\$114.00	\$153,900.00	\$101.00	\$136,350.00	\$120.00	\$162,000.00	\$130.00	\$175,500.00	\$135.00	\$182,250.00
126	4ZF0027	1,500.00	S.F.	MSE Abutment Wall No. 7	\$108.00	\$162,000.00	\$96.00	\$144,000.00	\$100.00	\$150,000.00	\$120.00	\$180,000.00	\$130.00	\$195,000.00
127	4ZF0028	1,680.00	S.F.	MSE Abutment Wall No. 8	\$112.00	\$188,160.00	\$99.00	\$166,320.00	\$120.00	\$201,600.00	\$130.00	\$218,400.00	\$130.00	\$218,400.00
128	4ZF0030	1,800.00	S.F.	MSE Abutment Wall No. 3	\$124.00	\$223,200.00	\$117.00	\$210,600.00	\$100.00	\$180,000.00	\$130.00	\$234,000.00	\$165.00	\$297,000.00
129	4ZF0046	1,760.00	S.F.	MSE Abutment Wall No. 6	\$124.00	\$218,240.00	\$78.00	\$137,280.00	\$80.00	\$140,800.00	\$100.00	\$176,000.00	\$110.00	\$193,600.00
130	4ZF0050	740	S.F.	MSE Abutment Wall No. 9	\$130.00	\$96,200.00	\$133.00	\$98,420.00	\$145.00	\$107,300.00	\$160.00	\$118,400.00	\$150.00	\$111,000.00
131	4ZF0051	510	S.F.	MSE Abutment Wall No. 10	\$143.00	\$72,930.00	\$187.00	\$95,370.00	\$205.00	\$104,550.00	\$200.00	\$102,000.00	\$190.00	\$96,900.00
132	4ZF0052	480	S.F.	MSE Abutment Wall No. 11	\$137.00	\$65,760.00	\$208.00	\$99,840.00	\$0.01	\$4.80	\$220.00	\$105,600.00	\$220.00	\$105,600.00
133	4ZF0055	140	S.F.	MSE Abutment Wall No. 12	\$136.00	\$19,040.00	\$318.00	\$44,520.00	\$335.00	\$46,900.00	\$400.00	\$56,000.00	\$300.00	\$42,000.00
134	4ZF01TMP	1,400.00	S.F.	Temporary MSE Welded Wire Mesh Wall	\$27.00	\$37,800.00	\$43.00	\$60,200.00	\$25.00	\$35,000.00	\$50.00	\$70,000.00	\$42.00	\$58,800.00
135	N4ZF0001	2,466.00	S.F.	MSE Retaining Wall No. 1	\$124.00	\$305,784.00	\$77.00	\$189,882.00	\$0.01	\$24.66	\$100.00	\$246,600.00	\$102.00	\$251,532.00
136	N4ZF0002	3,694.00	S.F.	MSE Retaining Wall No. 2	\$124.00	\$458,056.00	\$80.00	\$295,520.00	\$0.01	\$36.94	\$100.00	\$369,400.00	\$102.00	\$376,788.00
137	4ZL0013	100	L.F.	Drilled Shaft for Sign Structures	\$638.00	\$63,800.00	\$525.00	\$52,500.00	\$835.00	\$83,500.00	\$650.00	\$65,000.00	\$530.00	\$53,000.00
138	4ZL0014	60	L.F.	48" Drilled Shaft for Sign Structures	\$700.00	\$42,000.00	\$585.00	\$35,100.00	\$890.00	\$53,400.00	\$700.00	\$42,000.00	\$550.00	\$33,000.00
139	4ZL0016	155	L.F.	54" Drilled Shaft for Sign Structures	\$754.00	\$116,870.00	\$775.00	\$120,125.00	\$1,025.00	\$158,875.00	\$800.00	\$124,000.00	\$650.00	\$100,750.00
140	4ZM03HPC	40	C.Y.	Concrete in Headblock, HPC	\$820.00	\$32,800.00	\$1,300.00	\$52,000.00	\$1,350.00	\$54,000.00	\$1,000.00	\$40,000.00	\$850.00	\$34,000.00
141	4ZM04HPC	500	C.Y.	Concrete in Parapet, HPC	\$840.00	\$420,000.00	\$786.00	\$393,000.00	\$1,060.00	\$530,000.00	\$800.00	\$400,000.00	\$786.00	\$393,000.00
142	4ZM06HPC	2,740.00	C.Y.	Concrete in Deck, HPC	\$700.00	\$1,918,000.00	\$854.00	\$2,339,960.00	\$1,285.00	\$3,520,900.00	\$900.00	\$2,466,000.00	\$700.00	\$1,918,000.00
143	4ZM08HPC	1,335.00	S.Y.	Relief Slab, 18" Thick, HPC	\$200.00	\$267,000.00	\$265.00	\$353,775.00	\$325.00	\$433,875.00	\$200.00	\$267,000.00	\$262.00	\$349,770.00

Base Line Item Detail					Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		George Harms Construction Co., Inc.		Anselmi and DeCicco, Inc		PKF-Mark III, Inc.	
144	4ZM09HPC	40	C.Y.	Concrete In Sidewalk, HPC	\$554.00	\$22,160.00	\$674.00	\$26,960.00	\$1,175.00	\$47,000.00	\$600.00	\$24,000.00	\$200.00	\$8,000.00
145	4ZM10HPC	685	C.Y.	Sleeper Slab, HPC	\$280.00	\$191,800.00	\$350.00	\$239,750.00	\$600.00	\$411,000.00	\$300.00	\$205,500.00	\$313.00	\$214,405.00
146	4ZN0173	100	S.F.	Soldier Pile Lagging Wall	\$286.00	\$28,600.00	\$210.00	\$21,000.00	\$140.00	\$14,000.00	\$200.00	\$20,000.00	\$350.00	\$35,000.00
147	5A00002	28,410.00	L.F.	8-Inch Combination Underdrain	\$34.00	\$965,940.00	\$24.00	\$681,840.00	\$23.52	\$668,203.20	\$20.00	\$568,200.00	\$20.00	\$568,200.00
148	5A00012	5,500.00	S.Y.	Bio-Retention System	\$27.00	\$148,500.00	\$21.50	\$118,250.00	\$60.00	\$330,000.00	\$70.00	\$385,000.00	\$46.00	\$253,000.00
149	5A12PBD	2,420.00	L.F.	12" Bleeder Drain	\$38.00	\$91,960.00	\$41.00	\$99,220.00	\$46.25	\$111,925.00	\$20.00	\$48,400.00	\$22.00	\$53,240.00
150	5A08PUD	85	L.F.	8" Pipe Underdrain	\$77.00	\$6,545.00	\$84.00	\$7,140.00	\$23.60	\$2,006.00	\$25.00	\$2,125.00	\$38.00	\$3,230.00
151	5B00067	390	L.F.	60"x42" Centrifugally Cast Concrete Pipe	\$864.00	\$336,960.00	\$730.00	\$284,700.00	\$650.00	\$253,500.00	\$650.00	\$253,500.00	\$720.00	\$280,800.00
152	5B00070	285	L.F.	18" Centrifugally Cast Concrete Pipe	\$0.01	\$2.85	\$260.00	\$74,100.00	\$400.00	\$114,000.00	\$300.00	\$85,500.00	\$376.00	\$107,160.00
153	5B00072	80	L.F.	24" Centrifugally Cast Concrete Pipe	\$468.00	\$37,440.00	\$485.00	\$38,800.00	\$450.00	\$36,000.00	\$350.00	\$28,000.00	\$383.00	\$30,640.00
154	5B00PLR	358	L.F.	24" Pipe Liner	\$172.00	\$61,576.00	\$400.00	\$143,200.00	\$400.00	\$143,200.00	\$250.00	\$89,500.00	\$180.00	\$64,440.00
155	5B01CSD	5,675.00	L.F.	Cleaning Existing Storm Drains	\$0.01	\$56.75	\$4.00	\$22,700.00	\$15.00	\$85,125.00	\$10.00	\$56,750.00	\$8.50	\$48,237.50
156	5B01PLR	145	L.F.	30" Pipe Liner	\$286.00	\$41,470.00	\$345.00	\$50,025.00	\$325.00	\$47,125.00	\$350.00	\$50,750.00	\$325.00	\$47,125.00
157	5B01RPR	100	S.F.	Spall Repair, Pipes	\$214.00	\$21,400.00	\$300.00	\$30,000.00	\$325.00	\$32,500.00	\$500.00	\$50,000.00	\$125.00	\$12,500.00
158	5B07PLR	410	L.F.	15" Pipe Liner	\$155.00	\$63,550.00	\$250.00	\$102,500.00	\$250.00	\$102,500.00	\$150.00	\$61,500.00	\$175.00	\$71,750.00
159	5B09PLR	300	L.F.	66" Pipe Liner	\$967.00	\$290,100.00	\$950.00	\$285,000.00	\$850.00	\$255,000.00	\$800.00	\$240,000.00	\$1,020.00	\$306,000.00
160	5B15RC3	13,076.00	L.F.	15" Reinforced Concrete Pipe	\$37.00	\$483,812.00	\$34.00	\$444,584.00	\$60.00	\$784,560.00	\$50.00	\$653,800.00	\$44.00	\$575,344.00
161	5B15RCE	11	Each	15" Reinforced Concrete Flared End Section	\$1,100.00	\$12,100.00	\$1,400.00	\$15,400.00	\$400.00	\$4,400.00	\$1,000.00	\$11,000.00	\$900.00	\$9,900.00
162	5B18RC3	4,776.00	L.F.	18" Reinforced Concrete Pipe	\$40.00	\$191,040.00	\$50.00	\$238,800.00	\$65.00	\$310,440.00	\$60.00	\$286,560.00	\$60.00	\$286,560.00
163	5B18RCE	10	Each	18" Reinforced Concrete Flared End Section	\$1,200.00	\$12,000.00	\$1,500.00	\$15,000.00	\$800.00	\$8,000.00	\$1,200.00	\$12,000.00	\$1,000.00	\$10,000.00
164	5B24RC3	485	L.F.	24" Reinforced Concrete Pipe	\$46.00	\$22,310.00	\$80.00	\$38,800.00	\$130.00	\$63,050.00	\$110.00	\$53,350.00	\$155.00	\$75,175.00
165	5B24RCE	5	Each	24" Reinforced Concrete Flared End Sections	\$1,700.00	\$8,500.00	\$1,900.00	\$9,500.00	\$1,300.00	\$6,500.00	\$1,600.00	\$8,000.00	\$1,500.00	\$7,500.00
166	5B30RC3	145	L.F.	30" Reinforced Concrete Pipe, Class III	\$67.00	\$9,715.00	\$100.00	\$14,500.00	\$115.00	\$16,675.00	\$150.00	\$21,750.00	\$88.00	\$12,760.00
167	5B30RCE	1	Each	30" Reinforced Concrete Flared End Sections	\$1,700.00	\$1,700.00	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00	\$3,050.00	\$3,050.00
168	5C00004	12	Each	Outlet Control Structure	\$10,500.00	\$126,000.00	\$8,400.00	\$100,800.00	\$10,000.00	\$120,000.00	\$5,500.00	\$66,000.00	\$13,850.00	\$166,200.00
169	5C00008	21	Each	Inlet, Type Double D2	\$4,900.00	\$102,900.00	\$5,500.00	\$115,500.00	\$7,100.00	\$149,100.00	\$5,000.00	\$105,000.00	\$5,700.00	\$119,700.00
170	5C00059	17	Unit	Manhole, 6' Diameter	\$3,600.00	\$61,200.00	\$4,000.00	\$68,000.00	\$5,000.00	\$85,000.00	\$3,000.00	\$51,000.00	\$4,300.00	\$73,100.00
171	5C01CNC	270	Each	Concrete Inlet Collar	\$0.01	\$2.70	\$115.00	\$31,050.00	\$700.00	\$189,000.00	\$1.00	\$270.00	\$235.00	\$63,450.00
172	5C01GRT	124	Each	Weld Existing Inlet Grates, Roadway	\$204.00	\$25,296.00	\$400.00	\$49,600.00	\$160.00	\$19,840.00	\$150.00	\$18,600.00	\$258.00	\$31,992.00
173	5C01ND1	18	Each	Inlet, Type D1	\$2,000.00	\$36,000.00	\$3,000.00	\$54,000.00	\$4,000.00	\$72,000.00	\$2,300.00	\$41,400.00	\$2,444.00	\$43,992.00
174	5C01ND2	121	Each	Inlet, Type D2	\$2,200.00	\$266,200.00	\$4,000.00	\$484,000.00	\$3,600.00	\$435,600.00	\$2,300.00	\$278,300.00	\$2,850.00	\$344,850.00
175	5C01RMH	1	Each	Reconstructed Manhole, Sanitary Sewer	\$1,600.00	\$1,600.00	\$9,000.00	\$9,000.00	\$8,500.00	\$8,500.00	\$1,000.00	\$1,000.00	\$2,620.00	\$2,620.00
176	5C10ED2	6	Each	Reconstructed Inlet, Type D2, Using Existing Grate and Frame	\$2,000.00	\$12,000.00	\$1,700.00	\$10,200.00	\$1,700.00	\$10,200.00	\$600.00	\$3,600.00	\$1,620.00	\$9,720.00
177	5C10INT	4	Each	Inlet Converted to Manhole	\$1,700.00	\$6,800.00	\$2,300.00	\$9,200.00	\$3,250.00	\$13,000.00	\$1,700.00	\$6,800.00	\$2,700.00	\$10,800.00
178	5C20NP1	3	Each	Manhole, Type P-1	\$1,800.00	\$5,400.00	\$3,800.00	\$11,400.00	\$4,500.00	\$13,500.00	\$2,400.00	\$7,200.00	\$2,800.00	\$8,400.00
179	5C20NP2	19	Each	Manhole, Type P-2	\$3,200.00	\$60,800.00	\$4,500.00	\$85,500.00	\$4,900.00	\$93,100.00	\$2,800.00	\$53,200.00	\$4,300.00	\$81,700.00
180	5C40RSF	271	Each	Reset Frame	\$822.00	\$222,762.00	\$500.00	\$135,500.00	\$355.00	\$96,205.00	\$400.00	\$108,400.00	\$458.00	\$124,118.00
181	5D00001	5	C.Y.	Fill Abandoned Pipe	\$673.00	\$3,365.00	\$800.00	\$4,000.00	\$2,000.00	\$10,000.00	\$800.00	\$4,000.00	\$650.00	\$3,250.00

Base Line Item Detail					Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		George Harms Construction Co., Inc.		Anselmi and DeCicco, Inc		PKF-Mark III, Inc.	
182	5D10INC	35	C.Y.	Incidental Concrete	\$2,000.00	\$70,000.00	\$760.00	\$26,600.00	\$1,600.00	\$56,000.00	\$700.00	\$24,500.00	\$300.00	\$10,500.00
183	5E01ALC	17,500.00	L.F.	Asphalt Concrete Lip Curb	\$9.00	\$157,500.00	\$8.00	\$140,000.00	\$9.50	\$166,250.00	\$7.00	\$122,500.00	\$7.50	\$131,250.00
184	5E02ALC	18	Each	Asphalt Concrete lip Curb Inlet	\$570.00	\$10,260.00	\$500.00	\$9,000.00	\$410.00	\$7,380.00	\$600.00	\$10,800.00	\$75.00	\$1,350.00
185	5F00002	2,825.00	S.Y.	Concrete Island, 4" Thick	\$60.00	\$169,500.00	\$51.00	\$144,075.00	\$51.00	\$144,075.00	\$50.00	\$141,250.00	\$51.00	\$144,075.00
186	5F00004	100	L.F.	9" x 18" Concrete Vertical Curb	\$47.00	\$4,700.00	\$21.00	\$2,100.00	\$21.00	\$2,100.00	\$20.00	\$2,000.00	\$21.00	\$2,100.00
187	5F01VCA	600	L.F.	Concrete Curb, Type A	\$26.00	\$15,600.00	\$21.00	\$12,600.00	\$21.00	\$12,600.00	\$20.00	\$12,000.00	\$21.00	\$12,600.00
188	5F15DCC	175	L.F.	Drop Curb	\$31.00	\$5,425.00	\$25.00	\$4,375.00	\$21.00	\$3,675.00	\$20.00	\$3,500.00	\$21.00	\$3,675.00
189	5H02CBC	475	L.F.	15"x41" Concrete Barrier Curb	\$110.00	\$52,250.00	\$53.00	\$25,175.00	\$53.00	\$25,175.00	\$50.00	\$23,750.00	\$53.00	\$25,175.00
190	5H03CMB	8,220.00	L.F.	Concrete Median Barrier, Protection	\$110.00	\$904,200.00	\$72.00	\$591,840.00	\$73.00	\$600,060.00	\$70.00	\$575,400.00	\$73.00	\$600,060.00
191	5H04CMB	1,600.00	L.F.	Concrete Median Barrier, Roadway, Vaiable Height	\$120.00	\$192,000.00	\$115.00	\$184,000.00	\$115.00	\$184,000.00	\$100.00	\$160,000.00	\$115.00	\$184,000.00
192	5I00RGM	37	Each	Removal of Existing Ground-Mounted Sign	\$285.00	\$10,545.00	\$250.00	\$9,250.00	\$275.00	\$10,175.00	\$200.00	\$7,400.00	\$455.00	\$16,835.00
193	5I01RES	15	Each	Relocate Existing Ground-Mounted Sign	\$300.00	\$4,500.00	\$250.00	\$3,750.00	\$250.00	\$3,750.00	\$200.00	\$3,000.00	\$1,500.00	\$22,500.00
194	5I01SNP	2,740.00	S.F.	Sign Panels	\$16.00	\$43,840.00	\$24.00	\$65,760.00	\$24.00	\$65,760.00	\$20.00	\$54,800.00	\$15.00	\$41,100.00
195	5I05SPP	260	L.F.	U-channel Post	\$17.00	\$4,420.00	\$15.00	\$3,900.00	\$15.00	\$3,900.00	\$20.00	\$5,200.00	\$18.00	\$4,680.00
196	5I11REM	9	Each	Remove Signs	\$11,000.00	\$99,000.00	\$1,000.00	\$9,000.00	\$1,000.00	\$9,000.00	\$900.00	\$8,100.00	\$475.00	\$4,275.00
197	N5I0002	900	L.F.	Timber Posts	\$41.00	\$36,900.00	\$36.00	\$32,400.00	\$36.00	\$32,400.00	\$40.00	\$36,000.00	\$25.00	\$22,500.00
198	5J00FGT	22	Each	Flared Guide Rail Terminal	\$2,500.00	\$55,000.00	\$2,250.00	\$49,500.00	\$1,900.00	\$41,800.00	\$2,200.00	\$48,400.00	\$1,725.00	\$37,950.00
199	5J01PCA	36	Each	Parapet Connection, Type A	\$1,800.00	\$64,800.00	\$1,650.00	\$59,400.00	\$1,600.00	\$57,600.00	\$1,600.00	\$57,600.00	\$1,995.00	\$71,820.00
200	5J01PCB	14	Each	Parapet Connection, Type B	\$400.00	\$5,600.00	\$350.00	\$4,900.00	\$250.00	\$3,500.00	\$300.00	\$4,200.00	\$995.00	\$13,930.00
201	5J01RBG	35,900.00	L.F.	Removal of Beam Guide rail	\$2.00	\$71,800.00	\$0.50	\$17,950.00	\$0.50	\$17,950.00	\$1.00	\$35,900.00	\$1.00	\$35,900.00
202	5J01RPW	8	Each	Beam Guide Rail Post Weldment	\$285.00	\$2,280.00	\$250.00	\$2,000.00	\$250.00	\$2,000.00	\$300.00	\$2,400.00	\$235.00	\$1,880.00
203	5J01RSG	8,100.00	L.F.	Reset Beam Guide Rail	\$7.00	\$56,700.00	\$6.50	\$52,650.00	\$6.50	\$52,650.00	\$7.00	\$56,700.00	\$3.95	\$31,995.00
204	5J51BGE	50	L.F.	Beam Guide Rail Element	\$11.00	\$550.00	\$10.00	\$500.00	\$10.00	\$500.00	\$15.00	\$750.00	\$11.50	\$575.00
205	5J51TTS	6	Each	Tangent Guide Rail Terminal	\$3,400.00	\$20,400.00	\$2,985.00	\$17,910.00	\$2,435.00	\$14,610.00	\$3,000.00	\$18,000.00	\$2,295.00	\$13,770.00
206	5J52ABG	28	Each	Beam Guide Rail Anchorage	\$740.00	\$20,720.00	\$650.00	\$18,200.00	\$650.00	\$18,200.00	\$600.00	\$16,800.00	\$958.00	\$26,824.00
207	5J52BET	1	Each	Beam Guide Rail Buried End Terminal	\$960.00	\$960.00	\$850.00	\$850.00	\$850.00	\$850.00	\$800.00	\$800.00	\$1,295.00	\$1,295.00
208	5J52BGR	40,500.00	L.F.	Beam Guide Rail	\$17.00	\$688,500.00	\$15.75	\$637,875.00	\$15.00	\$607,500.00	\$16.00	\$648,000.00	\$15.50	\$627,750.00
209	5J54BGP	40	Each	Beam Guide Rail Post	\$55.00	\$2,200.00	\$50.00	\$2,000.00	\$50.00	\$2,000.00	\$100.00	\$4,000.00	\$40.00	\$1,600.00
210	5K00001	18,630.00	L.F.	Chain Link Fence, Type II, 84" High	\$17.00	\$316,710.00	\$14.80	\$275,724.00	\$14.80	\$275,724.00	\$14.00	\$260,820.00	\$14.80	\$275,724.00
211	5K00002	7	Each	Vehicular Gate, Type II, 84" High, 12' Wide	\$1,200.00	\$8,400.00	\$975.00	\$6,825.00	\$975.00	\$6,825.00	\$1,000.00	\$7,000.00	\$975.00	\$6,825.00
212	5K00009	425	L.F.	Bridge Fencing, Curved Top, 75" High	\$106.00	\$45,050.00	\$93.00	\$39,525.00	\$93.00	\$39,525.00	\$90.00	\$38,250.00	\$93.00	\$39,525.00
213	5K03BRF	305	L.F.	Bridge Fencing, 75" High	\$92.00	\$28,060.00	\$80.00	\$24,400.00	\$80.00	\$24,400.00	\$75.00	\$22,875.00	\$80.00	\$24,400.00
214	5K10MFN	320	L.F.	Median Fencing	\$44.00	\$14,080.00	\$39.00	\$12,480.00	\$39.00	\$12,480.00	\$40.00	\$12,800.00	\$39.00	\$12,480.00
215	5L01MON	2	Each	Concrete Monuments	\$220.00	\$440.00	\$400.00	\$800.00	\$750.00	\$1,500.00	\$750.00	\$1,500.00	\$501.00	\$1,002.00
216	5N04ACS	465	S.Y.	Asphalt Concrete Sidewalk, 4" Thick	\$28.00	\$13,020.00	\$30.00	\$13,950.00	\$23.65	\$10,997.25	\$20.00	\$9,300.00	\$30.00	\$13,950.00
217	5N04PCS	55	S.Y.	Concrete Sidewalk, 4" Thick	\$88.00	\$4,840.00	\$66.00	\$3,630.00	\$66.00	\$3,630.00	\$65.00	\$3,575.00	\$55.00	\$3,025.00
218	5O01CAW	10	Each	Delineator, Type CA-W	\$50.00	\$500.00	\$45.00	\$450.00	\$45.00	\$450.00	\$50.00	\$500.00	\$59.00	\$590.00
219	5O01CAY	38	Each	Delineator, Type CA-Y	\$50.00	\$1,900.00	\$45.00	\$1,710.00	\$45.00	\$1,710.00	\$50.00	\$1,900.00	\$59.00	\$2,242.00
220	5O01PAR	16	Each	Delineator, Type PA-R	\$50.00	\$800.00	\$40.00	\$640.00	\$40.00	\$640.00	\$50.00	\$800.00	\$59.00	\$944.00

Base Line Item Detail					Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		George Harms Construction Co., Inc.		Anselmi and DeCicco, Inc		PKF-Mark III, Inc.	
221	5O01PAW	54	Each	Delineator, Type PA-W	\$45.00	\$2,430.00	\$40.00	\$2,160.00	\$40.00	\$2,160.00	\$50.00	\$2,700.00	\$59.00	\$3,186.00
222	5O01PAY	104	Each	Delineator, Type PA-Y	\$45.00	\$4,680.00	\$40.00	\$4,160.00	\$40.00	\$4,160.00	\$50.00	\$5,200.00	\$59.00	\$6,136.00
223	5O01UTN	5	Each	Delineator, Type U-Turn	\$40.00	\$200.00	\$35.00	\$175.00	\$35.00	\$175.00	\$40.00	\$200.00	\$59.00	\$295.00
224	5P01CMT	2,000.00	L.F.	Preformed Contrast Marking Tape	\$7.00	\$14,000.00	\$5.50	\$11,000.00	\$5.75	\$11,500.00	\$3.00	\$6,000.00	\$5.75	\$11,500.00
225	5P01DMG	870	L.F.	Diamond Grinding	\$4.00	\$3,480.00	\$2.50	\$2,175.00	\$3.00	\$2,610.00	\$5.00	\$4,350.00	\$3.00	\$2,610.00
226	5P01DOT	1,525.00	L.F.	Traffic Stripes, All Weather, Reflectorized Paint, 4"	\$1.00	\$1,525.00	\$1.50	\$2,287.50	\$0.24	\$366.00	\$1.00	\$1,525.00	\$0.24	\$366.00
227	5P02DOT	1,275.00	L.F.	Traffic Stripes, All Weather, Reflectorized Paint, 6"	\$1.00	\$1,275.00	\$2.00	\$2,550.00	\$0.36	\$459.00	\$1.00	\$1,275.00	\$0.36	\$459.00
228	5P10TMP	375,000.00	L.F.	Temporary Pavement Striping	\$0.25	\$93,750.00	\$0.50	\$187,500.00	\$0.19	\$71,250.00	\$0.60	\$225,000.00	\$0.19	\$71,250.00
229	5P12REM	103,000.00	L.F.	Striping and Marking Removal, Hydromilling	\$0.65	\$66,950.00	\$0.55	\$56,650.00	\$0.55	\$56,650.00	\$0.50	\$51,500.00	\$0.55	\$56,650.00
230	5P13TMP	1,000.00	L.F.	Removable Black Line Mask, 8" Wide	\$3.00	\$3,000.00	\$3.00	\$3,000.00	\$2.65	\$2,650.00	\$3.00	\$3,000.00	\$2.65	\$2,650.00
231	5P14TMP	1,000.00	L.F.	Removable Wet Weather Pavement Marking Tape	\$3.00	\$3,000.00	\$0.50	\$500.00	\$2.15	\$2,150.00	\$2.00	\$2,000.00	\$2.15	\$2,150.00
232	5P20LLS	5,980.00	L.F.	Traffic Stripes, Long - Life, Epoxy Resin	\$1.00	\$5,980.00	\$0.35	\$2,093.00	\$0.32	\$1,913.60	\$1.00	\$5,980.00	\$0.32	\$1,913.60
233	5P21LLS	94,500.00	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$0.70	\$66,150.00	\$0.55	\$51,975.00	\$0.55	\$51,975.00	\$1.00	\$94,500.00	\$0.55	\$51,975.00
234	5P31LLM	12,000.00	L.F.	Traffic Markings, Lines, Long - Life, Thermoplastic	\$0.75	\$9,000.00	\$0.60	\$7,200.00	\$0.65	\$7,800.00	\$1.00	\$12,000.00	\$0.65	\$7,800.00
235	5P33LLM	530	S.F.	Traffic Markings, Symbols, Long - Life, Thermoplastic	\$7.00	\$3,710.00	\$5.00	\$2,650.00	\$5.50	\$2,915.00	\$10.00	\$5,300.00	\$5.50	\$2,915.00
236	5Q01FOD	1	L.S.	Furnish Field Office, Type D	\$80,000.00	\$80,000.00	\$135,000.00	\$135,000.00	\$135,000.00	\$135,000.00	\$100,000.00	\$100,000.00	\$25,000.00	\$25,000.00
237	5Q02MFD	34	Month	Maintain Field Office, Type D	\$4,000.00	\$136,000.00	\$2,100.00	\$71,400.00	\$2,000.00	\$68,000.00	\$3,500.00	\$119,000.00	\$1,200.00	\$40,800.00
238	5V01PIT	100	Each	Test Pits	\$0.01	\$1.00	\$100.00	\$10,000.00	\$500.00	\$50,000.00	\$1,000.00	\$100,000.00	\$625.00	\$62,500.00
239	5V02PIT	150	L.F.	Test Pit Extra Depth	\$0.01	\$1.50	\$25.00	\$3,750.00	\$150.00	\$22,500.00	\$200.00	\$30,000.00	\$42.00	\$6,300.00
240	5X00002	1	Each	Quadguard Impact Attenuator, 9 Bays, 24" Wide	\$29,000.00	\$29,000.00	\$25,000.00	\$25,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00	\$35,000.00	\$35,000.00
241	5X00PRA	11	Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$2,000.00	\$22,000.00	\$2,900.00	\$31,900.00	\$5,200.00	\$57,200.00	\$3,000.00	\$33,000.00	\$4,800.00	\$52,800.00
242	5X00RPR	6	Each	Repair Temporary Impact Attenuator, Quadguard	\$0.01	\$0.06	\$1,900.00	\$11,400.00	\$3,100.00	\$18,600.00	\$3,000.00	\$18,000.00	\$1.00	\$6.00
243	5X02FTA	11	Each	FURNISHING TEMPORARY IMPACT ATTENUATOR, QUADGUARD, 9 BAYS, 24" WIDE	\$0.01	\$0.11	\$1,500.00	\$16,500.00	\$11,000.00	\$121,000.00	\$15,000.00	\$165,000.00	\$100.00	\$1,100.00
244	5Y01MMP	3	Each	Mile Marker, Type MP	\$85.00	\$255.00	\$75.00	\$225.00	\$75.00	\$225.00	\$70.00	\$210.00	\$59.00	\$177.00
245	5Y01MRC	12	Each	Mile Marker, Type RC	\$25.00	\$300.00	\$75.00	\$900.00	\$75.00	\$900.00	\$70.00	\$840.00	\$59.00	\$708.00
246	5Y01MRP	52	Each	Mile Marker, Type RP	\$85.00	\$4,420.00	\$75.00	\$3,900.00	\$75.00	\$3,900.00	\$70.00	\$3,640.00	\$59.00	\$3,068.00
247	5ZD01RPM	2,250.00	Each	Raised Pavement Markers	\$29.00	\$65,250.00	\$25.50	\$57,375.00	\$25.50	\$57,375.00	\$20.00	\$45,000.00	\$25.50	\$57,375.00
248	5ZG04PJ	440	L.F.	30 Inch Steel Pipe Jacking	\$904.00	\$397,760.00	\$600.00	\$264,000.00	\$1,230.00	\$541,200.00	\$650.00	\$286,000.00	\$1,200.00	\$528,000.00
249	5ZG17PJ	440	L.F.	22" Steel Pipe Jacking	\$822.00	\$361,680.00	\$440.00	\$193,600.00	\$1,000.00	\$440,000.00	\$600.00	\$264,000.00	\$780.00	\$343,200.00
250	5ZL0009	2	Each	8' X 4' X 7' Telephone Manhole	\$10,300.00	\$20,600.00	\$9,700.00	\$19,400.00	\$9,000.00	\$18,000.00	\$10,000.00	\$20,000.00	\$14,000.00	\$28,000.00
251	5ZL0022	1	Each	Manufactured Treatment Devices, Type 1	\$54,000.00	\$54,000.00	\$55,000.00	\$55,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$63,000.00	\$63,000.00
252	5ZL0023	1	Each	Manufactured Treatment Devices, Type 2	\$54,000.00	\$54,000.00	\$56,000.00	\$56,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$63,000.00	\$63,000.00
253	5ZL0024	1	Each	Manufactured Treatment Devices, Type 3	\$30,000.00	\$30,000.00	\$37,000.00	\$37,000.00	\$55,000.00	\$55,000.00	\$30,000.00	\$30,000.00	\$35,000.00	\$35,000.00
254	5ZL0025	1	Each	Manufactured Treatment Devices, Type 4	\$40,000.00	\$40,000.00	\$49,000.00	\$49,000.00	\$55,000.00	\$55,000.00	\$40,000.00	\$40,000.00	\$45,000.00	\$45,000.00

Base Line Item Detail					Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		George Harms Construction Co., Inc.		Anselmi and DeCicco, Inc		PKF-Mark III, Inc.	
255	5ZL0026	1	Each	Manufactured Treatment Devices, Type 5	\$30,000.00	\$30,000.00	\$47,000.00	\$47,000.00	\$55,000.00	\$55,000.00	\$30,000.00	\$30,000.00	\$32,000.00	\$32,000.00
256	5ZL0051	1	Each	Manufactured Treatment Devices, Type 6	\$34,000.00	\$34,000.00	\$44,000.00	\$44,000.00	\$55,000.00	\$55,000.00	\$35,000.00	\$35,000.00	\$31,000.00	\$31,000.00
257	5ZL0052	1	Each	Manufactured Treatment Devices, Type 7	\$35,000.00	\$35,000.00	\$45,000.00	\$45,000.00	\$55,000.00	\$55,000.00	\$40,000.00	\$40,000.00	\$43,000.00	\$43,000.00
258	5ZL0053	1	Each	Manufactured Treatment Devices, Type 8	\$36,000.00	\$36,000.00	\$45,000.00	\$45,000.00	\$55,000.00	\$55,000.00	\$40,000.00	\$40,000.00	\$41,000.00	\$41,000.00
259	5ZL0054	1	Each	Manufactured Treatment Devices, Type 9	\$21,000.00	\$21,000.00	\$28,000.00	\$28,000.00	\$55,000.00	\$55,000.00	\$30,000.00	\$30,000.00	\$24,000.00	\$24,000.00
260	5ZL0055	1	Each	Manufactured Treatment Devices, Type 10	\$54,000.00	\$54,000.00	\$56,000.00	\$56,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$63,000.00	\$63,000.00
261	5ZL0056	1	Each	Manufactured Treatment Devices, Type 11	\$35,000.00	\$35,000.00	\$45,000.00	\$45,000.00	\$55,000.00	\$55,000.00	\$40,000.00	\$40,000.00	\$44,000.00	\$44,000.00
262	5ZL0057	1	Each	Manufactured Treatment Devices, Type 12	\$57,000.00	\$57,000.00	\$58,000.00	\$58,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$66,000.00	\$66,000.00
263	5ZL0226	1	Each	Manufactured Treatment Device, Type 13	\$35,000.00	\$35,000.00	\$56,000.00	\$56,000.00	\$55,000.00	\$55,000.00	\$40,000.00	\$40,000.00	\$44,000.00	\$44,000.00
264	5ZL0230	1	Each	Manufactured Treatment Devices, Type 14	\$56,000.00	\$56,000.00	\$67,000.00	\$67,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$80,000.00	\$80,000.00
265	5ZL0231	1	Each	Manufactured Treatment Devices, Type 15	\$56,000.00	\$56,000.00	\$67,000.00	\$67,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$80,000.00	\$80,000.00
266	5ZL0232	1	Each	Manufactured Treatment Devices, Type 16	\$56,000.00	\$56,000.00	\$67,000.00	\$67,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$80,000.00	\$80,000.00
267	5ZL0233	1	Each	Manufactured Treatment Devices, Type 17	\$24,000.00	\$24,000.00	\$43,000.00	\$43,000.00	\$55,000.00	\$55,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
268	5ZL0234	1	Each	Manufactured Treatment Devices, Type 18	\$57,000.00	\$57,000.00	\$95,000.00	\$95,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$66,000.00	\$66,000.00
269	5ZL0075	1	Each	JCP&L Transformer Pad	\$3,400.00	\$3,400.00	\$15,000.00	\$15,000.00	\$3,300.00	\$3,300.00	\$2,500.00	\$2,500.00	\$3,000.00	\$3,000.00
270	5ZL0105	65	L.F.	2-4" Telephone Riser Conduit	\$13.00	\$845.00	\$30.00	\$1,950.00	\$50.69	\$3,294.85	\$35.00	\$2,275.00	\$35.00	\$2,275.00
271	5ZL0164	405	L.F.	4-4" Telephone Duct Bank, PVC	\$41.00	\$16,605.00	\$36.00	\$14,580.00	\$65.00	\$26,325.00	\$35.00	\$14,175.00	\$40.00	\$16,200.00
272	5ZL0184	60	L.F.	2-4" Cable Riser Conduit	\$13.00	\$780.00	\$32.00	\$1,920.00	\$43.65	\$2,619.00	\$30.00	\$1,800.00	\$37.00	\$2,220.00
273	5ZL0229	40	L.F.	1-5" Electric Riser Conduit	\$19.00	\$760.00	\$45.00	\$1,800.00	\$44.60	\$1,784.00	\$50.00	\$2,000.00	\$50.00	\$2,000.00
274	5ZL01JCP	1	L.S.	Relocation of JCP&L Electrical Facilities No. 1	\$261,000.00	\$261,000.00	\$220,000.00	\$220,000.00	\$230,000.00	\$230,000.00	\$200,000.00	\$200,000.00	\$350,000.00	\$350,000.00
275	5ZL02JCP	1	L.S.	Relocation of JCP&L Electrical Facilities No. 2	\$182,000.00	\$182,000.00	\$155,000.00	\$155,000.00	\$161,000.00	\$161,000.00	\$150,000.00	\$150,000.00	\$250,000.00	\$250,000.00
276	5ZL03JCP	1	L.S.	Relocation of JCP&L Electrical Facilities No. 3	\$316,000.00	\$316,000.00	\$265,000.00	\$265,000.00	\$277,000.00	\$277,000.00	\$270,000.00	\$270,000.00	\$420,000.00	\$420,000.00
277	5ZL04JCP	1	L.S.	Relocation of JCP&L Electrical Facilities No. 4	\$727,000.00	\$727,000.00	\$615,000.00	\$615,000.00	\$638,000.00	\$638,000.00	\$600,000.00	\$600,000.00	\$980,000.00	\$980,000.00
278	5ZL05JCP	1	L.S.	Relocation of JCP&L Electrical Facilities No. 5	\$13,000.00	\$13,000.00	\$11,000.00	\$11,000.00	\$12,000.00	\$12,000.00	\$11,000.00	\$11,000.00	\$20,000.00	\$20,000.00
279	5ZL06JCP	1	L.S.	Relocation of JCP&L Electrical Facilities No. 6	\$137,000.00	\$137,000.00	\$115,000.00	\$115,000.00	\$121,000.00	\$121,000.00	\$120,000.00	\$120,000.00	\$200,000.00	\$200,000.00
280	5ZL07JCP	1	L.S.	Relocation of JCP&L Electrical Facilities No. 7 (Route 88, Transmission)	\$299,000.00	\$299,000.00	\$250,000.00	\$250,000.00	\$263,000.00	\$263,000.00	\$250,000.00	\$250,000.00	\$400,000.00	\$400,000.00
281	5ZL08JCP	1	L.S.	Relocation of JCP&L Electrical Facilities No. 8 (Burnt Tavern Road/Toll Plaza Distribution)	\$367,000.00	\$367,000.00	\$310,000.00	\$310,000.00	\$321,000.00	\$321,000.00	\$300,000.00	\$300,000.00	\$500,000.00	\$500,000.00
282	5ZL09JCP	1	L.S.	Relocation of JCP&L Electrical Facilities No. 9 (Burnt Tavern Road, Transmission)	\$451,000.00	\$451,000.00	\$375,000.00	\$375,000.00	\$395,000.00	\$395,000.00	\$400,000.00	\$400,000.00	\$620,000.00	\$620,000.00

Base Line Item Detail					Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		George Harms Construction Co., Inc.		Anselmi and DeCicco, Inc		PKF-Mark III, Inc.	
283	5ZM01FAS	1	C.P.	Force Account For Snow Removal. (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$52,000. Enter a Unit Price of \$52,000 as your bid for this item.)	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00	\$52,000.00
284	5ZM03ERR	1	C.P.	Force Account for Emergency & Routine Roadway and Bridge Repairs (This is a NO-BID, Cost-Plus item for this contract. The Cost-Plus price is \$200,000. Enter a Unit Price of \$200,000 as your bid for this item.)	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00
285	2M00019	1,000.00	Ton	Off-Site Disposal of ID-27 Waste (This is a NO-BID, Ton item for this contract. The Ton Unit Price is \$75. Enter a Unit Price of \$75 as your bid for this item.)	\$75.00	\$75,000.00	\$75.00	\$75,000.00	\$75.00	\$75,000.00	\$75.00	\$75,000.00	\$75.00	\$75,000.00
286	5ZO0019	1	L.S.	Environmental Health and Safety Plans	\$28,000.00	\$28,000.00	\$2,500.00	\$2,500.00	\$20,000.00	\$20,000.00	\$12,000.00	\$12,000.00	\$5,000.00	\$5,000.00
287	5ZO0024	1	L.S.	As-Built Plans	\$10,000.00	\$10,000.00	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00
288	5ZO0029	2,240.00	L.F.	4" Fiberglass Conduit, On Structures	\$22.00	\$49,280.00	\$34.00	\$76,160.00	\$17.00	\$38,080.00	\$55.00	\$123,200.00	\$27.00	\$60,480.00
289	5ZO0127	1	L.S.	Lead and Asbestos Survey, Report and Monitoring (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$50,000. Enter a Unit Price of \$50,000 as your bid for this item.)	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
290	5ZO0135	1,680.00	L.F.	6" Fiberglass Conduit, On Structures	\$24.00	\$40,320.00	\$34.00	\$57,120.00	\$28.75	\$48,300.00	\$90.00	\$151,200.00	\$36.00	\$60,480.00
291	5ZZ43GR	3	Each	Controlled Release Terminal Anchorages	\$1,123.00	\$3,369.00	\$508.00	\$1,524.00	\$985.00	\$2,955.00	\$1,000.00	\$3,000.00	\$995.00	\$2,985.00
292	5ZZ65GR	5	Each	Controlled Release Terminal	\$1,140.00	\$5,700.00	\$1,000.00	\$5,000.00	\$1,000.00	\$5,000.00	\$900.00	\$4,500.00	\$1,095.00	\$5,475.00
293	6A00027	8	Each	12'x6'x7' Electrical Manhole	\$10,600.00	\$84,800.00	\$14,000.00	\$112,000.00	\$12,300.00	\$98,400.00	\$15,000.00	\$120,000.00	\$24,500.00	\$196,000.00
294	6A00059	3	Each	Junction Box Frame and Cover	\$1,400.00	\$4,200.00	\$1,225.00	\$3,675.00	\$555.00	\$1,665.00	\$1,200.00	\$3,600.00	\$1,450.00	\$4,350.00
295	6A00079	2	Each	Foundation, Type LC-T	\$4,700.00	\$9,400.00	\$4,175.00	\$8,350.00	\$2,850.00	\$5,700.00	\$4,000.00	\$8,000.00	\$1,700.00	\$3,400.00
296	6A02MLC	45,710.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$4.00	\$182,840.00	\$2.90	\$132,559.00	\$2.90	\$132,559.00	\$3.00	\$137,130.00	\$3.00	\$137,130.00
297	6A02SVC	360	L.F.	#2 A.W.G. Service Cable (600v)	\$5.00	\$1,800.00	\$4.55	\$1,638.00	\$4.55	\$1,638.00	\$5.00	\$1,800.00	\$3.00	\$1,080.00
298	6A03RMS	3,545.00	L.F.	3" Rigid Metallic Conduit, on Structures	\$40.00	\$141,800.00	\$35.00	\$124,075.00	\$25.00	\$88,625.00	\$34.00	\$120,530.00	\$32.00	\$113,440.00
299	6A03RMU	525	L.F.	3" Rigid Metallic Conduit, Underground	\$45.00	\$23,625.00	\$39.00	\$20,475.00	\$30.50	\$16,012.50	\$40.00	\$21,000.00	\$34.00	\$17,850.00
300	6A03RNC	19,135.00	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$17.00	\$325,295.00	\$17.00	\$325,295.00	\$12.25	\$234,403.75	\$16.00	\$306,160.00	\$11.00	\$210,485.00
301	6A04RNM	5,302.00	L.F.	4" Rigid Nonmetallic Conduit, PVC-Schedule 40	\$19.00	\$100,738.00	\$12.00	\$63,624.00	\$13.90	\$73,697.80	\$30.00	\$159,060.00	\$12.50	\$66,275.00
302	6A05RMS	58	L.F.	1½" Rigid Metallic Conduit on Structures	\$42.00	\$2,436.00	\$37.50	\$2,175.00	\$20.50	\$1,189.00	\$35.00	\$2,030.00	\$26.00	\$1,508.00
303	6A06GWR	70	L.F.	#6 A.W.G. Ground Wire	\$5.00	\$350.00	\$2.90	\$203.00	\$2.90	\$203.00	\$3.00	\$210.00	\$3.00	\$210.00
304	6A06MLC	760	L.F.	#6 A.W.G. Multiple Lighting Cable	\$3.00	\$2,280.00	\$2.35	\$1,786.00	\$2.35	\$1,786.00	\$2.00	\$1,520.00	\$3.00	\$2,280.00

Base Line Item Detail					Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		George Harms Construction Co., Inc.		Anselmi and DeCicco, Inc		PKF-Mark III, Inc.	
305	6A08GWR	11,815.00	L.F.	#8 A.W.G. Ground Wire	\$2.00	\$23,630.00	\$1.50	\$17,722.50	\$1.50	\$17,722.50	\$2.00	\$23,630.00	\$2.00	\$23,630.00
306	6A10FLC	1	Each	Concrete Foundation For Load Center	\$3,000.00	\$3,000.00	\$2,550.00	\$2,550.00	\$2,850.00	\$2,850.00	\$2,500.00	\$2,500.00	\$3,400.00	\$3,400.00
307	6A10FMC	1	Each	Concrete Foundation For Meter Cabinet	\$1,500.00	\$1,500.00	\$21.00	\$21.00	\$2,850.00	\$2,850.00	\$1,200.00	\$1,200.00	\$3,400.00	\$3,400.00
308	6A10MLC	265	L.F.	#1/0 A.W.G. Multiple Lighting Cable	\$10.00	\$2,650.00	\$8.55	\$2,265.75	\$8.55	\$2,265.75	\$9.00	\$2,385.00	\$8.00	\$2,120.00
309	6A13RNC	1,125.00	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$19.00	\$21,375.00	\$21.00	\$23,625.00	\$15.74	\$17,707.50	\$20.00	\$22,500.00	\$11.00	\$12,375.00
310	6A21JF1	55	Each	Junction Box Foundation, Type 1	\$3,067.00	\$168,685.00	\$2,690.00	\$147,950.00	\$2,950.00	\$162,250.00	\$2,700.00	\$148,500.00	\$2,100.00	\$115,500.00
311	6A24JBC	26	Each	Junction Box, Type C	\$2,890.00	\$75,140.00	\$2,535.00	\$65,910.00	\$2,750.00	\$71,500.00	\$2,500.00	\$65,000.00	\$1,500.00	\$39,000.00
312	6A25JBD	16	Each	Junction Box, Type D	\$1,500.00	\$24,000.00	\$1,280.00	\$20,480.00	\$550.00	\$8,800.00	\$1,300.00	\$20,800.00	\$800.00	\$12,800.00
313	6A65RAS	1	Lump	Remove and Salvage Existing Facilities	\$39,000.00	\$39,000.00	\$34,200.00	\$34,200.00	\$34,200.00	\$34,200.00	\$30,000.00	\$30,000.00	\$60,000.00	\$60,000.00
314	6B00027	2	Each	Load Center Cabinet, Type F, Voltage 277/480V	\$24,000.00	\$48,000.00	\$20,825.00	\$41,650.00	\$20,825.00	\$41,650.00	\$20,000.00	\$40,000.00	\$18,000.00	\$36,000.00
315	6B00029	1	Each	Load Center Cabinet, Type G, Voltage 120/240V	\$19,000.00	\$19,000.00	\$16,775.00	\$16,775.00	\$16,775.00	\$16,775.00	\$16,000.00	\$16,000.00	\$15,000.00	\$15,000.00
316	6B00030	1	Each	Meter Cabinet, Type G, Voltage 120/240V	\$6,000.00	\$6,000.00	\$5,290.00	\$5,290.00	\$5,290.00	\$5,290.00	\$5,000.00	\$5,000.00	\$7,500.00	\$7,500.00
317	6B00052	2	Each	Lighting Standard, Type L-MG3-40	\$3,000.00	\$6,000.00	\$2,405.00	\$4,810.00	\$2,405.00	\$4,810.00	\$2,500.00	\$5,000.00	\$2,500.00	\$5,000.00
318	6B00066	1	L.S.	Temporary Lighting Systems	\$151,000.00	\$151,000.00	\$133,250.00	\$133,250.00	\$185,000.00	\$185,000.00	\$130,000.00	\$130,000.00	\$225,000.00	\$225,000.00
319	6B00088	3	Each	Concrete Base Foundation, Type I For Lighting Standard	\$1,900.00	\$5,700.00	\$1,695.00	\$5,085.00	\$1,350.00	\$4,050.00	\$1,600.00	\$4,800.00	\$2,000.00	\$6,000.00
320	6B01CBM	1	Each	Concrete Base, Type M	\$2,800.00	\$2,800.00	\$2,450.00	\$2,450.00	\$4,400.00	\$4,400.00	\$2,500.00	\$2,500.00	\$1,800.00	\$1,800.00
321	6B15TP2	7	Each	Type P2 Luminaire, 150W	\$1,248.00	\$8,736.00	\$1,095.00	\$7,665.00	\$1,095.00	\$7,665.00	\$1,000.00	\$7,000.00	\$1,100.00	\$7,700.00
322	6B25TP2	24	Each	Type P2 Luminaire, 250W	\$1,271.00	\$30,504.00	\$1,115.00	\$26,760.00	\$1,115.00	\$26,760.00	\$1,100.00	\$26,400.00	\$1,100.00	\$26,400.00
323	6B25TP4	12	Each	Type P4 Luminaire, 250W	\$1,368.00	\$16,416.00	\$1,200.00	\$14,400.00	\$1,200.00	\$14,400.00	\$1,100.00	\$13,200.00	\$1,200.00	\$14,400.00
324	6B40LMG2	11	Each	Lighting Standard, Type L-MG2-40	\$2,576.00	\$28,336.00	\$2,260.00	\$24,860.00	\$2,260.00	\$24,860.00	\$2,200.00	\$24,200.00	\$6,600.00	\$72,600.00
325	6B40TP4	31	Each	Type P4 Luminaire, 400W	\$1,385.00	\$42,935.00	\$1,215.00	\$37,665.00	\$1,215.00	\$37,665.00	\$1,200.00	\$37,200.00	\$1,100.00	\$34,100.00
326	6B45LMG	46	Each	Lighting Standard, Type L-MG-40	\$2,519.00	\$115,874.00	\$2,210.00	\$101,660.00	\$2,210.00	\$101,660.00	\$2,200.00	\$101,200.00	\$3,100.00	\$142,600.00
327	N6B0007	1	L.S.	Underbridge Lighting Installation, Str. No. 1	\$31,000.00	\$31,000.00	\$27,520.00	\$27,520.00	\$27,520.00	\$27,520.00	\$25,000.00	\$25,000.00	\$40,000.00	\$40,000.00
328	N6B0008	1	L.S.	Underbridge Lighting Installation, Str. No. 2	\$31,000.00	\$31,000.00	\$27,520.00	\$27,520.00	\$27,520.00	\$27,520.00	\$25,000.00	\$25,000.00	\$35,000.00	\$35,000.00
329	6J00023	2	Each	Transformer, Type 37.5kVA	\$2,600.00	\$5,200.00	\$2,275.00	\$4,550.00	\$2,275.00	\$4,550.00	\$2,300.00	\$4,600.00	\$4,000.00	\$8,000.00
330	6J00058	160	L.F.	2-6" Electric Riser Conduit	\$45.00	\$7,200.00	\$75.00	\$12,000.00	\$53.00	\$8,480.00	\$50.00	\$8,000.00	\$60.00	\$9,600.00
331	6J00166	3	Each	Electrical Pull Box	\$2,850.00	\$8,550.00	\$4,500.00	\$13,500.00	\$7,500.00	\$22,500.00	\$4,500.00	\$13,500.00	\$5,000.00	\$15,000.00
332	6J00174	13	Each	Wood Utility Pole	\$2,280.00	\$29,640.00	\$1,126.00	\$14,638.00	\$2,100.00	\$27,300.00	\$2,000.00	\$26,000.00	\$2,200.00	\$28,600.00
333	6J13EDB	60	L.F.	2-5" Electric Duct Bank, HDPE	\$32.00	\$1,920.00	\$62.00	\$3,720.00	\$39.30	\$2,358.00	\$60.00	\$3,600.00	\$70.00	\$4,200.00
334	6J14EDB	870	L.F.	2-6" Electric Duct Bank, HDPE	\$34.00	\$29,580.00	\$62.00	\$53,940.00	\$43.75	\$38,062.50	\$60.00	\$52,200.00	\$70.00	\$60,900.00
335	6J15EDB	375	L.F.	6-6" Electric Duct Bank, HDPE	\$68.00	\$25,500.00	\$142.00	\$53,250.00	\$75.30	\$28,237.50	\$150.00	\$56,250.00	\$160.00	\$60,000.00
336	6J17EDB	1,450.00	L.F.	2-5" Electric Duct Bank, PVC	\$32.00	\$46,400.00	\$38.00	\$55,100.00	\$40.85	\$59,232.50	\$45.00	\$65,250.00	\$44.00	\$63,800.00
337	6J18EDB	1,290.00	L.F.	6-6" Electric Duct Bank, HDPE Concrete Encased	\$86.00	\$110,940.00	\$200.00	\$258,000.00	\$118.00	\$152,220.00	\$200.00	\$258,000.00	\$225.00	\$290,250.00
338	7C01TOP	293,630.00	S.Y.	Topsoil	\$2.00	\$587,260.00	\$1.23	\$361,164.90	\$1.75	\$513,852.50	\$1.50	\$440,445.00	\$1.30	\$381,719.00
339	7D01SED	190,300.00	S.Y.	Seeding, Type A	\$2.00	\$380,600.00	\$0.65	\$123,695.00	\$0.65	\$123,695.00	\$0.60	\$114,180.00	\$0.75	\$142,725.00

Base Line Item Detail					Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		George Harms Construction Co., Inc.		Anselmi and DeCicco, Inc		PKF-Mark III, Inc.	
340	7D26SED	329,000.00	S.Y.	Seeding, Type B (This is a NO-BID, Square Yard item for this contract. The Square Yard Unit Price is \$0.75. Enter a Unit Price of \$0.75 as your bid for this item.)	\$0.75	\$246,750.00	\$0.75	\$246,750.00	\$0.75	\$246,750.00	\$0.75	\$246,750.00	\$0.75	\$246,750.00
341	7D03SED	1,000.00	S.Y.	Seeding, Type C	\$2.00	\$2,000.00	\$0.95	\$950.00	\$0.95	\$950.00	\$1.00	\$1,000.00	\$0.75	\$750.00
342	7D08SED	82,000.00	S.Y.	Seeding, Type L	\$1.00	\$82,000.00	\$0.70	\$57,400.00	\$0.70	\$57,400.00	\$0.80	\$65,600.00	\$0.45	\$36,900.00
343	7D20MOW	56	Acre	Mowing	\$0.01	\$0.56	\$500.00	\$28,000.00	\$400.00	\$22,400.00	\$400.00	\$22,400.00	\$250.00	\$14,000.00
344	7D20SED	1,000.00	S.Y.	Wet Meadow Seed Mix, Type W	\$2.00	\$2,000.00	\$1.00	\$1,000.00	\$1.00	\$1,000.00	\$2.00	\$2,000.00	\$1.20	\$1,200.00
345	7D30WAT	8,000.00	M.G.	Watering	\$0.01	\$80.00	\$25.00	\$200,000.00	\$31.00	\$248,000.00	\$10.00	\$80,000.00	\$1.00	\$8,000.00
346	7.00E+01	21	Each	Planting, Atlantic White Cedar (Chamaecyparis Thyoides)	\$32.00	\$672.00	\$35.00	\$735.00	\$35.00	\$735.00	\$40.00	\$840.00	\$28.00	\$588.00
347	7.00E+08	27	Each	Planting, Swamp Azalea (Rhododendron Viscosum)	\$22.00	\$594.00	\$20.00	\$540.00	\$20.00	\$540.00	\$25.00	\$675.00	\$20.00	\$540.00
348	7.00E+09	21	Each	Planting, River Birch (Betula Nigra)	\$32.00	\$672.00	\$35.00	\$735.00	\$35.00	\$735.00	\$40.00	\$840.00	\$28.00	\$588.00
349	7E20MUL	800	S.Y.	Wood Chip Mulching	\$4.00	\$3,200.00	\$4.00	\$3,200.00	\$4.00	\$3,200.00	\$5.00	\$4,000.00	\$3.50	\$2,800.00
350	N7E0003	27	Each	Planting, Black Chokeberry (Aronia Melanocarpa)	\$22.00	\$594.00	\$20.00	\$540.00	\$20.00	\$540.00	\$25.00	\$675.00	\$20.00	\$540.00
351	N7E0005	54	Each	Planting, Summersweet (Clethra Alnifolia)	\$22.00	\$1,188.00	\$20.00	\$1,080.00	\$20.00	\$1,080.00	\$25.00	\$1,350.00	\$20.00	\$1,080.00
352	N7E0008	54	Each	Planting, Winterberry Holly (Ilex Verticillata)	\$22.00	\$1,188.00	\$20.00	\$1,080.00	\$20.00	\$1,080.00	\$25.00	\$1,350.00	\$20.00	\$1,080.00
353	N7E0010	80	Each	Planting, Bayberry (Myrica Pensylvanica)	\$22.00	\$1,760.00	\$20.00	\$1,600.00	\$20.00	\$1,600.00	\$25.00	\$2,000.00	\$20.00	\$1,600.00
354	N7E0013	54	Each	Planting, Highbush Blueberry (Vaccinium Corymbosum)	\$22.00	\$1,188.00	\$20.00	\$1,080.00	\$20.00	\$1,080.00	\$25.00	\$1,350.00	\$20.00	\$1,080.00
355	N7E0014	27	Each	Planting, Arrowwood Viburnum (Viburnum Dentatum)	\$18.00	\$486.00	\$20.00	\$540.00	\$20.00	\$540.00	\$25.00	\$675.00	\$20.00	\$540.00
356	N7E0021	11	Each	Planting, Shadbush Serviceberry (Amelanchier Canadensis)	\$96.00	\$1,056.00	\$60.00	\$660.00	\$60.00	\$660.00	\$70.00	\$770.00	\$85.00	\$935.00
357	N7E0025	11	Each	Planting, Sweetgum (Liquidambar Styraciflua)	\$60.00	\$660.00	\$35.00	\$385.00	\$35.00	\$385.00	\$40.00	\$440.00	\$28.00	\$308.00
358	N7E0026	32	Each	Planting, Black Gum (Nyssa Sylvatica)	\$21.00	\$672.00	\$35.00	\$1,120.00	\$35.00	\$1,120.00	\$40.00	\$1,280.00	\$28.00	\$896.00
359	N7E0027	21	Each	Planting, Swamp White Oak (Quercus Bicolor)	\$119.00	\$2,499.00	\$55.00	\$1,155.00	\$55.00	\$1,155.00	\$60.00	\$1,260.00	\$105.00	\$2,205.00
360	N7E0028	11	Each	Planting, Pin Oak (Quercus Palustris)	\$119.00	\$1,309.00	\$60.00	\$660.00	\$60.00	\$660.00	\$70.00	\$770.00	\$105.00	\$1,155.00
361	N7E0029	21	Each	Planting, American Holly (Ilex Opaca)	\$46.00	\$966.00	\$35.00	\$735.00	\$35.00	\$735.00	\$40.00	\$840.00	\$40.00	\$840.00
362	N7E0032	21	Each	Planting, Sweetbay Magnolia (Magnolia Virginiana)	\$32.00	\$672.00	\$35.00	\$735.00	\$35.00	\$735.00	\$40.00	\$840.00	\$28.00	\$588.00
363	N7E0040	54	Each	Planting, Blackhaw Viburnum (Viburnum Prunifolium)	\$23.00	\$1,242.00	\$20.00	\$1,080.00	\$20.00	\$1,080.00	\$30.00	\$1,620.00	\$20.00	\$1,080.00
364	N7E0042	43	Each	Planting, Red Maple (Acer Rubrum)	\$96.00	\$4,128.00	\$60.00	\$2,580.00	\$60.00	\$2,580.00	\$70.00	\$3,010.00	\$85.00	\$3,655.00
365	N7E0045	80	Each	Planting, Inkberry (Ilex Glabra)	\$6.00	\$480.00	\$20.00	\$1,600.00	\$20.00	\$1,600.00	\$30.00	\$2,400.00	\$20.00	\$1,600.00
366	N7E0048	54	Each	Planting, Spice Bush (Lindera Benzoin)	\$9.00	\$486.00	\$20.00	\$1,080.00	\$20.00	\$1,080.00	\$30.00	\$1,620.00	\$20.00	\$1,080.00
367	N7E0054	27	Each	Planting, Redosier Dogwood (Cornus Sericea)	\$18.00	\$486.00	\$20.00	\$540.00	\$20.00	\$540.00	\$30.00	\$810.00	\$20.00	\$540.00
368	7F01SSM	628	S.Y.	Soil Stabilization Matting	\$3.00	\$1,884.00	\$2.75	\$1,727.00	\$2.75	\$1,727.00	\$3.00	\$1,884.00	\$2.50	\$1,570.00

Base Line Item Detail					Midlantic Construction, LLC		Northeast Remsco Construction, Inc.		George Harms Construction Co., Inc.		Anselmi and DeCicco, Inc		PKF-Mark III, Inc.	
369	7F02SSM	38,000.00	S.Y.	Permanent Soil Stabilization Matting	\$4.25	\$161,500.00	\$3.75	\$142,500.00	\$3.75	\$142,500.00	\$4.00	\$152,000.00	\$3.75	\$142,500.00
370	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$350,000.00	\$350,000.00	\$2,750,000.00	\$2,750,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$1,400,000.00	\$1,400,000.00
371	8A06MPT	50	Barrel	Repair Temporary Impact Attenuators	\$0.01	\$0.50	\$50.00	\$2,500.00	\$400.00	\$20,000.00	\$1,000.00	\$50,000.00	\$450.00	\$22,500.00
372	8A07MPT	7	Each	Repair Truck Mounted Impact Attenuators	\$0.01	\$0.07	\$500.00	\$3,500.00	\$4,000.00	\$28,000.00	\$3,000.00	\$21,000.00	\$1.00	\$7.00
373	8A25MPT	1	L.S.	Police Traffic Directors (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$75,000. Enter a Unit Price of \$75,000 as your bid for this item.)	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
374	8A30MPT	6	Each	Furnishing Portable Variable Message Sign	\$0.01	\$0.06	\$5,000.00	\$30,000.00	\$15,000.00	\$90,000.00	\$15,000.00	\$90,000.00	\$6,000.00	\$36,000.00
375	N8A0001	29,800.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$20.00	\$596,000.00	\$30.00	\$894,000.00	\$22.00	\$655,600.00	\$25.00	\$745,000.00	\$5.00	\$149,000.00
376	N8A0002	84,530.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$9.00	\$760,770.00	\$1.00	\$84,530.00	\$12.06	\$1,019,431.80	\$6.00	\$507,180.00	\$32.00	\$2,704,960.00
377	N8A0003	6,050.00	L.F.	Resetting Precast Concrete Construction Barrier	\$0.01	\$60.50	\$1.00	\$6,050.00	\$4.75	\$28,737.50	\$6.00	\$36,300.00	\$5.00	\$30,250.00
378	8B15MPT	6,000.00	M.H.	Traffic Protection Patrol	\$0.01	\$60.00	\$2.00	\$12,000.00	\$0.01	\$60.00	\$80.00	\$480,000.00	\$1.00	\$6,000.00
379	8B17MPT	9	Each	Furnishing Truck with Mounted Attenuator	\$0.01	\$0.09	\$2,500.00	\$22,500.00	\$20,000.00	\$180,000.00	\$14,000.00	\$126,000.00	\$1.00	\$9.00
380	8B18MPT	9	Each	Furnishing Temporary Impact Attenuator	\$5,000.00	\$45,000.00	\$4,400.00	\$39,600.00	\$4,800.00	\$43,200.00	\$4,000.00	\$36,000.00	\$50.00	\$450.00
381	8B19MPT	100	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$0.01	\$1.00	\$100.00	\$10,000.00	\$135.00	\$13,500.00	\$250.00	\$25,000.00	\$85.00	\$8,500.00
382	8B20MPT	9	Each	Placing and Removing Temporary Impact Attenuator	\$1,500.00	\$13,500.00	\$4,100.00	\$36,900.00	\$8,000.00	\$72,000.00	\$2,000.00	\$18,000.00	\$1,500.00	\$13,500.00
383	8B34MPT	19,585.00	L.F.	Modular Glare Screen System	\$14.00	\$274,190.00	\$10.00	\$195,850.00	\$20.00	\$391,700.00	\$12.00	\$235,020.00	\$14.00	\$274,190.00
384	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00	\$10,000.00	\$10,000.00	\$60,000.00	\$60,000.00
385	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00	\$150,000.00	\$150,000.00	\$10,000.00	\$10,000.00	\$180,000.00	\$180,000.00
386	8C23MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00	\$200,000.00	\$200,000.00	\$10,000.00	\$10,000.00	\$100,000.00	\$100,000.00
387	8F01SWS	1	L.S.	Smart Workzone System	\$157,000.00	\$157,000.00	\$145,000.00	\$145,000.00	\$60,000.00	\$60,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
388	N8G0004	3,600.00	Hour	Standby Wrecker Service, Light Duty (This is a NO-BID, Hourly item for this contract. The Hourly price is \$60.00. Enter a Unit Price of \$60.00 as your bid for this item.)	\$60.00	\$216,000.00	\$60.00	\$216,000.00	\$60.00	\$216,000.00	\$60.00	\$216,000.00	\$60.00	\$216,000.00
389	5ZL0042	2	Each	Telephone Manhole	\$11,000.00	\$22,000.00	\$35,000.00	\$70,000.00	\$26,000.00	\$52,000.00	\$20,000.00	\$40,000.00	\$40,000.00	\$80,000.00
390	5ZL0257	12	Each	JCP&L Steel Pole Foundation	\$106,000.00	\$1,272,000.00	\$85,000.00	\$1,020,000.00	\$75,000.00	\$900,000.00	\$25,000.00	\$300,000.00	\$115,000.00	\$1,380,000.00
391	4F26RES	1	L.S.	Remove Existing Span Sign Structure No. 1	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$30,000.00	\$30,000.00
392	4F27RES	1	L.S.	Remove Existing Span Sign Structure No. 2	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$30,000.00	\$30,000.00
393	4F30RES	1	L.S.	Remove Existing Cantilever Sign Structure No. 1	\$9,000.00	\$9,000.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$30,000.00	\$30,000.00
394	2C00012	2,000.00	S.Y.	Geosynthetic Clay Liner	\$20.00	\$40,000.00	\$12.00	\$24,000.00	\$17.75	\$35,500.00	\$20.00	\$40,000.00	\$15.00	\$30,000.00
Base Total						\$74,955,981.77		\$75,742,396.35		\$76,229,740.06		\$78,120,468.75		\$78,290,964.01