
Item No. Unit Code QTY UNIT

DESCRIPTI

ON RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

1 1D01LAY 1 L.S.

Construction 

Layout $720,000.00 $720,000.00 $750,000.00 $750,000.00 $500,000.00 $500,000.00 $400,000.00 $400,000.00 $300,000.00 $300,000.00 $975,000.00 $975,000.00 $750,000.00 $750,000.00 $750,000.00 $750,000.00 $701,879.24 $701,879.24 $1,045,000.00 $1,045,000.00 $850,000.00 $850,000.00 

2 1D10MOB 1 L.S. Mobilization $5,200,000.00 $5,200,000.00 $2,500,000.00 $2,500,000.00 $2,700,000.00 $2,700,000.00 $3,000,000.00 $3,000,000.00 $2,778,000.00 $2,778,000.00 $2,399,794.28 $2,399,794.28 $2,700,000.00 $2,700,000.00 $5,050,000.00 $5,050,000.00 $3,200,000.00 $3,200,000.00 $3,400,000.00 $3,400,000.00 $3,750,000.00 $3,750,000.00 

3 1G01SCH 1 L.S.

Progress 

Schedule $24,200.00 $24,200.00 $25,000.00 $25,000.00 $10,000.00 $10,000.00 $25,000.00 $25,000.00 $20,000.00 $20,000.00 $22,000.00 $22,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $100,000.00 $100,000.00 $60,000.00 $60,000.00 

4 1HFP200 1 L.S.

Fuel Price 

Adjustment 

(This is a NO 

BID, Lump 

Sum item for 

this contract. 

The Lump 

Sum price is 

$200,000. 

Enter a Unit 

Price of 

$200,000 as 

your bid item 

for this item.) $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 

5 2A01CAG 65 Acre

Clearing and 

Grubbing $3,831.50 $249,047.50 $2,000.00 $130,000.00 $15,000.00 $975,000.00 $3,500.00 $227,500.00 $4,500.00 $292,500.00 $12,000.00 $780,000.00 $18,000.00 $1,170,000.00 $7,500.00 $487,500.00 $6,500.00 $422,500.00 $4,200.00 $273,000.00 $6,500.00 $422,500.00 

6 2A09CAG 6 Acre

Clearing and 

Grubbing 

with Tree 

Removal $5,771.50 $34,629.00 $0.01 $0.06 $5,000.00 $30,000.00 $7,000.00 $42,000.00 $3,000.00 $18,000.00 $12,000.00 $72,000.00 $25,000.00 $150,000.00 $500.00 $3,000.00 $7,500.00 $45,000.00 $7,600.00 $45,600.00 $14,500.00 $87,000.00 

7 2B00001 30,000.00 C.Y.

Basin and 

Swale 

Excavation $0.01 $300.00 $0.01 $300.00 $0.01 $300.00 $0.01 $300.00 $0.01 $300.00 $15.00 $450,000.00 $3.00 $90,000.00 $3.00 $90,000.00 $0.01 $300.00 $2.00 $60,000.00 $15.00 $450,000.00 

8 2B04REX 78,408.00 C.Y.

Roadway 

Excavation 

and 

Embankment $4.45 $348,915.60 $17.00 $1,332,936.00 $8.00 $627,264.00 $12.00 $940,896.00 $12.00 $940,896.00 $15.00 $1,176,120.00 $16.00 $1,254,528.00 $13.25 $1,038,906.00 $28.00 $2,195,424.00 $21.50 $1,685,772.00 $52.00 $4,077,216.00 

9 2B15STS 47,244.00 C.Y.

Stripping 

Topsoil $3.15 $148,818.60 $5.00 $236,220.00 $8.00 $377,952.00 $7.00 $330,708.00 $8.50 $401,574.00 $7.50 $354,330.00 $14.00 $661,416.00 $8.00 $377,952.00 $14.00 $661,416.00 $7.50 $354,330.00 $15.00 $708,660.00 

10 2C04EMB 1,773.00 C.Y. Porous Fill $36.24 $64,253.52 $35.00 $62,055.00 $50.00 $88,650.00 $48.00 $85,104.00 $65.00 $115,245.00 $39.00 $69,147.00 $35.00 $62,055.00 $50.00 $88,650.00 $65.00 $115,245.00 $75.00 $132,975.00 $85.00 $150,705.00 

11 2D01CEX 131,231.00 C.Y.

Channel 

Excavation $9.72 $1,275,565.32 $0.01 $1,312.31 $8.00 $1,049,848.00 $12.00 $1,574,772.00 $12.00 $1,574,772.00 $10.00 $1,312,310.00 $16.00 $2,099,696.00 $8.50 $1,115,463.50 $10.00 $1,312,310.00 $9.50 $1,246,694.50 $15.00 $1,968,465.00 

12 2D01DAM 1 L.S.

Cofferdam 

No. 1 $351,699.06 $351,699.06 $250,000.00 $250,000.00 $150,000.00 $150,000.00 $68,250.00 $68,250.00 $1,000,000.00 $1,000,000.00 $98,000.00 $98,000.00 $175,000.00 $175,000.00 $80,000.00 $80,000.00 $250,000.00 $250,000.00 $200,000.00 $200,000.00 $100,000.00 $100,000.00 

13 2D02DAM 1 L.S.

Cofferdam 

No. 2 $379,138.30 $379,138.30 $250,000.00 $250,000.00 $150,000.00 $150,000.00 $68,250.00 $68,250.00 $1,000,000.00 $1,000,000.00 $80,000.00 $80,000.00 $175,000.00 $175,000.00 $80,000.00 $80,000.00 $250,000.00 $250,000.00 $200,000.00 $200,000.00 $100,000.00 $100,000.00 

14 2E01CAL 160 C.Y.

Coarse 

Aggregate 

Layer $50.04 $8,006.40 $65.00 $10,400.00 $80.00 $12,800.00 $35.00 $5,600.00 $59.00 $9,440.00 $57.00 $9,120.00 $35.00 $5,600.00 $50.00 $8,000.00 $50.00 $8,000.00 $140.00 $22,400.00 $55.00 $8,800.00 

15 2E01FEX 1,095.00 C.Y.

Foundataion 

Excavation $48.65 $53,271.75 $40.00 $43,800.00 $100.00 $109,500.00 $69.00 $75,555.00 $43.00 $47,085.00 $33.00 $36,135.00 $20.00 $21,900.00 $65.00 $71,175.00 $65.00 $71,175.00 $60.00 $65,700.00 $50.00 $54,750.00 

16 2F10TEX 18,761.00 C.Y.

Rechange 

Swale, Stone 

Pocket $48.68 $913,285.48 $60.00 $1,125,660.00 $80.00 $1,500,880.00 $53.00 $994,333.00 $75.00 $1,407,075.00 $51.00 $956,811.00 $37.00 $694,157.00 $63.50 $1,191,323.50 $70.00 $1,313,270.00 $75.00 $1,407,075.00 $100.00 $1,876,100.00 

17 2F11TEX 15,761.00 C.Y.

Rechange 

Swale, Extra 

Depth $33.00 $520,113.00 $40.00 $630,440.00 $45.00 $709,245.00 $0.01 $157.61 $35.00 $551,635.00 $38.00 $598,918.00 $27.00 $425,547.00 $40.00 $630,440.00 $60.00 $945,660.00 $50.00 $788,050.00 $80.00 $1,260,880.00 

18 2G00009 269 C.Y. Gabions $238.32 $64,108.08 $440.00 $118,360.00 $300.00 $80,700.00 $300.00 $80,700.00 $225.00 $60,525.00 $334.00 $89,846.00 $150.00 $40,350.00 $500.00 $134,500.00 $350.00 $94,150.00 $200.00 $53,800.00 $600.00 $161,400.00 

19 2G00013 2,860.00 S.F.

Impervious 

Liner $7.09 $20,277.40 $2.00 $5,720.00 $3.00 $8,580.00 $10.00 $28,600.00 $2.50 $7,150.00 $2.85 $8,151.00 $1.00 $2,860.00 $3.00 $8,580.00 $2.00 $5,720.00 $3.00 $8,580.00 $14.00 $40,040.00 

20 2G00025 200 Ton

Riprap Stone 

Ditch 

Protection, 

18" Thick, 

D50=9" $113.95 $22,790.00 $85.00 $17,000.00 $50.00 $10,000.00 $37.50 $7,500.00 $68.00 $13,600.00 $88.00 $17,600.00 $55.00 $11,000.00 $60.00 $12,000.00 $65.00 $13,000.00 $70.00 $14,000.00 $80.00 $16,000.00 

21 2G00027 27,710.00 S.Y.

Sand Layer, 

6" Thick $4.15 $114,996.50 $6.00 $166,260.00 $20.00 $554,200.00 $5.00 $138,550.00 $40.00 $1,108,400.00 $7.75 $214,752.50 $5.00 $138,550.00 $6.00 $166,260.00 $8.00 $221,680.00 $5.00 $138,550.00 $12.00 $332,520.00 

22 2G00031 200 Ton

Riprap Stone 

Ditch 

Protection, 

24" Thick, 

D50=12" $53.44 $10,688.00 $65.00 $13,000.00 $50.00 $10,000.00 $37.50 $7,500.00 $68.00 $13,600.00 $89.00 $17,800.00 $55.00 $11,000.00 $60.00 $12,000.00 $65.00 $13,000.00 $70.00 $14,000.00 $80.00 $16,000.00 

23 2G02RAP 370 Ton

Riprap Stone 

Scour Hole, 

18" Thick, 

D50=6" $53.61 $19,835.70 $110.00 $40,700.00 $160.00 $59,200.00 $37.50 $13,875.00 $67.00 $24,790.00 $123.00 $45,510.00 $60.00 $22,200.00 $65.00 $24,050.00 $65.00 $24,050.00 $200.00 $74,000.00 $80.00 $29,600.00 

24 2G03RAP 12 Ton

Riprap Stone 

Scour Hole, 

36" Thick, 

D50=12" $53.27 $639.24 $110.00 $1,320.00 $200.00 $2,400.00 $37.50 $450.00 $76.00 $912.00 $149.00 $1,788.00 $70.00 $840.00 $120.00 $1,440.00 $100.00 $1,200.00 $300.00 $3,600.00 $80.00 $960.00 

25 2G10SEC 1,519.00 Ton Filter Blanket $37.06 $56,294.14 $60.00 $91,140.00 $0.01 $15.19 $25.00 $37,975.00 $42.00 $63,798.00 $118.00 $179,242.00 $28.00 $42,532.00 $51.75 $78,608.25 $28.00 $42,532.00 $15.00 $22,785.00 $70.00 $106,330.00 

Intercounty Paving Associates, LLC Carbro Constructors Corp Joseph Defino Trucking Co, Inc D'Annunzio & Sons, Inc.
A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail Earle Asphalt Company

Richard E. Pierson Construction Co 

Inc
Agate � - AE Stone Joint Venture C. J. Hesse, Inc South State, Inc. J.H. Reid General Contractor
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26 2G12A06 867 Ton

Riprap Stone 

Aprons, 12" 

Thick, 

D50=6" $48.20 $41,789.40 $100.00 $86,700.00 $0.01 $8.67 $37.50 $32,512.50 $67.00 $58,089.00 $85.00 $73,695.00 $65.00 $56,355.00 $60.00 $52,020.00 $65.00 $56,355.00 $75.00 $65,025.00 $80.00 $69,360.00 

27 2G12D07 500 Ton

Riprap Stone 

Ditch 

Protection, 

12" Thick, 

D50=6" $48.24 $24,120.00 $25.00 $12,500.00 $175.00 $87,500.00 $37.50 $18,750.00 $67.00 $33,500.00 $103.00 $51,500.00 $55.00 $27,500.00 $60.00 $30,000.00 $65.00 $32,500.00 $70.00 $35,000.00 $80.00 $40,000.00 

28 2H00007 122,927.00 L.F.

Heavy Duty 

Silt Fence, 

Black $0.01 $1,229.27 $4.00 $491,708.00 $4.85 $596,195.95 $3.50 $430,244.50 $4.75 $583,903.25 $3.00 $368,781.00 $4.00 $491,708.00 $5.00 $614,635.00 $5.50 $676,098.50 $5.50 $676,098.50 $6.00 $737,562.00 

29 2H00009 32 Each

Sediment 

Containment 

Bags $0.01 $0.32 $110.00 $3,520.00 $0.01 $0.32 $300.00 $9,600.00 $0.01 $0.32 $231.00 $7,392.00 $250.00 $8,000.00 $200.00 $6,400.00 $400.00 $12,800.00 $1,500.00 $48,000.00 $750.00 $24,000.00 

30 2H00016 173 Each

Inlet Filter, 

Type 2 $0.01 $1.73 $125.00 $21,625.00 $125.00 $21,625.00 $175.00 $30,275.00 $100.00 $17,300.00 $221.00 $38,233.00 $70.00 $12,110.00 $1.00 $173.00 $50.00 $8,650.00 $265.00 $45,845.00 $150.00 $25,950.00 

31 2H01HDS 14,567.00 L.F.

Maintenance 

And Removal 

Of Heavy 

Duty Silt 

Fence, Black $0.01 $145.67 $1.80 $26,220.60 $2.00 $29,134.00 $1.50 $21,850.50 $2.00 $29,134.00 $1.00 $14,567.00 $2.00 $29,134.00 $1.00 $14,567.00 $2.00 $29,134.00 $5.00 $72,835.00 $5.00 $72,835.00 

32 2H25TEC 78 C.Y. Hay Bales $53.12 $4,143.36 $13.00 $1,014.00 $100.00 $7,800.00 $30.00 $2,340.00 $25.00 $1,950.00 $31.00 $2,418.00 $20.00 $1,560.00 $100.00 $7,800.00 $60.00 $4,680.00 $150.00 $11,700.00 $25.00 $1,950.00 

33 2H35TEC 325 L.F.

Floating 

Turbidity 

Barriers $18.40 $5,980.00 $30.00 $9,750.00 $40.00 $13,000.00 $30.00 $9,750.00 $10.00 $3,250.00 $19.00 $6,175.00 $15.00 $4,875.00 $50.00 $16,250.00 $40.00 $13,000.00 $20.00 $6,500.00 $20.00 $6,500.00 

34 2H45TEC 1,858.00 Ton

Construction 

Driveway $36.12 $67,110.96 $20.00 $37,160.00 $25.00 $46,450.00 $28.00 $52,024.00 $0.01 $18.58 $30.00 $55,740.00 $30.00 $55,740.00 $30.00 $55,740.00 $28.00 $52,024.00 $40.00 $74,320.00 $80.00 $148,640.00 

35 2J01PLE 6 Each Pile Removal $1,757.09 $10,542.54 $1,000.00 $6,000.00 $2,000.00 $12,000.00 $1,575.00 $9,450.00 $850.00 $5,100.00 $8,965.00 $53,790.00 $250.00 $1,500.00 $2,000.00 $12,000.00 $2,500.00 $15,000.00 $2,000.00 $12,000.00 $1,500.00 $9,000.00 

36 2J11DES 1 L.S.

Demolition of 

Existing 

Structures 

No. 1 $440,000.00 $440,000.00 $350,000.00 $350,000.00 $175,000.00 $175,000.00 $262,500.00 $262,500.00 $150,000.00 $150,000.00 $185,500.00 $185,500.00 $240,000.00 $240,000.00 $275,000.00 $275,000.00 $400,000.00 $400,000.00 $400,000.00 $400,000.00 $250,000.00 $250,000.00 

37 2J12DES 1 L.S.

Demolition of 

Existing 

Structures 

No. 2 $440,000.00 $440,000.00 $350,000.00 $350,000.00 $175,000.00 $175,000.00 $262,500.00 $262,500.00 $150,000.00 $150,000.00 $182,500.00 $182,500.00 $240,000.00 $240,000.00 $275,000.00 $275,000.00 $400,000.00 $400,000.00 $400,000.00 $400,000.00 $250,000.00 $250,000.00 

38 2J13DES 1 L.S.

Demolition of 

Existing 

Structures 

No. 3 $700,000.00 $700,000.00 $400,000.00 $400,000.00 $250,000.00 $250,000.00 $262,500.00 $262,500.00 $225,000.00 $225,000.00 $317,300.00 $317,300.00 $350,000.00 $350,000.00 $275,000.00 $275,000.00 $600,000.00 $600,000.00 $750,000.00 $750,000.00 $325,000.00 $325,000.00 

39 2J14DES 1 L.S.

Demolition of 

Existing 

Structures 

No. 4 $700,000.00 $700,000.00 $450,000.00 $450,000.00 $250,000.00 $250,000.00 $262,500.00 $262,500.00 $225,000.00 $225,000.00 $333,708.00 $333,708.00 $350,000.00 $350,000.00 $275,000.00 $275,000.00 $600,000.00 $600,000.00 $750,000.00 $750,000.00 $325,000.00 $325,000.00 

40 2J15DES 1 L.S.

Demolition of 

Existing 

Structures 

No. 5 $400,000.00 $400,000.00 $350,000.00 $350,000.00 $200,000.00 $200,000.00 $315,000.00 $315,000.00 $175,000.00 $175,000.00 $260,850.00 $260,850.00 $210,000.00 $210,000.00 $325,000.00 $325,000.00 $600,000.00 $600,000.00 $250,000.00 $250,000.00 $235,000.00 $235,000.00 

41 2J16DES 1 L.S.

Demolition of 

Existing 

Structures 

No. 6 $400,000.00 $400,000.00 $350,000.00 $350,000.00 $200,000.00 $200,000.00 $315,000.00 $315,000.00 $175,000.00 $175,000.00 $257,850.00 $257,850.00 $210,000.00 $210,000.00 $325,000.00 $325,000.00 $600,000.00 $600,000.00 $250,000.00 $250,000.00 $235,000.00 $235,000.00 

42 2J22DES 1 L.S.

Demolition of 

Existing 

Structures 

No. 7 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $10,000.00 $10,000.00 $10,500.00 $10,500.00 $560,000.00 $560,000.00 $22,500.00 $22,500.00 $5,000.00 $5,000.00 $25,000.00 $25,000.00 $100,000.00 $100,000.00 $50,000.00 $50,000.00 $30,000.00 $30,000.00 

43 2J23DES 1 L.S.

Demolition of 

Existing 

Structures 

No. 8 $50,000.00 $50,000.00 $55,000.00 $55,000.00 $10,000.00 $10,000.00 $10,500.00 $10,500.00 $560,000.00 $560,000.00 $22,500.00 $22,500.00 $5,000.00 $5,000.00 $25,000.00 $25,000.00 $100,000.00 $100,000.00 $50,000.00 $50,000.00 $30,000.00 $30,000.00 

44 2M00003 1 L.S.

Vibration and 

Movement 

Monitoring $14,550.00 $14,550.00 $20,000.00 $20,000.00 $1,000.00 $1,000.00 $10,500.00 $10,500.00 $15,000.00 $15,000.00 $63,725.00 $63,725.00 $25,000.00 $25,000.00 $25,000.00 $25,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $50,000.00 

45 N2N0001 153,577.00 S.F.

Geogrid 

Reinforced 

Slope $2.48 $380,870.96 $4.00 $614,308.00 $6.00 $921,462.00 $2.00 $307,154.00 $5.50 $844,673.50 $1.00 $153,577.00 $5.00 $767,885.00 $2.95 $453,052.15 $6.00 $921,462.00 $5.50 $844,673.50 $23.00 $3,532,271.00 

46 3A06ABC 13,374.00 S.Y.

Aggregate 

Base Course, 

6" Thick $4.00 $53,496.00 $5.00 $66,870.00 $6.00 $80,244.00 $7.00 $93,618.00 $8.00 $106,992.00 $6.50 $86,931.00 $9.00 $120,366.00 $6.00 $80,244.00 $6.00 $80,244.00 $8.00 $106,992.00 $12.00 $160,488.00 

47 3A08ABC 281,434.00 S.Y.

Aggregate 

Base Course, 

8" Thick $4.00 $1,125,736.00 $7.00 $1,970,038.00 $6.00 $1,688,604.00 $7.50 $2,110,755.00 $9.50 $2,673,623.00 $8.15 $2,293,687.10 $10.00 $2,814,340.00 $7.00 $1,970,038.00 $9.00 $2,532,906.00 $8.50 $2,392,189.00 $18.00 $5,065,812.00 

48 3B21SUP 61,895.00 Ton

Superpave 

Hot Mix 

Asphalt 25H 

64 Base 

Course $32.56 $2,015,301.20 $53.00 $3,280,435.00 $55.00 $3,404,225.00 $60.00 $3,713,700.00 $60.00 $3,713,700.00 $64.15 $3,970,564.25 $68.00 $4,208,860.00 $64.00 $3,961,280.00 $62.00 $3,837,490.00 $60.00 $3,713,700.00 $66.00 $4,085,070.00 
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49 3B25SUP 48,539.00 Ton

Superpave 

Hot Mix 

Asphalt 

12.5H 76 

Surface 

Course $76.22 $3,699,642.58 $72.00 $3,494,808.00 $75.00 $3,640,425.00 $72.00 $3,494,808.00 $70.00 $3,397,730.00 $77.00 $3,737,503.00 $77.00 $3,737,503.00 $77.70 $3,771,480.30 $73.00 $3,543,347.00 $76.00 $3,688,964.00 $76.00 $3,688,964.00 

50 3B26TAC 40,938.00 Gallon Tack Coat $5.52 $225,977.76 $2.50 $102,345.00 $4.00 $163,752.00 $1.50 $61,407.00 $0.01 $409.38 $4.20 $171,939.60 $0.01 $409.38 $0.01 $409.38 $2.00 $81,876.00 $3.00 $122,814.00 $2.00 $81,876.00 

51 3B32SUP 1,800.00 Ton

Superpave 

Hot Mix 

Asphalt 

25L64 Base 

Course $71.96 $129,528.00 $64.00 $115,200.00 $70.00 $126,000.00 $72.50 $130,500.00 $70.00 $126,000.00 $67.50 $121,500.00 $70.00 $126,000.00 $86.50 $155,700.00 $73.00 $131,400.00 $80.00 $144,000.00 $67.00 $120,600.00 

52 3B33SUP 101,700.00 Ton

Superpave 

Hot Mix 

Asphalt 19H 

64 

Intermediate 

Course $34.96 $3,555,432.00 $59.00 $6,000,300.00 $55.00 $5,593,500.00 $65.00 $6,610,500.00 $60.00 $6,102,000.00 $68.50 $6,966,450.00 $65.00 $6,610,500.00 $65.25 $6,635,925.00 $67.00 $6,813,900.00 $68.00 $6,915,600.00 $63.00 $6,407,100.00 

53 3B375APA 1 L.S.

Asphalt Price 

Adjustment 

(This is a NO-

BID, Lump 

Sum item for 

this contract. 

The Lump 

Sum price is 

$375,000. 

Enter a Unit 

Price of 

$375,000 as 

your bid for 

this item.) $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 $375,000.00 

54 3B40SUP 1,789.00 Ton

Superpave 

Hot Mix 

Asphalt 19L 

64 

Intermediate 

Course $71.80 $128,450.20 $61.00 $109,129.00 $70.00 $125,230.00 $75.00 $134,175.00 $75.00 $134,175.00 $71.85 $128,539.65 $72.00 $128,808.00 $87.70 $156,895.30 $76.00 $135,964.00 $85.00 $152,065.00 $69.00 $123,441.00 

55 3B41SUP 1,383.00 Ton

Superpave 

Hot Mix 

Asphalt 

12.5L 64 

Surface 

Course $76.55 $105,868.65 $75.00 $103,725.00 $70.00 $96,810.00 $85.00 $117,555.00 $75.00 $103,725.00 $79.35 $109,741.05 $72.00 $99,576.00 $79.25 $109,602.75 $86.00 $118,938.00 $95.00 $131,385.00 $70.00 $96,810.00 

56 3C01BRS 16,614.00 S.Y.

Berm 

Surfacing, 3 

Inches Thick $3.49 $57,982.86 $14.50 $240,903.00 $16.00 $265,824.00 $13.25 $220,135.50 $14.00 $232,596.00 $14.50 $240,903.00 $15.00 $249,210.00 $15.00 $249,210.00 $15.00 $249,210.00 $20.00 $332,280.00 $15.00 $249,210.00 

57 3D05APS 776 S.Y.

Bridge 

Approach 

Slab $393.56 $305,402.56 $340.00 $263,840.00 $400.00 $310,400.00 $380.00 $294,880.00 $300.00 $232,800.00 $330.00 $256,080.00 $325.00 $252,200.00 $400.00 $310,400.00 $300.00 $232,800.00 $425.00 $329,800.00 $400.00 $310,400.00 

58 3E01PMR 160,205.00 S.Y.

Pavement 

Removal, 

1/2" Depth $3.15 $504,645.75 $1.50 $240,307.50 $0.50 $80,102.50 $2.00 $320,410.00 $1.00 $160,205.00 $0.88 $140,980.40 $1.75 $280,358.75 $1.70 $272,348.50 $2.10 $336,430.50 $3.50 $560,717.50 $2.50 $400,512.50 

59 3E07PMR 68,334.00 S.Y.

Pavement 

Removal, 2" 

Depth $3.15 $215,252.10 $1.50 $102,501.00 $2.00 $136,668.00 $2.00 $136,668.00 $1.50 $102,501.00 $1.90 $129,834.60 $1.75 $119,584.50 $1.70 $116,167.80 $2.10 $143,501.40 $5.50 $375,837.00 $3.85 $263,085.90 

60 3E15PMR 868 S.Y.

Pavement 

Removal, 4" 

Depth $4.15 $3,602.20 $4.50 $3,906.00 $8.00 $6,944.00 $3.50 $3,038.00 $7.00 $6,076.00 $4.00 $3,472.00 $1.75 $1,519.00 $1.70 $1,475.60 $5.00 $4,340.00 $13.50 $11,718.00 $6.00 $5,208.00 

61 3E20PMR 61,143.00 S.Y.

Pavement 

Removal, 

Variable 

Depth $0.64 $39,131.52 $4.00 $244,572.00 $6.00 $366,858.00 $2.00 $122,286.00 $2.00 $122,286.00 $2.15 $131,457.45 $2.25 $137,571.75 $1.70 $103,943.10 $2.20 $134,514.60 $5.00 $305,715.00 $4.00 $244,572.00 

62 3F01MRS 134,100.00 L.F.

Milled 

Rumble Strip $0.09 $12,069.00 $0.15 $20,115.00 $0.10 $13,410.00 $0.15 $20,115.00 $0.14 $18,774.00 $0.15 $20,115.00 $0.15 $20,115.00 $0.20 $26,820.00 $0.20 $26,820.00 $0.20 $26,820.00 $3.25 $435,825.00 

63 3I03SAS 5,582.00 Ton

Asphalt 

Rubber Open 

Graded 

Friction 

Course $216.00 $1,205,712.00 $150.00 $837,300.00 $150.00 $837,300.00 $110.00 $614,020.00 $135.00 $753,570.00 $130.00 $725,660.00 $123.00 $686,586.00 $127.50 $711,705.00 $112.00 $625,184.00 $130.00 $725,660.00 $120.00 $669,840.00 

64 4A00010 27 L.F.

Reinforced 

Concrete Box 

Culvert, 

Precast $3,027.23 $81,735.21 $3,500.00 $94,500.00 $1,000.00 $27,000.00 $1,995.00 $53,865.00 $1,300.00 $35,100.00 $3,232.00 $87,264.00 $2,000.00 $54,000.00 $2,200.00 $59,400.00 $3,500.00 $94,500.00 $2,500.00 $67,500.00 $3,500.00 $94,500.00 

65 4A00012 20 C.Y.

Concrete in 

Structures, 

Apron Slab $1,012.68 $20,253.60 $450.00 $9,000.00 $1,500.00 $30,000.00 $420.00 $8,400.00 $250.00 $5,000.00 $455.00 $9,100.00 $550.00 $11,000.00 $450.00 $9,000.00 $1,000.00 $20,000.00 $1,300.00 $26,000.00 $1,200.00 $24,000.00 

66 4A01STC 590 C.Y.

Concrete In 

Substructure 

Above 

Footings $985.65 $581,533.50 $1,400.00 $826,000.00 $1,000.00 $590,000.00 $1,995.00 $1,177,050.00 $1,500.00 $885,000.00 $1,661.00 $979,990.00 $1,000.00 $590,000.00 $1,800.00 $1,062,000.00 $800.00 $472,000.00 $2,300.00 $1,357,000.00 $2,400.00 $1,416,000.00 



Item No. Unit Code QTY UNIT

DESCRIPTI

ON RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Intercounty Paving Associates, LLC Carbro Constructors Corp Joseph Defino Trucking Co, Inc D'Annunzio & Sons, Inc.
A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail Earle Asphalt Company

Richard E. Pierson Construction Co 

Inc
Agate � - AE Stone Joint Venture C. J. Hesse, Inc South State, Inc. J.H. Reid General Contractor

67 4A04STC 427 C.Y.

Concrete In 

Footings $426.14 $181,961.78 $650.00 $277,550.00 $600.00 $256,200.00 $810.00 $345,870.00 $700.00 $298,900.00 $737.00 $314,699.00 $800.00 $341,600.00 $800.00 $341,600.00 $800.00 $341,600.00 $600.00 $256,200.00 $1,100.00 $469,700.00 

68 4A10RFS 134,900.00 Pound

Reinforceme

nt Steel $1.27 $171,323.00 $1.40 $188,860.00 $1.30 $175,370.00 $1.50 $202,350.00 $1.30 $175,370.00 $1.55 $209,095.00 $1.30 $175,370.00 $1.45 $195,605.00 $1.50 $202,350.00 $1.50 $202,350.00 $1.50 $202,350.00 

69 4A10RWF 84 C.Y.

Concrete in 

Retaining 

Walls Above 

Footings $1,607.11 $134,997.24 $1,200.00 $100,800.00 $1,000.00 $84,000.00 $1,995.00 $167,580.00 $1,750.00 $147,000.00 $2,050.00 $172,200.00 $950.00 $79,800.00 $2,200.00 $184,800.00 $1,500.00 $126,000.00 $1,600.00 $134,400.00 $1,500.00 $126,000.00 

70 4A11RFS 523,580.00 Pound

Reinforceme

nt Steel, 

Epoxy 

Coated $1.40 $733,012.00 $1.50 $785,370.00 $1.40 $733,012.00 $1.50 $785,370.00 $1.40 $733,012.00 $1.75 $916,265.00 $1.50 $785,370.00 $1.35 $706,833.00 $1.80 $942,444.00 $1.75 $916,265.00 $1.60 $837,728.00 

71 4A15DGR 850 Each

Drill and 

Grout 

Reinforceme

nt Bars $52.36 $44,506.00 $44.00 $37,400.00 $50.00 $42,500.00 $44.00 $37,400.00 $50.00 $42,500.00 $16.50 $14,025.00 $50.00 $42,500.00 $45.00 $38,250.00 $28.00 $23,800.00 $100.00 $85,000.00 $42.00 $35,700.00 

72 4A40RFS 3,823.00 Each

Mechanical 

Coupler $16.96 $64,838.08 $15.00 $57,345.00 $20.00 $76,460.00 $18.00 $68,814.00 $18.00 $68,814.00 $6.00 $22,938.00 $28.00 $107,044.00 $20.00 $76,460.00 $24.00 $91,752.00 $20.00 $76,460.00 $30.00 $114,690.00 

73 N4A0001 5,762.00 S.Y.

Sawcut 

Grooved 

Deck Surface $9.07 $52,261.34 $3.80 $21,895.60 $2.00 $11,524.00 $4.00 $23,048.00 $3.00 $17,286.00 $5.15 $29,674.30 $4.00 $23,048.00 $5.00 $28,810.00 $8.00 $46,096.00 $11.00 $63,382.00 $11.00 $63,382.00 

74 N4A0003 340 L.F.

Strip Seal 

Expansion 

Joints, 4" 

Movement $502.13 $170,724.20 $275.00 $93,500.00 $350.00 $119,000.00 $368.00 $125,120.00 $300.00 $102,000.00 $350.00 $119,000.00 $310.00 $105,400.00 $370.00 $125,800.00 $400.00 $136,000.00 $550.00 $187,000.00 $425.00 $144,500.00 

75 N4A0006 446 L.F.

Jeene Seal 

Expansion 

Joints, 2-½" 

Movement $57.85 $25,801.10 $165.00 $73,590.00 $55.00 $24,530.00 $61.00 $27,206.00 $85.00 $37,910.00 $124.00 $55,304.00 $105.00 $46,830.00 $60.00 $26,760.00 $80.00 $35,680.00 $135.00 $60,210.00 $175.00 $78,050.00 

76 4C01SSC 23,288.00 Each

Shear 

Connectors $6.25 $145,550.00 $4.10 $95,480.80 $5.00 $116,440.00 $4.20 $97,809.60 $4.00 $93,152.00 $4.50 $104,796.00 $4.50 $104,796.00 $4.25 $98,974.00 $4.50 $104,796.00 $7.00 $163,016.00 $4.50 $104,796.00 

77 4CSSL01 1 L.S.

Structural 

Steel 

Structure No. 

1 $500,000.00 $500,000.00 $380,000.00 $380,000.00 $450,000.00 $450,000.00 $472,500.00 $472,500.00 $450,000.00 $450,000.00 $432,000.00 $432,000.00 $375,000.00 $375,000.00 $425,000.00 $425,000.00 $600,000.00 $600,000.00 $500,000.00 $500,000.00 $600,000.00 $600,000.00 

78 4CSSL02 1 L.S.

Structural 

Steel 

Structure No. 

2 $500,000.00 $500,000.00 $380,000.00 $380,000.00 $440,000.00 $440,000.00 $472,500.00 $472,500.00 $450,000.00 $450,000.00 $426,000.00 $426,000.00 $375,000.00 $375,000.00 $425,000.00 $425,000.00 $600,000.00 $600,000.00 $500,000.00 $500,000.00 $600,000.00 $600,000.00 

79 4CSSL03 1 L.S.

Structural 

Steel 

Structure No. 

3 $1,000,000.00 $1,000,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $210,000.00 $210,000.00 $750,000.00 $750,000.00 $219,600.00 $219,600.00 $225,000.00 $225,000.00 $210,000.00 $210,000.00 $600,000.00 $600,000.00 $300,000.00 $300,000.00 $325,000.00 $325,000.00 

80 4CSSL04 1 L.S.

Structural 

Steel 

Structure No. 

4 $1,000,000.00 $1,000,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 $210,000.00 $210,000.00 $750,000.00 $750,000.00 $219,600.00 $219,600.00 $225,000.00 $225,000.00 $210,000.00 $210,000.00 $600,000.00 $600,000.00 $300,000.00 $300,000.00 $325,000.00 $325,000.00 

81 4CSSL05 1 L.S.

Structural 

Steel 

Structure No. 

5 $450,000.00 $450,000.00 $290,000.00 $290,000.00 $340,000.00 $340,000.00 $420,000.00 $420,000.00 $185,000.00 $185,000.00 $326,700.00 $326,700.00 $325,000.00 $325,000.00 $385,000.00 $385,000.00 $600,000.00 $600,000.00 $500,000.00 $500,000.00 $575,000.00 $575,000.00 

82 4CSSL06 1 L.S.

Structural 

Steel 

Structure No. 

6 $450,000.00 $450,000.00 $290,000.00 $290,000.00 $350,000.00 $350,000.00 $420,000.00 $420,000.00 $185,000.00 $185,000.00 $326,700.00 $326,700.00 $325,000.00 $325,000.00 $385,000.00 $385,000.00 $600,000.00 $600,000.00 $500,000.00 $500,000.00 $575,000.00 $575,000.00 

83 N4C0003 2,280.00 S.F.

Clean 

Existing 

Steelwork $23.77 $54,195.60 $70.00 $159,600.00 $45.00 $102,600.00 $50.00 $114,000.00 $60.00 $136,800.00 $62.00 $141,360.00 $5.00 $11,400.00 $50.50 $115,140.00 $26.00 $59,280.00 $23.00 $52,440.00 $50.00 $114,000.00 

84 4.00E+15 10,117.00 L.F.

Driving HP 

14 X 89 Piles $12.09 $122,314.53 $27.00 $273,159.00 $9.00 $91,053.00 $22.00 $222,574.00 $15.00 $151,755.00 $29.00 $293,393.00 $27.00 $273,159.00 $22.00 $222,574.00 $16.00 $161,872.00 $10.00 $101,170.00 $30.00 $303,510.00 

85 4.00E+16 1,736.00 L.F.

Steel HP 14 

X 89 Test 

Piles $59.48 $103,257.28 $150.00 $260,400.00 $90.00 $156,240.00 $38.00 $65,968.00 $150.00 $260,400.00 $112.00 $194,432.00 $135.00 $234,360.00 $38.00 $65,968.00 $60.00 $104,160.00 $90.00 $156,240.00 $50.00 $86,800.00 

86 4.00E+17 28 Each

Splices For 

Steel Hp 14 

X 89 Piles $357.01 $9,996.28 $0.01 $0.28 $1,000.00 $28,000.00 $105.00 $2,940.00 $675.00 $18,900.00 $0.01 $0.28 $175.00 $4,900.00 $100.00 $2,800.00 $800.00 $22,400.00 $1,200.00 $33,600.00 $250.00 $7,000.00 

87 4.00E+19 11,515.00 L.F.

Furnishing 

HP 14 X 89 

Piles $41.77 $480,981.55 $35.00 $403,025.00 $30.00 $345,450.00 $37.00 $426,055.00 $28.00 $322,420.00 $47.00 $541,205.00 $38.00 $437,570.00 $37.00 $426,055.00 $36.00 $414,540.00 $40.00 $460,600.00 $50.00 $575,750.00 

88 4E01EDP 1 L.S.

Furnishing 

Equipment 

for Driving 

Piles $395,895.69 $395,895.69 $90,000.00 $90,000.00 $100,000.00 $100,000.00 $445.00 $445.00 $650,000.00 $650,000.00 $139,000.00 $139,000.00 $225,000.00 $225,000.00 $500,000.00 $500,000.00 $500,000.00 $500,000.00 $750,000.00 $750,000.00 $1,400,000.00 $1,400,000.00 

89 4E01PLT 28 Each

Dynamic Pile 

Load Tests $1,327.66 $37,174.48 $4,000.00 $112,000.00 $1,500.00 $42,000.00 $2,500.00 $70,000.00 $2,500.00 $70,000.00 $2,756.00 $77,168.00 $1,800.00 $50,400.00 $1,175.00 $32,900.00 $1,500.00 $42,000.00 $5,000.00 $140,000.00 $1,500.00 $42,000.00 

90 4E30MPC 474 L.F.

30" Diameter 

Metal Pipe 

Casing $42.92 $20,344.08 $54.00 $25,596.00 $32.00 $15,168.00 $52.50 $24,885.00 $58.00 $27,492.00 $51.00 $24,174.00 $75.00 $35,550.00 $52.50 $24,885.00 $100.00 $47,400.00 $100.00 $47,400.00 $50.00 $23,700.00 

91 4F01CSS 1 L.S.

Overhead 

Cantilever 

Sign Support 

Structure No. 

1 $77,115.00 $77,115.00 $75,000.00 $75,000.00 $65,000.00 $65,000.00 $80,000.00 $80,000.00 $75,000.00 $75,000.00 $82,000.00 $82,000.00 $81,000.00 $81,000.00 $80,000.00 $80,000.00 $80,000.00 $80,000.00 $85,000.00 $85,000.00 $80,000.00 $80,000.00 



Item No. Unit Code QTY UNIT

DESCRIPTI

ON RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Intercounty Paving Associates, LLC Carbro Constructors Corp Joseph Defino Trucking Co, Inc D'Annunzio & Sons, Inc.
A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail Earle Asphalt Company

Richard E. Pierson Construction Co 

Inc
Agate � - AE Stone Joint Venture C. J. Hesse, Inc South State, Inc. J.H. Reid General Contractor

92 4F02CSS 1 L.S.

Overhead 

Cantilever 

Sign Support 

Structure No. 

2 $77,115.00 $77,115.00 $75,000.00 $75,000.00 $65,000.00 $65,000.00 $80,000.00 $80,000.00 $75,000.00 $75,000.00 $82,000.00 $82,000.00 $81,000.00 $81,000.00 $80,000.00 $80,000.00 $80,000.00 $80,000.00 $85,000.00 $85,000.00 $80,000.00 $80,000.00 

93 4F03CSS 1 L.S.

Overhead 

Cantilever 

Sign Support 

Structure No. 

3 $77,115.00 $77,115.00 $75,000.00 $75,000.00 $65,000.00 $65,000.00 $80,000.00 $80,000.00 $75,000.00 $75,000.00 $82,000.00 $82,000.00 $81,000.00 $81,000.00 $80,000.00 $80,000.00 $80,000.00 $80,000.00 $85,000.00 $85,000.00 $80,000.00 $80,000.00 

94 4F04CSS 1 L.S.

Overhead 

Cantilever 

Sign Support 

Structure No. 

4 $77,115.00 $77,115.00 $75,000.00 $75,000.00 $65,000.00 $65,000.00 $80,000.00 $80,000.00 $75,000.00 $75,000.00 $82,000.00 $82,000.00 $81,000.00 $81,000.00 $80,000.00 $80,000.00 $80,000.00 $80,000.00 $85,000.00 $85,000.00 $80,000.00 $80,000.00 

95 4F05CSS 1 L.S.

Overhead 

Cantilever 

Sign Support 

Structure No. 

5 $77,115.00 $77,115.00 $75,000.00 $75,000.00 $65,000.00 $65,000.00 $80,000.00 $80,000.00 $75,000.00 $75,000.00 $82,000.00 $82,000.00 $81,000.00 $81,000.00 $80,000.00 $80,000.00 $80,000.00 $80,000.00 $85,000.00 $85,000.00 $80,000.00 $80,000.00 

96 4F06CSS 1 L.S.

Overhead 

Cantilever 

Sign Support 

Structure No. 

6 $77,115.00 $77,115.00 $75,000.00 $75,000.00 $65,000.00 $65,000.00 $80,000.00 $80,000.00 $75,000.00 $75,000.00 $82,000.00 $82,000.00 $81,000.00 $81,000.00 $80,000.00 $80,000.00 $80,000.00 $80,000.00 $85,000.00 $85,000.00 $80,000.00 $80,000.00 

97 4F07CSS 1 L.S.

Overhead 

Cantilever 

Sign Support 

Structure No. 

7 $77,115.00 $77,115.00 $75,000.00 $75,000.00 $65,000.00 $65,000.00 $80,000.00 $80,000.00 $75,000.00 $75,000.00 $82,000.00 $82,000.00 $81,000.00 $81,000.00 $80,000.00 $80,000.00 $80,000.00 $80,000.00 $85,000.00 $85,000.00 $80,000.00 $80,000.00 

98 4F11CSP 112 C.Y.

Concrete in 

Structures, 

Pedestals $567.45 $63,554.40 $760.00 $85,120.00 $700.00 $78,400.00 $620.00 $69,440.00 $550.00 $61,600.00 $521.00 $58,352.00 $900.00 $100,800.00 $620.00 $69,440.00 $600.00 $67,200.00 $850.00 $95,200.00 $600.00 $67,200.00 

99 4F30RES 1 L.S.

Remove 

Existing 

Cantilever 

Sign 

Structure No. 

1 $2,570.50 $2,570.50 $3,500.00 $3,500.00 $5,000.00 $5,000.00 $2,800.00 $2,800.00 $2,500.00 $2,500.00 $2,730.00 $2,730.00 $5,000.00 $5,000.00 $7,500.00 $7,500.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 

100 4F31RES 1 L.S.

Remove 

Existing 

Cantilever 

Sign 

Structure No. 

2 $2,570.50 $2,570.50 $3,500.00 $3,500.00 $5,000.00 $5,000.00 $2,800.00 $2,800.00 $2,500.00 $2,500.00 $2,730.00 $2,730.00 $5,000.00 $5,000.00 $7,500.00 $7,500.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 

101 4H81LEB 80 Each

Laminated 

Elastomeric 

Bearing, 10" 

x 12" $1,619.96 $129,596.80 $1,600.00 $128,000.00 $2,000.00 $160,000.00 $1,470.00 $117,600.00 $1,000.00 $80,000.00 $2,739.00 $219,120.00 $2,000.00 $160,000.00 $1,475.00 $118,000.00 $3,500.00 $280,000.00 $2,200.00 $176,000.00 $1,750.00 $140,000.00 

102 4H113LEB 40 Each

Laminated 

Elastomeric 

Bearing 10" x 

8", TYPE 1 $5,089.87 $203,594.80 $7,600.00 $304,000.00 $6,000.00 $240,000.00 $10,500.00 $420,000.00 $1,000.00 $40,000.00 $5,411.00 $216,440.00 $3,000.00 $120,000.00 $10,500.00 $420,000.00 $6,000.00 $240,000.00 $8,000.00 $320,000.00 $3,500.00 $140,000.00 

103 4H114LEB 48 Each

Laminated 

Elastomeric 

Bearing, 10" 

x 8", TYPE 2 $5,127.14 $246,102.72 $7,600.00 $364,800.00 $8,000.00 $384,000.00 $10,500.00 $504,000.00 $1,000.00 $48,000.00 $5,815.00 $279,120.00 $3,000.00 $144,000.00 $10,500.00 $504,000.00 $6,000.00 $288,000.00 $6,300.00 $302,400.00 $3,600.00 $172,800.00 

104 4H117LEB 40 Each

Laminated 

Elastomeric 

Bearing, 13" 

x 9", TYPE 1 $5,158.84 $206,353.60 $7,600.00 $304,000.00 $6,000.00 $240,000.00 $10,500.00 $420,000.00 $1,000.00 $40,000.00 $5,411.00 $216,440.00 $3,000.00 $120,000.00 $10,500.00 $420,000.00 $6,000.00 $240,000.00 $8,000.00 $320,000.00 $3,200.00 $128,000.00 

105 4H118LEB 48 Each

Laminated 

Elastomeric 

Bearing, 13" 

x 9", TYPE 2 $5,186.33 $248,943.84 $7,600.00 $364,800.00 $8,000.00 $384,000.00 $11,550.00 $554,400.00 $1,000.00 $48,000.00 $5,815.00 $279,120.00 $3,000.00 $144,000.00 $11,500.00 $552,000.00 $6,000.00 $288,000.00 $6,300.00 $302,400.00 $3,500.00 $168,000.00 

106 4H119LEB 16 Each

Laminated 

Elastomeric 

Bearing, 12" 

X 8" $1,750.46 $28,007.36 $1,950.00 $31,200.00 $2,000.00 $32,000.00 $1,890.00 $30,240.00 $1,000.00 $16,000.00 $2,768.00 $44,288.00 $2,000.00 $32,000.00 $2,000.00 $32,000.00 $3,800.00 $60,800.00 $3,600.00 $57,600.00 $3,800.00 $60,800.00 

107 4H120LEB 16 Each

Laminated 

Elastomeric 

Bearing, 14" 

X 9" $1,735.55 $27,768.80 $1,950.00 $31,200.00 $2,000.00 $32,000.00 $1,890.00 $30,240.00 $1,000.00 $16,000.00 $2,768.00 $44,288.00 $2,000.00 $32,000.00 $2,000.00 $32,000.00 $3,800.00 $60,800.00 $2,000.00 $32,000.00 $3,800.00 $60,800.00 

108 4J01DAW 508 S.Y.

Damp-

proofing $51.58 $26,202.64 $16.00 $8,128.00 $15.00 $7,620.00 $21.00 $10,668.00 $22.00 $11,176.00 $19.50 $9,906.00 $6.00 $3,048.00 $20.00 $10,160.00 $28.00 $14,224.00 $30.00 $15,240.00 $40.00 $20,320.00 

109 4M02USP 1,018.00 S.Y.

Concrete 

Slope 

Protection $112.91 $114,942.38 $88.00 $89,584.00 $80.00 $81,440.00 $80.00 $81,440.00 $75.00 $76,350.00 $83.00 $84,494.00 $50.00 $50,900.00 $90.00 $91,620.00 $110.00 $111,980.00 $100.00 $101,800.00 $225.00 $229,050.00 

110 4O01TSP 320 S.F.

Temporary 

Sheeting $0.01 $3.20 $0.01 $3.20 $250.00 $80,000.00 $135.00 $43,200.00 $200.00 $64,000.00 $93.00 $29,760.00 $1.00 $320.00 $1.00 $320.00 $80.00 $25,600.00 $200.00 $64,000.00 $10.00 $3,200.00 



Item No. Unit Code QTY UNIT

DESCRIPTI

ON RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Intercounty Paving Associates, LLC Carbro Constructors Corp Joseph Defino Trucking Co, Inc D'Annunzio & Sons, Inc.
A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail Earle Asphalt Company

Richard E. Pierson Construction Co 

Inc
Agate � - AE Stone Joint Venture C. J. Hesse, Inc South State, Inc. J.H. Reid General Contractor

111 4O02TSP 15,671.00 S.F.

Temporary 

Sheeting to 

Remain in 

Place $0.01 $156.71 $58.00 $908,918.00 $0.01 $156.71 $67.00 $1,049,957.00 $0.01 $156.71 $60.00 $940,260.00 $50.00 $783,550.00 $1.00 $15,671.00 $60.00 $940,260.00 $80.00 $1,253,680.00 $40.00 $626,840.00 

112 4P01PSS 1,258.00 S.F.

Permanent 

Steel 

Sheeting, 

Type PZ27 $35.00 $44,030.00 $56.00 $70,448.00 $50.00 $62,900.00 $48.00 $60,384.00 $50.00 $62,900.00 $50.00 $62,900.00 $50.00 $62,900.00 $67.50 $84,915.00 $65.00 $81,770.00 $75.00 $94,350.00 $60.00 $75,480.00 

113 4Q24BDR 10,100.00 L.F.

Reinforceme

nt Steel, 

Field Anti - 

Corrosion 

Coating $0.94 $9,494.00 $1.70 $17,170.00 $4.00 $40,400.00 $14.00 $141,400.00 $3.00 $30,300.00 $50.00 $505,000.00 $1.00 $10,100.00 $13.75 $138,875.00 $4.50 $45,450.00 $6.50 $65,650.00 $6.00 $60,600.00 

114 4R01RTF 8 Each

Pier Cap 

Retrofit $52,954.94 $423,639.52 $35,000.00 $280,000.00 $100,000.00 $800,000.00 $105,000.00 $840,000.00 $46,000.00 $368,000.00 $45,000.00 $360,000.00 $3,500.00 $28,000.00 $105,000.00 $840,000.00 $75,000.00 $600,000.00 $30,000.00 $240,000.00 $70,000.00 $560,000.00 

115 4R01SC1 120 S.F.

Repair 

Spalled 

Concrete, 

Type 1 - 

Abutment $169.47 $20,336.40 $170.00 $20,400.00 $125.00 $15,000.00 $250.00 $30,000.00 $200.00 $24,000.00 $46.00 $5,520.00 $100.00 $12,000.00 $500.00 $60,000.00 $250.00 $30,000.00 $250.00 $30,000.00 $250.00 $30,000.00 

116 4R02RTF 4 Each

Pier Footing 

Retrofit $5,866.34 $23,465.36 $7,500.00 $30,000.00 $25,000.00 $100,000.00 $21,000.00 $84,000.00 $10,000.00 $40,000.00 $17,200.00 $68,800.00 $3,500.00 $14,000.00 $21,000.00 $84,000.00 $15,000.00 $60,000.00 $25,000.00 $100,000.00 $25,000.00 $100,000.00 

117 4R02SC1 78 S.F.

Repair 

Spalled 

Concrete, 

Type 1 - Pier $169.47 $13,218.66 $275.00 $21,450.00 $125.00 $9,750.00 $250.00 $19,500.00 $200.00 $15,600.00 $72.00 $5,616.00 $100.00 $7,800.00 $500.00 $39,000.00 $300.00 $23,400.00 $250.00 $19,500.00 $275.00 $21,450.00 

118 4R25BSR 2,770.00 S.F.

Substructure 

Membrane 

Waterproofin

g $51.68 $143,153.60 $50.00 $138,500.00 $10.00 $27,700.00 $34.00 $94,180.00 $10.00 $27,700.00 $10.00 $27,700.00 $10.00 $27,700.00 $20.00 $55,400.00 $10.00 $27,700.00 $11.00 $30,470.00 $12.00 $33,240.00 

119 4ZF0008 831 S.F.

MSE Wing 

Wall No. 1 $134.45 $111,727.95 $130.00 $108,030.00 $150.00 $124,650.00 $136.50 $113,431.50 $180.00 $149,580.00 $105.00 $87,255.00 $150.00 $124,650.00 $140.00 $116,340.00 $180.00 $149,580.00 $250.00 $207,750.00 $165.00 $137,115.00 

120 4ZF0009 852 S.F.

MSE Wing 

Wall No. 2 $108.60 $92,527.20 $130.00 $110,760.00 $150.00 $127,800.00 $136.50 $116,298.00 $180.00 $153,360.00 $106.00 $90,312.00 $150.00 $127,800.00 $140.00 $119,280.00 $180.00 $153,360.00 $240.00 $204,480.00 $165.00 $140,580.00 

121 4ZF0010 909 S.F.

MSE Wing 

Wall No. 3 $105.33 $95,744.97 $130.00 $118,170.00 $150.00 $136,350.00 $136.50 $124,078.50 $180.00 $163,620.00 $104.00 $94,536.00 $150.00 $136,350.00 $140.00 $127,260.00 $180.00 $163,620.00 $200.00 $181,800.00 $170.00 $154,530.00 

122 4ZF0011 934 S.F.

MSE Wing 

Wall No. 4 $104.02 $97,154.68 $130.00 $121,420.00 $150.00 $140,100.00 $136.50 $127,491.00 $170.00 $158,780.00 $103.00 $96,202.00 $150.00 $140,100.00 $140.00 $130,760.00 $180.00 $168,120.00 $200.00 $186,800.00 $165.00 $154,110.00 

123 4ZF0031 1,782.00 S.F.

MSE East 

Abutment $93.21 $166,100.22 $130.00 $231,660.00 $150.00 $267,300.00 $94.50 $168,399.00 $85.00 $151,470.00 $109.00 $194,238.00 $200.00 $356,400.00 $95.00 $169,290.00 $100.00 $178,200.00 $90.00 $160,380.00 $125.00 $222,750.00 

124 4ZF0032 1,634.00 S.F.

MSE West 

Abutment $96.55 $157,762.70 $130.00 $212,420.00 $150.00 $245,100.00 $94.50 $154,413.00 $85.00 $138,890.00 $114.00 $186,276.00 $200.00 $326,800.00 $95.00 $155,230.00 $100.00 $163,400.00 $90.00 $147,060.00 $125.00 $204,250.00 

125 4ZL0016 171 L.F.

54" Drilled 

Shaft for 

Sign 

Structures $664.45 $113,620.95 $560.00 $95,760.00 $675.00 $115,425.00 $720.00 $123,120.00 $650.00 $111,150.00 $705.00 $120,555.00 $725.00 $123,975.00 $700.00 $119,700.00 $700.00 $119,700.00 $1,000.00 $171,000.00 $700.00 $119,700.00 

126 4ZM04HPC 207 C.Y.

Concrete in 

Parapet, 

HPC $1,087.34 $225,079.38 $980.00 $202,860.00 $1,000.00 $207,000.00 $840.00 $173,880.00 $850.00 $175,950.00 $1,007.00 $208,449.00 $600.00 $124,200.00 $1,000.00 $207,000.00 $1,000.00 $207,000.00 $1,100.00 $227,700.00 $985.00 $203,895.00 

127 4ZM06HPC 1,330.00 C.Y.

Concrete in 

Deck, HPC $957.95 $1,274,073.50 $1,120.00 $1,489,600.00 $1,000.00 $1,330,000.00 $1,050.00 $1,396,500.00 $1,600.00 $2,128,000.00 $1,121.00 $1,490,930.00 $900.00 $1,197,000.00 $1,050.00 $1,396,500.00 $1,200.00 $1,596,000.00 $1,500.00 $1,995,000.00 $1,200.00 $1,596,000.00 

128 4ZM08HPC 663 S.Y.

Relief Slab, 

18" Thick, 

HPC $585.49 $388,179.87 $142.00 $94,146.00 $140.00 $92,820.00 $278.00 $184,314.00 $130.00 $86,190.00 $141.00 $93,483.00 $145.00 $96,135.00 $300.00 $198,900.00 $120.00 $79,560.00 $225.00 $149,175.00 $485.00 $321,555.00 

129 4ZM10HPC 273 C.Y.

Sleeper Slab, 

HPC $467.12 $127,523.76 $400.00 $109,200.00 $400.00 $109,200.00 $810.00 $221,130.00 $375.00 $102,375.00 $404.00 $110,292.00 $325.00 $88,725.00 $525.00 $143,325.00 $800.00 $218,400.00 $550.00 $150,150.00 $500.00 $136,500.00 

130 N5A0008 955 L.F.

8" Drainage 

Pipe, PCMP $37.72 $36,022.60 $30.00 $28,650.00 $0.01 $9.55 $64.00 $61,120.00 $35.00 $33,425.00 $32.00 $30,560.00 $45.00 $42,975.00 $15.00 $14,325.00 $40.00 $38,200.00 $50.00 $47,750.00 $10.00 $9,550.00 

131 5B00008 88 L.F.

8" 

Corrugated 

Metal Pipe $37.76 $3,322.88 $22.00 $1,936.00 $0.01 $0.88 $100.00 $8,800.00 $50.00 $4,400.00 $18.00 $1,584.00 $45.00 $3,960.00 $10.00 $880.00 $50.00 $4,400.00 $45.00 $3,960.00 $10.00 $880.00 

132 5B00PLR 50 L.F.

24" Pipe 

Liner $0.01 $0.50 $208.00 $10,400.00 $0.01 $0.50 $0.01 $0.50 $208.00 $10,400.00 $200.00 $10,000.00 $150.00 $7,500.00 $380.00 $19,000.00 $380.00 $19,000.00 $425.00 $21,250.00 $400.00 $20,000.00 

133 5B00PPJ 20 Each

Patch Pipe 

Joints $46.46 $929.20 $50.00 $1,000.00 $400.00 $8,000.00 $700.00 $14,000.00 $500.00 $10,000.00 $400.00 $8,000.00 $40.00 $800.00 $185.00 $3,700.00 $640.00 $12,800.00 $4,000.00 $80,000.00 $110.00 $2,200.00 

134 5B00VID 8,500.00 L.F.

Video 

Inspection of 

Pipes $0.97 $8,245.00 $1.15 $9,775.00 $1.00 $8,500.00 $2.65 $22,525.00 $1.00 $8,500.00 $1.00 $8,500.00 $3.00 $25,500.00 $4.00 $34,000.00 $3.00 $25,500.00 $10.00 $85,000.00 $5.00 $42,500.00 

135 5B01CSD 8,500.00 L.F.

Cleaning 

Existing 

Storm Drains $0.97 $8,245.00 $1.95 $16,575.00 $1.75 $14,875.00 $4.75 $40,375.00 $2.00 $17,000.00 $2.00 $17,000.00 $5.00 $42,500.00 $15.00 $127,500.00 $5.50 $46,750.00 $15.00 $127,500.00 $16.00 $136,000.00 

136 5B01PLR 120 L.F.

30" Pipe 

Liner $0.01 $1.20 $216.00 $25,920.00 $0.01 $1.20 $0.01 $1.20 $216.00 $25,920.00 $200.00 $24,000.00 $225.00 $27,000.00 $495.00 $59,400.00 $390.00 $46,800.00 $425.00 $51,000.00 $410.00 $49,200.00 

137 5B01RPR 1,100.00 S.F.

Spall Repair, 

Pipes $46.46 $51,106.00 $50.00 $55,000.00 $0.01 $11.00 $45.00 $49,500.00 $0.01 $11.00 $10.00 $11,000.00 $2.00 $2,200.00 $100.00 $110,000.00 $25.00 $27,500.00 $250.00 $275,000.00 $16.00 $17,600.00 

138 5B02PLR 250 L.F.

36" Pipe 

Liner $0.01 $2.50 $432.00 $108,000.00 $0.01 $2.50 $0.01 $2.50 $432.00 $108,000.00 $400.00 $100,000.00 $250.00 $62,500.00 $610.00 $152,500.00 $420.00 $105,000.00 $450.00 $112,500.00 $435.00 $108,750.00 

139 5B04PLR 220 L.F.

18" Pipe 

Liner $0.01 $2.20 $88.00 $19,360.00 $0.01 $2.20 $0.01 $2.20 $88.00 $19,360.00 $85.00 $18,700.00 $115.00 $25,300.00 $360.00 $79,200.00 $180.00 $39,600.00 $200.00 $44,000.00 $190.00 $41,800.00 

140 5B06PLR 980 L.F.

12" Pipe 

Liner $0.01 $9.80 $52.00 $50,960.00 $0.01 $9.80 $0.01 $9.80 $53.00 $51,940.00 $50.00 $49,000.00 $70.00 $68,600.00 $330.00 $323,400.00 $90.00 $88,200.00 $120.00 $117,600.00 $100.00 $98,000.00 

141 5B07PLR 780 L.F.

15" Pipe 

Liner $0.01 $7.80 $75.00 $58,500.00 $0.01 $7.80 $0.01 $7.80 $75.00 $58,500.00 $70.00 $54,600.00 $75.00 $58,500.00 $345.00 $269,100.00 $110.00 $85,800.00 $130.00 $101,400.00 $115.00 $89,700.00 

142 5B08PLR 50 L.F.

42" Pipe 

Liner $0.01 $0.50 $460.00 $23,000.00 $0.01 $0.50 $0.01 $0.50 $460.00 $23,000.00 $450.00 $22,500.00 $270.00 $13,500.00 $665.00 $33,250.00 $450.00 $22,500.00 $525.00 $26,250.00 $500.00 $25,000.00 
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A. Servidone Inc and B. Anthony 
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Base Line Item Detail Earle Asphalt Company

Richard E. Pierson Construction Co 

Inc
Agate � - AE Stone Joint Venture C. J. Hesse, Inc South State, Inc. J.H. Reid General Contractor

143 5B12RC3 1,425.00 L.F.

12" 

Reinforced 

Concrete 

Pipe $5.00 $7,125.00 $1.00 $1,425.00 $0.01 $14.25 $0.01 $14.25 $20.00 $28,500.00 $40.00 $57,000.00 $90.00 $128,250.00 $59.25 $84,431.25 $110.00 $156,750.00 $1.00 $1,425.00 $85.00 $121,125.00 

144 5B15RC3 2,695.00 L.F.

15" 

Reinforced 

Concrete 

Pipe $5.00 $13,475.00 $37.00 $99,715.00 $0.01 $26.95 $0.01 $26.95 $22.00 $59,290.00 $40.00 $107,800.00 $100.00 $269,500.00 $68.00 $183,260.00 $50.00 $134,750.00 $35.00 $94,325.00 $90.00 $242,550.00 

145 5B15RCE 7 Each

15" 

Reinforced 

Concrete 

Flared End 

Section $1,328.81 $9,301.67 $1,200.00 $8,400.00 $1,000.00 $7,000.00 $1,050.00 $7,350.00 $1,300.00 $9,100.00 $1,235.00 $8,645.00 $750.00 $5,250.00 $850.00 $5,950.00 $500.00 $3,500.00 $1,200.00 $8,400.00 $750.00 $5,250.00 

146 5B18RC3 6,500.00 L.F.

18" 

Reinforced 

Concrete 

Pipe $10.00 $65,000.00 $31.00 $201,500.00 $0.01 $65.00 $52.00 $338,000.00 $46.00 $299,000.00 $38.00 $247,000.00 $105.00 $682,500.00 $65.00 $422,500.00 $38.00 $247,000.00 $35.00 $227,500.00 $95.00 $617,500.00 

147 5B18RCE 2 Each

18" 

Reinforced 

Concrete 

Flared End 

Section $1,387.11 $2,774.22 $800.00 $1,600.00 $1,000.00 $2,000.00 $1,575.00 $3,150.00 $1,360.00 $2,720.00 $1,339.00 $2,678.00 $900.00 $1,800.00 $925.00 $1,850.00 $600.00 $1,200.00 $1,300.00 $2,600.00 $850.00 $1,700.00 

148 5B24RC3 5,385.00 L.F.

24" 

Reinforced 

Concrete 

Pipe $10.00 $53,850.00 $50.00 $269,250.00 $0.01 $53.85 $57.00 $306,945.00 $56.00 $301,560.00 $50.00 $269,250.00 $110.00 $592,350.00 $72.70 $391,489.50 $45.00 $242,325.00 $40.00 $215,400.00 $100.00 $538,500.00 

149 5B30RC3 165 L.F.

30 " 

Reinforced 

Concrete 

Pipe, Class 

III $10.00 $1,650.00 $61.00 $10,065.00 $0.01 $1.65 $0.01 $1.65 $50.00 $8,250.00 $67.00 $11,055.00 $125.00 $20,625.00 $97.00 $16,005.00 $120.00 $19,800.00 $1.00 $165.00 $120.00 $19,800.00 

150 5B36RC3 340 L.F.

36" 

Reinforced 

Concrete 

Pipe, Class 

III $10.00 $3,400.00 $142.00 $48,280.00 $0.01 $3.40 $0.01 $3.40 $50.00 $17,000.00 $82.00 $27,880.00 $145.00 $49,300.00 $115.00 $39,100.00 $150.00 $51,000.00 $1.00 $340.00 $135.00 $45,900.00 

151 5B42RC3 310 L.F.

42" 

Reinforced 

Concrete 

Pipe $20.00 $6,200.00 $154.00 $47,740.00 $0.01 $3.10 $95.00 $29,450.00 $125.00 $38,750.00 $102.00 $31,620.00 $425.00 $131,750.00 $190.00 $58,900.00 $200.00 $62,000.00 $100.00 $31,000.00 $150.00 $46,500.00 

152 5B54RC3 205 L.F.

54" 

Reinforced 

Concrete 

Pipe $100.00 $20,500.00 $145.00 $29,725.00 $250.00 $51,250.00 $157.00 $32,185.00 $180.00 $36,900.00 $154.00 $31,570.00 $500.00 $102,500.00 $325.00 $66,625.00 $275.00 $56,375.00 $180.00 $36,900.00 $190.00 $38,950.00 

153 5C01CNC 52 Each

Concrete 

Inlet Collar $0.01 $0.52 $640.00 $33,280.00 $500.00 $26,000.00 $1,365.00 $70,980.00 $300.00 $15,600.00 $257.00 $13,364.00 $60.00 $3,120.00 $275.00 $14,300.00 $450.00 $23,400.00 $1.00 $52.00 $1,100.00 $57,200.00 

154 5C01D2G2 2 Each

Inlet, Type 

D2,G2-X1 $15,310.24 $30,620.48 $15,000.00 $30,000.00 $18,000.00 $36,000.00 $22,050.00 $44,100.00 $23,300.00 $46,600.00 $3,451.00 $6,902.00 $2,700.00 $5,400.00 $26,150.00 $52,300.00 $17,000.00 $34,000.00 $18,000.00 $36,000.00 $3,500.00 $7,000.00 

155 5C01GRT 52 Each

Weld 

Existing Inlet 

Grates, 

Roadway $279.95 $14,557.40 $110.00 $5,720.00 $250.00 $13,000.00 $205.00 $10,660.00 $100.00 $5,200.00 $154.00 $8,008.00 $50.00 $2,600.00 $350.00 $18,200.00 $500.00 $26,000.00 $130.00 $6,760.00 $100.00 $5,200.00 

156 5C01ND2 66 Each

Inlet, Type 

D2 $2,042.85 $134,828.10 $4,500.00 $297,000.00 $3,500.00 $231,000.00 $2,900.00 $191,400.00 $4,500.00 $297,000.00 $3,000.00 $198,000.00 $2,700.00 $178,200.00 $3,050.00 $201,300.00 $3,500.00 $231,000.00 $2,600.00 $171,600.00 $3,500.00 $231,000.00 

157 5C01RMH 2 Each

Reconstructe

d Manhole, 

Sanitary 

Sewer $277.07 $554.14 $3,000.00 $6,000.00 $1,500.00 $3,000.00 $1,750.00 $3,500.00 $1,300.00 $2,600.00 $463.00 $926.00 $1,500.00 $3,000.00 $2,290.00 $4,580.00 $2,500.00 $5,000.00 $1,800.00 $3,600.00 $2,500.00 $5,000.00 

158 5C02SPP2 1 Each

Manhole, 

Type SP-

P2X2 $1,986.87 $1,986.87 $15,000.00 $15,000.00 $20,000.00 $20,000.00 $22,050.00 $22,050.00 $17,800.00 $17,800.00 $2,215.00 $2,215.00 $15,000.00 $15,000.00 $24,350.00 $24,350.00 $17,000.00 $17,000.00 $20,000.00 $20,000.00 $17,000.00 $17,000.00 

159 5C05NG2 106 Each

New Inlet 

Frame & 

Grate, Type 

G-2 $1,082.40 $114,734.40 $1,200.00 $127,200.00 $1,500.00 $159,000.00 $1,050.00 $111,300.00 $1,700.00 $180,200.00 $1,150.00 $121,900.00 $900.00 $95,400.00 $1,265.00 $134,090.00 $1,000.00 $106,000.00 $100.00 $10,600.00 $1,750.00 $185,500.00 

160 5C05NG3 7 Each

New Inlet 

Frame & 

Grate, Type 

G-3 $975.71 $6,829.97 $1,200.00 $8,400.00 $1,200.00 $8,400.00 $1,050.00 $7,350.00 $950.00 $6,650.00 $1,185.00 $8,295.00 $750.00 $5,250.00 $1,200.00 $8,400.00 $1,000.00 $7,000.00 $1,000.00 $7,000.00 $1,700.00 $11,900.00 

161 5C10ED2 10 Each

Reconstructe

d Inlet, Type 

D2, Using 

Existing 

Grate and 

Frame $985.41 $9,854.10 $3,500.00 $35,000.00 $2,000.00 $20,000.00 $1,260.00 $12,600.00 $1,400.00 $14,000.00 $566.00 $5,660.00 $1,400.00 $14,000.00 $1,670.00 $16,700.00 $1,800.00 $18,000.00 $1,100.00 $11,000.00 $1,600.00 $16,000.00 

162 5C10ND2 4 Each

Reconstructe

d Inlet, Type 

D2, Using 

New Grate 

and Frame $1,372.82 $5,491.28 $4,800.00 $19,200.00 $2,500.00 $10,000.00 $2,100.00 $8,400.00 $2,700.00 $10,800.00 $1,880.00 $7,520.00 $2,000.00 $8,000.00 $2,500.00 $10,000.00 $1,800.00 $7,200.00 $1,800.00 $7,200.00 $1,800.00 $7,200.00 

163 5C20NP1 23 Each

Manhole, 

Type P-1 $2,049.32 $47,134.36 $4,000.00 $92,000.00 $3,500.00 $80,500.00 $3,150.00 $72,450.00 $3,400.00 $78,200.00 $2,317.00 $53,291.00 $2,300.00 $52,900.00 $2,550.00 $58,650.00 $2,000.00 $46,000.00 $5,000.00 $115,000.00 $1,800.00 $41,400.00 

164 5C25NFC 23 Each

New Manhole 

Frame and 

Cover $486.20 $11,182.60 $2,000.00 $46,000.00 $750.00 $17,250.00 $600.00 $13,800.00 $600.00 $13,800.00 $540.00 $12,420.00 $500.00 $11,500.00 $700.00 $16,100.00 $700.00 $16,100.00 $900.00 $20,700.00 $1,200.00 $27,600.00 



Item No. Unit Code QTY UNIT

DESCRIPTI

ON RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Intercounty Paving Associates, LLC Carbro Constructors Corp Joseph Defino Trucking Co, Inc D'Annunzio & Sons, Inc.
A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail Earle Asphalt Company

Richard E. Pierson Construction Co 

Inc
Agate � - AE Stone Joint Venture C. J. Hesse, Inc South State, Inc. J.H. Reid General Contractor

165 5C25NP1 1 Each

Reconstructe

d Manhole, 

Type P-1, 

using New 

Cover and 

Frame $888.13 $888.13 $3,500.00 $3,500.00 $1,500.00 $1,500.00 $1,575.00 $1,575.00 $1,600.00 $1,600.00 $824.00 $824.00 $1,600.00 $1,600.00 $2,995.00 $2,995.00 $2,500.00 $2,500.00 $1,400.00 $1,400.00 $1,350.00 $1,350.00 

166 5C40RSF 100 Each Reset Frame $43.48 $4,348.00 $450.00 $45,000.00 $500.00 $50,000.00 $375.00 $37,500.00 $250.00 $25,000.00 $128.00 $12,800.00 $75.00 $7,500.00 $250.00 $25,000.00 $350.00 $35,000.00 $750.00 $75,000.00 $750.00 $75,000.00 

167 5D00001 203 C.Y.

Fill 

Abandoned 

Pipe $224.82 $45,638.46 $160.00 $32,480.00 $250.00 $50,750.00 $210.00 $42,630.00 $115.00 $23,345.00 $288.00 $58,464.00 $100.00 $20,300.00 $150.00 $30,450.00 $320.00 $64,960.00 $300.00 $60,900.00 $300.00 $60,900.00 

168 5D10INC 477 C.Y.

Incidental 

Concrete $100.00 $47,700.00 $500.00 $238,500.00 $0.01 $4.77 $750.00 $357,750.00 $630.00 $300,510.00 $875.00 $417,375.00 $700.00 $333,900.00 $425.00 $202,725.00 $700.00 $333,900.00 $600.00 $286,200.00 $450.00 $214,650.00 

169 5E01ALC 14,726.00 L.F.

Asphalt 

Concrete Lip 

Curb $9.53 $140,338.78 $9.00 $132,534.00 $7.00 $103,082.00 $7.50 $110,445.00 $7.25 $106,763.50 $9.00 $132,534.00 $11.00 $161,986.00 $9.00 $132,534.00 $9.00 $132,534.00 $10.00 $147,260.00 $7.50 $110,445.00 

170 N5F0001 120 L.F.

9" X 18" 

Concrete 

Curb $21.59 $2,590.80 $25.00 $3,000.00 $25.00 $3,000.00 $42.00 $5,040.00 $22.00 $2,640.00 $25.00 $3,000.00 $23.00 $2,760.00 $25.00 $3,000.00 $30.00 $3,600.00 $28.00 $3,360.00 $26.00 $3,120.00 

171 5H03CMB 300 L.F.

Concrete 

Median 

Barrier, 

Protection $156.99 $47,097.00 $148.50 $44,550.00 $90.00 $27,000.00 $145.00 $43,500.00 $135.00 $40,500.00 $152.00 $45,600.00 $130.00 $39,000.00 $185.00 $55,500.00 $180.00 $54,000.00 $165.00 $49,500.00 $160.00 $48,000.00 

172 5I00RGM 46 Each

Removal of 

Existing 

Ground-

Mounted 

Sign $59.17 $2,721.82 $61.00 $2,806.00 $200.00 $9,200.00 $240.00 $11,040.00 $60.00 $2,760.00 $62.00 $2,852.00 $62.00 $2,852.00 $65.00 $2,990.00 $62.00 $2,852.00 $68.00 $3,128.00 $65.00 $2,990.00 

173 5I01SNP 3,308.00 S.F. Sign Panels $17.85 $59,047.80 $18.00 $59,544.00 $18.00 $59,544.00 $19.00 $62,852.00 $17.00 $56,236.00 $18.00 $59,544.00 $19.00 $62,852.00 $19.00 $62,852.00 $19.00 $62,852.00 $20.00 $66,160.00 $19.00 $62,852.00 

174 5I05SPP 338 L.F.

U-channel 

Post $7.76 $2,622.88 $8.00 $2,704.00 $15.00 $5,070.00 $8.50 $2,873.00 $8.00 $2,704.00 $8.00 $2,704.00 $9.00 $3,042.00 $8.00 $2,704.00 $9.00 $3,042.00 $9.00 $3,042.00 $9.00 $3,042.00 

175 5I11REM 2 Each

Remove 

Signs $242.50 $485.00 $250.00 $500.00 $500.00 $1,000.00 $265.00 $530.00 $250.00 $500.00 $250.00 $500.00 $125.00 $250.00 $300.00 $600.00 $300.00 $600.00 $280.00 $560.00 $260.00 $520.00 

176 N5I0002 1,625.00 L.F. Timber Posts $10.67 $17,338.75 $11.00 $17,875.00 $25.00 $40,625.00 $12.00 $19,500.00 $10.00 $16,250.00 $11.00 $17,875.00 $12.00 $19,500.00 $12.00 $19,500.00 $12.00 $19,500.00 $12.00 $19,500.00 $12.00 $19,500.00 

177 5J00007 2 Each

Telescoping 

Guide Rail 

End Terminal $3,872.84 $7,745.68 $3,450.00 $6,900.00 $4,000.00 $8,000.00 $3,700.00 $7,400.00 $3,250.00 $6,500.00 $3,500.00 $7,000.00 $7,200.00 $14,400.00 $3,600.00 $7,200.00 $3,600.00 $7,200.00 $3,900.00 $7,800.00 $3,600.00 $7,200.00 

178 5J00FGT 44 Each

Flared Guide 

Rail Terminal $1,892.16 $83,255.04 $1,685.00 $74,140.00 $2,000.00 $88,000.00 $1,800.00 $79,200.00 $1,650.00 $72,600.00 $1,710.00 $75,240.00 $2,200.00 $96,800.00 $1,725.00 $75,900.00 $1,800.00 $79,200.00 $1,900.00 $83,600.00 $1,800.00 $79,200.00 

179 5J01PCA 22 Each

Parapet 

Connection, 

Type A $1,759.37 $38,706.14 $1,570.00 $34,540.00 $1,500.00 $33,000.00 $1,700.00 $37,400.00 $1,500.00 $33,000.00 $1,590.00 $34,980.00 $1,700.00 $37,400.00 $1,600.00 $35,200.00 $1,600.00 $35,200.00 $1,800.00 $39,600.00 $1,650.00 $36,300.00 

180 5J01PCB 6 Each

Parapet 

Connection, 

Type B $88.52 $531.12 $78.00 $468.00 $100.00 $600.00 $84.00 $504.00 $75.00 $450.00 $80.00 $480.00 $250.00 $1,500.00 $85.00 $510.00 $85.00 $510.00 $90.00 $540.00 $85.00 $510.00 

181 5J01RBG 20,774.00 L.F.

Removal of 

Beam Guide 

rail $1.72 $35,731.28 $0.10 $2,077.40 $4.00 $83,096.00 $1.65 $34,277.10 $1.00 $20,774.00 $1.55 $32,199.70 $2.00 $41,548.00 $1.60 $33,238.40 $2.00 $41,548.00 $2.00 $41,548.00 $1.60 $33,238.40 

182 5J01RPW 62 Each

Beam Guide 

Rail Post 

Weldment $365.15 $22,639.30 $320.00 $19,840.00 $300.00 $18,600.00 $350.00 $21,700.00 $300.00 $18,600.00 $330.00 $20,460.00 $365.00 $22,630.00 $330.00 $20,460.00 $340.00 $21,080.00 $1,000.00 $62,000.00 $350.00 $21,700.00 

183 5J01RSG 2,774.00 L.F.

Reset Beam 

Guide Rail $4.43 $12,288.82 $3.55 $9,847.70 $6.00 $16,644.00 $4.20 $11,650.80 $4.00 $11,096.00 $4.00 $11,096.00 $5.00 $13,870.00 $4.00 $11,096.00 $4.50 $12,483.00 $4.50 $12,483.00 $4.50 $12,483.00 

184 5J51BGE 250 L.F.

Beam Guide 

Rail Element $5.31 $1,327.50 $4.75 $1,187.50 $7.00 $1,750.00 $5.00 $1,250.00 $4.00 $1,000.00 $4.85 $1,212.50 $5.00 $1,250.00 $5.00 $1,250.00 $5.00 $1,250.00 $5.50 $1,375.00 $5.00 $1,250.00 

185 5J52ABG 48 Each

Beam Guide 

Rail 

Anchorage $470.27 $22,572.96 $420.00 $20,160.00 $500.00 $24,000.00 $450.00 $21,600.00 $400.00 $19,200.00 $425.00 $20,400.00 $550.00 $26,400.00 $450.00 $21,600.00 $450.00 $21,600.00 $500.00 $24,000.00 $435.00 $20,880.00 

186 5J52BGD 88 L.F.

Beam Guide 

Rail, Dual-

Faced $23.35 $2,054.80 $21.00 $1,848.00 $34.00 $2,992.00 $22.00 $1,936.00 $20.00 $1,760.00 $21.00 $1,848.00 $25.00 $2,200.00 $22.00 $1,936.00 $25.00 $2,200.00 $25.00 $2,200.00 $23.00 $2,024.00 

187 5J52BGR 65,908.00 L.F.

Beam Guide 

Rail $15.77 $1,039,369.16 $14.10 $929,302.80 $17.00 $1,120,436.00 $15.00 $988,620.00 $14.00 $922,712.00 $14.25 $939,189.00 $15.00 $988,620.00 $15.00 $988,620.00 $14.50 $955,666.00 $17.00 $1,120,436.00 $15.00 $988,620.00 

188 5J53RRS 1,084.00 L.F. Rub Rail $6.81 $7,382.04 $6.00 $6,504.00 $7.00 $7,588.00 $6.50 $7,046.00 $6.00 $6,504.00 $6.15 $6,666.60 $7.00 $7,588.00 $6.25 $6,775.00 $8.00 $8,672.00 $7.00 $7,588.00 $6.50 $7,046.00 

189 5J54BGP 32 Each

Beam Guide 

Rail Post $44.26 $1,416.32 $40.00 $1,280.00 $50.00 $1,600.00 $42.00 $1,344.00 $35.00 $1,120.00 $40.00 $1,280.00 $50.00 $1,600.00 $40.00 $1,280.00 $45.00 $1,440.00 $45.00 $1,440.00 $45.00 $1,440.00 

190 5K03BRF 712 L.F.

Bridge 

Fencing, 75" 

High $104.76 $74,589.12 $99.00 $70,488.00 $100.00 $71,200.00 $110.00 $78,320.00 $100.00 $71,200.00 $108.00 $76,896.00 $105.00 $74,760.00 $32.00 $22,784.00 $110.00 $78,320.00 $115.00 $81,880.00 $110.00 $78,320.00 

191 5O01PAW 378 Each

Delineator, 

Type PA-W $36.86 $13,933.08 $38.00 $14,364.00 $25.00 $9,450.00 $30.00 $11,340.00 $35.00 $13,230.00 $38.00 $14,364.00 $35.00 $13,230.00 $40.00 $15,120.00 $40.00 $15,120.00 $42.00 $15,876.00 $40.00 $15,120.00 

192 5O01PAY 315 Each

Delineator, 

Type PA-Y $36.86 $11,610.90 $38.00 $11,970.00 $25.00 $7,875.00 $30.00 $9,450.00 $35.00 $11,025.00 $38.00 $11,970.00 $35.00 $11,025.00 $40.00 $12,600.00 $40.00 $12,600.00 $42.00 $13,230.00 $40.00 $12,600.00 

193 5P01DMG 2,539.00 L.F.

Diamond 

Grinding $1.99 $5,052.61 $2.10 $5,331.90 $4.00 $10,156.00 $1.05 $2,665.95 $2.00 $5,078.00 $2.05 $5,204.95 $1.00 $2,539.00 $40.00 $101,560.00 $1.20 $3,046.80 $2.30 $5,839.70 $3.25 $8,251.75 

194 5P01ECS 2,539.00 L.F.

Epoxy Resin 

Contrast 

Stripe $2.18 $5,535.02 $2.30 $5,839.70 $7.00 $17,773.00 $0.95 $2,412.05 $2.00 $5,078.00 $2.29 $5,814.31 $1.00 $2,539.00 $2.40 $6,093.60 $1.00 $2,539.00 $2.50 $6,347.50 $1.00 $2,539.00 
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Intercounty Paving Associates, LLC Carbro Constructors Corp Joseph Defino Trucking Co, Inc D'Annunzio & Sons, Inc.
A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail Earle Asphalt Company

Richard E. Pierson Construction Co 

Inc
Agate � - AE Stone Joint Venture C. J. Hesse, Inc South State, Inc. J.H. Reid General Contractor

195 5P06REM 1 L.S.

Striping and 

Marking 

Removal $0.01 $0.01 $100,000.00 $100,000.00 $250,000.00 $250,000.00 $84,000.00 $84,000.00 $100,000.00 $100,000.00 $200,000.00 $200,000.00 $140,000.00 $140,000.00 $175,000.00 $175,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $425,000.00 $425,000.00 

196 5P10TMP 576,968.00 L.F.

Temporary 

Pavement 

Striping $1.00 $576,968.00 $0.16 $92,314.88 $0.18 $103,854.24 $0.20 $115,393.60 $0.18 $103,854.24 $0.16 $92,314.88 $0.20 $115,393.60 $0.20 $115,393.60 $0.22 $126,932.96 $0.20 $115,393.60 $0.20 $115,393.60 

197 5P20LLS 17,301.00 L.F.

Traffic 

Stripes, Long 

- Life, Epoxy 

Resin $0.48 $8,304.48 $0.50 $8,650.50 $0.75 $12,975.75 $0.42 $7,266.42 $0.45 $7,785.45 $0.50 $8,650.50 $0.50 $8,650.50 $0.50 $8,650.50 $0.50 $8,650.50 $0.60 $10,380.60 $0.50 $8,650.50 

198 5P21LLS 227,300.00 L.F.

Traffic 

Stripes, Long 

- Life, 

thermoplastic $0.60 $136,380.00 $0.65 $147,745.00 $0.85 $193,205.00 $0.74 $168,202.00 $0.60 $136,380.00 $0.65 $147,745.00 $0.85 $193,205.00 $0.65 $147,745.00 $0.75 $170,475.00 $0.70 $159,110.00 $0.75 $170,475.00 

199 5P33LLM 434 S.F.

Traffic 

Markings, 

Symbols, 

Long - Life, 

Thermoplasti

c $7.76 $3,367.84 $8.00 $3,472.00 $5.50 $2,387.00 $5.25 $2,278.50 $7.00 $3,038.00 $8.25 $3,580.50 $6.00 $2,604.00 $8.00 $3,472.00 $6.00 $2,604.00 $9.00 $3,906.00 $8.25 $3,580.50 

200 5Q01FOD 1 L.S.

Furnish Field 

Office, Type 

D $13,549.18 $13,549.18 $30,000.00 $30,000.00 $40,000.00 $40,000.00 $40,000.00 $40,000.00 $10,000.00 $10,000.00 $54,500.00 $54,500.00 $140,000.00 $140,000.00 $100,000.00 $100,000.00 $90,000.00 $90,000.00 $100,000.00 $100,000.00 $90,000.00 $90,000.00 

201 5Q01FOF 1 L.S.

Furnish Field 

Office, Type 

F $28,698.89 $28,698.89 $50,000.00 $50,000.00 $50,000.00 $50,000.00 $40,000.00 $40,000.00 $10,000.00 $10,000.00 $54,500.00 $54,500.00 $180,000.00 $180,000.00 $100,000.00 $100,000.00 $90,000.00 $90,000.00 $200,000.00 $200,000.00 $120,000.00 $120,000.00 

202 5Q02MFD 39 Month

Maintain 

Field Office, 

Type D $3,520.00 $137,280.00 $1,500.00 $58,500.00 $1,100.00 $42,900.00 $2,100.00 $81,900.00 $500.00 $19,500.00 $2,800.00 $109,200.00 $500.00 $19,500.00 $3,500.00 $136,500.00 $2,000.00 $78,000.00 $2,000.00 $78,000.00 $2,500.00 $97,500.00 

203 5Q02MFF 39 Month

Maintain 

Field Office, 

Type F $937.20 $36,550.80 $2,500.00 $97,500.00 $1,400.00 $54,600.00 $2,100.00 $81,900.00 $500.00 $19,500.00 $2,800.00 $109,200.00 $500.00 $19,500.00 $3,500.00 $136,500.00 $2,400.00 $93,600.00 $6,700.00 $261,300.00 $3,500.00 $136,500.00 

204 5V01PIT 30 Each Test Pits $173.92 $5,217.60 $400.00 $12,000.00 $500.00 $15,000.00 $175.00 $5,250.00 $400.00 $12,000.00 $650.00 $19,500.00 $150.00 $4,500.00 $250.00 $7,500.00 $800.00 $24,000.00 $550.00 $16,500.00 $1,500.00 $45,000.00 

205 5Y01MRP 69 Each

Mile Marker, 

Type RP $72.26 $4,985.94 $75.00 $5,175.00 $250.00 $17,250.00 $78.00 $5,382.00 $70.00 $4,830.00 $74.50 $5,140.50 $100.00 $6,900.00 $75.00 $5,175.00 $75.00 $5,175.00 $80.00 $5,520.00 $75.00 $5,175.00 

206 5ZA01HGR 16 Each

Utility 

Support 

Hangers $283.53 $4,536.48 $294.00 $4,704.00 $600.00 $9,600.00 $630.00 $10,080.00 $350.00 $5,600.00 $163.00 $2,608.00 $400.00 $6,400.00 $700.00 $11,200.00 $300.00 $4,800.00 $1,000.00 $16,000.00 $340.00 $5,440.00 

207 5ZD01RPM 4,039.00 Each

Raised 

Pavement 

Markers $20.85 $84,213.15 $22.00 $88,858.00 $20.00 $80,780.00 $25.00 $100,975.00 $24.00 $96,936.00 $21.50 $86,838.50 $24.00 $96,936.00 $25.00 $100,975.00 $25.00 $100,975.00 $24.00 $96,936.00 $25.00 $100,975.00 

208 5ZG14PJ 215 L.F.

60" 

Reinforced 

Concrete 

Pipe, Pipe 

Jacking $1,705.83 $366,753.45 $1,950.00 $419,250.00 $500.00 $107,500.00 $1,785.00 $383,775.00 $1,750.00 $376,250.00 $2,135.00 $459,025.00 $2,100.00 $451,500.00 $1,200.00 $258,000.00 $1,800.00 $387,000.00 $1,800.00 $387,000.00 $1,800.00 $387,000.00 

209 5ZL0094 1 L.S.

Utility 

Relocation, 

Telephone $145,015.00 $145,015.00 $260,000.00 $260,000.00 $210,000.00 $210,000.00 $185,000.00 $185,000.00 $450,000.00 $450,000.00 $212,980.00 $212,980.00 $275,000.00 $275,000.00 $275,000.00 $275,000.00 $260,000.00 $260,000.00 $160,000.00 $160,000.00 $275,000.00 $275,000.00 

210 5ZL08SSC 20 Each

8" Split Steel 

Casing $339.50 $6,790.00 $450.00 $9,000.00 $150.00 $3,000.00 $235.00 $4,700.00 $260.00 $5,200.00 $155.00 $3,100.00 $460.00 $9,200.00 $500.00 $10,000.00 $500.00 $10,000.00 $400.00 $8,000.00 $460.00 $9,200.00 

211 5ZM03ERR 1 C.P.

Force 

Account for 

Emergency & 

Routine 

Roadway and 

Bridge 

Repairs (This 

is a NO-BID, 

Cost-Plus 

item for this 

contract. The 

Cost-Plus 

price is 

$200,000. 

Enter a Unit 

Price of 

$200,000 as 

your bid for 

this item.) $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 

212 5ZZ42GR 753 L.F.

Controlled 

Release 

Terminals $33.20 $24,999.60 $30.00 $22,590.00 $10.00 $7,530.00 $31.50 $23,719.50 $25.00 $18,825.00 $31.00 $23,343.00 $31.00 $23,343.00 $30.00 $22,590.00 $35.00 $26,355.00 $33.00 $24,849.00 $35.00 $26,355.00 

213 5ZZ43GR 12 Each

Controlled 

Release 

Terminal 

Anchorages $1,062.26 $12,747.12 $945.00 $11,340.00 $800.00 $9,600.00 $1,000.00 $12,000.00 $950.00 $11,400.00 $975.00 $11,700.00 $1,000.00 $12,000.00 $1,000.00 $12,000.00 $1,000.00 $12,000.00 $1,000.00 $12,000.00 $975.00 $11,700.00 



Item No. Unit Code QTY UNIT

DESCRIPTI

ON RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Intercounty Paving Associates, LLC Carbro Constructors Corp Joseph Defino Trucking Co, Inc D'Annunzio & Sons, Inc.
A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail Earle Asphalt Company

Richard E. Pierson Construction Co 

Inc
Agate � - AE Stone Joint Venture C. J. Hesse, Inc South State, Inc. J.H. Reid General Contractor

214 6A00027 3 Each

12'x6'x7' 

Electrical 

Manhole $18,915.00 $56,745.00 $15,060.00 $45,180.00 $20,000.00 $60,000.00 $21,000.00 $63,000.00 $16,000.00 $48,000.00 $20,000.00 $60,000.00 $17,000.00 $51,000.00 $17,000.00 $51,000.00 $17,000.00 $51,000.00 $22,000.00 $66,000.00 $22,000.00 $66,000.00 

215 6A00059 4 Each

Junction Box 

Frame and 

Cover $944.78 $3,779.12 $974.00 $3,896.00 $1,800.00 $7,200.00 $1,800.00 $7,200.00 $1,700.00 $6,800.00 $1,775.00 $7,100.00 $1,100.00 $4,400.00 $1,800.00 $7,200.00 $1,800.00 $7,200.00 $2,000.00 $8,000.00 $1,100.00 $4,400.00 

216 6A02MLC 46,360.00 L.F.

#2 A.W.G. 

Multiple 

Lighting 

Cable $3.17 $146,961.20 $3.30 $152,988.00 $3.50 $162,260.00 $3.75 $173,850.00 $3.00 $139,080.00 $3.55 $164,578.00 $4.00 $185,440.00 $3.60 $166,896.00 $3.30 $152,988.00 $4.00 $185,440.00 $3.50 $162,260.00 

217 6A02SVC 240 L.F.

#2 A.W.G. 

Service 

Cable (600v) $4.97 $1,192.80 $5.10 $1,224.00 $4.50 $1,080.00 $4.75 $1,140.00 $4.00 $960.00 $4.50 $1,080.00 $4.50 $1,080.00 $4.50 $1,080.00 $6.00 $1,440.00 $5.00 $1,200.00 $5.25 $1,260.00 

218 6A03RMS 1,222.00 L.F.

3" Rigid 

Metallic 

Conduit, on 

Structures $30.17 $36,867.74 $31.00 $37,882.00 $28.00 $34,216.00 $30.00 $36,660.00 $26.00 $31,772.00 $28.00 $34,216.00 $32.00 $39,104.00 $28.00 $34,216.00 $32.00 $39,104.00 $30.00 $36,660.00 $32.00 $39,104.00 

219 6A03RMU 280 L.F.

3" Rigid 

Metallic 

Conduit, 

Underground $30.17 $8,447.60 $30.00 $8,400.00 $40.00 $11,200.00 $40.00 $11,200.00 $35.00 $9,800.00 $38.00 $10,640.00 $31.00 $8,680.00 $38.00 $10,640.00 $32.00 $8,960.00 $42.00 $11,760.00 $31.00 $8,680.00 

220 6A03RNC 17,555.00 L.F.

3" Rigid 

Nonmetallic 

Conduit, PVC-

(Schedule 

40) $8.21 $144,126.55 $8.50 $149,217.50 $8.00 $140,440.00 $8.10 $142,195.50 $7.00 $122,885.00 $7.75 $136,051.25 $9.00 $157,995.00 $8.00 $140,440.00 $8.50 $149,217.50 $8.50 $149,217.50 $8.75 $153,606.25 

221 6A08GWR 20,818.00 L.F.

#8 A.W.G. 

Ground Wire $0.88 $18,319.84 $0.90 $18,736.20 $1.00 $20,818.00 $1.00 $20,818.00 $1.00 $20,818.00 $0.95 $19,777.10 $1.00 $20,818.00 $1.00 $20,818.00 $1.00 $20,818.00 $1.00 $20,818.00 $1.00 $20,818.00 

222 6A10FLC 1 Each

Concrete 

Foundation 

For Load 

Center $3,511.40 $3,511.40 $3,600.00 $3,600.00 $3,000.00 $3,000.00 $3,150.00 $3,150.00 $2,800.00 $2,800.00 $3,000.00 $3,000.00 $3,700.00 $3,700.00 $3,500.00 $3,500.00 $4,000.00 $4,000.00 $3,300.00 $3,300.00 $3,650.00 $3,650.00 

223 6A10FMC 1 Each

Concrete 

Foundation 

For Meter 

Cabinet $1,542.30 $1,542.30 $1,600.00 $1,600.00 $1,500.00 $1,500.00 $1,300.00 $1,300.00 $1,200.00 $1,200.00 $1,250.00 $1,250.00 $2,000.00 $2,000.00 $1,325.00 $1,325.00 $2,000.00 $2,000.00 $1,400.00 $1,400.00 $1,600.00 $1,600.00 

224 6A13RNC 1,020.00 L.F.

3" Rigid 

Nonmetallic 

Conduit, PVC-

(Schedule 

80) $42.68 $43,533.60 $44.00 $44,880.00 $25.00 $25,500.00 $27.00 $27,540.00 $25.00 $25,500.00 $26.00 $26,520.00 $45.00 $45,900.00 $26.00 $26,520.00 $45.00 $45,900.00 $29.00 $29,580.00 $45.00 $45,900.00 

225 6A21JF1 45 Each

Junction Box 

Foundation, 

Type 1 $3,133.10 $140,989.50 $3,240.00 $145,800.00 $4,000.00 $180,000.00 $3,570.00 $160,650.00 $3,200.00 $144,000.00 $3,400.00 $153,000.00 $3,300.00 $148,500.00 $3,500.00 $157,500.00 $3,300.00 $148,500.00 $3,800.00 $171,000.00 $3,250.00 $146,250.00 

226 6A24JBC 17 Each

Junction Box, 

Type C $2,754.80 $46,831.60 $2,850.00 $48,450.00 $2,700.00 $45,900.00 $2,835.00 $48,195.00 $2,500.00 $42,500.00 $2,700.00 $45,900.00 $2,900.00 $49,300.00 $3,000.00 $51,000.00 $2,900.00 $49,300.00 $3,000.00 $51,000.00 $2,900.00 $49,300.00 

227 6A25JBD 4 Each

Junction Box, 

Type D $1,125.20 $4,500.80 $1,170.00 $4,680.00 $1,700.00 $6,800.00 $1,785.00 $7,140.00 $1,500.00 $6,000.00 $1,700.00 $6,800.00 $1,200.00 $4,800.00 $2,000.00 $8,000.00 $1,200.00 $4,800.00 $1,900.00 $7,600.00 $1,200.00 $4,800.00 

228 6B00029 1 Each

Load Center 

Cabinet, 

Type G, 

Voltage 

120/240V $1,125.20 $1,125.20 $7,400.00 $7,400.00 $15,000.00 $15,000.00 $10,000.00 $10,000.00 $10,000.00 $10,000.00 $10,100.00 $10,100.00 $8,000.00 $8,000.00 $11,000.00 $11,000.00 $8,000.00 $8,000.00 $11,000.00 $11,000.00 $7,400.00 $7,400.00 

229 6B00030 1 Each

Meter 

Cabinet, 

Type G, 

Voltage 

120/240V $7,158.60 $7,158.60 $2,900.00 $2,900.00 $2,200.00 $2,200.00 $2,350.00 $2,350.00 $2,100.00 $2,100.00 $2,250.00 $2,250.00 $3,000.00 $3,000.00 $2,300.00 $2,300.00 $3,000.00 $3,000.00 $2,500.00 $2,500.00 $2,900.00 $2,900.00 

230 6B00088 2 Each

Concrete 

Base 

Foundation, 

Type I For 

Lighting 

Standard $2,774.20 $5,548.40 $2,300.00 $4,600.00 $1,200.00 $2,400.00 $1,365.00 $2,730.00 $1,200.00 $2,400.00 $1,300.00 $2,600.00 $2,400.00 $4,800.00 $3,000.00 $6,000.00 $3,000.00 $6,000.00 $1,500.00 $3,000.00 $2,300.00 $4,600.00 

231 6B15TP2 22 Each

Type P2 

Luminaire, 

150W $2,192.20 $48,228.40 $1,200.00 $26,400.00 $1,200.00 $26,400.00 $1,200.00 $26,400.00 $1,150.00 $25,300.00 $1,150.00 $25,300.00 $1,200.00 $26,400.00 $1,200.00 $26,400.00 $1,200.00 $26,400.00 $1,250.00 $27,500.00 $1,200.00 $26,400.00 

232 6B25TP2 25 Each

Type P2 

Luminaire, 

250W $1,125.20 $28,130.00 $1,300.00 $32,500.00 $1,200.00 $30,000.00 $1,260.00 $31,500.00 $1,150.00 $28,750.00 $1,200.00 $30,000.00 $1,200.00 $30,000.00 $1,250.00 $31,250.00 $1,300.00 $32,500.00 $1,300.00 $32,500.00 $1,250.00 $31,250.00 

233 6B45LMG 47 Each

Lighting 

Standard, 

Type L-MG-

40 $2,007.90 $94,371.30 $2,100.00 $98,700.00 $2,200.00 $103,400.00 $2,300.00 $108,100.00 $2,050.00 $96,350.00 $2,175.00 $102,225.00 $2,100.00 $98,700.00 $2,200.00 $103,400.00 $2,100.00 $98,700.00 $2,400.00 $112,800.00 $2,100.00 $98,700.00 

234 6H01TSI 1 L.S.

Traffic Signal 

Installation 

No. 1 $112,510.30 $112,510.30 $116,000.00 $116,000.00 $140,000.00 $140,000.00 $125,000.00 $125,000.00 $115,000.00 $115,000.00 $125,000.00 $125,000.00 $120,000.00 $120,000.00 $125,000.00 $125,000.00 $120,000.00 $120,000.00 $135,000.00 $135,000.00 $117,000.00 $117,000.00 



Item No. Unit Code QTY UNIT

DESCRIPTI

ON RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Intercounty Paving Associates, LLC Carbro Constructors Corp Joseph Defino Trucking Co, Inc D'Annunzio & Sons, Inc.
A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail Earle Asphalt Company

Richard E. Pierson Construction Co 

Inc
Agate � - AE Stone Joint Venture C. J. Hesse, Inc South State, Inc. J.H. Reid General Contractor

235 6H01TTS 1 L.S.

Temporary 

Traffic Signal 

System, 

Location No. 

1 $4,452.30 $4,452.30 $4,600.00 $4,600.00 $5,000.00 $5,000.00 $6,000.00 $6,000.00 $5,000.00 $5,000.00 $6,000.00 $6,000.00 $50,000.00 $50,000.00 $5,800.00 $5,800.00 $10,000.00 $10,000.00 $6,500.00 $6,500.00 $4,600.00 $4,600.00 

236 6H02TSI 1 L.S.

Traffic Signal 

Installation 

No. 2 $119,571.90 $119,571.90 $123,000.00 $123,000.00 $140,000.00 $140,000.00 $130,000.00 $130,000.00 $115,000.00 $115,000.00 $125,000.00 $125,000.00 $130,000.00 $130,000.00 $125,000.00 $125,000.00 $125,000.00 $125,000.00 $135,000.00 $135,000.00 $125,000.00 $125,000.00 

237 6J02EDB 170 L.F.

8-6" Electric 

Duct Bank on 

Structure, 

Fiberglass $291.00 $49,470.00 $260.00 $44,200.00 $350.00 $59,500.00 $365.00 $62,050.00 $325.00 $55,250.00 $350.00 $59,500.00 $170.00 $28,900.00 $415.00 $70,550.00 $420.00 $71,400.00 $185.00 $31,450.00 $360.00 $61,200.00 

238 6J03EDB 1,400.00 L.F.

8-6" Electric 

Duct Bank, 

PVC $140.65 $196,910.00 $120.00 $168,000.00 $205.00 $287,000.00 $215.00 $301,000.00 $150.00 $210,000.00 $205.00 $287,000.00 $56.00 $78,400.00 $180.00 $252,000.00 $180.00 $252,000.00 $60.00 $84,000.00 $210.00 $294,000.00 

239 7C01TOP 239,087.00 S.Y. Topsoil $0.70 $167,360.90 $1.20 $286,904.40 $1.40 $334,721.80 $1.75 $418,402.25 $1.00 $239,087.00 $1.20 $286,904.40 $1.50 $358,630.50 $1.25 $298,858.75 $1.30 $310,813.10 $2.50 $597,717.50 $1.90 $454,265.30 

240 7D01SED 129,586.00 S.Y.

Seeding, 

Type A $0.87 $112,739.82 $0.65 $84,230.90 $0.65 $84,230.90 $0.50 $64,793.00 $0.62 $80,343.32 $0.65 $84,230.90 $1.00 $129,586.00 $0.65 $84,230.90 $0.70 $90,710.20 $0.35 $45,355.10 $0.35 $45,355.10 

241 7D02SED 32,600.00 S.Y.

Seeding, 

Type B $0.87 $28,362.00 $0.65 $21,190.00 $0.55 $17,930.00 $0.50 $16,300.00 $0.62 $20,212.00 $0.65 $21,190.00 $1.00 $32,600.00 $0.65 $21,190.00 $0.70 $22,820.00 $0.70 $22,820.00 $0.35 $11,410.00 

242 7D03SED 2,500.00 S.Y.

Seeding, 

Type C $0.87 $2,175.00 $0.65 $1,625.00 $0.65 $1,625.00 $0.50 $1,250.00 $0.62 $1,550.00 $0.65 $1,625.00 $1.00 $2,500.00 $0.70 $1,750.00 $0.80 $2,000.00 $0.70 $1,750.00 $3.50 $8,750.00 

243 7D08SED 109,501.00 S.Y.

Seeding, 

Type L $0.87 $95,265.87 $0.95 $104,025.95 $0.95 $104,025.95 $0.65 $71,175.65 $0.90 $98,550.90 $0.95 $104,025.95 $1.00 $109,501.00 $0.65 $71,175.65 $0.70 $76,650.70 $0.50 $54,750.50 $0.45 $49,275.45 

244 7D20MOW 41 Acre Mowing $291.00 $11,931.00 $325.00 $13,325.00 $325.00 $13,325.00 $500.00 $20,500.00 $0.01 $0.41 $450.00 $18,450.00 $310.00 $12,710.00 $500.00 $20,500.00 $510.00 $20,910.00 $450.00 $18,450.00 $410.00 $16,810.00 

245 7D20SED 1,500.00 S.Y.

Wet Meadow 

Seed Mix, 

Type W $1.21 $1,815.00 $1.40 $2,100.00 $1.40 $2,100.00 $1.60 $2,400.00 $1.00 $1,500.00 $1.45 $2,175.00 $1.30 $1,950.00 $1.25 $1,875.00 $1.50 $2,250.00 $0.85 $1,275.00 $0.45 $675.00 

246 7F01SSM 58,700.00 S.Y.

Soil 

Stablization 

Matting $1.94 $113,878.00 $1.50 $88,050.00 $3.58 $210,146.00 $1.50 $88,050.00 $1.50 $88,050.00 $1.65 $96,855.00 $1.75 $102,725.00 $2.50 $146,750.00 $2.60 $152,620.00 $1.50 $88,050.00 $2.25 $132,075.00 

247 7F02SSM 184,384.00 S.Y.

Permanent 

Soil 

Stabilization 

Matting $2.18 $401,957.12 $2.90 $534,713.60 $2.95 $543,932.80 $3.00 $553,152.00 $2.50 $460,960.00 $3.00 $553,152.00 $2.50 $460,960.00 $6.00 $1,106,304.00 $4.50 $829,728.00 $3.50 $645,344.00 $3.35 $617,686.40 

248 7L01NVA 1,548.00 S.Y.

Nonvegetativ

e Surface, 

Hot Mix 

Asphalt $3.49 $5,402.52 $18.00 $27,864.00 $34.00 $52,632.00 $16.50 $25,542.00 $16.50 $25,542.00 $18.00 $27,864.00 $26.00 $40,248.00 $18.00 $27,864.00 $18.00 $27,864.00 $22.00 $34,056.00 $18.00 $27,864.00 

249 N8A0003 51,000.00 L.F.

Resetting 

Precast 

Concrete 

Construction 

Barrier $2.32 $118,320.00 $0.01 $510.00 $0.01 $510.00 $3.20 $163,200.00 $0.01 $510.00 $2.00 $102,000.00 $5.00 $255,000.00 $10.00 $510,000.00 $1.00 $51,000.00 $1.00 $51,000.00 $5.50 $280,500.00 

250 8A01MPT 1 L.S.

Furnishing 

Traffic 

Control 

Devices $1,148,929.91 $1,148,929.91 $2,250,000.00 $2,250,000.00 $3,982,000.00 $3,982,000.00 $1,350,000.00 $1,350,000.00 $1,000,000.00 $1,000,000.00 $775,000.00 $775,000.00 $1,534,000.00 $1,534,000.00 $2,500,000.00 $2,500,000.00 $800,000.00 $800,000.00 $2,169,000.00 $2,169,000.00 $300,000.00 $300,000.00 

251 8A02MPT 5,000.00 M.H.

Traffic 

Directors $14.99 $74,950.00 $0.01 $50.00 $0.01 $50.00 $0.01 $50.00 $0.01 $50.00 $1.00 $5,000.00 $30.00 $150,000.00 $1.00 $5,000.00 $72.00 $360,000.00 $70.00 $350,000.00 $60.00 $300,000.00 

252 8A03MPT 51,000.00 L.F.

Precast 

Concrete 

Curb 

Construction 

Barrier $42.12 $2,148,120.00 $0.01 $510.00 $0.01 $510.00 $0.01 $510.00 $0.01 $510.00 $25.00 $1,275,000.00 $35.00 $1,785,000.00 $1.00 $51,000.00 $42.00 $2,142,000.00 $40.00 $2,040,000.00 $60.00 $3,060,000.00 

253 8A06MPT 50 Barrel

Repair 

Temporary 

Impact 

Attenuators $382.21 $19,110.50 $100.00 $5,000.00 $450.00 $22,500.00 $500.00 $25,000.00 $0.01 $0.50 $700.00 $35,000.00 $600.00 $30,000.00 $275.00 $13,750.00 $350.00 $17,500.00 $600.00 $30,000.00 $1,750.00 $87,500.00 

254 8A07MPT 10 Each

Repair Truck 

Mounted 

Impact 

Attenuators $17,687.29 $176,872.90 $0.01 $0.10 $0.01 $0.10 $0.01 $0.10 $0.01 $0.10 $4,000.00 $40,000.00 $300.00 $3,000.00 $2,500.00 $25,000.00 $7,500.00 $75,000.00 $4,500.00 $45,000.00 $3,500.00 $35,000.00 

255 8A24MPT 19 Unit

Temporary 

Crash 

Cushion, 

Frangible 

Module Type, 

19 Modules $8,283.28 $157,382.32 $7,500.00 $142,500.00 $0.01 $0.19 $8,000.00 $152,000.00 $0.01 $0.19 $6,000.00 $114,000.00 $6,000.00 $114,000.00 $6,000.00 $114,000.00 $3,600.00 $68,400.00 $9,200.00 $174,800.00 $12,000.00 $228,000.00 



Item No. Unit Code QTY UNIT

DESCRIPTI

ON RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Intercounty Paving Associates, LLC Carbro Constructors Corp Joseph Defino Trucking Co, Inc D'Annunzio & Sons, Inc.
A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail Earle Asphalt Company

Richard E. Pierson Construction Co 

Inc
Agate � - AE Stone Joint Venture C. J. Hesse, Inc South State, Inc. J.H. Reid General Contractor

256 8A25MPT 1 L.S.

Police Traffic 

Directors 

(This is a NO-

BID, Lump 

Sum item for 

this contract. 

The Lump 

Sum price is 

$75,000. 

Enter a Unit 

Price of 

$75,000 as 

your bid for 

this item.) $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 $75,000.00 

257 8A28MPT 5 Each

Temporary 

Crash 

Cushions, 

Quadguard, 

9 Bays, 24" 

Wide $1,576.36 $7,881.80 $13,000.00 $65,000.00 $5,000.00 $25,000.00 $35,000.00 $175,000.00 $7,500.00 $37,500.00 $16,000.00 $80,000.00 $9,000.00 $45,000.00 $20,000.00 $100,000.00 $19,000.00 $95,000.00 $5,500.00 $27,500.00 $24,000.00 $120,000.00 

258 8A31MPT 1 Each

Temporary 

Crash 

Cushion, 

Frangible 

Module Type, 

13 Modules $6,209.32 $6,209.32 $5,500.00 $5,500.00 $20,000.00 $20,000.00 $5,800.00 $5,800.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00 $9,000.00 $9,000.00 $4,250.00 $4,250.00 $3,500.00 $3,500.00 $8,000.00 $8,000.00 $8,500.00 $8,500.00 

259 8A32MPT 10 Each

Temporary 

Crash 

Cushion, 

Frangible 

Module Type, 

15 Modules $6,623.99 $66,239.90 $6,500.00 $65,000.00 $0.01 $0.10 $6,500.00 $65,000.00 $0.01 $0.10 $5,000.00 $50,000.00 $6,000.00 $60,000.00 $5,000.00 $50,000.00 $2,500.00 $25,000.00 $9,000.00 $90,000.00 $9,000.00 $90,000.00 

260 8A33MPT 2 Each

Temporary 

Crash 

Cushion, 

Frangible 

Module Type, 

21 Modules $8,921.33 $17,842.66 $8,500.00 $17,000.00 $0.01 $0.02 $9,100.00 $18,200.00 $7,500.00 $15,000.00 $5,000.00 $10,000.00 $7,000.00 $14,000.00 $6,500.00 $13,000.00 $4,500.00 $9,000.00 $11,000.00 $22,000.00 $11,000.00 $22,000.00 

261 N8A0004 7 Each

Portable 

Variable 

Message 

Sign $12,665.71 $88,659.97 $10,000.00 $70,000.00 $3,000.00 $21,000.00 $20,000.00 $140,000.00 $1,000.00 $7,000.00 $7,635.00 $53,445.00 $1,000.00 $7,000.00 $20,000.00 $140,000.00 $1,000.00 $7,000.00 $25,000.00 $175,000.00 $26,000.00 $182,000.00 

262 N8A0014 40 Bay

Repair 

Temporary 

Impact 

Attenuators, 

Quadguard $145.50 $5,820.00 $0.01 $0.40 $0.01 $0.40 $2,300.00 $92,000.00 $0.01 $0.40 $805.00 $32,200.00 $800.00 $32,000.00 $250.00 $10,000.00 $1,000.00 $40,000.00 $200.00 $8,000.00 $250.00 $10,000.00 

263 8B15MPT 640 M.H.

Traffic 

Protection 

Patrol $88.10 $56,384.00 $100.00 $64,000.00 $0.01 $6.40 $0.01 $6.40 $85.00 $54,400.00 $69.00 $44,160.00 $30.00 $19,200.00 $85.00 $54,400.00 $100.00 $64,000.00 $135.00 $86,400.00 $90.00 $57,600.00 

264 8B34MPT 2,350.00 L.F.

Modular 

Glare Screen 

System $18.76 $44,086.00 $22.00 $51,700.00 $10.00 $23,500.00 $18.00 $42,300.00 $17.00 $39,950.00 $25.00 $58,750.00 $5.00 $11,750.00 $30.00 $70,500.00 $20.00 $47,000.00 $24.00 $56,400.00 $50.00 $117,500.00 

265 8C21MLR 1 L.S.

Maintenance 

and 

Protection of 

Traffic on 

Location No. 

1 $0.01 $0.01 $50,000.00 $50,000.00 $800,000.00 $800,000.00 $60,000.00 $60,000.00 $90,000.00 $90,000.00 $85,000.00 $85,000.00 $200,000.00 $200,000.00 $65,000.00 $65,000.00 $200,000.00 $200,000.00 $30,000.00 $30,000.00 $35,000.00 $35,000.00 

266 8C22MLR 1 L.S.

Maintenance 

and 

Protection of 

Traffic on 

Location No. 

2 $0.01 $0.01 $50,000.00 $50,000.00 $100,000.00 $100,000.00 $6,500.00 $6,500.00 $65,000.00 $65,000.00 $85,000.00 $85,000.00 $150,000.00 $150,000.00 $65,000.00 $65,000.00 $50,000.00 $50,000.00 $18,000.00 $18,000.00 $15,000.00 $15,000.00 

267 8C23MLR 1 L.S.

Maintenance 

and 

Protection of 

Traffic on 

Location No. 

3 $33,950.00 $33,950.00 $50,000.00 $50,000.00 $400,000.00 $400,000.00 $25,000.00 $25,000.00 $175,000.00 $175,000.00 $85,000.00 $85,000.00 $150,000.00 $150,000.00 $65,000.00 $65,000.00 $200,000.00 $200,000.00 $175,000.00 $175,000.00 $60,000.00 $60,000.00 

268 3B42ASB 860 S.Y.

Membrane 

Waterproofin

g $9.70 $8,342.00 $9.00 $7,740.00 $20.00 $17,200.00 $94.50 $81,270.00 $50.00 $43,000.00 $125.00 $107,500.00 $10.00 $8,600.00 $20.00 $17,200.00 $20.00 $17,200.00 $100.00 $86,000.00 $18.00 $15,480.00 

269 4Q08BDR 860 S.Y.

Removal of 

Existing 

Surfacing $6.43 $5,529.80 $2.50 $2,150.00 $15.00 $12,900.00 $6.60 $5,676.00 $3.50 $3,010.00 $4.75 $4,085.00 $4.00 $3,440.00 $35.00 $30,100.00 $20.00 $17,200.00 $14.00 $12,040.00 $4.00 $3,440.00 

270 4Q30S05 390 S.F.

Spall Repair, 

Type 5 $143.22 $55,855.80 $250.00 $97,500.00 $60.00 $23,400.00 $340.00 $132,600.00 $200.00 $78,000.00 $14.50 $5,655.00 $100.00 $39,000.00 $100.00 $39,000.00 $60.00 $23,400.00 $250.00 $97,500.00 $75.00 $29,250.00 

271 4Q51J1P 230 L.F.

Joint 

Replacement

, Type 1P $125.50 $28,865.00 $120.00 $27,600.00 $150.00 $34,500.00 $245.00 $56,350.00 $150.00 $34,500.00 $145.00 $33,350.00 $150.00 $34,500.00 $150.00 $34,500.00 $140.00 $32,200.00 $500.00 $115,000.00 $400.00 $92,000.00 



Item No. Unit Code QTY UNIT

DESCRIPTI

ON RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Intercounty Paving Associates, LLC Carbro Constructors Corp Joseph Defino Trucking Co, Inc D'Annunzio & Sons, Inc.
A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail Earle Asphalt Company

Richard E. Pierson Construction Co 

Inc
Agate � - AE Stone Joint Venture C. J. Hesse, Inc South State, Inc. J.H. Reid General Contractor

272 5ZL0058 180 L.F.

2-4" Duct, 

Concrete 

Encased 

Ductbank $43.65 $7,857.00 $50.00 $9,000.00 $130.00 $23,400.00 $135.00 $24,300.00 $130.00 $23,400.00 $133.00 $23,940.00 $60.00 $10,800.00 $52.00 $9,360.00 $60.00 $10,800.00 $42.00 $7,560.00 $155.00 $27,900.00 

273 5B72RC3 99 L.F.

72" 

Reinforced 

Concrete, 

Class III $347.28 $34,380.72 $440.00 $43,560.00 $450.00 $44,550.00 $365.00 $36,135.00 $335.00 $33,165.00 $515.00 $50,985.00 $850.00 $84,150.00 $600.00 $59,400.00 $700.00 $69,300.00 $285.00 $28,215.00 $385.00 $38,115.00 

$52,063,413.13 $52,577,182.78 $54,117,882.89 $54,433,514.78 $55,605,203.85 $56,741,000.00 $58,931,325.98 $61,381,633.28 $65,137,000.00 $67,992,657.00 $77,172,349.65 Base Total


