Contract P500.141 Bid Tabulation

Reco Line Kem Deteil					mccauley construction		Hall Building Corporation		Shorelands Construction Inc.		Kelso Construction Co., Inc.		Benjamin R. Harvey Co., Inc.		PRECISE CONSTRUCTION. INC		Wallace Bros., Inc.		Joseph M. Sanzari, Inc.		The orland co. LLC		Crisdel Group, Inc.		A&J Construction	
Base Line Item Detail Item No. Unit Code QTY UNIT			DESCRIPTION	RATE	AMOUNT	RATE AMOUNT		RATE AMOUNT		RATE AMOUNT		RATE AMOUNT		RATE AMOUNT		RATE AMOUNT		RATE AMOUNT		RATE AMOUNT		RATE AMOUNT		RATE AMOUNT		
1	1D10MOB	1	L.S.	Mobilization	\$2.000.00	\$2.000.00	\$25.000.00	\$25.000.00	\$25.000.00	\$25.000.00	\$80.000.00	\$80.000.00	\$110.000.00	\$110.000.00	\$10.000.00	\$10.000.00	\$31.694.00	\$31.694.00	\$120.000.00	\$120.000.00	\$70.000.00	\$70.000.00	\$134.500.00	\$134.500.00	\$50.000.00	\$50.000.00
2	1G01SCH	1	L.S.	Progress Schedule	\$500.00	\$500.00	\$8,000.00	\$8,000.00	\$4,000.00	\$4,000.00	\$3.000.00	\$3,000.00	\$3,500.00	\$3,500.00	\$1,000.00	\$1.000.00	\$34.471.00	\$34.471.00	\$10,260.00	\$10,260.00	\$2,500.00	\$2,500.00	\$12,000.00	\$12,000.00	\$10,000.00	\$10,000.00
3	2E01CAL	1,500.00	C.Y.	Coarse Aggregate Layer	\$38.50	\$57,750.00	\$32.00	\$48,000.00	\$35.00	\$52,500.00	\$46.15	\$69,225.00	\$60.00	\$90,000.00	\$35.00	\$52,500.00	\$58.83	\$88,245.00	\$47.00	\$70,500.00	\$10.80	\$16,200.00	\$38.50	\$57,750.00	\$25.00	\$37,500.00
4	2H00006	800	L.F.	Heavy Duty Silt Fence, Orange	\$6.00	\$4,800.00	\$4.00	\$3,200.00	\$5.50	\$4,400.00	\$5.00	\$4,000.00	\$3.20	\$2,560.00	\$3.00	\$2,400.00	\$4.24	\$3,392.00	\$4.40	\$3,520.00	\$3.60	\$2,880.00	\$4.00	\$3,200.00	\$5.00	\$4,000.00
5	3B31SUP	400	Ton	Superpave Hot Mix Asphalt 12.5M64 Surface Course	\$100.00	\$40,000.00	\$84.00	\$33,600.00	\$90.00	\$36,000.00	\$92.00	\$36,800.00	\$92.00	\$36,800.00	\$90.00	\$36,000.00	\$87.45	\$34,980.00	\$72.00	\$28,800.00	\$112.20	\$44,880.00	\$97.00	\$38,800.00	\$90.00	\$36,000.00
6	3B34SUP	1,200.00	Ton	Superpave Hot Mix Asphalt 25M 64 Base Course	\$96.67	\$116,000.00	\$75.00	\$90,000.00	\$88.00	\$105,600.00	\$72.00	\$86,400.00	\$85.00	\$102,000.00	\$88.00	\$105,600.00	\$82.68	\$99,216.00	\$70.70	\$84,840.00	\$105.60	\$126,720.00	\$70.00	\$84,000.00	\$75.00	\$90,000.00
7	5K00021	430	L.F.	Temporary Fencing, 96" High	\$4.65	\$2,000.00	\$10.00	\$4,300.00	\$9.30	\$3,999.00	\$3.70	\$1,591.00	\$4.50	\$1,935.00	\$5.00	\$2,150.00	\$6.36	\$2,734.80	\$9.00	\$3,870.00	\$6.00	\$2,580.00	\$6.00	\$2,580.00	\$15.00	\$6,450.00
8	9A01UBW	1	L.S.	Building Architectural Work	\$150,450.00	\$150,450.00	\$136,000.00	\$136,000.00	\$20,000.00	\$20,000.00	\$214,509.00	\$214,509.00	\$135,000.00	\$135,000.00	\$18,000.00	\$18,000.00	\$166,188.92	\$166,188.92	\$41,000.00	\$41,000.00	\$78,109.70	\$78,109.70	\$270,600.00	\$270,600.00	\$104,000.00	\$104,000.00
9	9A35UBW	1	L.S.	Building Slab, Foundation, and Footings	\$53,000.00	\$53,000.00	\$92,000.00	\$92,000.00	\$225,000.00	\$225,000.00	\$92,000.00	\$92,000.00	\$75,000.00	\$75,000.00	\$67,850.00	\$67,850.00	\$105,178.50	\$105,178.50	\$237,675.00	\$237,675.00	\$109,000.00	\$109,000.00	\$225,600.00	\$225,600.00	\$202,000.00	\$202,000.00
10	9A36UBW	1	L.S.	Pre-engineered Metal Building	\$164,000.00	\$164,000.00	\$140,000.00	\$140,000.00	\$235,957.00	\$235,957.00	\$198,350.00	\$198,350.00	\$154,975.00	\$154,975.00	\$356,500.00	\$356,500.00	\$210,252.06	\$210,252.06	\$298,167.00	\$298,167.00	\$150,999.60	\$150,999.60	\$268,000.00	\$268,000.00	\$285,000.00	\$285,000.00
11	9A03UBW	1	L.S.	Building Plumbing Work	\$44,000.00	\$44,000.00	\$60,000.00	\$60,000.00	\$33,394.00	\$33,394.00	\$56,500.00	\$56,500.00	\$50,500.00	\$50,500.00	\$45,936.00	\$45,936.00	\$57,095.00	\$57,095.00	\$65,904.00	\$65,904.00	\$500,000.00	\$500,000.00	\$56,000.00	\$56,000.00	\$68,000.00	\$68,000.00
12	9A37UBW	1	L.S.	Reclaim / Treatment System	\$122,000.00	\$122,000.00	\$120,000.00	\$120,000.00	\$115,000.00	\$115,000.00	\$112,750.00	\$112,750.00	\$125,000.00	\$125,000.00	\$140,375.00	\$140,375.00	\$119,515.00	\$119,515.00	\$129,675.00	\$129,675.00	\$135,300.00	\$135,300.00	\$124,000.00	\$124,000.00	\$150,000.00	\$150,000.00
13	9A38UBW	1	L.S.	Channel Drains, Knockout Pit and Sump Pit	\$31,500.00	\$31,500.00	\$52,000.00	\$52,000.00	\$75,000.00	\$75,000.00	\$62,000.00	\$62,000.00	\$71,530.00	\$71,530.00	\$52,500.00	\$52,500.00	\$82,833.70	\$82,833.70	\$80,805.00	\$80,805.00	\$38,949.92	\$38,949.92	\$53,000.00	\$53,000.00	\$85,000.00	\$85,000.00
14	9A39UBW	1	L.S.	Automatic Wash System	\$110,000.00	\$110,000.00	\$155,000.00	\$155,000.00	\$120,000.00	\$120,000.00	\$105,300.00	\$105,300.00	\$106,700.00	\$106,700.00	\$239,000.00	\$239,000.00	\$171,839.78	\$171,839.78	\$215,090.00	\$215,090.00	\$123,960.00	\$123,960.00	\$207,000.00	\$207,000.00	\$182,000.00	\$182,000.00
15	9A40UBW	1	L.S.	Water Softener	\$7,800.00	\$7,800.00	\$7,500.00	\$7,500.00	\$7,000.00	\$7,000.00	\$6,500.00	\$6,500.00	\$6,800.00	\$6,800.00	\$8,000.00	\$8,000.00	\$8,480.00	\$8,480.00	\$7,410.00	\$7,410.00	\$7,800.00	\$7,800.00	\$7,700.00	\$7,700.00	\$8,500.00	\$8,500.00
16	9A41UBW	1	L.S.	Gas Boy Integration	\$0.00	\$0.00	\$7,600.00	\$7,600.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$30,000.00	\$30,000.00	\$51,700.00	\$51,700.00	\$29,680.00	\$29,680.00	\$11,400.00	\$11,400.00	\$1.00	\$1.00	\$30,000.00	\$30,000.00	\$28,000.00	\$28,000.00
17	9A42UBW	1	L.S.	Air Strippers	\$64,000.00	\$64,000.00	\$72,000.00	\$72,000.00	\$39,000.00	\$39,000.00	\$39,000.00	\$39,000.00	\$40,600.00	\$40,600.00	\$32,000.00	\$32,000.00	\$74,688.66	\$74,688.66	\$44,460.00	\$44,460.00	\$46,800.00	\$46,800.00	\$26,500.00	\$26,500.00	\$83,000.00	\$83,000.00
18 19	9A02UBW	1	L.S. L.S.	Building HVAC Work	\$39,000.00 \$262,000.00	\$39,000.00 \$262,000.00	\$38,000.00 \$162,000.00	\$38,000.00 \$162,000.00	\$56,611.00 \$226,200.00	\$56,611.00 \$226,200.00	\$33,500.00 \$240,000.00	\$33,500.00 \$240,000.00	\$55,000.00 \$265,000.00	\$55,000.00 \$265.000.00	\$75,000.00 \$318.080.00	\$75,000.00 \$318,080.00	\$48,436.92 \$257,813.00	\$48,436.92 \$257.813.00	\$38,724.00 \$315,278.00	\$38,724.00 \$315,278.00	\$59,853.60 \$263,760.00	\$59,853.60 \$263,760.00	\$37,300.00 \$233,500.00	\$37,300.00 \$233,500.00	\$45,000.00 \$225,000.00	\$45,000.00 \$225,000.00
20	9A04UBW 9A43UBW	1	L.S.	Building Electric Work Building Site Work	\$282,000.00	\$282,000.00	\$182,000.00	\$182,000.00	\$226,200.00	\$226,200.00	\$240,000.00	\$240,000.00	\$265,000.00	\$265,000.00	\$78.000.00	\$318,080.00	\$257,813.00	\$257,813.00	\$315,278.00	\$124.441.00	\$203,760.00	\$203,760.00	\$233,500.00	\$233,500.00	\$225,000.00	\$225,000.00
21	3B1100APA		L.S.	Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$1,100. Enter a Unit Price of \$1,100 as your bid for this item.)	\$1,100.00	\$1,100.00	\$1,100.00	\$1,100.00	\$1.100.00	\$1,100.00	\$1.100.00		\$1.100.00	\$1.100.00	\$1.100.00	\$1,100.00	\$1,100.00	\$1,100.00	\$1.100.00	\$1,100.00			\$1.100.00	\$1,100.00	\$1,100.00	\$1,100.00
21	SBITUUAPA	I	L.J.	 Base Total	φ1,100.00	\$1,100.00	ψ1,100.00	\$1,100.00	ψ1,100.00	\$1,100.00	ψ1,100.00	\$1,100.00	ψ1,100.00	\$1,100.00	φ1,100.00	\$1,100.00	φ1,100.00	\$1,731,025.34	φ1,100.00	\$1,100.00	ψ1,100.00	\$1,100.00	φτ,τ00.00	\$1,100.00	φ1,100.00	\$1,100.00
Base Total					1	φ1,392,900.00		φ1,409,300.00		φ1,499,799.00		φ1,594,5∠5.00		φ1,009,000.00		φι,093,091.00		φ1,731,020.34		φ1,932,919.00		φ1,913,432.8Z		φ ∠ ,114,130.00		φ2,310,500.0U