Contract A500.212 Bid Tabulation

| Base Line Item Detail | | | | | | G and M Eastern Contracting | | Strober-Wright Roofing Inc. | | Arch Concept Construction, Inc. | | Roof Management, Inc. | | Gen II Contracting Co., Inc. | | D.A. Nolt | |
|-----------------------|-----------|----------|------|---|-------------|-----------------------------|-------------|-----------------------------|-------------|------------------------------------|-------------|-----------------------|--------------|------------------------------|--------------|--------------|--|
| Item No. | Unit Code | QTY | UNIT | DESCRIPTION | RATE | AMOUNT | RATE | AMOUNT | RATE | AMOUNT | RATE | AMOUNT | RATE | AMOUNT | RATE | AMOUNT | |
| 1 | 9A52UBW | 1 | L.S. | Roof Replacement at Bloomfield State Police | \$44,125.00 | \$44,125.00 | \$37,000.00 | \$37,000.00 | \$44,500.00 | \$44,500.00 | \$77,450.00 | \$77,450.00 | \$43,500.00 | \$43,500.00 | \$219,948.00 | \$219,948.00 | |
| 2 | 9A53UBW | 1 | L.S. | Roof Replacement at Maintenance District 5A Salt Dome | \$36,600.00 | \$36,600.00 | \$31,500.00 | \$31,500.00 | \$45,500.00 | \$45,500.00 | \$53,650.00 | \$53,650.00 | \$61,500.00 | \$61,500.00 | \$88,147.00 | \$88,147.00 | |
| 3 | 9A54UBW | 1 | L.S. | Roof Replacement at Maintenance District 5 Large Salt Dome | \$66,300.00 | \$66,300.00 | \$56,000.00 | \$56,000.00 | \$85,500.00 | \$85,500.00 | \$93,000.00 | \$93,000.00 | \$110,800.00 | \$110,800.00 | \$161,446.00 | \$161,446.00 | |
| 4 | 9A55UBW | 1 | L.S. | Roof Replacement at Maintenance District 5 Small Salt Dome | \$28,325.00 | \$28,325.00 | \$28,000.00 | \$28,000.00 | \$36,000.00 | \$36,000.00 | \$41,300.00 | \$41,300.00 | \$57,420.00 | \$57,420.00 | \$70,962.00 | \$70,962.00 | |
| 5 | 9A56UBW | 1 | L.S. | Roof Replacement at Maintenance District 7 Salt Dome | \$37,275.00 | \$37,275.00 | \$34,950.00 | \$34,950.00 | \$45,500.00 | \$45,500.00 | \$52,500.00 | \$52,500.00 | \$63,450.00 | \$63,450.00 | \$86,997.00 | \$86,997.00 | |
| 6 | 9A57UBW | 1 | L.S. | Asbestos Removal, Disposal and Air Monitoring | \$46,000.00 | \$46,000.00 | \$78,000.00 | \$78,000.00 | \$15,000.00 | \$15,000.00 | \$65,900.00 | \$65,900.00 | \$53,250.00 | \$53,250.00 | \$7,000.00 | \$7,000.00 | |
| 7 | 9A24UBW | 2,000.00 | S.F. | Decking Replacement | \$4.00 | \$8,000.00 | \$3.50 | \$7,000.00 | \$5.00 | \$10,000.00 | \$4.00 | \$8,000.00 | \$5.00 | \$10,000.00 | \$6.50 | \$13,000.00 | |
| Base Total | | | | | | \$266,625.00 | | \$272,450.00 | | \$282,000.00 | | \$391,800.00 | | \$399,920.00 | | \$647,500.00 | |