

Contract P100.108 - Bid Tabulation

ITEMS					Joseph M. Sanzari, Inc.		Railroad Construction Company, Inc.		Ferreira Construction Company, Inc.		Gardner M. Bishop Inc.		H&G Contractors, INC.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	1D10MOB	1	L.S.	Mobilization	\$433,457.00	\$433,457.00	\$350,000.00	\$350,000.00	\$300,000.00	\$300,000.00	\$375,000.00	\$375,000.00	\$580,000.00	\$580,000.00
2	1G01SCH	1	L.S.	Progress Schedule	\$10,700.00	\$10,700.00	\$10,000.00	\$10,000.00	\$5,558.00	\$5,558.00	\$1.00	\$1.00	\$5,000.00	\$5,000.00
3	1HFP005	1	L.S.	Fuel Price Adjustment (This is a NO BID, Lump Sum item for this contract. The Lump Sum price is \$5,000. Enter a Unit Price of \$5,000 as your bid item for this item.)	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
4	2C00010	250	S.Y.	Embankment Reconstruction	\$91.50	\$22,875.00	\$220.00	\$55,000.00	\$157.00	\$39,250.00	\$170.00	\$42,500.00	\$85.00	\$21,250.00
5	3B06SUP	3,820.00	Ton	Superpave Hot Mix Asphalt 12.5H 64 Surface Course	\$201.00	\$767,820.00	\$105.00	\$401,100.00	\$140.00	\$534,800.00	\$220.00	\$840,400.00	\$80.00	\$305,600.00
6	3B30HMA	65	Ton	Temporary Surfacing	\$212.00	\$13,780.00	\$240.00	\$15,600.00	\$200.00	\$13,000.00	\$500.00	\$32,500.00	\$150.00	\$9,750.00
7	3B42ASB	14,300.00	S.Y.	Membrane Waterproofing	\$16.00	\$228,800.00	\$40.00	\$572,000.00	\$20.50	\$293,150.00	\$15.00	\$214,500.00	\$8.00	\$114,400.00
8	3B45HPP	10	Ton	High Performance Cold Patch	\$235.50	\$2,355.00	\$200.00	\$2,000.00	\$478.00	\$4,780.00	\$90.00	\$900.00	\$80.00	\$800.00
9	3B52CSM	1,340.00	L.F.	Crack Spanning Membrane	\$3.20	\$4,288.00	\$6.00	\$8,040.00	\$17.00	\$22,780.00	\$6.00	\$8,040.00	\$15.00	\$20,100.00
10	3B58APA	1	L.S.	Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$5000. Enter a Unit Price of \$5000 as your bid for this item.)	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
11	3C03ASR	175	S.Y.	Shoulder Reconstruction	\$103.00	\$18,025.00	\$200.00	\$35,000.00	\$192.00	\$33,600.00	\$300.00	\$52,500.00	\$140.00	\$24,500.00
12	3E20PMR	8,950.00	S.Y.	Pavement Removal, Variable Depth	\$27.12	\$242,724.00	\$40.00	\$358,000.00	\$16.00	\$143,200.00	\$30.00	\$268,500.00	\$2.00	\$17,900.00
13	3F01MRS	2,830.00	L.F.	Milled Rumble Strip	\$5.35	\$15,140.50	\$13.00	\$36,790.00	\$8.00	\$22,640.00	\$5.00	\$14,150.00	\$12.00	\$33,960.00
14	3L01SSJ	1,350.00	L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$8.00	\$10,800.00	\$20.00	\$27,000.00	\$2.00	\$2,700.00	\$20.00	\$27,000.00	\$6.00	\$8,100.00

Contract P100.108 - Bid Tabulation

ITEMS					Joseph M. Sanzari, Inc.		Railroad Construction Company, Inc.		Ferreira Construction Company, Inc.		Gardner M. Bishop Inc.		H&G Contractors, INC.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
15	4F00013	1	L.S.	Repair Sign Structure, Location No. 1	\$1,391.00	\$1,391.00	\$4,000.00	\$4,000.00	\$3,194.00	\$3,194.00	\$2,500.00	\$2,500.00	\$2,200.00	\$2,200.00
16	4F00014	1	L.S.	Repair Sign Structure, Location No. 2	\$4,387.00	\$4,387.00	\$5,000.00	\$5,000.00	\$8,500.00	\$8,500.00	\$8,000.00	\$8,000.00	\$7,800.00	\$7,800.00
17	4H68LEB	45	Each	Laminated Elastomeric Bearing, 9" X 14"	\$7,361.00	\$331,245.00	\$6,000.00	\$270,000.00	\$9,000.00	\$405,000.00	\$7,000.00	\$315,000.00	\$14,000.00	\$630,000.00
18	4H77LEB	16	Each	Laminated Elastomeric Bearing, 9" x 18"	\$6,639.00	\$106,224.00	\$6,000.00	\$96,000.00	\$9,200.00	\$147,200.00	\$7,000.00	\$112,000.00	\$14,000.00	\$224,000.00
19	4H78LEB	2	Each	Laminated Elastomeric Bearing, 8" x 8"	\$4,761.50	\$9,523.00	\$6,000.00	\$12,000.00	\$8,095.00	\$16,190.00	\$7,000.00	\$14,000.00	\$12,000.00	\$24,000.00
20	4Q00001	380	S.Y.	Catches	\$173.00	\$65,740.00	\$160.00	\$60,800.00	\$100.00	\$38,000.00	\$90.00	\$34,200.00	\$50.00	\$19,000.00
21	4Q00006	275	C.F.	Additional 1P Deck Joint Material	\$187.00	\$51,425.00	\$253.00	\$69,575.00	\$106.00	\$29,150.00	\$235.00	\$64,625.00	\$57.00	\$15,675.00
22	4Q00007	530	L.F.	Furnishing, Installation and Removal of Temporary Catch, Location No. 1	\$106.00	\$56,180.00	\$300.00	\$159,000.00	\$90.00	\$47,700.00	\$400.00	\$212,000.00	\$150.00	\$79,500.00
23	4Q08BDR	14,300.00	S.Y.	Removal of Existing Surfacing	\$27.00	\$386,100.00	\$40.00	\$572,000.00	\$19.00	\$271,700.00	\$30.00	\$429,000.00	\$2.00	\$28,600.00
24	4Q20H01	25	L.F.	Headblock Repair, Type 1	\$423.00	\$10,575.00	\$300.00	\$7,500.00	\$224.00	\$5,600.00	\$240.00	\$6,000.00	\$250.00	\$6,250.00
25	4Q20H02	10	L.F.	Headblock Repair, Type 2	\$199.00	\$1,990.00	\$400.00	\$4,000.00	\$401.00	\$4,010.00	\$275.00	\$2,750.00	\$300.00	\$3,000.00
26	4Q30S05	6,820.00	S.F.	Spall Repair, Type 5	\$37.00	\$252,340.00	\$37.00	\$252,340.00	\$100.00	\$682,000.00	\$60.00	\$409,200.00	\$90.00	\$613,800.00
27	4Q30S5B	695	S.F.	Spall Repair, Type 5B	\$43.00	\$29,885.00	\$44.00	\$30,580.00	\$100.00	\$69,500.00	\$60.00	\$41,700.00	\$90.00	\$62,550.00
28	4Q30S06	20	S.F.	Spall Repair, Type 6	\$744.00	\$14,880.00	\$500.00	\$10,000.00	\$414.00	\$8,280.00	\$175.00	\$3,500.00	\$450.00	\$9,000.00
29	4Q30SUD	50	S.F.	Repair Underdeck Spalls (Clean and Coat)	\$27.00	\$1,350.00	\$60.00	\$3,000.00	\$61.00	\$3,050.00	\$100.00	\$5,000.00	\$140.00	\$7,000.00
30	4Q50JC1	145	L.F.	Joint Reconstruction, Type C	\$8.50	\$1,232.50	\$20.00	\$2,900.00	\$33.00	\$4,785.00	\$30.00	\$4,350.00	\$30.00	\$4,350.00
31	4Q51J1P	1,810.00	L.F.	Joint Replacement, Type 1P	\$135.00	\$244,350.00	\$120.00	\$217,200.00	\$141.00	\$255,210.00	\$175.00	\$316,750.00	\$101.00	\$182,810.00

Contract P100.108 - Bid Tabulation

ITEMS					Joseph M. Sanzari, Inc.		Railroad Construction Company, Inc.		Ferreira Construction Company, Inc.		Gardner M. Bishop Inc.		H&G Contractors, INC.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
32	4Q60FAE	1	C.P.	Force Account for Emergency and Routine Bridge Repairs (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$100,000. Enter a Unit Price of \$100,000 as your bid for this item.)	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
33	4R00013	530	L.F.	Parapet Reconstruction Location No. 1	\$243.00	\$128,790.00	\$250.00	\$132,500.00	\$110.00	\$58,300.00	\$600.00	\$318,000.00	\$180.00	\$95,400.00
34	4R01BSR	285	S.F.	Sidewalk, Parapet and Curb Surface Repairs	\$86.00	\$24,510.00	\$130.00	\$37,050.00	\$78.00	\$22,230.00	\$100.00	\$28,500.00	\$110.00	\$31,350.00
35	4R01RSC	100	S.F.	Vertical Spall Repair	\$95.00	\$9,500.00	\$100.00	\$10,000.00	\$133.00	\$13,300.00	\$145.00	\$14,500.00	\$140.00	\$14,000.00
36	4R01SC1	270	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$151.00	\$40,770.00	\$260.00	\$70,200.00	\$200.00	\$54,000.00	\$275.00	\$74,250.00	\$275.00	\$74,250.00
37	4R01SC2	20	S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$364.00	\$7,280.00	\$370.00	\$7,400.00	\$297.00	\$5,940.00	\$325.00	\$6,500.00	\$300.00	\$6,000.00
38	4R02SC1	1,200.00	S.F.	Repair Spalled Concrete, Type 1 - Pier	\$184.00	\$220,800.00	\$260.00	\$312,000.00	\$200.00	\$240,000.00	\$275.00	\$330,000.00	\$275.00	\$330,000.00
39	4R02SC2	20	S.F.	Repair Spalled Concrete, Type 2 - Pier	\$278.00	\$5,560.00	\$370.00	\$7,400.00	\$286.00	\$5,720.00	\$350.00	\$7,000.00	\$300.00	\$6,000.00
40	4R11RSS	2	Each	Repair of Structural Steel, Type A	\$4,280.00	\$8,560.00	\$5,000.00	\$10,000.00	\$3,261.00	\$6,522.00	\$4,000.00	\$8,000.00	\$8,000.00	\$16,000.00
41	4R12RSS	1	Each	Repair of Structural Steel, Type B	\$3,531.00	\$3,531.00	\$5,000.00	\$5,000.00	\$3,300.00	\$3,300.00	\$4,000.00	\$4,000.00	\$3,300.00	\$3,300.00
42	4R13RSS	1	Each	Repair of Structural Steel, Type C	\$3,531.00	\$3,531.00	\$5,000.00	\$5,000.00	\$3,221.00	\$3,221.00	\$4,000.00	\$4,000.00	\$3,300.00	\$3,300.00
43	4R14BSR	1,270.00	S.F.	Substructure Waterproofing	\$12.50	\$15,875.00	\$25.00	\$31,750.00	\$9.00	\$11,430.00	\$10.00	\$12,700.00	\$10.00	\$12,700.00
44	4R14RSS	1	Each	Repair Structural Steel, Type D	\$3,745.00	\$3,745.00	\$10,000.00	\$10,000.00	\$4,476.00	\$4,476.00	\$6,500.00	\$6,500.00	\$29,000.00	\$29,000.00
45	4R15RSS	2	Each	Repair Structural Steel, Type E	\$3,558.00	\$7,116.00	\$4,000.00	\$8,000.00	\$3,780.00	\$7,560.00	\$5,000.00	\$10,000.00	\$4,500.00	\$9,000.00
46	4R25BSR	7,550.00	S.F.	Substructure Membrane Waterproofing	\$14.50	\$109,475.00	\$16.00	\$120,800.00	\$15.00	\$113,250.00	\$15.00	\$113,250.00	\$12.50	\$94,375.00
47	4R26RBG	7	Each	Reconstruct Bearing Area	\$2,071.00	\$14,497.00	\$3,500.00	\$24,500.00	\$2,907.00	\$20,349.00	\$5,000.00	\$35,000.00	\$2,500.00	\$17,500.00
48	4R41TSS	7	Each	Temporary Support	\$6,559.00	\$45,913.00	\$7,000.00	\$49,000.00	\$7,315.00	\$51,205.00	\$5,000.00	\$35,000.00	\$9,000.00	\$63,000.00

Contract P100.108 - Bid Tabulation

ITEMS					Joseph M. Sanzari, Inc.		Railroad Construction Company, Inc.		Ferreira Construction Company, Inc.		Gardner M. Bishop Inc.		H&G Contractors, INC.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
49	4ZH03SPP	1	L.S.	Picking Up and Returning Authority's Steel Protection Plates	\$3,210.00	\$3,210.00	\$5,000.00	\$5,000.00	\$6,999.00	\$6,999.00	\$10,000.00	\$10,000.00	\$1,900.00	\$1,900.00
50	4ZI0001	100	S.F.	Repair Prestressed Concrete Stringer, Type 1	\$358.00	\$35,800.00	\$500.00	\$50,000.00	\$285.00	\$28,500.00	\$300.00	\$30,000.00	\$200.00	\$20,000.00
51	4ZJ01SMF	1,100.00	S.F.	Remove and Reset Stone Masonry	\$91.00	\$100,100.00	\$180.00	\$198,000.00	\$84.00	\$92,400.00	\$160.00	\$176,000.00	\$60.00	\$66,000.00
52	4ZK01RSM	50	L.F.	Repoint Stone Masonry	\$12.50	\$625.00	\$20.00	\$1,000.00	\$53.00	\$2,650.00	\$20.00	\$1,000.00	\$20.00	\$1,000.00
53	4ZN0001	1,900.00	S.F.	Clean and Waterproof Concrete Parapets	\$8.00	\$15,200.00	\$11.00	\$20,900.00	\$4.00	\$7,600.00	\$3.00	\$5,700.00	\$5.00	\$9,500.00
54	5C60RIG	7	Each	Replace Existing Inlet Grate	\$319.00	\$2,233.00	\$600.00	\$4,200.00	\$679.00	\$4,753.00	\$500.00	\$3,500.00	\$500.00	\$3,500.00
55	5F01VCD	150	L.F.	Concrete Curb, Type D	\$30.00	\$4,500.00	\$22.00	\$3,300.00	\$46.00	\$6,900.00	\$60.00	\$9,000.00	\$70.00	\$10,500.00
56	5J01PCA	4	Each	Parapet Connection, Type A	\$2,212.00	\$8,848.00	\$2,100.00	\$8,400.00	\$7,144.00	\$28,576.00	\$3,400.00	\$13,600.00	\$2,500.00	\$10,000.00
57	5J10RPA	3	Each	Repair Guide Rail Parapet Attachment	\$1,934.00	\$5,802.00	\$1,900.00	\$5,700.00	\$2,117.00	\$6,351.00	\$1,900.00	\$5,700.00	\$650.00	\$1,950.00
58	5J52BGR	150	L.F.	Beam Guide Rail	\$21.50	\$3,225.00	\$21.00	\$3,150.00	\$37.00	\$5,550.00	\$20.00	\$3,000.00	\$54.00	\$8,100.00
59	5J53RRS	130	L.F.	Rub Rail	\$7.00	\$910.00	\$7.00	\$910.00	\$16.00	\$2,080.00	\$12.00	\$1,560.00	\$15.00	\$1,950.00
60	5JGRP02	26	Each	Beam Guide Rail Post, 8' Long	\$88.00	\$2,288.00	\$90.00	\$2,340.00	\$70.00	\$1,820.00	\$60.00	\$1,560.00	\$100.00	\$2,600.00
61	5K00009	610	L.F.	Bridge Fencing, Curved Top, 75" High	\$102.00	\$62,220.00	\$100.00	\$61,000.00	\$35.00	\$21,350.00	\$105.00	\$64,050.00	\$65.00	\$39,650.00
62	5K72CLB	320	L.F.	Chain Link Fence, Type II, 72" High	\$25.60	\$8,192.00	\$25.00	\$8,000.00	\$102.00	\$32,640.00	\$35.00	\$11,200.00	\$36.00	\$11,520.00
63	5N10RSW	285	S.F.	Reconstruct Safetywalk	\$80.00	\$22,800.00	\$44.00	\$12,540.00	\$52.00	\$14,820.00	\$100.00	\$28,500.00	\$30.00	\$8,550.00
64	5P07REM	4,500.00	L.F.	Removal of Pavement Stripes (Hydromilling)	\$2.00	\$9,000.00	\$0.90	\$4,050.00	\$1.00	\$4,500.00	\$2.00	\$9,000.00	\$1.00	\$4,500.00
65	5P10TMP	14,170.00	L.F.	Temporary Pavement Striping	\$0.54	\$7,651.80	\$0.44	\$6,234.80	\$1.00	\$14,170.00	\$1.50	\$21,255.00	\$2.50	\$35,425.00
66	5P13TMP	5,940.00	L.F.	Removable Black Line Mask, 8" Wide	\$3.15	\$18,711.00	\$3.50	\$20,790.00	\$6.00	\$35,640.00	\$3.00	\$17,820.00	\$4.50	\$26,730.00
67	5P14TMP	2,700.00	L.F.	Removable Wet Weather Pavement Marking Tape	\$2.40	\$6,480.00	\$3.20	\$8,640.00	\$3.00	\$8,100.00	\$2.50	\$6,750.00	\$2.50	\$6,750.00
68	5P21LLS	11,710.00	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$1.60	\$18,736.00	\$0.90	\$10,539.00	\$3.00	\$35,130.00	\$1.50	\$17,565.00	\$4.00	\$46,840.00
69	5Q01FOC	1	L.S.	Furnish Field Office, Type C	\$26,750.00	\$26,750.00	\$60,000.00	\$60,000.00	\$22,233.00	\$22,233.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00

Contract P100.108 - Bid Tabulation

ITEMS					Joseph M. Sanzari, Inc.		Railroad Construction Company, Inc.		Ferreira Construction Company, Inc.		Gardner M. Bishop Inc.		H&G Contractors, INC.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
70	5Q02MFC	14	Month	Maintain Field Office, Type C	\$1,284.00	\$17,976.00	\$1,200.00	\$16,800.00	\$2,922.00	\$40,908.00	\$2,000.00	\$28,000.00	\$1,400.00	\$19,600.00
71	5ZD01RPM	70	Each	Raised Pavement Markers	\$101.50	\$7,105.00	\$53.00	\$3,710.00	\$134.00	\$9,380.00	\$100.00	\$7,000.00	\$100.00	\$7,000.00
72	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$107,000.00	\$107,000.00	\$180,000.00	\$180,000.00	\$151,364.00	\$151,364.00	\$1,000,000.00	\$1,000,000.00	\$860,000.00	\$860,000.00
73	8A05MPT	560	M.H.	Police Traffic Directors	\$80.25	\$44,940.00	\$80.00	\$44,800.00	\$79.00	\$44,240.00	\$80.00	\$44,800.00	\$85.00	\$47,600.00
74	8A06MPT	4	Barrel	Repair Temporary Impact Attenuators	\$214.00	\$856.00	\$500.00	\$2,000.00	\$225.00	\$900.00	\$500.00	\$2,000.00	\$250.00	\$1,000.00
75	8A07MPT	1	Each	Repair Truck Mounted Impact Attenuators	\$214.00	\$214.00	\$5,000.00	\$5,000.00	\$1,132.00	\$1,132.00	\$1.00	\$1.00	\$1,000.00	\$1,000.00
76	8B17MPT	6	Each	Furnishing Truck with Mounted Attenuator	\$6,420.00	\$38,520.00	\$16,000.00	\$96,000.00	\$16,986.00	\$101,916.00	\$5,000.00	\$30,000.00	\$1,000.00	\$6,000.00
77	8B19MPT	100	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$64.00	\$6,400.00	\$70.00	\$7,000.00	\$62.00	\$6,200.00	\$80.00	\$8,000.00	\$90.00	\$9,000.00
78	8B23MPT	720	L.F.	Modular Guidance System	\$16.00	\$11,520.00	\$10.00	\$7,200.00	\$26.00	\$18,720.00	\$20.00	\$14,400.00	\$1.00	\$720.00
79	8B26MPT	230	Each	Installation, Maintenance, and Removal of Lane Closing	\$2,461.00	\$566,030.00	\$2,700.00	\$621,000.00	\$1,583.00	\$364,090.00	\$500.00	\$115,000.00	\$1,900.00	\$437,000.00
80	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$20,865.00	\$20,865.00	\$24,000.00	\$24,000.00	\$29,565.00	\$29,565.00	\$20,000.00	\$20,000.00	\$95,000.00	\$95,000.00
81	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$24,262.00	\$24,262.00	\$17,000.00	\$17,000.00	\$14,783.00	\$14,783.00	\$30,000.00	\$30,000.00	\$65,000.00	\$65,000.00
82	8C23MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$15,515.00	\$15,515.00	\$4,000.00	\$4,000.00	\$8,020.00	\$8,020.00	\$3,000.00	\$3,000.00	\$15,000.00	\$15,000.00
83	8C24MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 4	\$29,265.00	\$29,265.00	\$14,000.00	\$14,000.00	\$9,153.00	\$9,153.00	\$10,000.00	\$10,000.00	\$40,000.00	\$40,000.00
84	8C25MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 5	\$18,270.00	\$18,270.00	\$8,000.00	\$8,000.00	\$40,148.00	\$40,148.00	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00
85	8C26MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 6	\$7,490.00	\$7,490.00	\$10,000.00	\$10,000.00	\$8,178.00	\$8,178.00	\$9,000.00	\$9,000.00	\$15,000.00	\$15,000.00

Contract P100.108 - Bid Tabulation

ITEMS					Joseph M. Sanzari, Inc.		Railroad Construction Company, Inc.		Ferreira Construction Company, Inc.		Gardner M. Bishop Inc.		H&G Contractors, INC.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
86	8C27MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 7	\$16,318.00	\$16,318.00	\$10,000.00	\$10,000.00	\$8,870.00	\$8,870.00	\$6,000.00	\$6,000.00	\$15,000.00	\$15,000.00
87	8C28MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 8	\$45,100.00	\$45,100.00	\$11,000.00	\$11,000.00	\$27,867.00	\$27,867.00	\$16,000.00	\$16,000.00	\$45,000.00	\$45,000.00
88	8C29MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 9	\$14,070.00	\$14,070.00	\$11,000.00	\$11,000.00	\$16,198.00	\$16,198.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00
89	8C30MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 10	\$10,486.00	\$10,486.00	\$9,000.00	\$9,000.00	\$8,870.00	\$8,870.00	\$6,000.00	\$6,000.00	\$15,000.00	\$15,000.00
90	8C31MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 11	\$6,634.00	\$6,634.00	\$32,000.00	\$32,000.00	\$11,826.00	\$11,826.00	\$7,000.00	\$7,000.00	\$20,000.00	\$20,000.00
91	8C32MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 12	\$11,021.00	\$11,021.00	\$6,000.00	\$6,000.00	\$8,870.00	\$8,870.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00
92	8D30RRT	1	L.S.	Railroad Reimbursement Costs - New Jersey Transit (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$30,000. Enter a Unit Price of \$30,000 as your bid for this item.)	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
93	N4Q0001	1	L.S.	Concrete Repair Material	\$11,149.00	\$11,149.00	\$10,000.00	\$10,000.00	\$13,671.00	\$13,671.00	\$8,000.00	\$8,000.00	\$10,000.00	\$10,000.00
94	N8A0001	440	L.F.	Furnishing Precast Concrete Construction Barrier	\$16.00	\$7,040.00	\$60.00	\$26,400.00	\$15.00	\$6,600.00	\$60.00	\$26,400.00	\$20.00	\$8,800.00
95	N8A0002	880	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$16.50	\$14,520.00	\$50.00	\$44,000.00	\$13.00	\$11,440.00	\$40.00	\$35,200.00	\$40.00	\$35,200.00
96	N8A0003	440	L.F.	Resetting Precast Concrete Construction Barrier	\$16.50	\$7,260.00	\$10.00	\$4,400.00	\$13.00	\$5,720.00	\$40.00	\$17,600.00	\$5.00	\$2,200.00
97	N8A0005	1	Each	Furnishing Temporary Impact Attenuator, Frangible Module Type A	\$6,313.00	\$6,313.00	\$5,000.00	\$5,000.00	\$9,001.00	\$9,001.00	\$5,000.00	\$5,000.00	\$2,800.00	\$2,800.00

Contract P100.108 - Bid Tabulation

ITEMS					Joseph M. Sanzari, Inc.		Railroad Construction Company, Inc.		Ferreira Construction Company, Inc.		Gardner M. Bishop Inc.		H&G Contractors, INC.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
98	N8A0006	5	Each	Placing and Removing Temporary Impact Attenuator, Frangible Module Type	\$963.00	\$4,815.00	\$2,000.00	\$10,000.00	\$5,300.00	\$26,500.00	\$500.00	\$2,500.00	\$500.00	\$2,500.00
99	N8A0007	2	Each	Furnishing Temporary Impact Attenuator, Frangible Module Type B	\$3,424.00	\$6,848.00	\$3,000.00	\$6,000.00	\$4,889.00	\$9,778.00	\$2,500.00	\$5,000.00	\$3,200.00	\$6,400.00
TOTAL OF ABOVE ITEMS						\$5,570,118.80		\$6,367,028.80		\$5,572,000.00		\$6,941,427.00		\$6,169,855.00