

Contract P200.005 - Bid Tabulation

ITEMS				Joseph M. Sanzari, Inc.		Railroad Construction Company, Inc.		Mount Construction Co., Inc.		Carbro Constructors Corp		JOSEPH DEFINO TRUCKING CO., INC		Tilcon New York		Kyle Conti Construction LLC		J. Fletcher Creamer & Son, Inc.		
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
76	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$89,348.00	\$89,348.00	\$160,000.00	\$160,000.00	\$45,000.00	\$45,000.00	\$125,000.00	\$125,000.00	\$5,000.00	\$5,000.00	\$123,045.50	\$123,045.50	\$252,845.00	\$252,845.00	\$122,000.00	\$122,000.00
77	8A03MPT	3,655.00	L.F.	Precast Concrete Curb Construction Barrier	\$26.40	\$96,492.00	\$50.00	\$182,750.00	\$10.00	\$36,550.00	\$45.00	\$164,475.00	\$47.00	\$171,785.00	\$30.00	\$109,650.00	\$30.00	\$109,650.00	\$30.00	\$109,650.00
78	8A04MPT	2	Unit	Temporary Crash Cushin, Frangible Module Type	\$4,042.00	\$8,084.00	\$3,000.00	\$6,000.00	\$10,000.00	\$20,000.00	\$3,500.00	\$7,000.00	\$3,500.00	\$7,000.00	\$5,000.00	\$10,000.00	\$5,500.00	\$11,000.00	\$4,000.00	\$8,000.00
79	8A05MPT	400	M.H.	Police Traffic Directors	\$95.70	\$38,280.00	\$50.00	\$20,000.00	\$0.01	\$4.00	\$1.00	\$400.00	\$75.00	\$30,000.00	\$65.00	\$26,000.00	\$0.01	\$4.00	\$50.00	\$20,000.00
80	1HFP026	1	L.S.	Fuel Price Adjustment (This is a NO BID, Lump Sum item for this contract. The Lump Sum price is \$26,000. Enter a Unit Price of \$26,000 as your bid item for this item.)	\$26,000.00	\$26,000.00	\$26,000.00	\$26,000.00	\$26,000.00	\$26,000.00	\$26,000.00	\$26,000.00	\$26,000.00	\$26,000.00	\$26,000.00	\$26,000.00	\$26,000.00	\$26,000.00	\$26,000.00	\$26,000.00
TOTAL OF ABOVE ITEMS						\$1,810,341.00		\$2,705,614.00		\$1,888,546.26		\$2,848,490.25		\$2,107,640.00		\$2,562,000.00		\$2,727,772.00		\$2,374,704.00