

| ITEMS    |           |           |        | Railroad Construction Company, Inc.   | Ferreira Construction Company, Inc. | Gardner M. Bishop Inc. | IEW Construction Group, Inc | Conti Enterprises, Inc. | Creamer-Sanzari | Union Paving and Const. Co., Inc. | Tarheel Enterprises Inc. |                |                |                |                |                |                |                |              |                |
|----------|-----------|-----------|--------|---|-------------------------------------|------------------------|-----------------------------|-------------------------|-----------------|-----------------------------------|--------------------------|----------------|----------------|----------------|----------------|----------------|----------------|----------------|--------------|----------------|
| Item No. | Unit Code | QTY       | UNIT   | DESCRIPTION   | RATE                                | AMOUNT                 | RATE                        | AMOUNT                  | RATE            | AMOUNT                            | RATE                     | AMOUNT         | RATE           | AMOUNT         | RATE           | AMOUNT         | RATE           | AMOUNT         | RATE         | AMOUNT         |
| 1        | 1D01LAY   | 1         | L.S.   | Construction Layout   | \$150,000.00                        | \$150,000.00           | \$85,000.00                 | \$85,000.00             | \$25,000.00     | \$25,000.00                       | \$357,000.00             | \$357,000.00   | \$612,908.00   | \$612,908.00   | \$100,000.00   | \$100,000.00   | \$575,000.00   | \$575,000.00   | \$177,000.00 | \$177,000.00   |
| 2        | 1D10MOB   | 1         | L.S.   | Mobilization  | \$615,000.00                        | \$615,000.00           | \$1,376,000.00              | \$1,376,000.00          | \$815,000.00    | \$815,000.00                      | \$1,900,000.00           | \$1,900,000.00 | \$1,010,000.00 | \$1,010,000.00 | \$1,500,000.00 | \$1,500,000.00 | \$1,000,000.00 | \$1,000,000.00 | \$917,500.00 | \$917,500.00   |
| 3        | 1G01SCH   | 1         | L.S.   | Progress Schedule   | \$10,000.00                         | \$10,000.00            | \$3,360.00                  | \$3,360.00              | \$10,000.00     | \$10,000.00                       | \$5,000.00               | \$5,000.00     | \$5,000.00     | \$5,000.00     | \$20,000.00    | \$20,000.00    | \$25,000.00    | \$25,000.00    | \$22,000.00  | \$22,000.00    |
| 4        | 2B02REX   | 2,750.00  | C.Y.   | Roadway Excavation, Earth   | \$57.00                             | \$156,750.00           | \$93.00                     | \$255,750.00            | \$75.00         | \$206,250.00                      | \$131.00                 | \$360,250.00   | \$80.00        | \$220,000.00   | \$48.00        | \$132,000.00   | \$70.00        | \$192,500.00   | \$164.45     | \$452,237.50   |
| 5        | 2C02EMB   | 21,000.00 | C.Y.   | Embankment, Grade A   | \$60.00                             | \$1,260,000.00         | \$20.00                     | \$420,000.00            | \$1.00          | \$21,000.00                       | \$60.00                  | \$1,260,000.00 | \$72.00        | \$1,512,000.00 | \$57.00        | \$1,197,000.00 | \$37.00        | \$777,000.00   | \$42.31      | \$888,510.00   |
| 6        | 2J01REB   | 25,430.00 | L.F.   | Removal of Existing Barrier   | \$53.00                             | \$1,347,790.00         | \$45.00                     | \$1,144,350.00          | \$40.00         | \$1,017,200.00                    | \$71.00                  | \$1,805,530.00 | \$45.00        | \$1,144,350.00 | \$64.00        | \$1,627,520.00 | \$70.00        | \$1,780,100.00 | \$84.72      | \$2,154,429.60 |
| 7        | 2L02SSC   | 28,130.00 | L.F.   | Sawcutting  | \$1.20                              | \$33,756.00            | \$4.00                      | \$112,520.00            | \$1.00          | \$28,130.00                       | \$0.90                   | \$25,317.00    | \$1.00         | \$28,130.00    | \$0.75         | \$21,097.50    | \$1.00         | \$28,130.00    | \$0.79       | \$22,222.70    |
| 8        | 3A12ABC   | 4,950.00  | S.Y.   | Aggregate Base Course, 12" Thick  | \$20.00                             | \$99,000.00            | \$38.00                     | \$188,100.00            | \$40.00         | \$198,000.00                      | \$30.00                  | \$148,500.00   | \$35.00        | \$173,250.00   | \$24.00        | \$118,800.00   | \$20.00        | \$99,000.00    | \$37.08      | \$183,546.00   |
| 9        | 3B50APA   | 1         | L.S.   | Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$50,000. Enter a Unit Price of \$50,000 as your bid for this item.) | \$50,000.00                         | \$50,000.00            | \$50,000.00                 | \$50,000.00             | \$50,000.00     | \$50,000.00                       | \$50,000.00              | \$50,000.00    | \$50,000.00    | \$50,000.00    | \$50,000.00    | \$50,000.00    | \$50,000.00    | \$50,000.00    | \$50,000.00  | \$50,000.00    |
| 10       | 3B21SUP   | 3,300.00  | Ton    | Superpave Hot Mix Asphalt 25H 64 Base Course  | \$77.00                             | \$254,100.00           | \$80.00                     | \$264,000.00            | \$125.00        | \$412,500.00                      | \$103.00                 | \$339,900.00   | \$90.00        | \$297,000.00   | \$185.00       | \$610,500.00   | \$45.00        | \$148,500.00   | \$136.30     | \$449,790.00   |
| 11       | 3B25SUP   | 5,130.00  | Ton    | Superpave Hot Mix Asphalt 12.5H 76 Surface Course   | \$94.00                             | \$482,220.00           | \$98.00                     | \$502,740.00            | \$100.00        | \$513,000.00                      | \$114.00                 | \$584,820.00   | \$195.00       | \$1,000,350.00 | \$120.00       | \$615,600.00   | \$96.00        | \$492,480.00   | \$78.27      | \$401,525.10   |
| 12       | 3B26TAC   | 37,110.00 | Gallon | Tack Coat   | \$0.01                              | \$371.10               | \$0.10                      | \$3,711.00              | \$0.01          | \$371.10                          | \$0.01                   | \$371.10       | \$4.00         | \$148,440.00   | \$0.01         | \$371.10       | \$0.01         | \$371.10       | \$0.01       | \$371.10       |
| 13       | 3B28SUP   | 2,000.00  | Ton    | Superpave Hot Mix Asphalt 12.5H 76 Surface Course (If and Where Directed)   | \$344.00                            | \$688,000.00           | \$210.00                    | \$420,000.00            | \$100.00        | \$200,000.00                      | \$283.00                 | \$566,000.00   | \$240.00       | \$480,000.00   | \$130.00       | \$260,000.00   | \$130.00       | \$260,000.00   | \$145.97     | \$291,940.00   |
| 14       | 3B42ASB   | 5,900.00  | S.Y.   | Membrane Waterproofing  | \$28.00                             | \$165,200.00           | \$23.00                     | \$135,700.00            | \$20.00         | \$118,000.00                      | \$30.00                  | \$177,000.00   | \$53.00        | \$312,700.00   | \$16.00        | \$94,400.00    | \$16.00        | \$94,400.00    | \$9.59       | \$56,581.00    |
| 15       | 3E20PMR   | 35,470.00 | S.Y.   | Pavement Removal, Variable Depth  | \$5.00                              | \$177,350.00           | \$7.00                      | \$248,290.00            | \$8.00          | \$283,760.00                      | \$3.50                   | \$124,145.00   | \$7.00         | \$248,290.00   | \$5.00         | \$177,350.00   | \$5.00         | \$177,350.00   | \$3.72       | \$131,948.40   |
| 16       | 3F01MRS   | 44,000.00 | L.F.   | Milled Rumble Strip   | \$0.80                              | \$35,200.00            | \$0.90                      | \$39,600.00             | \$0.20          | \$8,800.00                        | \$0.70                   | \$30,800.00    | \$0.78         | \$34,320.00    | \$0.80         | \$35,200.00    | \$0.35         | \$15,400.00    | \$0.56       | \$24,640.00    |
| 17       | 4A00004   | 150       | Each   | Concrete Collar   | \$1,105.00                          | \$165,750.00           | \$855.00                    | \$128,250.00            | \$2,500.00      | \$375,000.00                      | \$2,030.00               | \$304,500.00   | \$1,750.00     | \$262,500.00   | \$1,700.00     | \$255,000.00   | \$800.00       | \$120,000.00   | \$2,690.59   | \$403,588.50   |
| 18       | 4A04STC   | 810       | C.Y.   | Concrete In Footings  | \$540.00                            | \$437,400.00           | \$665.00                    | \$538,650.00            | \$700.00        | \$567,000.00                      | \$793.00                 | \$642,330.00   | \$1,300.00     | \$1,053,000.00 | \$540.00       | \$437,400.00   | \$525.00       | \$425,250.00   | \$1,119.30   | \$906,633.00   |
| 19       | 5B01CSD   | 3,500.00  | L.F.   | Cleaning Existing Storm Drains  | \$8.00                              | \$28,000.00            | \$4.30                      | \$15,050.00             | \$4.00          | \$14,000.00                       | \$4.00                   | \$14,000.00    | \$8.10         | \$28,350.00    | \$7.50         | \$26,250.00    | \$6.00         | \$21,000.00    | \$12.75      | \$44,625.00    |
| 20       | 5C40RPI   | 320       | S.F.   | Repair Inlets   | \$72.00                             | \$23,040.00            | \$36.00                     | \$11,520.00             | \$75.00         | \$24,000.00                       | \$140.00                 | \$44,800.00    | \$90.00        | \$28,800.00    | \$125.00       | \$40,000.00    | \$55.00        | \$17,600.00    | \$82.99      | \$26,556.80    |
| 21       | 5C40RSF   | 10        | Each   | Reset Frame   | \$705.00                            | \$7,050.00             | \$670.00                    | \$6,700.00              | \$500.00        | \$5,000.00                        | \$1,010.00               | \$10,100.00    | \$450.00       | \$4,500.00     | \$475.00       | \$4,750.00     | \$1,000.00     | \$10,000.00    | \$446.49     | \$4,464.90     |
| 22       | 5C55CDS   | 55        | Each   | Cleaning Existing Drainage Structures   | \$178.00                            | \$9,790.00             | \$680.00                    | \$37,400.00             | \$125.00        | \$6,875.00                        | \$139.00                 | \$7,645.00     | \$446.00       | \$24,530.00    | \$550.00       | \$30,250.00    | \$780.00       | \$42,900.00    | \$488.76     | \$26,881.80    |
| 23       | 5H06CMB   | 70        | L.F.   | Concrete Median Barrier, Type 1   | \$210.00                            | \$14,700.00            | \$290.00                    | \$20,300.00             | \$305.00        | \$21,350.00                       | \$340.00                 | \$23,800.00    | \$260.00       | \$18,200.00    | \$210.00       | \$14,700.00    | \$200.00       | \$14,000.00    | \$257.63     | \$18,034.10    |
| 24       | 5H07CMB   | 70        | L.F.   | Concrete Median Barrier, Type 1 (TR)  | \$230.00                            | \$16,100.00            | \$300.00                    | \$21,000.00             | \$305.00        | \$21,350.00                       | \$343.00                 | \$24,010.00    | \$255.00       | \$17,850.00    | \$230.00       | \$16,100.00    | \$200.00       | \$14,000.00    | \$249.21     | \$17,444.70    |
| 25       | 5H08CMB   | 50        | L.F.   | Concrete Median Barrier, Type 1 (V)   | \$250.00                            | \$12,500.00            | \$370.00                    | \$18,500.00             | \$383.00        | \$19,150.00                       | \$431.00                 | \$21,550.00    | \$275.00       | \$13,750.00    | \$250.00       | \$12,500.00    | \$225.00       | \$11,250.00    | \$294.31     | \$14,715.50    |
| 26       | 5H09CMB   | 6,000.00  | L.F.   | Concrete Median Barrier, Type 1A  | \$135.00                            | \$810,000.00           | \$148.00                    | \$888,000.00            | \$155.00        | \$930,000.00                      | \$175.00                 | \$1,050,000.00 | \$212.00       | \$1,272,000.00 | \$135.00       | \$810,000.00   | \$150.00       | \$900,000.00   | \$216.90     | \$1,301,400.00 |
| 27       | 5H10CMB   | 2,100.00  | L.F.   | Concrete Median Barrier, Type 1B  | \$115.00                            | \$241,500.00           | \$150.00                    | \$315,000.00            | \$160.00        | \$336,000.00                      | \$176.00                 | \$369,600.00   | \$225.00       | \$472,500.00   | \$115.00       | \$241,500.00   | \$150.00       | \$315,000.00   | \$224.18     | \$470,778.00   |
| 28       | 5H11CMB   | 140       | L.F.   | Concrete Median Barrier, Type 1C  | \$135.00                            | \$18,900.00            | \$175.00                    | \$24,500.00             | \$185.00        | \$25,900.00                       | \$206.00                 | \$28,840.00    | \$290.00       | \$40,600.00    | \$135.00       | \$18,900.00    | \$195.00       | \$27,300.00    | \$205.55     | \$28,777.00    |
| 29       | 5H12CMB   | 1,540.00  | L.F.   | Concrete Median Barrier, Type 1E  | \$115.00                            | \$177,100.00           | \$145.00                    | \$223,300.00            | \$150.00        | \$231,000.00                      | \$168.00                 | \$258,720.00   | \$220.00       | \$338,800.00   | \$115.00       | \$177,100.00   | \$145.00       | \$223,300.00   | \$203.81     | \$313,867.40   |
| 30       | 5H13CMB   | 30        | L.F.   | Concrete Median Barrier, Type 1H  | \$300.00                            | \$9,000.00             | \$342.00                    | \$10,260.00             | \$345.00        | \$10,350.00                       | \$387.00                 | \$11,610.00    | \$340.00       | \$10,200.00    | \$300.00       | \$9,000.00     | \$650.00       | \$19,500.00    | \$407.30     | \$12,219.00    |
| 31       | 5H14CMB   | 1,130.00  | L.F.   | Concrete Median Barrier, Type 2   | \$300.00                            | \$339,000.00           | \$420.00                    | \$474,600.00            | \$440.00        | \$497,200.00                      | \$500.00                 | \$565,000.00   | \$365.00       | \$412,450.00   | \$300.00       | \$339,000.00   | \$615.00       | \$694,950.00   | \$406.99     | \$459,898.70   |
| 32       | 5H15CMB   | 30        | L.F.   | Concrete Median Barrier, Type 2A  | \$450.00                            | \$13,500.00            | \$700.00                    | \$21,000.00             | \$730.00        | \$21,900.00                       | \$820.00                 | \$24,600.00    | \$460.00       | \$13,800.00    | \$450.00       | \$13,500.00    | \$800.00       | \$24,000.00    | \$567.20     | \$17,016.00    |
| 33       | 5H16CMB   | 140       | L.F.   | Concrete Median Barrier, Type 2B  | \$350.00                            | \$49,000.00            | \$336.00                    | \$47,040.00             | \$345.00        | \$48,300.00                       | \$390.00                 | \$54,600.00    | \$300.00       | \$42,000.00    | \$350.00       | \$49,000.00    | \$515.00       | \$72,100.00    | \$365.25     | \$51,135.00    |
| 34       | 5H17CMB   | 50        | L.F.   | Concrete Median Barrier, Type 2C  | \$330.00                            | \$16,500.00            | \$480.00                    | \$24,000.00             | \$490.00        | \$24,500.00                       | \$552.00                 | \$27,600.00    | \$400.00       | \$20,000.00    | \$350.00       | \$17,500.00    | \$550.00       | \$27,500.00    | \$379.67     | \$18,983.50    |
| 35       | 5H18CMB   | 3,000.00  | L.F.   | Concrete Median Barrier, Type 3A  | \$155.00                            | \$465,000.00           | \$184.00                    | \$552,000.00            | \$195.00        | \$585,000.00                      | \$221.00                 | \$663,000.00   | \$261.00       | \$783,000.00   | \$155.00       | \$465,000.00   | \$175.00       | \$525,000.00   | \$222.18     | \$666,540.00   |
| 36       | 5H19CMB   | 50        | L.F.   | Concrete Median Barrier, Type 3C  | \$230.00                            | \$11,500.00            | \$285.00                    | \$14,250.00             | \$295.00        | \$14,750.00                       | \$328.00                 | \$16,400.00    | \$310.00       | \$15,500.00    | \$230.00       | \$11,500.00    | \$300.00       | \$15,000.00    | \$303.37     | \$15,168.50    |
| 37       | 5H20CMB   | 70        | L.F.   | Concrete Median Barrier, Type 3D  | \$310.00                            | \$21,700.00            | \$540.00                    | \$37,800.00             | \$560.00        | \$39,200.00                       | \$632.00                 | \$44,240.00    | \$370.00       | \$25,900.00    | \$310.00       | \$21,700.00    | \$725.00       | \$50,750.00    | \$449.68     | \$31,477.60    |

| ITEMS                |           |            |       | Railroad Construction Company, Inc.                                  |                | Ferreira Construction Company, Inc. |              | Gardner M. Bishop Inc. |                | IEW Construction Group, Inc |              | Conti Enterprises, Inc. |              | Creamer-Sanzari |              | Union Paving and Const. Co., Inc. |                | Tarheel Enterprises Inc. |              |                 |
|----------------------|-----------|------------|-------|--|----------------|-------------------------------------|--------------|------------------------|----------------|-----------------------------|--------------|-------------------------|--------------|-----------------|--------------|-----------------------------------|----------------|--------------------------|--------------|-----------------|
| Item No.             | Unit Code | QTY        | UNIT  | DESCRIPTION  | RATE           | AMOUNT                              | RATE         | AMOUNT                 | RATE           | AMOUNT                      | RATE         | AMOUNT                  | RATE         | AMOUNT          | RATE         | AMOUNT                            | RATE           | AMOUNT                   | RATE         | AMOUNT          |
| 38                   | 5H21CMB   | 730        | L.F.  | Concrete Median Barrier, Type 4                                      | \$135.00       | \$98,550.00                         | \$165.00     | \$120,450.00           | \$175.00       | \$127,750.00                | \$197.00     | \$143,810.00            | \$275.00     | \$200,750.00    | \$135.00     | \$98,550.00                       | \$445.00       | \$324,850.00             | \$250.00     | \$182,500.00    |
| 39                   | 5H22CMB   | 160        | L.F.  | Concrete Median Barrier, Type 4A                                     | \$150.00       | \$24,000.00                         | \$180.00     | \$28,800.00            | \$190.00       | \$30,400.00                 | \$214.00     | \$34,240.00             | \$275.00     | \$44,000.00     | \$150.00     | \$24,000.00                       | \$185.00       | \$29,600.00              | \$246.21     | \$39,393.60     |
| 40                   | 5H23CMB   | 8,850.00   | L.F.  | Concrete Median Barrier, Type 4B                                     | \$125.00       | \$1,106,250.00                      | \$160.00     | \$1,416,000.00         | \$172.00       | \$1,522,200.00              | \$194.00     | \$1,716,900.00          | \$252.00     | \$2,230,200.00  | \$125.00     | \$1,106,250.00                    | \$155.00       | \$1,371,750.00           | \$225.45     | \$1,995,232.50  |
| 41                   | 5H24CMB   | 90         | L.F.  | Concrete Median Barrier, Type 4D                                     | \$210.00       | \$18,900.00                         | \$218.00     | \$19,620.00            | \$230.00       | \$20,700.00                 | \$254.00     | \$22,860.00             | \$280.00     | \$25,200.00     | \$210.00     | \$18,900.00                       | \$300.00       | \$27,000.00              | \$233.73     | \$21,035.70     |
| 42                   | 5H25CMB   | 1,130.00   | L.F.  | Concrete Median Barrier, Type 5A                                     | \$130.00       | \$146,900.00                        | \$163.00     | \$184,190.00           | \$170.00       | \$192,100.00                | \$188.00     | \$212,440.00            | \$280.00     | \$316,400.00    | \$130.00     | \$146,900.00                      | \$185.00       | \$209,050.00             | \$206.05     | \$232,836.50    |
| 43                   | 5J50BGW   | 50         | L.F.  | Beam Guide Rail, Weathering Steel                                    | \$89.00        | \$4,450.00                          | \$96.00      | \$4,800.00             | \$90.00        | \$4,500.00                  | \$90.00      | \$4,500.00              | \$95.00      | \$4,750.00      | \$109.00     | \$5,450.00                        | \$100.00       | \$5,000.00               | \$85.55      | \$4,277.50      |
| 45                   | 5F00002   | 2,210.00   | S.Y.  | Concrete Island, 4" Thick  | \$85.00        | \$187,850.00                        | \$126.00     | \$278,460.00           | \$130.00       | \$287,300.00                | \$172.00     | \$380,120.00            | \$175.00     | \$386,750.00    | \$150.00     | \$331,500.00                      | \$90.00        | \$198,900.00             | \$169.98     | \$375,655.80    |
| 46                   | 5P06REM   | 1          | L.S.  | Striping and Marking Removal   | \$500,000.00   | \$500,000.00                        | \$235,000.00 | \$235,000.00           | \$150,000.00   | \$150,000.00                | \$205,900.00 | \$205,900.00            | \$140,000.00 | \$140,000.00    | \$200,000.00 | \$200,000.00                      | \$1,575,000.00 | \$1,575,000.00           | \$435,000.00 | \$435,000.00    |
| 47                   | 5P10TMP   | 348,500.00 | L.F.  | Temporary Pavement Striping  | \$0.35         | \$121,975.00                        | \$0.40       | \$139,400.00           | \$0.80         | \$278,800.00                | \$0.40       | \$139,400.00            | \$0.27       | \$94,095.00     | \$0.67       | \$233,495.00                      | \$0.65         | \$226,525.00             | \$0.22       | \$76,670.00     |
| 48                   | 5P20LLS   | 8,800.00   | L.F.  | Traffic Stripes, Long - Life, Epoxy Resin                            | \$0.85         | \$7,480.00                          | \$0.85       | \$7,480.00             | \$0.40         | \$3,520.00                  | \$0.95       | \$8,360.00              | \$1.91       | \$16,808.00     | \$0.55       | \$4,840.00                        | \$0.65         | \$5,720.00               | \$0.58       | \$5,104.00      |
| 49                   | 5P21LLS   | 244,000.00 | L.F.  | Traffic Stripes, Long - Life, thermoplastic                          | \$0.58         | \$141,520.00                        | \$0.60       | \$146,400.00           | \$0.75         | \$183,000.00                | \$0.65       | \$158,600.00            | \$0.54       | \$131,760.00    | \$0.42       | \$102,480.00                      | \$0.45         | \$109,800.00             | \$0.44       | \$107,360.00    |
| 50                   | 5P31LLM   | 4,400.00   | L.F.  | Traffic Markings, Lines, Long - Life, Thermoplastic                  | \$0.70         | \$3,080.00                          | \$0.70       | \$3,080.00             | \$0.60         | \$2,640.00                  | \$0.78       | \$3,432.00              | \$4.15       | \$18,260.00     | \$0.70       | \$3,080.00                        | \$1.00         | \$4,400.00               | \$0.74       | \$3,256.00      |
| 51                   | 5Q01FAL   | 1          | L.S.  | Furnish Field Office, Type A   | \$75,000.00    | \$75,000.00                         | \$27,500.00  | \$27,500.00            | \$60,000.00    | \$60,000.00                 | \$36,000.00  | \$36,000.00             | \$275,000.00 | \$275,000.00    | \$50,000.00  | \$50,000.00                       | \$75,000.00    | \$75,000.00              | \$45,000.00  | \$45,000.00     |
| 52                   | 5Q02MFA   | 21         | Month | Maintain Field Office, Type A  | \$1,500.00     | \$31,500.00                         | \$2,600.00   | \$54,600.00            | \$3,000.00     | \$63,000.00                 | \$2,400.00   | \$50,400.00             | \$6,000.00   | \$126,000.00    | \$2,000.00   | \$42,000.00                       | \$7,000.00     | \$147,000.00             | \$3,600.00   | \$75,600.00     |
| 53                   | 5ZD01RPM  | 5,400.00   | Each  | Raised Pavement Markers  | \$25.00        | \$135,000.00                        | \$25.00      | \$135,000.00           | \$21.50        | \$116,100.00                | \$50.00      | \$270,000.00            | \$30.00      | \$162,000.00    | \$21.00      | \$113,400.00                      | \$30.00        | \$162,000.00             | \$22.18      | \$119,772.00    |
| 54                   | 6K02VMS   | 4          | Each  | Furnish & Install Variable Message Sign                              | \$7,000.00     | \$28,000.00                         | \$5,762.00   | \$23,048.00            | \$25,000.00    | \$100,000.00                | \$14,000.00  | \$56,000.00             | \$15,000.00  | \$60,000.00     | \$10,500.00  | \$42,000.00                       | \$18,000.00    | \$72,000.00              | \$500.00     | \$2,000.00      |
| 55                   | 8A01MPT   | 1          | L.S.  | Furnishing Traffic Control Devices                                   | \$1,900,000.00 | \$1,900,000.00                      | \$700,000.00 | \$700,000.00           | \$2,775,000.00 | \$2,775,000.00              | \$800,000.00 | \$800,000.00            | \$250,000.00 | \$250,000.00    | \$600,000.00 | \$600,000.00                      | \$4,648,000.00 | \$4,648,000.00           | \$238,000.00 | \$238,000.00    |
| 56                   | 8A02MPT   | 1,600.00   | M.H.  | Traffic Directors  | \$66.00        | \$105,600.00                        | \$63.00      | \$100,800.00           | \$1.00         | \$1,600.00                  | \$82.00      | \$131,200.00            | \$75.00      | \$120,000.00    | \$1.00       | \$1,600.00                        | \$0.01         | \$16.00                  | \$59.80      | \$95,680.00     |
| 57                   | N8A0009   | 4          | Each  | Furnishing Temporary Crash Cushion, Frangible Modular Type           | \$2,065.00     | \$8,260.00                          | \$5,474.00   | \$21,896.00            | \$7,500.00     | \$30,000.00                 | \$5,700.00   | \$22,800.00             | \$5,000.00   | \$20,000.00     | \$4,000.00   | \$16,000.00                       | \$4,800.00     | \$19,200.00              | \$5,819.70   | \$23,278.80     |
| 58                   | N8A00010  | 9          | Each  | Placing and Removing Temporary Crash Cushion, Frangible Modular Type | \$2,600.00     | \$23,400.00                         | \$1,590.00   | \$14,310.00            | \$2,500.00     | \$22,500.00                 | \$1,500.00   | \$13,500.00             | \$7,000.00   | \$63,000.00     | \$3,400.00   | \$30,600.00                       | \$3,500.00     | \$31,500.00              | \$4,141.07   | \$37,269.63     |
| 59                   | N8A0012   | 4          | Each  | Furnishing Temporary Impact Attenuator, Quadguard                    | \$14,000.00    | \$56,000.00                         | \$5,762.00   | \$23,048.00            | \$20,000.00    | \$80,000.00                 | \$15,000.00  | \$60,000.00             | \$20,000.00  | \$80,000.00     | \$22,100.00  | \$88,400.00                       | \$15,500.00    | \$62,000.00              | \$19,117.23  | \$76,468.92     |
| 60                   | N8A0013   | 9          | Each  | Placing And Removing Temporary Impact Attenuator, Quadguard          | \$3,000.00     | \$27,000.00                         | \$995.00     | \$8,955.00             | \$3,000.00     | \$27,000.00                 | \$2,800.00   | \$25,200.00             | \$10,000.00  | \$90,000.00     | \$1,400.00   | \$12,600.00                       | \$3,500.00     | \$31,500.00              | \$5,601.38   | \$50,412.42     |
| 61                   | 8B01MPT   | 21,400.00  | L.F.  | Furnishing Concrete Barrier  | \$13.00        | \$278,200.00                        | \$35.00      | \$749,000.00           | \$40.00        | \$856,000.00                | \$33.00      | \$706,200.00            | \$22.00      | \$470,800.00    | \$0.01       | \$214.00                          | \$22.00        | \$470,800.00             | \$21.13      | \$452,182.00    |
| 62                   | 8B10MPT   | 84,900.00  | L.F.  | Placing and Removing Concrete Barrier                                | \$19.00        | \$1,613,100.00                      | \$11.00      | \$933,900.00           | \$10.00        | \$849,000.00                | \$20.50      | \$1,740,450.00          | \$22.00      | \$1,867,800.00  | \$24.00      | \$2,037,600.00                    | \$7.00         | \$594,300.00             | \$21.00      | \$1,782,900.00  |
| 63                   | 8B15MPT   | 4,300.00   | M.H.  | Traffic Protection Patrol  | \$125.00       | \$537,500.00                        | \$75.00      | \$322,500.00           | \$65.00        | \$279,500.00                | \$95.00      | \$408,500.00            | \$95.00      | \$408,500.00    | \$80.00      | \$344,000.00                      | \$60.00        | \$258,000.00             | \$75.16      | \$323,188.00    |
| 64                   | 9B6L15R   | 50         | L.F.  | Removal of Guide Rail  | \$1.00         | \$50.00                             | \$25.00      | \$1,250.00             | \$25.00        | \$1,250.00                  | \$4.00       | \$200.00                | \$15.00      | \$750.00        | \$7.00       | \$350.00                          | \$15.00        | \$750.00                 | \$3.17       | \$158.50        |
| TOTAL OF ABOVE ITEMS |           |            |       |  |                | \$15,591,332.10                     |              | \$14,377,728.00        |                | \$15,788,696.10             |              | \$19,292,590.10         |              | \$19,777,791.00 |              | \$15,224,697.60                   |                | \$19,945,292.10          |              | \$17,874,678.27 |