

Contract P100.078 - Bid Tabulation

ITEMS				Joseph M. Sanzari, Inc.		South State, Inc.		Kyle Conti Construction		Railroad Construction Company, Inc.		Ferreira Construction Company, Inc.		Gardner M. Bishop Inc.		IEW Construction Group, Inc		H&G Contractors, INC.		
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
14	1D10MOB	1	Lump Sum	Mobilization	\$266,040.00	\$266,040.00	\$480,000.00	\$480,000.00	\$42,000.00	\$42,000.00	\$100,000.00	\$100,000.00	\$423,500.00	\$423,500.00	\$280,000.00	\$280,000.00	\$576,000.00	\$576,000.00	\$275,000.00	\$275,000.00
30	1G01SCH	1	Lump Sum	Progress Schedule	\$2,400.00	\$2,400.00	\$5,000.00	\$5,000.00	\$13,999.00	\$13,999.00	\$10,000.00	\$10,000.00	\$2,595.00	\$2,595.00	\$10,000.00	\$10,000.00	\$2,800.00	\$2,800.00	\$5,000.00	\$5,000.00
23	2J01DES	1	Lump Sum	Demolition of Existing Structures	\$17,148.00	\$17,148.00	\$20,000.00	\$20,000.00	\$19,000.00	\$19,000.00	\$30,000.00	\$30,000.00	\$29,612.00	\$29,612.00	\$15,000.00	\$15,000.00	\$22,000.00	\$22,000.00	\$425,000.00	\$425,000.00
54	2L01SBB	10	C.Y.	Subbase	\$45.60	\$456.00	\$15.00	\$150.00	\$100.00	\$1,000.00	\$300.00	\$3,000.00	\$69.00	\$690.00	\$100.00	\$1,000.00	\$84.00	\$840.00	\$40.00	\$400.00
69	3B06SUP	1,730.00	Ton	Superpave Hot Mix Asphalt 12.5H 64 Surface Course	\$247.20	\$427,656.00	\$325.00	\$562,250.00	\$195.00	\$337,350.00	\$450.00	\$778,500.00	\$363.00	\$627,990.00	\$350.00	\$605,500.00	\$270.00	\$467,100.00	\$110.00	\$190,300.00
71	3B20SUP	50	Ton	Superpave Hot Mix Asphalt 19H 64-22 Base Course	\$247.20	\$12,360.00	\$325.00	\$16,250.00	\$180.00	\$9,000.00	\$450.00	\$22,500.00	\$392.00	\$19,600.00	\$350.00	\$17,500.00	\$190.00	\$9,500.00	\$110.00	\$5,500.00
41	3B30CLS	1,000.00	L.F.	Cleaning Inside Shoulders	\$1.20	\$1,200.00	\$12.00	\$12,000.00	\$10.00	\$10,000.00	\$2.00	\$2,000.00	\$2.25	\$2,250.00	\$3.00	\$3,000.00	\$2.00	\$2,000.00	\$4.00	\$4,000.00
46	3B30HMA	80	Ton	Temporary Surfacing	\$237.60	\$19,008.00	\$65.00	\$5,200.00	\$250.00	\$20,000.00	\$400.00	\$32,000.00	\$269.00	\$21,520.00	\$300.00	\$24,000.00	\$310.00	\$24,800.00	\$200.00	\$16,000.00
37	3B31CLS	1,000.00	L.F.	Cleaning Outside Shoulders	\$1.20	\$1,200.00	\$11.00	\$11,000.00	\$10.00	\$10,000.00	\$2.00	\$2,000.00	\$2.25	\$2,250.00	\$3.00	\$3,000.00	\$2.00	\$2,000.00	\$4.00	\$4,000.00
67	3B41SCS	500	L.F.	Sealing Cracks in Bituminous Surface	\$4.80	\$2,400.00	\$7.00	\$3,500.00	\$7.00	\$3,500.00	\$9.00	\$4,500.00	\$5.00	\$2,500.00	\$4.00	\$2,000.00	\$13.00	\$6,500.00	\$8.00	\$4,000.00
59	3B42ASB	6,200.00	S.Y.	Membrane Waterproofing	\$19.20	\$119,040.00	\$20.00	\$124,000.00	\$15.00	\$93,000.00	\$40.00	\$248,000.00	\$20.00	\$124,000.00	\$30.00	\$186,000.00	\$31.00	\$192,200.00	\$15.00	\$93,000.00
25	3B45HPP	20	Ton	High Performance Cold Patch	\$237.60	\$4,752.00	\$75.00	\$1,500.00	\$200.00	\$4,000.00	\$150.00	\$3,000.00	\$493.00	\$9,860.00	\$200.00	\$4,000.00	\$240.00	\$4,800.00	\$150.00	\$3,000.00
31	3B52CSM	100	L.F.	Crack Spanning Membrane	\$21.60	\$2,160.00	\$6.00	\$600.00	\$20.00	\$2,000.00	\$15.00	\$1,500.00	\$35.00	\$3,500.00	\$15.00	\$1,500.00	\$30.00	\$3,000.00	\$15.00	\$1,500.00
17	3B58APA	1	L.S.	Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$5000. Enter a Unit Price of \$5000 as your bid for this item.)	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
2	3C03ASR	140	SY	Shoulder Reconstruction	\$107.58	\$15,061.20	\$220.00	\$30,800.00	\$80.00	\$11,200.00	\$170.00	\$23,800.00	\$154.00	\$21,560.00	\$100.00	\$14,000.00	\$41.00	\$5,740.00	\$70.00	\$9,800.00
5	3E20PMR	3,400.00	S.Y.	Pavement Removal, Variable Depth	\$27.60	\$93,840.00	\$67.00	\$227,800.00	\$25.00	\$85,000.00	\$70.00	\$238,000.00	\$40.00	\$136,000.00	\$135.00	\$459,000.00	\$19.00	\$64,600.00	\$7.00	\$23,800.00
29	3E55PMR	4,800.00	L.F.	Remove Existing Rumble Strip	\$10.80	\$51,840.00	\$10.00	\$48,000.00	\$22.00	\$105,600.00	\$14.00	\$67,200.00	\$15.00	\$72,000.00	\$15.00	\$72,000.00	\$8.00	\$38,400.00	\$7.00	\$33,600.00
21	3F01MRS	7,300.00	L.F.	Milled Rumble Strip	\$1.08	\$7,884.00	\$6.00	\$43,800.00	\$5.00	\$36,500.00	\$3.00	\$21,900.00	\$2.55	\$18,615.00	\$1.00	\$7,300.00	\$2.00	\$14,600.00	\$5.00	\$36,500.00
56	3L01SSJ	200	L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$8.40	\$1,680.00	\$50.00	\$10,000.00	\$13.00	\$2,600.00	\$10.00	\$2,000.00	\$6.00	\$1,200.00	\$4.00	\$800.00	\$16.00	\$3,200.00	\$5.00	\$1,000.00
65	4A11RFS	25,700.00	LBS.	Reinforcement Steel, Epoxy Coated	\$2.34	\$60,138.00	\$1.25	\$32,125.00	\$2.50	\$64,250.00	\$2.00	\$51,400.00	\$2.05	\$52,685.00	\$2.00	\$51,400.00	\$2.00	\$51,400.00	\$2.00	\$51,400.00
48	4A15DGR	210	Each	Drill and Grout Reinforcement Bars	\$66.00	\$13,860.00	\$60.00	\$12,600.00	\$30.00	\$6,300.00	\$50.00	\$10,500.00	\$47.00	\$9,870.00	\$40.00	\$8,400.00	\$82.00	\$17,220.00	\$50.00	\$10,500.00
44	4A20BPB	218	L.F.	Barrier Parapet, Bridge	\$297.60	\$64,876.80	\$950.00	\$207,100.00	\$650.00	\$141,700.00	\$500.00	\$109,000.00	\$441.00	\$96,138.00	\$800.00	\$174,400.00	\$616.00	\$134,288.00	\$1,300.00	\$283,400.00
38	4K08PES	100	S.F.	Repainting Existing Steelwork	\$21.60	\$2,160.00	\$110.00	\$11,000.00	\$40.00	\$4,000.00	\$20.00	\$2,000.00	\$63.00	\$6,300.00	\$30.00	\$3,000.00	\$60.00	\$6,000.00	\$20.00	\$2,000.00
53	4L00004	100	L.F.	8" Drainage Pipe, (Fiberglass)	\$182.28	\$18,228.00	\$40.00	\$4,000.00	\$75.00	\$7,500.00	\$150.00	\$15,000.00	\$63.00	\$6,300.00	\$150.00	\$15,000.00	\$340.00	\$34,000.00	\$60.00	\$6,000.00
66	4L01BDR	4	Each	Inlet Frames and Grates	\$2,582.40	\$10,329.60	\$9,500.00	\$38,000.00	\$7,000.00	\$28,000.00	\$13,000.00	\$52,000.00	\$5,192.00	\$20,768.00	\$10,000.00	\$40,000.00	\$14,000.00	\$56,000.00	\$3,000.00	\$12,000.00
57	4L04BDI	10	Each	Repair Bridge Drop Inlet	\$1,200.00	\$12,000.00	\$3,000.00	\$30,000.00	\$4,500.00	\$45,000.00	\$1,600.00	\$16,000.00	\$1,725.00	\$17,250.00	\$1,200.00	\$12,000.00	\$3,800.00	\$38,000.00	\$500.00	\$5,000.00
26	4Q02BDR	74	S.Y.	Concrete Deck Replacement	\$1,965.60	\$145,454.40	\$1,650.00	\$122,100.00	\$850.00	\$62,900.00	\$1,000.00	\$74,000.00	\$710.00	\$52,540.00	\$1,200.00	\$88,800.00	\$1,960.00	\$145,040.00	\$430.00	\$31,820.00
32	4Q03BDR	150	S.Y.	Concrete Deck Replacement with Catches	\$1,347.60	\$202,140.00	\$1,950.00	\$292,500.00	\$1,200.00	\$180,000.00	\$1,300.00	\$195,000.00	\$1,097.00	\$164,550.00	\$1,500.00	\$225,000.00	\$1,850.00	\$277,500.00	\$1,400.00	\$210,000.00
16	4Q08BDR	6,200.00	S.Y.	Removal of Existing Surfacing	\$27.60	\$171,120.00	\$50.00	\$310,000.00	\$23.00	\$142,600.00	\$90.00	\$558,000.00	\$40.00	\$248,000.00	\$135.00	\$837,000.00	\$19.00	\$117,800.00	\$20.00	\$124,000.00
3	4Q09BDR	100	S.F.	Removal and Replacement of Existing Surfacing	\$10.80	\$1,080.00	\$18.00	\$1,800.00	\$20.00	\$2,000.00	\$100.00	\$10,000.00	\$84.00	\$8,400.00	\$60.00	\$6,000.00	\$38.00	\$3,800.00	\$20.00	\$2,000.00
6	4Q18SJS	60	L.F.	Silicone Joint Seal	\$9.60	\$576.00	\$325.00	\$19,500.00	\$25.00	\$1,500.00	\$10.00	\$600.00	\$56.00	\$3,360.00	\$20.00	\$1,200.00	\$135.00	\$8,100.00	\$35.00	\$2,100.00
9	4Q20H01	60	L.F.	Headblock Repair, Type 1	\$99.00	\$5,940.00	\$250.00	\$15,000.00	\$90.00	\$5,400.00	\$200.00	\$12,000.00	\$393.00	\$23,580.00	\$350.00	\$21,000.00	\$320.00	\$19,200.00	\$225.00	\$13,500.00
49	4Q24BDR	500	L.F.	Reinforcement Steel, Field Anti - Corrosion Coating	\$3.60	\$1,800.00	\$1.50	\$750.00	\$1.50	\$750.00	\$5.00	\$2,500.00	\$5.00	\$2,500.00	\$5.00	\$2,500.00	\$1.00	\$500.00	\$2.00	\$1,000.00
10	4Q30S04	100	S.F.	Spall Repair, Type 4	\$150.00	\$15,000.00	\$225.00	\$22,500.00	\$200.00	\$20,000.00	\$220.00	\$22,000.00	\$233.00	\$23,300.00	\$90.00	\$9,000.00	\$188.00	\$18,800.00	\$225.00	\$22,500.00
40	4Q30S05	12,100.00	S.F.	Spall Repair, Type 5	\$109.08	\$1,319,868.00	\$68.00	\$822,800.00	\$75.00	\$907,500.00	\$45.00	\$544,500.00	\$49.00	\$592,900.00	\$38.00	\$459,800.00	\$83.00	\$1,004,300.00	\$50.00	\$605,000.00
55	4Q30S06	100	S.F.	Spall Repair, Type 6	\$150.00	\$15,000.00	\$175.00	\$17,500.00	\$150.00	\$15,000.00	\$180.00	\$18,000.00	\$350.00	\$35,000.00	\$90.00	\$9,000.00	\$182.00	\$18,200.00	\$200.00	\$20,000.00
35	4Q50J1P	410	L.F.	Joint Reconstruction, Type 1P	\$256.44	\$105,140.40	\$400.00	\$164,000.00	\$200.00	\$82,000.00	\$140.00	\$57,400.00	\$170.00	\$69,700.00	\$110.00	\$45,100.00	\$160.00	\$65,600.00	\$260.00	\$106,600.00
33	4Q51J1P	740	L.F.	Joint Replacement, Type 1P	\$336.00	\$248,640.00	\$400.00	\$296,000.00	\$200.00	\$148,000.00	\$150.00	\$111,000.00	\$149.00	\$110,260.00	\$110.00	\$81,400.00	\$190.00	\$140,600.00	\$160.00	\$118,400.00

Contract P100.078 - Bid Tabulation

ITEMS					Joseph M. Sanzari, Inc.		South State, Inc.		Kyle Conti Construction		Railroad Construction Company, Inc.		Ferreira Construction Company, Inc.		Gardner M. Bishop Inc.		IEW Construction Group, Inc		H&G Contractors, INC.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
62	4Q60FAE	1	Cost Plus	Force Account for Emergency and Routine Bridge Repairs (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$100,000. Enter a Unit Price of \$100,000 as your bid for this item.)	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
39	4R01RSC	50	S.F.	Vertical Spall Repair	\$270.00	\$13,500.00	\$175.00	\$8,750.00	\$150.00	\$7,500.00	\$150.00	\$7,500.00	\$218.00	\$10,900.00	\$300.00	\$15,000.00	\$220.00	\$11,000.00	\$150.00	\$7,500.00
11	4ZH03SPP	1	LS	Picking Up and Returning Authority's Steel Protection Plates	\$4,740.00	\$4,740.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$6,213.00	\$6,213.00	\$7,500.00	\$7,500.00	\$4,300.00	\$4,300.00	\$2,500.00	\$2,500.00
52	5C50TCI	2	Each	Temporary Inlet Cap	\$900.00	\$1,800.00	\$2,500.00	\$5,000.00	\$1,650.00	\$3,300.00	\$700.00	\$1,400.00	\$931.00	\$1,862.00	\$1,500.00	\$3,000.00	\$2,000.00	\$4,000.00	\$400.00	\$800.00
4	5C60RIG	8	Each	Replace Existing Inlet Grate	\$1,351.20	\$10,809.60	\$2,250.00	\$18,000.00	\$2,100.00	\$16,800.00	\$1,400.00	\$11,200.00	\$596.00	\$4,768.00	\$1,600.00	\$12,800.00	\$1,300.00	\$10,400.00	\$500.00	\$4,000.00
27	5E01ALC	80	L.F.	Asphalt Concrete Lip Curb	\$16.80	\$1,344.00	\$25.00	\$2,000.00	\$35.00	\$2,800.00	\$20.00	\$1,600.00	\$50.00	\$4,000.00	\$50.00	\$4,000.00	\$26.00	\$2,080.00	\$25.00	\$2,000.00
63	5J01PCB	4	Each	Parapet Connection, Type B	\$1,140.00	\$4,560.00	\$4,000.00	\$16,000.00	\$750.00	\$3,000.00	\$1,000.00	\$4,000.00	\$1,054.00	\$4,216.00	\$950.00	\$3,800.00	\$1,500.00	\$6,000.00	\$1,000.00	\$4,000.00
64	5J01TBC	4	Each	Install Thrie Beam Terminal Connector	\$1,320.00	\$5,280.00	\$2,000.00	\$8,000.00	\$750.00	\$3,000.00	\$1,100.00	\$4,400.00	\$1,220.00	\$4,880.00	\$1,100.00	\$4,400.00	\$2,900.00	\$11,600.00	\$1,100.00	\$4,400.00
18	5P07REM	2,000.00	L.F.	Removal of Pavement Stripes (Hydromilling)	\$1.20	\$2,400.00	\$0.50	\$1,000.00	\$1.10	\$2,200.00	\$1.00	\$2,000.00	\$1.35	\$2,700.00	\$1.00	\$2,000.00	\$1.00	\$2,000.00	\$0.90	\$1,800.00
7	5P13TMP	30,000.00	L.F.	Removable Black Line Mask, 8" Wide	\$3.60	\$108,000.00	\$3.10	\$93,000.00	\$3.30	\$99,000.00	\$3.35	\$100,500.00	\$2.75	\$82,500.00	\$4.00	\$120,000.00	\$3.34	\$100,200.00	\$3.50	\$105,000.00
43	5P14TMP	33,200.00	L.F.	Removable Wet Weather Pavement Marking Tape	\$2.88	\$95,616.00	\$2.35	\$78,020.00	\$2.65	\$87,980.00	\$2.45	\$81,340.00	\$2.20	\$73,040.00	\$3.00	\$99,600.00	\$2.70	\$89,640.00	\$2.50	\$83,000.00
60	5P21LLS	9,600.00	L.F.	Traffic Stripes, Long - Life, thermoplastic	\$0.75	\$7,200.00	\$1.25	\$12,000.00	\$0.70	\$6,720.00	\$1.25	\$12,000.00	\$1.40	\$13,440.00	\$1.25	\$12,000.00	\$0.70	\$6,720.00	\$1.50	\$14,400.00
36	5Q01FDO	1	Lump Sum	Furnish Field Office	\$47,400.00	\$47,400.00	\$35,000.00	\$35,000.00	\$25,000.00	\$25,000.00	\$70,000.00	\$70,000.00	\$21,886.00	\$21,886.00	\$50,000.00	\$50,000.00	\$27,000.00	\$27,000.00	\$15,000.00	\$15,000.00
51	5Q02FDO	12	Month	Maintain Field Office	\$1,200.00	\$14,400.00	\$2,500.00	\$30,000.00	\$1,250.00	\$15,000.00	\$1,500.00	\$18,000.00	\$1,256.00	\$15,072.00	\$2,000.00	\$24,000.00	\$2,200.00	\$26,400.00	\$1,800.00	\$21,600.00
45	5ZD01RPM	200	Each	Raised Pavement Markers	\$54.00	\$10,800.00	\$22.00	\$4,400.00	\$45.00	\$9,000.00	\$50.00	\$10,000.00	\$55.00	\$11,000.00	\$50.00	\$10,000.00	\$50.00	\$10,000.00	\$50.00	\$10,000.00
42	8A01MPT	1	Lump Sum	Furnishing Traffic Control Devices	\$357,600.00	\$357,600.00	\$50,000.00	\$50,000.00	\$90,000.00	\$90,000.00	\$192,000.00	\$192,000.00	\$164,330.00	\$164,330.00	\$150,000.00	\$150,000.00	\$44,000.00	\$44,000.00	\$950,000.00	\$950,000.00
58	8A05MPT	110	Man Hours	Police Traffic Directors	\$87.60	\$9,636.00	\$70.00	\$7,700.00	\$75.00	\$8,250.00	\$80.00	\$8,800.00	\$83.00	\$9,130.00	\$75.00	\$8,250.00	\$80.00	\$8,800.00	\$85.00	\$9,350.00
68	8A06MPT	2	Barrel	Repair Temporary Impact Attenuators	\$4,200.00	\$8,400.00	\$1,000.00	\$2,000.00	\$500.00	\$1,000.00	\$600.00	\$1,200.00	\$453.00	\$906.00	\$500.00	\$1,000.00	\$2,800.00	\$5,600.00	\$250.00	\$500.00
34	8A07MPT	2	Each	Repair Truck Mounted Impact Attenuators	\$6,000.00	\$12,000.00	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00	\$5,000.00	\$10,000.00	\$2,967.00	\$5,934.00	\$100.00	\$200.00	\$1.00	\$2.00	\$1.00	\$2.00
20	8B19MPT	100	MH	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$150.00	\$15,000.00	\$110.00	\$11,000.00	\$50.00	\$5,000.00	\$80.00	\$8,000.00	\$69.00	\$6,900.00	\$70.00	\$7,000.00	\$100.00	\$10,000.00	\$101.00	\$10,100.00
8	8B23MPT	700	LF	Modular Guidance System	\$21.60	\$15,120.00	\$24.00	\$16,800.00	\$15.00	\$10,500.00	\$6.00	\$4,200.00	\$26.00	\$18,200.00	\$15.00	\$10,500.00	\$35.00	\$24,500.00	\$27.00	\$18,900.00
13	8B26MPT	160	EA	Installation, Maintenance, and Removal of Lane Closing	\$1,800.00	\$288,000.00	\$1,100.00	\$176,000.00	\$2,400.00	\$384,000.00	\$3,000.00	\$480,000.00	\$1,578.00	\$252,480.00	\$2,500.00	\$400,000.00	\$1,570.00	\$251,200.00	\$2,200.00	\$352,000.00
15	8C550MLR	1	L.S.	Maintenance and Protection of Traffic on Green Street (Str. Nos. 58.7N & 58.8S)	\$8,760.00	\$8,760.00	\$15,000.00	\$15,000.00	\$13,000.00	\$13,000.00	\$10,000.00	\$10,000.00	\$15,987.00	\$15,987.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$75,000.00	\$75,000.00
1	8C551MLR	1	L.S.	Maintenance and Protection of Traffic on Amasas Landing Road, (Str. No. 50.7)	\$16,410.00	\$16,410.00	\$25,000.00	\$25,000.00	\$17,000.00	\$17,000.00	\$21,000.00	\$21,000.00	\$36,243.00	\$36,243.00	\$20,000.00	\$20,000.00	\$18,000.00	\$18,000.00	\$100,000.00	\$100,000.00
22	8C552MLR	1	L.S.	Maintenance and Protection of Traffic on Middletown-Lincroft Road, (Str. No. 112.1SO)	\$22,200.00	\$22,200.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	\$21,000.00	\$21,000.00	\$21,276.00	\$21,276.00	\$15,000.00	\$15,000.00	\$4,000.00	\$4,000.00	\$95,000.00	\$95,000.00
28	8C559MLR	1	L.S.	Maintenance and Protection of Traffic for Str. No. 95.8S	\$15,072.00	\$15,072.00	\$25,000.00	\$25,000.00	\$1.00	\$1.00	\$20,000.00	\$20,000.00	\$50,810.00	\$50,810.00	\$15,000.00	\$15,000.00	\$13,000.00	\$13,000.00	\$75,000.00	\$75,000.00
47	N4Q001	1	L.S.	Concrete Repair Material	\$12,520.80	\$12,520.80	\$15,000.00	\$15,000.00	\$13,000.00	\$13,000.00	\$10,000.00	\$10,000.00	\$9,679.00	\$9,679.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	\$14,000.00	\$14,000.00
72	N4Q002	250	L.F.	Furnishing, Installation and Removal of Temporary Shielding	\$474.96	\$118,740.00	\$80.00	\$20,000.00	\$200.00	\$50,000.00	\$500.00	\$125,000.00	\$222.00	\$55,500.00	\$250.00	\$62,500.00	\$300.00	\$75,000.00	\$200.00	\$50,000.00
61	N8A001	1,000.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$16.80	\$16,800.00	\$16.00	\$16,000.00	\$11.00	\$11,000.00	\$50.00	\$50,000.00	\$14.00	\$14,000.00	\$40.00	\$40,000.00	\$22.00	\$22,000.00	\$30.00	\$30,000.00
19	N8A002	3,050.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$8.64	\$26,352.00	\$5.00	\$15,250.00	\$25.00	\$76,250.00	\$70.00	\$213,500.00	\$37.00	\$112,850.00	\$50.00	\$152,500.00	\$32.00	\$97,600.00	\$40.00	\$122,000.00

Contract P100.078 - Bid Tabulation

ITEMS					Joseph M. Sanzari, Inc.		South State, Inc.		Kyle Conti Construction		Railroad Construction Company, Inc.		Ferreira Construction Company, Inc.		Gardner M. Bishop Inc.		IEW Construction Group, Inc		H&G Contractors, INC.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
70	N8A0005	2	Each	Furnishing Temporary Impact Attenuator, Frangible Module Type A	\$4,020.00	\$8,040.00	\$4,000.00	\$8,000.00	\$5,000.00	\$10,000.00	\$3,000.00	\$6,000.00	\$5,934.00	\$11,868.00	\$5,000.00	\$10,000.00	\$4,200.00	\$8,400.00	\$5,000.00	\$10,000.00
12	N8A0006	10	Each	Placing and Removing Temporary Impact Attenuator, Frangible Module Type	\$2,160.00	\$21,600.00	\$2,000.00	\$20,000.00	\$1,000.00	\$10,000.00	\$2,000.00	\$20,000.00	\$2,537.00	\$25,370.00	\$500.00	\$5,000.00	\$4,000.00	\$40,000.00	\$1,300.00	\$13,000.00
TOTAL OF ABOVE ITEMS						\$4,864,576.80		\$4,895,045.00		\$3,788,450.00		\$5,085,440.00		\$4,235,583.00		\$5,190,650.00		\$4,657,870.00		\$5,064,472.00