

ITEMS				Ferreira Construction Company, Inc.		George Harms Construction Co., Inc.		IEW Construction Group, Inc		J.H. Reid Ge	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
1	1D01LAY	1	L.S.	Construction Layout	\$600,000.00	\$600,000.00	\$650,000.00	\$650,000.00	\$606,000.00	\$606,000.00	\$600,000.00
2	1D10MOB	1	L.S.	Mobilization	\$2,200,000.00	\$2,200,000.00	\$3,525,000.00	\$3,525,000.00	\$1,583,637.69	\$1,583,637.69	\$3,400,000.00
3	1G03SCH	1	L.S.	Progress Schedule (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$250,000. Enter a Unit Price of \$250,000 as your bid for this item.)	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
4	2A02CAG	1	L.S.	Clearing and Grubbing	\$200,000.00	\$200,000.00	\$975,000.00	\$975,000.00	\$245,888.53	\$245,888.53	\$700,000.00
5	2B02REX	36,844.00	C.Y.	Roadway Excavation, Earth	\$13.00	\$478,972.00	\$15.40	\$567,397.60	\$6.10	\$224,748.40	\$12.00
6	2B15STS	8,416.00	C.Y.	Stripping Topsoil	\$11.00	\$92,576.00	\$10.25	\$86,264.00	\$4.87	\$40,985.92	\$12.00
7	2C01EMB	267,047.00	C.Y.	Embankment, Common	\$12.00	\$3,204,564.00	\$16.30	\$4,352,866.10	\$8.57	\$2,288,592.79	\$17.00
8	2C02EMB	7,223.00	C.Y.	Embankment, Grade A	\$26.00	\$187,798.00	\$24.75	\$178,769.25	\$15.64	\$112,967.72	\$27.00
9	2C04EMB	3,280.00	C.Y.	Porous Fill	\$46.65	\$153,012.00	\$30.50	\$100,040.00	\$47.02	\$154,225.60	\$40.00
10	N2C0005	12	Each	Settlement Platforms	\$1,000.00	\$12,000.00	\$1,200.00	\$14,400.00	\$2,975.42	\$35,705.04	\$2,750.00
11	2D01CEX	576	C.Y.	Channel Excavation	\$14.85	\$8,553.60	\$18.50	\$10,656.00	\$7.66	\$4,412.16	\$25.00
12	2E01CAL	202	C.Y.	Coarse Aggregate Layer	\$66.00	\$13,332.00	\$52.00	\$10,504.00	\$62.10	\$12,544.20	\$50.00
13	2E01FEX	5,580.00	C.Y.	Foundation Excavation	\$22.55	\$125,829.00	\$21.00	\$117,180.00	\$23.29	\$129,958.20	\$15.00
14	2F04TEX	2,225.00	L.F.	Trench Excavation, Electrical	\$10.25	\$22,806.25	\$25.00	\$55,625.00	\$13.92	\$30,972.00	\$12.00
15	2G00002	73	Ton	Riprap Stone Slope Protection, 12" Thick, (D50=6")	\$45.00	\$3,285.00	\$89.00	\$6,497.00	\$40.86	\$2,982.78	\$95.00
16	2G12A06	187	Ton	Riprap Stone Aprons, 12" Thick, D50=6"	\$47.00	\$8,789.00	\$77.00	\$14,399.00	\$35.61	\$6,659.07	\$95.00
17	2G16A01	55	Ton	Riprap Stone Aprons, 16" Thick, D50=8"	\$48.00	\$2,640.00	\$80.00	\$4,400.00	\$41.13	\$2,262.15	\$80.00
18	2H00006	1,930.00	L.F.	Heavy Duty Silt Fence, Orange	\$5.00	\$9,650.00	\$8.50	\$16,405.00	\$4.07	\$7,855.10	\$5.00
19	2H00007	15,615.00	L.F.	Heavy Duty Silt Fence, Black	\$6.25	\$97,593.75	\$8.50	\$132,727.50	\$4.02	\$62,772.30	\$5.00
20	2H00008	37	Each	Storm Sewer Inlet Protection	\$163.00	\$6,031.00	\$150.00	\$5,550.00	\$149.94	\$5,547.78	\$150.00
21	2H05DSC	76	Thousand Gallons	Watering	\$500.00	\$38,000.00	\$200.00	\$15,200.00	\$672.59	\$51,116.84	\$210.00
22	2H21TEC	185	Ton	Temporary Stone, Grade B	\$67.00	\$12,395.00	\$35.50	\$6,567.50	\$30.31	\$5,607.35	\$90.00
23	2H35TEC	70	L.F.	Floating Turbidity Barriers	\$33.05	\$2,313.50	\$62.00	\$4,340.00	\$20.35	\$1,424.50	\$10.00
24	N2H0004	665	C.Y.	Temporary Stone Check Dam	\$71.00	\$47,215.00	\$106.00	\$70,490.00	\$43.91	\$29,200.15	\$25.00
25	N2H0006	8	Each	Dewatering Basins	\$3,185.00	\$25,480.00	\$6,210.00	\$49,680.00	\$4,158.87	\$33,270.96	\$2,500.00
26	2J01DES	1	L.S.	Demolition of Existing Structures	\$740,000.00	\$740,000.00	\$460,000.00	\$460,000.00	\$887,904.62	\$887,904.62	\$1,250,000.00
27	2M00006	1,000.00	C.Y.	Excavation, Acid Producing Soils	\$9.90	\$9,900.00	\$15.25	\$15,250.00	\$8.03	\$8,030.00	\$14.00
28	2M00007	3,000.00	S.Y.	Acid-Producing Soils Remediation	\$3.10	\$9,300.00	\$1.00	\$3,000.00	\$1.39	\$4,170.00	\$6.00
29	N2M0001	11,147.00	S.Y.	High Strength Geotextile	\$1.70	\$18,949.90	\$3.10	\$34,555.70	\$1.84	\$20,510.48	\$11.00
30	2P00001	1	L.S.	Demolition of Buildings Lot #1	\$30,000.00	\$30,000.00	\$100,000.00	\$100,000.00	\$15,957.90	\$15,957.90	\$35,000.00
31	3A00001	1,715.00	S.Y.	Aggregate Base Course, 7" Thick	\$9.00	\$15,435.00	\$19.00	\$32,585.00	\$7.64	\$13,102.60	\$10.00
32	3A06ABC	20,381.00	S.Y.	Aggregate Base Course, 6" Thick	\$8.00	\$163,048.00	\$9.50	\$193,619.50	\$6.72	\$136,960.32	\$8.00
33	3A07ABC	9,309.00	S.Y.	Aggregate Base Course, 6.5" Thick	\$9.00	\$83,781.00	\$11.75	\$109,380.75	\$7.10	\$66,093.90	\$9.00
34	3A08ABC	10,293.00	S.Y.	Aggregate Base Course, 8" Thick	\$11.00	\$113,223.00	\$14.25	\$146,675.25	\$8.40	\$86,461.20	\$11.00
35	3B01ABC	3,693.00	Ton	Asphaltic Base Course 25H64	\$56.00	\$206,808.00	\$59.75	\$220,656.75	\$64.26	\$237,312.18	\$70.00
36	3B01AIC	1,511.00	Ton	Asphaltic Intermediate Course 19H76	\$60.00	\$90,660.00	\$82.00	\$123,902.00	\$74.97	\$113,279.67	\$78.00
37	3B01ASC	855	Ton	Asphaltic Surface Course 12.5H76	\$75.00	\$64,125.00	\$90.00	\$76,950.00	\$66.40	\$56,772.00	\$79.00
38	3B03HMA	2,571.00	Ton	HMA Surface Course, Mix I-5	\$72.00	\$185,112.00	\$79.00	\$203,109.00	\$66.40	\$170,714.40	\$65.00
39	3B14HMA	602 ⁽¹⁾	S.Y.	Hot Mix Asphalt Driveway, 6" Thick	\$41.05	\$24,712.10	\$30.00	\$18,060.00	\$37.49	\$22,568.98	\$62.00
40	3B21HMA	6,381.00	Ton	HMA Base Course, Mix I-2	\$62.00	\$395,622.00	\$61.70	\$393,707.70	\$61.05	\$389,560.05	\$69.00
41	3B26TAC	1,016.00	Gallon	Tack Coat	\$0.50	\$508.00	\$8.85	\$8,991.60	\$4.28	\$4,348.48	\$6.00
42	3B59APA	1	L.S.	Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$20,000. Enter a Unit Price of \$20,000 as your bid item for this item.)	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
43	3C02BRS	2,498.00	S.Y.	Berm Surfacing, Crushed Stone, 6" Thick	\$10.75	\$26,853.50	\$12.75	\$31,849.50	\$11.25	\$28,102.50	\$15.00

ITEMS					Ferreira Construction Company, Inc.		George Harms Construction Co., Inc.		IEW Construction Group, Inc		J.H. Reid Ge
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
44	3D0001	206	S.Y.	Concrete Base Course, 8" Thick	\$103.00	\$21,218.00	\$68.00	\$14,008.00	\$91.04	\$18,754.24	\$58.00
45	3D05APS	320	S.Y.	Bridge Approach Slab	\$359.00	\$114,880.00	\$250.00	\$80,000.00	\$310.59	\$99,388.80	\$300.00
46	3E20PMR	4,427.00	S.Y.	Pavement Removal, Variable Depth	\$5.15	\$22,799.05	\$7.50	\$33,202.50	\$3.75	\$16,601.25	\$4.00
47	4A01STC	2,417.00	C.Y.	Concrete In Substructure Above Footings	\$635.00	\$1,534,795.00	\$750.00	\$1,812,750.00	\$894.71	\$2,162,514.07	\$850.00
48	4A04STC	2,060.00	C.Y.	Concrete In Footings	\$308.00	\$634,480.00	\$555.00	\$1,143,300.00	\$314.54	\$647,952.40	\$350.00
49	4A10RFS	493,054.00	Pound	Reinforcement Steel	\$1.15	\$567,012.10	\$1.24	\$611,386.96	\$1.10	\$542,359.40	\$1.50
50	4A11RFS	638,300.00	Pound	Reinforcement Steel, Epoxy Coated	\$1.30	\$829,790.00	\$1.26	\$804,258.00	\$1.21	\$772,343.00	\$1.80
51	4A12RBC	2,770.00	Each	Reinforcement Bar Coupler	\$40.15	\$111,215.50	\$32.50	\$90,025.00	\$18.83	\$52,159.10	\$30.00
52	N4A0003	278	L.F.	Strip Seal Expansion Joints, 4" Movement	\$266.00	\$73,948.00	\$365.00	\$101,470.00	\$295.95	\$82,274.10	\$540.00
53	N4A0005	110	L.F.	Jeene Seal Expansion Joints, 1-5/8" Movement	\$272.00	\$29,920.00	\$90.00	\$9,900.00	\$67.21	\$7,393.10	\$65.00
54	4C01SSC	24,061.00	Each	Shear Connectors	\$4.00	\$96,244.00	\$2.75	\$66,167.75	\$3.83	\$92,153.63	\$4.00
55	4C05SSL	1	L.S.	Structural Steel	\$4,205,286.05	\$4,205,286.05	\$3,995,000.00	\$3,995,000.00	\$4,646,794.35	\$4,646,794.35	\$4,500,000.00
56	4.00E+11	240	L.F.	HP 12 X 53 Test Piles	\$95.00	\$22,800.00	\$88.00	\$21,120.00	\$128.74	\$30,897.60	\$30.00
57	4.00E+39	2,340.00	L.F.	Furnishing HP 12x53 Steel Piles	\$22.15	\$51,831.00	\$26.25	\$61,425.00	\$26.35	\$61,659.00	\$25.00
58	4.00E+40	1,980.00	L.F.	Driving HP 12x53 Steel Piles	\$20.80	\$41,184.00	\$22.50	\$44,550.00	\$18.62	\$36,867.60	\$30.00
59	4.00E+29	43	Each	Splices For Steel Hp 12 X 53 Piles	\$402.00	\$17,286.00	\$0.01	\$0.43	\$367.57	\$15,805.51	\$100.00
60	4.00E+42	43	Each	Point Reinforcement for HP 12x53 Steel Piles	\$92.00	\$3,956.00	\$120.00	\$5,160.00	\$91.30	\$3,925.90	\$125.00
61	4.00E+51	5,368.00	L.F.	Driving 16" Cast-In-Place Concrete Piles	\$56.00	\$300,608.00	\$42.00	\$225,456.00	\$25.18	\$135,166.24	\$40.00
62	4.00E+53	105	Each	Splices for 16" Cast-In-Place Concrete Piles	\$554.00	\$58,170.00	\$0.01	\$1.05	\$0.01	\$1.05	\$100.00
63	4.00E+54	5,586.00	L.F.	Furnishing 16" Cast-In-Place Concrete Piles	\$42.00	\$234,612.00	\$45.50	\$254,163.00	\$40.93	\$228,634.98	\$65.00
64	4.00E+58	565	L.F.	16" Cast-in-Place Concrete Test Piles	\$128.00	\$72,320.00	\$128.50	\$72,602.50	\$95.24	\$53,810.60	\$75.00
65	4E01EDP	1	L.S.	Furnishing Equipment for Driving Piles	\$84,965.00	\$84,965.00	\$250,000.00	\$250,000.00	\$151,017.75	\$151,017.75	\$200,000.00
66	4E01PLT	12	Each	Dynamic Pile Load Tests	\$3,232.00	\$38,784.00	\$2,600.00	\$31,200.00	\$3,213.00	\$38,556.00	\$2,500.00
67	4E01PPC	1,562.00	L.F.	Protective Pile Coating	\$20.30	\$31,708.60	\$39.00	\$60,918.00	\$20.76	\$32,427.12	\$15.00
68	4F10OHF	70	C.Y.	Concrete Foundations for Overhead Sign Structures	\$564.00	\$39,480.00	\$1,015.00	\$71,050.00	\$934.41	\$65,408.70	\$500.00
69	4H39LEB	24	Each	Laminated Elastomeric Bearing, 14"x14"	\$2,176.00	\$52,224.00	\$2,750.00	\$66,000.00	\$1,758.05	\$42,193.20	\$1,700.00
70	4H52LEB	12	Each	Laminated Elastomeric Bearing, 11" x 15"	\$1,630.00	\$19,560.00	\$2,540.00	\$30,480.00	\$2,375.41	\$28,504.92	\$1,900.00
71	4H53LEB	6	Each	Laminated Elastomeric Bearing, 14"x20"	\$1,362.00	\$8,172.00	\$2,525.00	\$15,150.00	\$2,014.91	\$12,089.46	\$1,600.00
72	4H55LEB	27	Each	Laminated Elastomeric Bearing, 18" x 18"	\$1,513.00	\$40,851.00	\$2,000.00	\$54,000.00	\$1,263.05	\$34,102.35	\$1,100.00
73	4H56LEB	14	Each	Laminated Elastomeric Bearing, 20" x 20"	\$1,720.00	\$24,080.00	\$2,200.00	\$30,800.00	\$1,564.21	\$21,898.94	\$1,500.00
74	4J01DAW	1,380.00	S.Y.	Damp-proofing	\$15.25	\$21,045.00	\$65.00	\$89,700.00	\$53.16	\$73,360.80	\$20.00
75	4M02USP	720	S.Y.	Concrete Slope Protection	\$92.00	\$66,240.00	\$125.00	\$90,000.00	\$96.39	\$69,400.80	\$90.00
76	4O01TSP	22,850.00	S.F.	Temporary Sheeting	\$22.00	\$502,700.00	\$36.50	\$834,025.00	\$34.75	\$794,037.50	\$10.00
77	4O02TSP	11,677.00	S.F.	Temporary Sheeting to Remain in Place	\$50.00	\$583,850.00	\$61.50	\$718,135.50	\$64.36	\$751,531.72	\$50.00
78	4Q0001	1,540.00	S.Y.	Catches	\$113.00	\$174,020.00	\$67.00	\$103,180.00	\$1.00	\$1,540.00	\$200.00
79	4R25BSR	2,886.00	S.F.	Substructure Membrane Waterproofing	\$10.00	\$28,860.00	\$15.00	\$43,290.00	\$10.71	\$30,909.06	\$13.00
80	4ZM03HPC	128	C.Y.	Concrete in Headblock, HPC	\$851.00	\$108,928.00	\$1,355.00	\$173,440.00	\$1,445.50	\$185,024.00	\$650.00
81	4ZM04HPC	407	C.Y.	Concrete in Parapet, HPC	\$924.00	\$376,068.00	\$520.00	\$211,640.00	\$963.90	\$392,307.30	\$690.00
82	4ZM05HPC	410	S.Y.	Bridge Approach Slab, HPC	\$303.00	\$124,230.00	\$305.00	\$125,050.00	\$315.95	\$129,539.50	\$450.00
83	4ZM06HPC	1,901.00	C.Y.	Concrete in Deck, HPC	\$630.00	\$1,197,630.00	\$1,045.00	\$1,986,545.00	\$651.65	\$1,238,786.65	\$750.00
84	4ZM08HPC	220	S.Y.	Relief Slab, 18" Thick, HPC	\$308.00	\$67,760.00	\$320.00	\$70,400.00	\$315.95	\$69,509.00	\$550.00
85	4ZM09HPC	205	C.Y.	Concrete In Sidewalk, HPC	\$426.00	\$87,330.00	\$620.00	\$127,100.00	\$444.47	\$91,116.35	\$600.00
86	5A08PUD	311	L.F.	8" Pipe Underdrain	\$23.00	\$7,153.00	\$35.00	\$10,885.00	\$22.01	\$6,845.11	\$18.00
87	N5A0008	783	L.F.	8" Drainage Pipe, PCMP	\$28.75	\$22,511.25	\$42.00	\$32,886.00	\$23.03	\$18,032.49	\$18.00
88	5B00018	46	L.F.	38"X60" Reinforced Concrete Elliptical Pipe	\$271.00	\$12,466.00	\$375.00	\$17,250.00	\$236.69	\$10,887.74	\$270.00
89	5B12RC3	161	L.F.	12" Reinforced Concrete Pipe	\$40.15	\$6,464.15	\$48.00	\$7,728.00	\$29.61	\$4,767.21	\$70.00
90	5B15RC3	238	L.F.	15" Reinforced Concrete Pipe	\$52.00	\$12,376.00	\$53.00	\$12,614.00	\$103.89	\$24,725.82	\$75.00

ITEMS					Ferreira Construction Company, Inc.		George Harms Construction Co., Inc.		IEW Construction Group, Inc		J.H. Reid Ge
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
91	5B18RC3	1,557.00	L.F.	18" Reinforced Concrete Pipe	\$57.00	\$88,749.00	\$55.00	\$85,635.00	\$80.86	\$125,899.02	\$78.00
92	5B24RC3	106	L.F.	24" Reinforced Concrete Pipe	\$65.00	\$6,890.00	\$65.00	\$6,890.00	\$45.95	\$4,870.70	\$85.00
93	5B24RC5	193	L.F.	24" Reinforced Concrete Pipe, Class V	\$81.00	\$15,633.00	\$85.00	\$16,405.00	\$106.67	\$20,587.31	\$100.00
94	5B30RC3	625	L.F.	30 " Reinforced Concrete Pipe, Class III	\$74.00	\$46,250.00	\$82.00	\$51,250.00	\$62.39	\$38,993.75	\$95.00
95	5B48RC4	131	L.F.	48" Reinforced Concrete Pipe, Class V	\$185.00	\$24,235.00	\$192.00	\$25,152.00	\$159.90	\$20,946.90	\$200.00
96	N5B0001	543	L.F.	18" Corrugated Metal Culvert Pipe	\$52.00	\$28,236.00	\$65.00	\$35,295.00	\$30.31	\$16,458.33	\$80.00
97	5C00004	2	Each	Outlet Control Structure	\$9,092.00	\$18,184.00	\$12,700.00	\$25,400.00	\$4,836.64	\$9,673.28	\$6,000.00
98	5C00022	1	Each	Reset Existing Casting	\$422.00	\$422.00	\$490.00	\$490.00	\$207.13	\$207.13	\$650.00
99	5C01ND1	7	Each	Inlet, Type D1	\$2,706.00	\$18,942.00	\$3,115.00	\$21,805.00	\$4,322.56	\$30,257.92	\$1,800.00
100	5C01ND2	1	Each	Inlet, Type D2	\$3,415.00	\$3,415.00	\$3,900.00	\$3,900.00	\$4,728.47	\$4,728.47	\$2,600.00
101	5C01NBO	19	Each	Inlet, Type B	\$2,977.00	\$56,563.00	\$3,136.00	\$59,584.00	\$2,557.55	\$48,593.45	\$2,200.00
102	5C01NEO	1	Each	Inlet, Type E	\$3,061.00	\$3,061.00	\$3,000.00	\$3,000.00	\$2,527.56	\$2,527.56	\$2,100.00
103	9D602009M	3	Unit	Inlets, Type A	\$2,559.00	\$7,677.00	\$2,550.00	\$7,650.00	\$2,145.21	\$6,435.63	\$1,600.00
104	5C20NP1	7	Each	Manhole, Type P-1	\$3,243.00	\$22,701.00	\$3,060.00	\$21,420.00	\$3,234.42	\$22,640.94	\$1,900.00
105	9D652420M	6	Unit	Manhole, Sanitary Sewer	\$3,934.00	\$23,604.00	\$3,350.00	\$56,100.00	\$2,807.09	\$16,842.54	\$3,100.00
106	5ZL0003	4	Each	Electric Manhole	\$11,969.00	\$47,876.00	\$9,600.00	\$38,400.00	\$19,813.50	\$79,254.00	\$19,000.00
107	5ZL0042	4	Each	Telephone Manhole	\$5,984.00	\$23,936.00	\$6,300.00	\$25,200.00	\$12,852.00	\$51,408.00	\$12,500.00
108	5ZL0043	2	Each	Cable TV Manhole	\$3,676.00	\$7,352.00	\$4,300.00	\$8,600.00	\$4,819.50	\$9,639.00	\$5,000.00
109	5D10INC	40	C.Y.	Incidental Concrete	\$925.00	\$37,000.00	\$1,600.00	\$64,000.00	\$1,114.91	\$44,596.40	\$500.00
110	5F01VCA	118	L.F.	Concrete Curb, Type A	\$16.40	\$1,935.20	\$21.00	\$2,478.00	\$17.14	\$2,022.52	\$18.00
111	N5F0001	3,909.00	L.F.	9" X 18" Concrete Curb	\$16.15	\$63,130.35	\$20.00	\$78,180.00	\$16.87	\$65,944.83	\$19.00
112	5I01SNP	406	S.F.	Sign Panels	\$26.40	\$10,718.40	\$28.50	\$11,571.00	\$27.58	\$11,197.48	\$27.00
113	5J00FGT	1	Each	Flared Guide Rail Terminal	\$1,975.00	\$1,975.00	\$2,125.00	\$2,125.00	\$2,061.68	\$2,061.68	\$2,000.00
114	5J01PCA	1	Each	Parapet Connection, Type A	\$1,796.00	\$1,796.00	\$5,000.00	\$5,000.00	\$1,874.25	\$1,874.25	\$1,800.00
115	5J01RBG	5,007.00	L.F.	Removal of Beam Guide rail	\$2.05	\$10,264.35	\$2.20	\$11,015.40	\$2.14	\$10,714.98	\$2.50
116	5J51TTS	3	Each	Tangent Guide Rail Terminal	\$2,047.00	\$6,141.00	\$2,200.00	\$6,600.00	\$2,136.65	\$6,409.95	\$2,000.00
117	5J52ABG	5	Each	Beam Guide Rail Anchorage	\$600.00	\$3,000.00	\$645.00	\$3,225.00	\$626.54	\$3,132.70	\$600.00
118	5J52BGR	2,592.00	L.F.	Beam Guide Rail	\$14.35	\$37,195.20	\$15.50	\$40,176.00	\$14.99	\$38,854.08	\$15.00
119	5J53RRS	1,250.00	L.F.	Rub Rail	\$5.15	\$6,437.50	\$5.50	\$6,875.00	\$5.36	\$6,700.00	\$6.00
120	5J56RGN	210	L.F.	Reset Beam Guide Rail with New Post	\$10.50	\$2,205.00	\$11.25	\$2,362.50	\$10.98	\$2,305.80	\$11.00
121	5JGRP02	250	Each	Beam Guide Rail Post, 8' Long	\$47.20	\$11,800.00	\$50.75	\$12,687.50	\$49.27	\$12,317.50	\$48.00
122	5JRGR01	100	L.F.	Reset Beam Guide Rail, Type A	\$4.10	\$410.00	\$4.50	\$450.00	\$4.28	\$428.00	\$5.00
123	9D609033M	1	Unit	Controlled Release Terminal	\$1,796.00	\$1,796.00	\$1,930.00	\$1,930.00	\$1,874.25	\$1,874.25	\$1,800.00
124	9D609036M	1	Unit	Controlled Release Terminal Anchorage	\$1,267.00	\$1,267.00	\$1,360.00	\$1,360.00	\$1,322.69	\$1,322.69	\$1,300.00
125	5K00001	6,449.00	L.F.	Chain Link Fence, Type II, 84" High	\$19.85	\$128,012.65	\$21.35	\$137,686.15	\$20.72	\$133,623.28	\$23.00
126	5K00004	3	Each	Vehicular Gate, Type II, 84" High, 24' Wide	\$1,334.00	\$4,002.00	\$1,430.00	\$4,290.00	\$1,392.30	\$4,176.90	\$1,550.00
127	9D509042P	1,224.00	L.F.	Chain-Link Fence, Pvc-Coated Steel, Bridge, 6'3" High	\$75.00	\$91,800.00	\$80.50	\$98,532.00	\$78.18	\$95,692.32	\$60.00
128	9D509084P	1,211.00	L.F.	Chain-Link Fence, Pvc-Coated Steel, Bridge, 6'3" High, Curved Top	\$80.00	\$96,880.00	\$86.00	\$104,146.00	\$83.54	\$101,166.94	\$75.00
129	5L01MON	13	Each	Concrete Monuments	\$525.00	\$6,825.00	\$795.00	\$10,335.00	\$1,000.43	\$13,005.59	\$550.00
130	5N04PCS	234	S.Y.	Concrete Sidewalk, 4" Thick	\$41.05	\$9,605.70	\$61.50	\$14,391.00	\$42.84	\$10,024.56	\$45.00
131	5O30CAS	14	Each	Delineator, Type CAS-Y	\$11.30	\$158.20	\$12.15	\$170.10	\$11.78	\$164.92	\$12.00
132	5O10PADY	2	Each	Delineator, Type PAD-Y	\$13.85	\$27.70	\$15.00	\$30.00	\$14.46	\$28.92	\$14.00
133	5O10PASY	7	Each	Delineator, Type PAS-Y	\$13.85	\$96.95	\$15.00	\$105.00	\$14.46	\$101.22	\$14.00
134	5P06REM	1	L.S.	Striping and Marking Removal	\$61,569.00	\$61,569.00	\$5,600.00	\$5,600.00	\$53,550.00	\$53,550.00	\$55,000.00
135	5P10TMP	100,000.00	L.F.	Temporary Pavement Striping	\$0.30	\$30,000.00	\$0.25	\$25,000.00	\$2.09	\$209,000.00	\$0.40
136	5P20LLS	16,111.00	L.F.	Traffic Stripes, Long - Life, Epoxy Resin	\$0.40	\$6,444.40	\$0.40	\$6,444.40	\$0.37	\$5,961.07	\$0.45

ITEMS				Ferreira Construction Company, Inc.		George Harms Construction Co., Inc.		IEW Construction Group, Inc		J.H. Reid Ge	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
137	5P30LLM	3,469.00	L.F.	Traffic Markings, Lines, long - Life, Epoxy Resin	\$1.05	\$3,642.45	\$0.55	\$1,907.95	\$0.54	\$1,873.26	\$0.80
138	5P33LLM	2,306.00	S.F.	Traffic Markings, Symbols, Long - Life, Thermoplastic	\$6.15	\$14,181.90	\$5.25	\$12,106.50	\$5.09	\$11,737.54	\$6.50
139	5W02CDV	1,151.00	L.F.	Clean Existing Storm Drains, 15" to 24" Diameter	\$4.70	\$5,409.70	\$8.70	\$10,013.70	\$3.75	\$4,316.25	\$6.50
140	5ZA01HGR	136	Each	Utility Support Hangers	\$373.00	\$50,728.00	\$755.00	\$102,680.00	\$260.23	\$35,391.28	\$98.00
141	5ZL0030	912	L.F.	48" Steel Casing Pipe, Jacking And Tunneling Method	\$1,746.00	\$1,592,352.00	\$2,200.00	\$2,006,400.00	\$1,297.75	\$1,183,548.00	\$1,500.00
142	5ZL0031	962	L.F.	26" Steel Casing Pipe	\$195.00	\$187,590.00	\$320.00	\$307,840.00	\$171.50	\$164,983.00	\$130.00
143	5ZL0032	150	L.F.	6" Polyvinyl Chloride Sewer Pipe	\$47.85	\$7,177.50	\$58.50	\$8,775.00	\$19.97	\$2,995.50	\$85.00
144	5ZL0033	2,551.00	L.F.	8" Ductile Iron Sanitary Sewer Force Main	\$99.00	\$252,549.00	\$82.00	\$209,182.00	\$55.32	\$141,121.32	\$55.00
145	5ZL0034	120	L.F.	6" Plastic Gas Main	\$29.75	\$3,570.00	\$66.00	\$7,920.00	\$64.26	\$7,711.20	\$120.00
146	5ZL0035	912	L.F.	12" Plastic Gas Main	\$149.00	\$135,888.00	\$91.00	\$82,992.00	\$69.62	\$63,493.44	\$150.00
147	5ZL0037	1,050.00	L.F.	12" Steel Gas Main	\$99.00	\$103,950.00	\$210.00	\$220,500.00	\$203.49	\$213,664.50	\$115.00
148	5ZL0038	125	L.F.	Electrical Conduit, 3" Steel	\$25.65	\$3,206.25	\$101.89	\$12,736.25	\$53.55	\$6,693.75	\$55.00
149	5ZL0039	10,213.00	L.F.	Concrete Encased 4" Duct Bank	\$30.80	\$314,560.40	\$21.00	\$214,473.00	\$20.35	\$207,834.55	\$20.00
150	5ZL0040	3,399.00	L.F.	Concrete Encased 5" Duct Bank	\$36.95	\$125,593.05	\$25.00	\$84,975.00	\$26.78	\$91,025.22	\$26.00
151	5ZL0041	2	Each	12"X12"X6" C.I. Junction Box	\$924.00	\$1,848.00	\$1,100.00	\$2,200.00	\$985.32	\$1,970.64	\$930.00
152	5ZL06DP	12	L.F.	6" Ductile Iron Water Pipe, Class 52	\$51.00	\$612.00	\$143.00	\$1,716.00	\$203.49	\$2,441.88	\$980.00
153	5ZL12DP	49	L.F.	12" Ductile Iron Water Pipe, Class 52	\$62.00	\$3,038.00	\$200.00	\$9,800.00	\$790.40	\$38,729.60	\$70.00
154	5ZL16DP	2,211.00	L.F.	16" Ductile Iron Water Pipe, Class 52	\$210.00	\$464,310.00	\$270.00	\$596,970.00	\$194.92	\$430,968.12	\$225.00
155	9D651246M	3	Unit	Fire Hydrant	\$6,054.00	\$18,162.00	\$6,625.00	\$19,875.00	\$4,091.22	\$12,273.66	\$6,500.00
156	9D651252M	1	Unit	Reset Fire Hydrant	\$2,052.00	\$2,052.00	\$1,680.00	\$1,680.00	\$1,113.84	\$1,113.84	\$2,100.00
157	9D651255M	3	Unit	Reset Water Valve Box	\$324.00	\$972.00	\$200.00	\$600.00	\$149.94	\$449.82	\$550.00
158	9D653084M	1	Unit	Reset Gas Valve Box	\$485.00	\$485.00	\$435.00	\$435.00	\$355.50	\$355.50	\$550.00
159	5ZO0022	7,016.00	L.F.	5" Fiberglass Conduit	\$14.35	\$100,679.60	\$15.00	\$105,240.00	\$14.99	\$105,169.84	\$10.00
160	5ZO0023	12,912.00	L.F.	4" Fiberglass Conduit	\$14.35	\$185,287.20	\$15.15	\$195,616.80	\$13.28	\$171,471.36	\$8.00
161	5ZO0024	1	L.S.	As-Built Plans	\$19,821.00	\$19,821.00	\$11,500.00	\$11,500.00	\$8,032.50	\$8,032.50	\$5,000.00
162	5ZO0010	1	L.S.	Lead and Asbestos Survey, Report and Monitoring Removal of Asbestos (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$20,000. Enter a Unit Price of \$20,000 as your bid for this item.)	\$4,310.00	\$4,310.00	\$3,000.00	\$3,000.00	\$16,065.00	\$16,065.00	\$2,500.00
163	5ZO0030	1	L.S.		\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
164	5ZO0018	6,100.00	Ton	Off-Site Disposal of ID-27 Waste	\$42.00	\$256,200.00	\$35.00	\$213,500.00	\$39.41	\$240,401.00	\$58.00
165	5ZO0019	1	L.S.	Environmental Health and Safety Plans	\$2,052.00	\$2,052.00	\$4,000.00	\$4,000.00	\$803.25	\$803.25	\$5,000.00
166	5ZO0026	1	L.S.	Removal of Aboveground Storage Tanks	\$2,155.00	\$2,155.00	\$6,000.00	\$6,000.00	\$1,285.20	\$1,285.20	\$5,000.00
167	6A00016	70	L.F.	1.5" Rigid Metallic Conduit, PVC Coated, Exposed	\$30.80	\$2,156.00	\$34.25	\$2,397.50	\$144.59	\$10,121.30	\$140.00
168	6A00024	205	L.F.	2" Rigid Non-Metallic Conduit, PVC - Schedule 40	\$16.40	\$3,362.00	\$27.50	\$5,637.50	\$8.03	\$1,646.15	\$8.00
169	6A00049	65	L.F.	2" Rigid Metallic Conduit in Concrete	\$30.80	\$2,002.00	\$32.25	\$2,096.25	\$36.41	\$2,366.65	\$35.00
170	6A00050	946	L.F.	Fence Grounding	\$13.35	\$12,629.10	\$13.25	\$12,534.50	\$14.99	\$14,180.54	\$15.00
171	6A02MLC	1,530.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$3.85	\$5,890.50	\$4.50	\$6,885.00	\$4.28	\$6,548.40	\$5.00
172	6A02RMU	10	L.F.	2" Rigid Metallic Conduit, Underground	\$30.80	\$308.00	\$67.00	\$670.00	\$12.85	\$128.50	\$13.00
173	6A03RMU	630	L.F.	3" Rigid Metallic Conduit, Underground	\$25.65	\$16,159.50	\$37.00	\$23,310.00	\$21.42	\$13,494.60	\$22.00
174	6A03RMS	620	L.F.	3" Rigid Metallic Conduit, on Structures	\$28.75	\$17,825.00	\$33.00	\$20,460.00	\$32.13	\$19,920.60	\$33.00
175	6A03RNC	4,125.00	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$10.25	\$42,281.25	\$25.00	\$103,125.00	\$7.50	\$30,937.50	\$8.00
176	6A06MLC	590	L.F.	#6 A.W.G. Multiple Lighting Cable	\$2.05	\$1,209.50	\$2.30	\$1,357.00	\$2.14	\$1,262.60	\$2.50
177	6A06SVC	130	L.F.	#6 A.W.G. Service Cable (600V)	\$2.05	\$266.50	\$2.40	\$312.00	\$3.21	\$417.30	\$3.50
178	6A08GWR	1,090.00	L.F.	#8 A.W.G. Ground Wire	\$2.05	\$2,234.50	\$2.30	\$2,507.00	\$1.61	\$1,754.90	\$1.75
179	6A08MLC	920	L.F.	#8 A.W.G. Multiple Lighting Cable	\$2.05	\$1,886.00	\$2.40	\$2,208.00	\$1.61	\$1,481.20	\$1.75
180	6A10GWR	295	L.F.	#10 A.W.G. Ground Wire	\$1.35	\$398.25	\$1.65	\$486.75	\$1.50	\$442.50	\$1.70
181	6A10RLM	2	Each	Lighting Manhole	\$3,078.00	\$6,156.00	\$14,600.00	\$29,200.00	\$7,497.00	\$14,994.00	\$7,500.00

ITEMS					Ferreira Construction Company, Inc.		George Harms Construction Co., Inc.		IEW Construction Group, Inc		J.H. Reid Ge
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
182	6A10RMC	10	L.F.	1-1/2" Rigid Meyallic Conduit in Concrete	\$41.05	\$410.50	\$86.00	\$860.00	\$31.06	\$310.60	\$30.00
183	6A13RNC	340	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$16.40	\$5,576.00	\$13.00	\$4,420.00	\$8.57	\$2,913.80	\$9.00
184	6A21JF1	13	Each	Junction Box Foundation, Type 1	\$3,114.00	\$40,482.00	\$3,400.00	\$44,200.00	\$4,069.80	\$52,907.40	\$3,900.00
185	6A24JBC	4	Each	Junction Box, Type C	\$2,668.00	\$10,672.00	\$4,000.00	\$16,000.00	\$3,427.20	\$13,708.80	\$3,300.00
186	6A25JBD	2	Each	Junction Box, Type D	\$1,893.00	\$3,786.00	\$2,600.00	\$5,200.00	\$910.35	\$1,820.70	\$900.00
187	6A25JPS	2	Each	Junction Box, Type PS	\$3,078.00	\$6,156.00	\$2,100.00	\$4,200.00	\$1,606.50	\$3,213.00	\$1,600.00
188	6E01ESR	1	L.S.	Removal of Emergency Speed Warning and Speed Limit Signs	\$5,131.00	\$5,131.00	\$9,500.00	\$9,500.00	\$5,783.40	\$5,783.40	\$5,500.00
189	6J00030	70	L.F.	4-Way Power/Comm Duct Bank, Concrete Encased	\$41.05	\$2,873.50	\$48.50	\$3,395.00	\$64.26	\$4,498.20	\$65.00
190	6J00045	150	L.F.	2-Way Comm Duct Bank, Soil Encased	\$20.50	\$3,075.00	\$25.50	\$3,825.00	\$32.13	\$4,819.50	\$32.00
191	6B04RSF	1	L.S.	Remove And Salvage Existing Facilities	\$5,131.00	\$5,131.00	\$5,500.00	\$5,500.00	\$16,065.00	\$16,065.00	\$16,000.00
192	6B07RWL	4	Each	RELOCATE LIGHTING STANDARD	\$1,026.00	\$4,104.00	\$1,215.00	\$4,860.00	\$803.25	\$3,213.00	\$800.00
193	6B00015	2	Each	Type A Luminaire, 100W HPS	\$1,021.00	\$2,042.00	\$1,160.00	\$2,320.00	\$642.60	\$1,285.20	\$625.00
194	6B00002	1	Each	Type A, Luminaire, 150W HPS	\$1,021.00	\$1,021.00	\$1,160.00	\$1,160.00	\$653.31	\$653.31	\$630.00
195	6B00016	1	Each	Type C Luminaire, 150W HPS	\$1,021.00	\$1,021.00	\$1,160.00	\$1,160.00	\$664.02	\$664.02	\$650.00
196	6B00017	2	Each	Type C Luminaire, 250W HPS	\$1,021.00	\$2,042.00	\$1,160.00	\$2,320.00	\$696.15	\$1,392.30	\$670.00
197	6B00018	2	Each	Lighting Standard, Type 2	\$2,258.00	\$4,516.00	\$2,540.00	\$5,080.00	\$2,570.40	\$5,140.80	\$2,500.00
198	6B00001	1	Each	Lighting Standard, Type 7	\$2,771.00	\$2,771.00	\$3,100.00	\$3,100.00	\$3,213.00	\$3,213.00	\$3,100.00
199	6B00019	2	Each	Replace Missing Lighting Standard, Type 2	\$1,744.00	\$3,488.00	\$1,985.00	\$3,970.00	\$2,891.70	\$5,783.40	\$2,800.00
200	6B00020	2	Each	Relocate Junction Box Foundation, Type 1	\$2,052.00	\$4,104.00	\$1,110.00	\$2,220.00	\$963.90	\$1,927.80	\$950.00
201	6B00021	2	Each	Relocate Concrete base Foundation, Type 1	\$2,565.00	\$5,130.00	\$1,110.00	\$2,220.00	\$803.25	\$1,606.50	\$800.00
202	6B00022	1	Each	Concrete Base Foundation, Type IV For Lighting Standard	\$1,539.00	\$1,539.00	\$1,765.00	\$1,765.00	\$2,142.00	\$2,142.00	\$2,100.00
203	6B00023	2	Each	Handhole, 28"x30"	\$4,105.00	\$8,210.00	\$1,550.00	\$3,100.00	\$5,462.10	\$10,924.20	\$5,200.00
204	6B00024	1	L.S.	Underbridge Lighting Installation, Structure No. 60.33	\$4,618.00	\$4,618.00	\$8,825.00	\$8,825.00	\$4,819.50	\$4,819.50	\$4,600.00
205	9D701102M	6	Unit	18" x 36" Junction Boxes	\$2,565.00	\$15,390.00	\$2,170.00	\$13,020.00	\$1,713.60	\$10,281.60	\$1,700.00
206	9D701123M	1	Unit	Foundation, Type SFT	\$1,411.00	\$1,411.00	\$1,880.00	\$1,880.00	\$1,178.10	\$1,178.10	\$1,200.00
207	9D701132M	1	Unit	Foundation, Type P-MC	\$1,488.00	\$1,488.00	\$3,280.00	\$3,280.00	\$2,034.90	\$2,034.90	\$2,000.00
208	9D701135M	3	Unit	Foundation, Type SPF	\$924.00	\$2,772.00	\$920.00	\$2,760.00	\$910.35	\$2,731.05	\$900.00
209	9D701138M	3	Unit	Foundation, Type STF	\$2,976.00	\$8,928.00	\$4,950.00	\$14,850.00	\$4,069.80	\$12,209.40	\$3,900.00
210	9D701144M	1	Unit	Foundation, Type SFK	\$1,411.00	\$1,411.00	\$2,800.00	\$2,800.00	\$1,820.70	\$1,820.70	\$1,800.00
211	9D702009M	1	Unit	Controller, 8 Phase	\$20,523.00	\$20,523.00	\$23,150.00	\$23,150.00	\$20,349.00	\$20,349.00	\$20,000.00
212	9D702012M	2	Unit	Traffic Signal Standard, Aluminum	\$2,155.00	\$4,310.00	\$2,425.00	\$4,850.00	\$2,516.85	\$5,033.70	\$2,400.00
213	9D702015M	3	Unit	Traffic Signal Standard, Steel	\$5,480.00	\$16,440.00	\$6,000.00	\$18,000.00	\$4,069.80	\$12,209.40	\$3,900.00
214	9D702018M	3	Unit	Pedestrian Sign Standard	\$872.00	\$2,616.00	\$965.00	\$2,895.00	\$846.09	\$2,538.27	\$800.00
215	9D702021M	1	Unit	Traffic Signal Mast Arm, Aluminum	\$2,145.00	\$2,145.00	\$2,370.00	\$2,370.00	\$2,249.10	\$2,249.10	\$2,200.00
216	9D702024M	3	Unit	Traffic Signal Mast Arm, Steel	\$5,480.00	\$16,440.00	\$5,950.00	\$17,850.00	\$6,211.80	\$18,635.40	\$5,900.00
217	9D702027P	660	L.F.	Traffic Signal Cable, 2 Conductor	\$1.85	\$1,221.00	\$2.40	\$1,584.00	\$2.14	\$1,412.40	\$2.25
218	9D702030P	1,300.00	L.F.	Traffic Signal Cable, 5 Conductor	\$2.05	\$2,665.00	\$2.45	\$3,185.00	\$3.21	\$4,173.00	\$3.25
219	9D702033P	2,060.00	L.F.	Traffic Signal Cable, 10 Conductor	\$2.85	\$5,871.00	\$3.30	\$6,798.00	\$3.75	\$7,725.00	\$3.75
220	9D702036M	15	Unit	Traffic Signal Head	\$1,190.00	\$17,850.00	\$1,325.00	\$19,875.00	\$856.80	\$12,852.00	\$810.00
221	9D702039M	8	Unit	Pedestrian Signal Head	\$1,113.00	\$8,904.00	\$1,240.00	\$9,920.00	\$878.22	\$7,025.76	\$825.00
222	9D702042M	4	Unit	Push Button	\$185.00	\$740.00	\$220.00	\$880.00	\$246.33	\$985.32	\$235.00
223	9D702045M	3	Unit	Image Detector	\$8,927.00	\$26,781.00	\$9,700.00	\$29,100.00	\$6,640.20	\$19,920.60	\$6,300.00
224	9D702054M	1	L.S.	Temporary Traffic Signal System, Location No. 1	\$23,601.00	\$23,601.00	\$25,925.00	\$25,925.00	\$62,118.00	\$62,118.00	\$60,000.00
225	9D702060M	1	Unit	Controller Turn-On	\$4,002.00	\$4,002.00	\$4,413.00	\$4,413.00	\$535.50	\$535.50	\$550.00
226	9D703015M	3	Unit	Lighting Mast Arm Steel	\$1,555.00	\$4,665.00	\$1,700.00	\$5,100.00	\$1,499.40	\$4,498.20	\$1,450.00
227	9D703018M	3	Unit	Luminaire	\$903.00	\$2,709.00	\$993.00	\$2,979.00	\$953.19	\$2,859.57	\$900.00
228	9D701171M	1	Unit	Meter Cabinet, Type TL	\$2,925.00	\$2,925.00	\$3,200.00	\$3,200.00	\$2,356.20	\$2,356.20	\$2,300.00

ITEMS					Ferreira Construction Company, Inc.		George Harms Construction Co., Inc.		IEW Construction Group, Inc		J.H. Reid Ge
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
229	7B13TWE	482	S.F.	Landscape Wall	\$57.00	\$27,474.00	\$58.00	\$27,956.00	\$53.55	\$25,811.10	\$34.00
230	7C01TOP	69,429.00	S.Y.	Topsoil	\$1.30	\$90,257.70	\$1.55	\$107,614.95	\$1.34	\$93,034.86	\$1.50
231	7D01SED	15,926.00	S.Y.	Seeding, Type A	\$0.70	\$11,148.20	\$0.70	\$11,148.20	\$0.75	\$11,944.50	\$0.65
232	7D02SED	37,105.00	S.Y.	Seeding, Type B	\$0.70	\$25,973.50	\$0.60	\$22,263.00	\$0.75	\$27,828.75	\$0.65
233	7D08SED	53,503.00	S.Y.	Seeding, Type L	\$0.80	\$42,802.40	\$0.90	\$48,152.70	\$0.80	\$42,802.40	\$0.75
234	7D30STM	1,870.00	S.Y.	STRAW MULCHING	\$0.40	\$748.00	\$1.40	\$2,618.00	\$0.43	\$804.10	\$0.45
235	7F01SSM	1,650.00	S.Y.	Soil Stabilization Matting	\$3.60	\$5,940.00	\$2.70	\$4,455.00	\$3.48	\$5,742.00	\$2.90
236	7F02SSM	2,270.00	S.Y.	Permanent Soil Stabilization Matting	\$4.87	\$11,054.90	\$5.80	\$13,166.00	\$5.09	\$11,554.30	\$4.00
237	8A00002	1	L.S.	Uniform Traffic Directors (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$50,000. Enter a Unit Price of \$50,000 as your bid for this item.)	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
238	8A06MPT	50	Barrel	Repair Temporary Impact Attenuators	\$549.00	\$27,450.00	\$625.00	\$31,250.00	\$1.15	\$57.50	\$250.00
239	8B01MPT	7,400.00	L.F.	Furnishing Concrete Barrier	\$30.95	\$229,030.00	\$21.00	\$155,400.00	\$21.80	\$161,320.00	\$40.00
240	8B03MPT	100	Each	Furnishing Sign Stands	\$55.00	\$5,500.00	\$675.00	\$67,500.00	\$222.89	\$22,289.00	\$200.00
241	8B04MPT	125	Each	Furnishing Sign Panels	\$137.00	\$17,125.00	\$355.00	\$44,375.00	\$169.60	\$21,200.00	\$88.00
242	8B05MPT	5	Each	Furnishing Overlay Panels	\$110.00	\$550.00	\$310.00	\$1,550.00	\$88.24	\$441.20	\$250.00
243	8B06MPT	200	Each	Furnishing Traffic Cones	\$15.35	\$3,070.00	\$48.75	\$9,750.00	\$24.35	\$4,870.00	\$20.00
244	8B07MPT	25	Each	Furnishing Flashing Lights	\$75.00	\$1,875.00	\$40.00	\$1,000.00	\$57.30	\$1,432.50	\$125.00
245	8B08MPT	100	Each	Furnishing Batteries	\$27.45	\$2,745.00	\$11.50	\$1,150.00	\$22.92	\$2,292.00	\$6.00
246	8B10MPT	9,200.00	L.F.	Placing and Removing Concrete Barrier	\$10.10	\$92,920.00	\$15.00	\$138,000.00	\$19.08	\$175,536.00	\$15.00
247	8B15MPT	480	M.H.	Traffic Protection Patrol	\$200.00	\$96,000.00	\$83.00	\$39,840.00	\$102.25	\$49,080.00	\$80.00
248	8B16MPT	800	M.H.	Uniformed Flagman	\$77.00	\$61,600.00	\$69.50	\$55,600.00	\$75.67	\$60,536.00	\$25.00
249	8B17MPT	3	Each	Furnishing Truck with Mounted Attenuator	\$14,274.00	\$42,822.00	\$11,885.00	\$35,655.00	\$16,065.00	\$48,195.00	\$25,000.00
250	8B18MPT	15	Each	Furnishing Temporary Impact Attenuator	\$4,727.00	\$70,905.00	\$3,675.00	\$55,125.00	\$3,839.00	\$57,585.00	\$2,500.00
251	8B20MPT	15	Each	Placing and Removing Temporary Impact Attenuator	\$2,052.00	\$30,780.00	\$2,615.00	\$39,225.00	\$2,388.31	\$35,824.65	\$2,000.00
252	8B21MPT	20	Each	Shoulder Closing for Engineer's Use	\$1,347.00	\$26,940.00	\$2,475.00	\$49,500.00	\$1,723.68	\$34,473.60	\$1,000.00
253	8B25MPT	4	Each	Furnish Variable Message Sign	\$16,470.00	\$65,880.00	\$6,950.00	\$27,800.00	\$11,810.96	\$47,243.84	\$15,000.00
254	8B31MPT	1	L.S.	Maintenance and Protection of Traffic	\$263,333.00	\$263,333.00	\$50,000.00	\$50,000.00	\$417,843.19	\$417,843.19	\$750,000.00
255	5K00019	18	L.F.	Chain Link Fence, Type II, 48" High	\$62.00	\$1,116.00	\$67.00	\$1,206.00	\$65.06	\$1,171.08	\$18.00
256	5K00020	2	Each	Vehicular Gate, Type II, 48" High, 12' Wide	\$797.00	\$1,594.00	\$855.00	\$1,710.00	\$831.37	\$1,662.74	\$450.00
257	5K00021	1,315.00	L.F.	Temporary Fencing, 96" High	\$23.55	\$30,968.25	\$25.30	\$33,269.50	\$24.58	\$32,322.70	\$12.00
258	1HFP066	1	L.S.	Fuel Price Adjustment (This is a NO BID, Lump Sum item for this contract. The Lump Sum price is \$66,000. Enter a Unit Price of \$66,000 as your bid item for this item.)	\$66,000.00	\$66,000.00	\$66,000.00	\$66,000.00	\$66,000.00	\$66,000.00	\$66,000.00
TOTAL OF ABOVE ITEMS						\$29,585,357.00		\$35,510,568.49		\$28,770,611.05	

Notes:

(1) Electronic Bids and EE use 602 as quantity. Paper based bids use 401

ITEMS				General Contractor	RE Pierson Construction Co., Inc.	J. Fletcher Creamer & Son, Inc.	Anselmi & DeCicco				
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	1D01LAY	1	L.S.	Construction Layout	\$600,000.00	\$400,000.00	\$400,000.00	\$300,000.00	\$300,000.00	\$500,000.00	\$500,000.00
2	1D10MOB	1	L.S.	Mobilization	\$3,400,000.00	\$1,780,000.00	\$1,780,000.00	\$1,670,000.00	\$1,670,000.00	\$1,500,000.00	\$1,500,000.00
3	1G03SCH	1	L.S.	Progress Schedule (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$250,000. Enter a Unit Price of \$250,000 as your bid for this item.)	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
4	2A02CAG	1	L.S.	Clearing and Grubbing	\$700,000.00	\$250,000.00	\$250,000.00	\$1,000,000.00	\$1,000,000.00	\$800,000.00	\$800,000.00
5	2B02REX	36,844.00	C.Y.	Roadway Excavation, Earth	\$442,128.00	\$9.00	\$331,596.00	\$9.45	\$348,175.80	\$10.00	\$368,440.00
6	2B15STS	8,416.00	C.Y.	Stripping Topsoil	\$100,992.00	\$6.50	\$54,704.00	\$2.00	\$16,832.00	\$7.00	\$58,912.00
7	2C01EMB	267,047.00	C.Y.	Embankment, Common	\$4,539,799.00	\$19.00	\$5,073,893.00	\$23.00	\$6,142,081.00	\$13.00	\$3,471,611.00
8	2C02EMB	7,223.00	C.Y.	Embankment, Grade A	\$195,021.00	\$25.00	\$180,575.00	\$29.00	\$209,467.00	\$22.00	\$158,906.00
9	2C04EMB	3,280.00	C.Y.	Porous Fill	\$131,200.00	\$40.00	\$131,200.00	\$47.00	\$154,160.00	\$45.00	\$147,600.00
10	N2C0005	12	Each	Settlement Platforms	\$33,000.00	\$800.00	\$9,600.00	\$300.00	\$3,600.00	\$1,300.00	\$15,600.00
11	2D01CEX	576	C.Y.	Channel Excavation	\$14,400.00	\$27.00	\$15,552.00	\$20.00	\$11,520.00	\$15.00	\$8,640.00
12	2E01CAL	202	C.Y.	Coarse Aggregate Layer	\$10,100.00	\$54.00	\$10,908.00	\$45.00	\$9,090.00	\$60.00	\$12,120.00
13	2E01FEX	5,580.00	C.Y.	Foundation Excavation	\$83,700.00	\$26.00	\$145,080.00	\$20.00	\$111,600.00	\$20.00	\$111,600.00
14	2F04TEX	2,225.00	L.F.	Trench Excavation, Electrical	\$26,700.00	\$35.00	\$77,875.00	\$13.00	\$28,925.00	\$12.00	\$26,700.00
15	2G00002	73	Ton	Riprap Stone Slope Protection, 12" Thick, (D50=6")	\$6,935.00	\$61.00	\$4,453.00	\$50.00	\$3,650.00	\$40.00	\$2,920.00
16	2G12A06	187	Ton	Riprap Stone Aprons, 12" Thick, D50=6"	\$17,765.00	\$61.00	\$11,407.00	\$60.00	\$11,220.00	\$40.00	\$7,480.00
17	2G16A01	55	Ton	Riprap Stone Aprons, 16" Thick, D50=8"	\$4,400.00	\$61.00	\$3,355.00	\$59.00	\$3,245.00	\$40.00	\$2,200.00
18	2H00006	1,930.00	L.F.	Heavy Duty Silt Fence, Orange	\$9,650.00	\$6.00	\$11,580.00	\$4.20	\$8,106.00	\$4.00	\$7,720.00
19	2H00007	15,615.00	L.F.	Heavy Duty Silt Fence, Black	\$78,075.00	\$6.00	\$93,690.00	\$4.20	\$65,583.00	\$4.00	\$62,460.00
20	2H00008	37	Each	Storm Sewer Inlet Protection	\$5,550.00	\$160.00	\$5,920.00	\$90.00	\$3,330.00	\$200.00	\$7,400.00
21	2H05DSC	76	Thousand Gallons	Watering	\$15,960.00	\$500.00	\$38,000.00	\$200.00	\$15,200.00	\$100.00	\$7,600.00
22	2H21TEC	185	Ton	Temporary Stone, Grade B	\$16,650.00	\$24.00	\$4,440.00	\$24.50	\$4,532.50	\$40.00	\$7,400.00
23	2H35TEC	70	L.F.	Floating Turbidity Barriers	\$700.00	\$24.00	\$1,680.00	\$19.00	\$1,330.00	\$18.00	\$1,260.00
24	N2H0004	665	C.Y.	Temporary Stone Check Dam	\$16,625.00	\$60.00	\$39,900.00	\$35.00	\$23,275.00	\$40.00	\$26,600.00
25	N2H0006	8	Each	Dewatering Basins	\$20,000.00	\$2,500.00	\$20,000.00	\$3,600.00	\$28,800.00	\$1,000.00	\$8,000.00
26	2J01DES	1	L.S.	Demolition of Existing Structures	\$1,250,000.00	\$500,000.00	\$500,000.00	\$600,000.00	\$600,000.00	\$720,000.00	\$720,000.00
27	2M00006	1,000.00	C.Y.	Excavation, Acid Producing Soils	\$14,000.00	\$11.00	\$11,000.00	\$38.00	\$38,000.00	\$12.00	\$12,000.00
28	2M00007	3,000.00	S.Y.	Acid-Producing Soils Remediation	\$18,000.00	\$5.50	\$16,500.00	\$10.00	\$30,000.00	\$12.00	\$36,000.00
29	N2M0001	11,147.00	S.Y.	High Strength Geotextile	\$122,617.00	\$15.00	\$167,205.00	\$1.00	\$11,147.00	\$2.50	\$27,867.50
30	2P00001	1	L.S.	Demolition of Buildings Lot #1	\$35,000.00	\$150,000.00	\$150,000.00	\$30,200.00	\$30,200.00	\$35,000.00	\$35,000.00
31	3A00001	1,715.00	S.Y.	Aggregate Base Course, 7" Thick	\$17,150.00	\$10.00	\$17,150.00	\$8.50	\$14,577.50	\$8.00	\$13,720.00
32	3A06ABC	20,381.00	S.Y.	Aggregate Base Course, 6" Thick	\$163,048.00	\$8.50	\$173,238.50	\$7.25	\$147,762.25	\$7.00	\$142,667.00
33	3A07ABC	9,309.00	S.Y.	Aggregate Base Course, 6.5" Thick	\$83,781.00	\$9.00	\$83,781.00	\$8.55	\$79,591.95	\$6.00	\$55,854.00
34	3A08ABC	10,293.00	S.Y.	Aggregate Base Course, 8" Thick	\$113,223.00	\$11.00	\$113,223.00	\$10.60	\$109,105.80	\$9.00	\$92,637.00
35	3B01ABC	3,693.00	Ton	Asphaltic Base Course 25H64	\$258,510.00	\$75.00	\$276,975.00	\$60.00	\$221,580.00	\$60.00	\$221,580.00
36	3B01AIC	1,511.00	Ton	Asphaltic Intermediate Course 19H76	\$117,858.00	\$78.00	\$117,858.00	\$71.00	\$107,281.00	\$60.00	\$90,660.00
37	3B01ASC	855	Ton	Asphaltic Surface Course 12.5H76	\$67,545.00	\$85.00	\$72,675.00	\$78.00	\$66,690.00	\$75.00	\$64,125.00
38	3B03HMA	2,571.00	Ton	HMA Surface Course, Mix I-5	\$167,115.00	\$72.00	\$185,112.00	\$64.00	\$164,544.00	\$75.00	\$192,825.00
39	3B14HMA	602 ⁽¹⁾	S.Y.	Hot Mix Asphalt Driveway, 6" Thick	\$37,324.00	\$30.00	\$18,060.00	\$44.00	\$17,644.00	\$50.00	\$20,050.00
40	3B21HMA	6,381.00	Ton	HMA Base Course, Mix I-2	\$440,289.00	\$70.00	\$446,670.00	\$61.50	\$392,431.50	\$63.00	\$402,003.00
41	3B26TAC	1,016.00	Gallon	Tack Coat	\$6,096.00	\$1.75	\$1,778.00	\$0.01	\$10.16	\$1.00	\$1,016.00
42	3B59APA	1	L.S.	Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$20,000. Enter a Unit Price of \$20,000 as your bid item for this item.)	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
43	3C02BRS	2,498.00	S.Y.	Berm Surfacing, Crushed Stone, 6" Thick	\$37,470.00	\$12.00	\$29,976.00	\$17.00	\$42,466.00	\$12.00	\$29,976.00

ITEMS				General Contractor	RE Pierson Construction Co., Inc.		J. Fletcher Creamer & Son, Inc.		Anselmi & DeCicco		
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
44	3D0001	206	S.Y.	Concrete Base Course, 8" Thick	\$11,948.00	\$90.00	\$18,540.00	\$82.00	\$16,892.00	\$130.00	\$26,780.00
45	3D05APS	320	S.Y.	Bridge Approach Slab	\$96,000.00	\$500.00	\$160,000.00	\$275.00	\$88,000.00	\$300.00	\$96,000.00
46	3E20PMR	4,427.00	S.Y.	Pavement Removal, Variable Depth	\$17,708.00	\$5.00	\$22,135.00	\$3.00	\$13,281.00	\$6.00	\$26,562.00
47	4A01STC	2,417.00	C.Y.	Concrete In Substructure Above Footings	\$2,054,450.00	\$800.00	\$1,933,600.00	\$850.00	\$2,054,450.00	\$800.00	\$1,933,600.00
48	4A04STC	2,060.00	C.Y.	Concrete In Footings	\$721,000.00	\$380.00	\$782,800.00	\$600.00	\$1,236,000.00	\$500.00	\$1,030,000.00
49	4A10RFS	493,054.00	Pound	Reinforcement Steel	\$739,581.00	\$1.25	\$616,317.50	\$1.30	\$640,970.20	\$1.30	\$640,970.20
50	4A11RFS	638,300.00	Pound	Reinforcement Steel, Epoxy Coated	\$1,148,940.00	\$1.35	\$861,705.00	\$1.35	\$861,705.00	\$1.50	\$957,450.00
51	4A12RBC	2,770.00	Each	Reinforcement Bar Coupler	\$83,100.00	\$19.00	\$52,630.00	\$28.00	\$77,560.00	\$30.00	\$83,100.00
52	N4A0003	278	L.F.	Strip Seal Expansion Joints, 4" Movement	\$150,120.00	\$275.00	\$76,450.00	\$275.00	\$76,450.00	\$300.00	\$83,400.00
53	N4A0005	110	L.F.	Jeene Seal Expansion Joints, 1-5/8" Movement	\$7,150.00	\$75.00	\$8,250.00	\$60.00	\$6,600.00	\$200.00	\$22,000.00
54	4C01SSC	24,061.00	Each	Shear Connectors	\$96,244.00	\$3.75	\$90,228.75	\$3.60	\$86,619.60	\$4.00	\$96,244.00
55	4C05SSL	1	L.S.	Structural Steel	\$4,500,000.00	\$4,500,000.00	\$4,500,000.00	\$4,100,000.00	\$4,100,000.00	\$3,900,000.00	\$3,900,000.00
56	4.00E+11	240	L.F.	HP 12 X 53 Test Piles	\$7,200.00	\$90.00	\$21,600.00	\$250.00	\$60,000.00	\$105.00	\$25,200.00
57	4.00E+39	2,340.00	L.F.	Furnishing HP 12x53 Steel Piles	\$58,500.00	\$53.00	\$124,020.00	\$30.00	\$70,200.00	\$25.00	\$58,500.00
58	4.00E+40	1,980.00	L.F.	Driving HP 12x53 Steel Piles	\$59,400.00	\$47.00	\$93,060.00	\$45.00	\$89,100.00	\$22.00	\$43,560.00
59	4.00E+29	43	Each	Splices For Steel Hp 12 X 53 Piles	\$4,300.00	\$300.00	\$12,900.00	\$90.00	\$3,870.00	\$400.00	\$17,200.00
60	4.00E+42	43	Each	Point Reinforcement for HP 12x53 Steel Piles	\$5,375.00	\$400.00	\$17,200.00	\$110.00	\$4,730.00	\$110.00	\$4,730.00
61	4.00E+51	5,368.00	L.F.	Driving 16" Cast-In-Place Concrete Piles	\$214,720.00	\$50.00	\$268,400.00	\$35.00	\$187,880.00	\$37.00	\$198,616.00
62	4.00E+53	105	Each	Splices for 16" Cast-In-Place Concrete Piles	\$10,500.00	\$300.00	\$31,500.00	\$100.00	\$10,500.00	\$200.00	\$21,000.00
63	4.00E+54	5,586.00	L.F.	Furnishing 16" Cast-In-Place Concrete Piles	\$363,090.00	\$75.00	\$418,950.00	\$55.00	\$307,230.00	\$50.00	\$279,300.00
64	4.00E+58	565	L.F.	16" Cast-in-Place Concrete Test Piles	\$42,375.00	\$125.00	\$70,625.00	\$150.00	\$84,750.00	\$115.00	\$64,975.00
65	4E01EDP	1	L.S.	Furnishing Equipment for Driving Piles	\$200,000.00	\$35,000.00	\$35,000.00	\$500,000.00	\$500,000.00	\$250,000.00	\$250,000.00
66	4E01PLT	12	Each	Dynamic Pile Load Tests	\$30,000.00	\$3,000.00	\$36,000.00	\$1,000.00	\$12,000.00	\$3,400.00	\$40,800.00
67	4E01PPC	1,562.00	L.F.	Protective Pile Coating	\$23,430.00	\$15.00	\$23,430.00	\$22.00	\$34,364.00	\$23.00	\$35,926.00
68	4F10OHF	70	C.Y.	Concrete Foundations for Overhead Sign Structures	\$35,000.00	\$1,000.00	\$70,000.00	\$1,000.00	\$70,000.00	\$650.00	\$45,500.00
69	4H39LEB	24	Each	Laminated Elastomeric Bearing, 14"x14"	\$40,800.00	\$1,500.00	\$36,000.00	\$1,100.00	\$26,400.00	\$1,800.00	\$43,200.00
70	4H52LEB	12	Each	Laminated Elastomeric Bearing, 11" x 15"	\$22,800.00	\$1,800.00	\$21,600.00	\$1,400.00	\$16,800.00	\$1,800.00	\$21,600.00
71	4H53LEB	6	Each	Laminated Elastomeric Bearing, 14"x20"	\$9,600.00	\$1,500.00	\$9,000.00	\$1,200.00	\$7,200.00	\$1,800.00	\$10,800.00
72	4H55LEB	27	Each	Laminated Elastomeric Bearing, 18" x 18"	\$29,700.00	\$1,200.00	\$32,400.00	\$800.00	\$21,600.00	\$1,800.00	\$48,600.00
73	4H56LEB	14	Each	Laminated Elastomeric Bearing, 20" x 20"	\$21,000.00	\$1,400.00	\$19,600.00	\$1,000.00	\$14,000.00	\$1,800.00	\$25,200.00
74	4J01DAW	1,380.00	S.Y.	Damp-proofing	\$27,600.00	\$65.00	\$89,700.00	\$15.00	\$20,700.00	\$20.00	\$27,600.00
75	4M02USP	720	S.Y.	Concrete Slope Protection	\$64,800.00	\$95.00	\$68,400.00	\$88.00	\$63,360.00	\$100.00	\$72,000.00
76	4O01TSP	22,850.00	S.F.	Temporary Sheeting	\$228,500.00	\$50.00	\$1,142,500.00	\$5.00	\$114,250.00	\$15.00	\$342,750.00
77	4O02TSP	11,677.00	S.F.	Temporary Sheeting to Remain in Place	\$583,850.00	\$95.00	\$1,109,315.00	\$10.00	\$116,770.00	\$50.00	\$583,850.00
78	4Q0001	1,540.00	S.Y.	Catches	\$308,000.00	\$215.00	\$331,100.00	\$125.00	\$192,500.00	\$20.00	\$30,800.00
79	4R25BSR	2,886.00	S.F.	Substructure Membrane Waterproofing	\$37,518.00	\$17.00	\$49,062.00	\$21.00	\$60,606.00	\$13.00	\$37,518.00
80	4ZM03HPC	128	C.Y.	Concrete in Headblock, HPC	\$83,200.00	\$1,450.00	\$185,600.00	\$1,200.00	\$153,600.00	\$800.00	\$102,400.00
81	4ZM04HPC	407	C.Y.	Concrete in Parapet, HPC	\$280,830.00	\$950.00	\$386,650.00	\$685.00	\$278,795.00	\$1,000.00	\$407,000.00
82	4ZM05HPC	410	S.Y.	Bridge Approach Slab, HPC	\$184,500.00	\$450.00	\$184,500.00	\$350.00	\$143,500.00	\$300.00	\$123,000.00
83	4ZM06HPC	1,901.00	C.Y.	Concrete in Deck, HPC	\$1,425,750.00	\$1,000.00	\$1,901,000.00	\$1,400.00	\$2,661,400.00	\$900.00	\$1,710,900.00
84	4ZM08HPC	220	S.Y.	Relief Slab, 18" Thick, HPC	\$121,000.00	\$300.00	\$66,000.00	\$500.00	\$110,000.00	\$300.00	\$66,000.00
85	4ZM09HPC	205	C.Y.	Concrete In Sidewalk, HPC	\$123,000.00	\$440.00	\$90,200.00	\$375.00	\$76,875.00	\$400.00	\$82,000.00
86	5A08PUD	311	L.F.	8" Pipe Underdrain	\$5,598.00	\$45.00	\$13,995.00	\$21.50	\$6,686.50	\$25.00	\$7,775.00
87	N5A0008	783	L.F.	8" Drainage Pipe, PCMP	\$14,094.00	\$42.00	\$32,886.00	\$21.00	\$16,443.00	\$20.00	\$15,660.00
88	5B00018	46	L.F.	38"X60" Reinforced Concrete Elliptical Pipe	\$12,420.00	\$225.00	\$10,350.00	\$256.00	\$11,776.00	\$300.00	\$13,800.00
89	5B12RC3	161	L.F.	12" Reinforced Concrete Pipe	\$11,270.00	\$42.00	\$6,762.00	\$35.00	\$5,635.00	\$50.00	\$8,050.00
90	5B15RC3	238	L.F.	15" Reinforced Concrete Pipe	\$17,850.00	\$58.00	\$13,804.00	\$33.00	\$7,854.00	\$70.00	\$16,660.00

ITEMS				General Contractor	RE Pierson Construction Co., Inc.		J. Fletcher Creamer & Son, Inc.		Anselmi & DeCicco		
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
91	5B18RC3	1,557.00	L.F.	18" Reinforced Concrete Pipe	\$121,446.00	\$53.00	\$82,521.00	\$32.00	\$49,824.00	\$60.00	\$93,420.00
92	5B24RC3	106	L.F.	24" Reinforced Concrete Pipe	\$9,010.00	\$77.00	\$8,162.00	\$55.00	\$5,830.00	\$70.00	\$7,420.00
93	5B24RC5	193	L.F.	24" Reinforced Concrete Pipe, Class V	\$19,300.00	\$88.00	\$16,984.00	\$57.00	\$11,001.00	\$90.00	\$17,370.00
94	5B30RC3	625	L.F.	30" Reinforced Concrete Pipe, Class III	\$59,375.00	\$90.00	\$56,250.00	\$51.00	\$31,875.00	\$75.00	\$46,875.00
95	5B48RC4	131	L.F.	48" Reinforced Concrete Pipe, Class V	\$26,200.00	\$175.00	\$22,925.00	\$155.00	\$20,305.00	\$200.00	\$26,200.00
96	N5B0001	543	L.F.	18" Corrugated Metal Culvert Pipe	\$43,440.00	\$40.00	\$21,720.00	\$30.00	\$16,290.00	\$65.00	\$35,295.00
97	5C00004	2	Each	Outlet Control Structure	\$12,000.00	\$7,300.00	\$14,600.00	\$8,000.00	\$16,000.00	\$6,000.00	\$12,000.00
98	5C00022	1	Each	Reset Existing Casting	\$650.00	\$495.00	\$495.00	\$260.00	\$260.00	\$500.00	\$500.00
99	5C01ND1	7	Each	Inlet, Type D1	\$12,600.00	\$3,500.00	\$24,500.00	\$2,350.00	\$16,450.00	\$2,500.00	\$17,500.00
100	5C01ND2	1	Each	Inlet, Type D2	\$2,600.00	\$3,500.00	\$3,500.00	\$2,720.00	\$2,720.00	\$3,500.00	\$3,500.00
101	5C01NBO	19	Each	Inlet, Type B	\$41,800.00	\$3,500.00	\$66,500.00	\$1,950.00	\$37,050.00	\$3,000.00	\$57,000.00
102	5C01NEO	1	Each	Inlet, Type E	\$2,100.00	\$3,500.00	\$3,500.00	\$1,775.00	\$1,775.00	\$3,000.00	\$3,000.00
103	9D602009M	3	Unit	Inlets, Type A	\$4,800.00	\$3,000.00	\$9,000.00	\$1,555.00	\$4,665.00	\$2,500.00	\$7,500.00
104	5C20NP1	7	Each	Manhole, Type P-1	\$13,300.00	\$3,000.00	\$21,000.00	\$1,760.00	\$12,320.00	\$3,000.00	\$21,000.00
105	9D652420M	6	Unit	Manhole, Sanitary Sewer	\$18,600.00	\$4,000.00	\$24,000.00	\$2,250.00	\$13,500.00	\$4,000.00	\$24,000.00
106	5ZL0003	4	Each	Electric Manhole	\$76,000.00	\$15,000.00	\$60,000.00	\$17,000.00	\$68,000.00	\$18,000.00	\$72,000.00
107	5ZL0042	4	Each	Telephone Manhole	\$50,000.00	\$10,000.00	\$40,000.00	\$13,000.00	\$52,000.00	\$11,000.00	\$44,000.00
108	5ZL0043	2	Each	Cable TV Manhole	\$10,000.00	\$6,000.00	\$12,000.00	\$4,700.00	\$9,400.00	\$5,000.00	\$10,000.00
109	5D10INC	40	C.Y.	Incidental Concrete	\$20,000.00	\$1,200.00	\$48,000.00	\$1,210.00	\$48,400.00	\$1,000.00	\$40,000.00
110	5F01VCA	118	L.F.	Concrete Curb, Type A	\$2,124.00	\$17.00	\$2,006.00	\$18.00	\$2,124.00	\$17.00	\$2,006.00
111	N5F0001	3,909.00	L.F.	9" X 18" Concrete Curb	\$74,271.00	\$16.00	\$62,544.00	\$18.00	\$70,362.00	\$18.00	\$70,362.00
112	5I01SNP	406	S.F.	Sign Panels	\$10,962.00	\$25.00	\$10,150.00	\$25.00	\$10,150.00	\$26.00	\$10,556.00
113	5J00FGT	1	Each	Flared Guide Rail Terminal	\$2,000.00	\$2,000.00	\$2,000.00	\$2,200.00	\$2,200.00	\$1,900.00	\$1,900.00
114	5J01PCA	1	Each	Parapet Connection, Type A	\$1,800.00	\$1,800.00	\$1,800.00	\$2,200.00	\$2,200.00	\$1,700.00	\$1,700.00
115	5J01RBG	5,007.00	L.F.	Removal of Beam Guide rail	\$12,517.50	\$2.00	\$10,014.00	\$3.00	\$15,021.00	\$2.00	\$10,014.00
116	5J51TTS	3	Each	Tangent Guide Rail Terminal	\$6,000.00	\$2,000.00	\$6,000.00	\$2,200.00	\$6,600.00	\$2,000.00	\$6,000.00
117	5J52ABG	5	Each	Beam Guide Rail Anchorage	\$3,000.00	\$600.00	\$3,000.00	\$600.00	\$3,000.00	\$600.00	\$3,000.00
118	5J52BGR	2,592.00	L.F.	Beam Guide Rail	\$38,880.00	\$15.00	\$38,880.00	\$14.00	\$36,288.00	\$14.00	\$36,288.00
119	5J53RRS	1,250.00	L.F.	Rub Rail	\$7,500.00	\$5.00	\$6,250.00	\$6.00	\$7,500.00	\$5.00	\$6,250.00
120	5J56RGN	210	L.F.	Reset Beam Guide Rail with New Post	\$2,310.00	\$10.00	\$2,100.00	\$15.00	\$3,150.00	\$10.00	\$2,100.00
121	5JGRP02	250	Each	Beam Guide Rail Post, 8' Long	\$12,000.00	\$48.00	\$12,000.00	\$50.00	\$12,500.00	\$46.00	\$11,500.00
122	5JRGR01	100	L.F.	Reset Beam Guide Rail, Type A	\$500.00	\$4.00	\$400.00	\$5.00	\$500.00	\$4.00	\$400.00
123	9D609033M	1	Unit	Controlled Release Terminal	\$1,800.00	\$1,750.00	\$1,750.00	\$800.00	\$800.00	\$1,700.00	\$1,700.00
124	9D609036M	1	Unit	Controlled Release Terminal Anchorage	\$1,300.00	\$1,300.00	\$1,300.00	\$900.00	\$900.00	\$1,200.00	\$1,200.00
125	5K00001	6,449.00	L.F.	Chain Link Fence, Type II, 84" High	\$148,327.00	\$20.00	\$128,980.00	\$22.25	\$143,490.25	\$20.00	\$128,980.00
126	5K00004	3	Each	Vehicular Gate, Type II, 84" High, 24' Wide	\$4,650.00	\$1,300.00	\$3,900.00	\$1,250.00	\$3,750.00	\$1,200.00	\$3,600.00
127	9D509042P	1,224.00	L.F.	Chain-Link Fence, Pvc-Coated Steel, Bridge, 6'3" High Chain-Link Fence, Pvc-Coated Steel, Bridge, 6'3" High, Curved Top	\$73,440.00	\$75.00	\$91,800.00	\$80.00	\$97,920.00	\$75.00	\$91,800.00
128	9D509084P	1,211.00	L.F.	Concrete Monuments	\$90,825.00	\$80.00	\$96,880.00	\$100.00	\$121,100.00	\$77.00	\$93,247.00
129	5L01MON	13	Each	Concrete Sidewalk, 4" Thick	\$7,150.00	\$500.00	\$6,500.00	\$1,500.00	\$19,500.00	\$400.00	\$5,200.00
130	5N04PCS	234	S.Y.	Delineator, Type CAS-Y	\$10,530.00	\$40.00	\$9,360.00	\$43.00	\$10,062.00	\$55.00	\$12,870.00
131	5O30CAS	14	Each	Delineator, Type PAD-Y	\$168.00	\$35.00	\$490.00	\$20.00	\$280.00	\$11.00	\$154.00
132	5O10PADY	2	Each	Delineator, Type PAS-Y	\$28.00	\$35.00	\$70.00	\$20.00	\$40.00	\$13.00	\$26.00
133	5O10PASY	7	Each	Striping and Marking Removal	\$98.00	\$35.00	\$245.00	\$20.00	\$140.00	\$13.50	\$94.50
134	5P06REM	1	L.S.	Temporary Pavement Striping	\$55,000.00	\$25,000.00	\$25,000.00	\$40,000.00	\$40,000.00	\$20,000.00	\$20,000.00
135	5P10TMP	100,000.00	L.F.	Traffic Stripes, Long - Life, Epoxy Resin	\$40,000.00	\$0.15	\$15,000.00	\$0.60	\$60,000.00	\$0.25	\$25,000.00
136	5P20LLS	16,111.00	L.F.		\$7,249.95	\$0.40	\$6,444.40	\$0.38	\$6,122.18	\$0.40	\$6,444.40

ITEMS				General Contractor	RE Pierson Construction Co., Inc.		J. Fletcher Creamer & Son, Inc.		Anselmi & DeCicco		
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
137	5P30LLM	3,469.00	L.F.	Traffic Markings, Lines, long - Life, Epoxy Resin	\$2,775.20	\$0.75	\$2,601.75	\$0.38	\$1,318.22	\$0.40	\$1,387.60
138	5P33LLM	2,306.00	S.F.	Traffic Markings, Symbols, Long - Life, Thermoplastic	\$14,989.00	\$5.00	\$11,530.00	\$4.50	\$10,377.00	\$4.00	\$9,224.00
139	5W02CDV	1,151.00	L.F.	Clean Existing Storm Drains, 15" to 24" Diameter	\$7,481.50	\$1.00	\$1,151.00	\$5.00	\$5,755.00	\$10.00	\$11,510.00
140	5ZA01HGR	136	Each	Utility Support Hangers	\$13,328.00	\$800.00	\$108,800.00	\$450.00	\$61,200.00	\$300.00	\$40,800.00
141	5ZL0030	912	L.F.	48" Steel Casing Pipe, Jacking And Tunneling Method	\$1,368,000.00	\$900.00	\$820,800.00	\$500.00	\$456,000.00	\$1,000.00	\$912,000.00
142	5ZL0031	962	L.F.	26" Steel Casing Pipe	\$125,060.00	\$800.00	\$769,600.00	\$190.00	\$182,780.00	\$200.00	\$192,400.00
143	5ZL0032	150	L.F.	6" Polyvinyl Chloride Sewer Pipe	\$12,750.00	\$30.00	\$4,500.00	\$30.00	\$4,500.00	\$75.00	\$11,250.00
144	5ZL0033	2,551.00	L.F.	8" Ductile Iron Sanitary Sewer Force Main	\$140,305.00	\$75.00	\$191,325.00	\$40.00	\$102,040.00	\$150.00	\$382,650.00
145	5ZL0034	120	L.F.	6" Plastic Gas Main	\$14,400.00	\$120.00	\$14,400.00	\$25.00	\$3,000.00	\$70.00	\$8,400.00
146	5ZL0035	912	L.F.	12" Plastic Gas Main	\$136,800.00	\$175.00	\$159,600.00	\$18.00	\$16,416.00	\$75.00	\$68,400.00
147	5ZL0037	1,050.00	L.F.	12" Steel Gas Main	\$120,750.00	\$120.00	\$126,000.00	\$75.00	\$78,750.00	\$200.00	\$210,000.00
148	5ZL0038	125	L.F.	Electrical Conduit, 3" Steel	\$6,875.00	\$50.00	\$6,250.00	\$40.00	\$5,000.00	\$50.00	\$6,250.00
149	5ZL0039	10,213.00	L.F.	Concrete Encased 4" Duct Bank	\$204,260.00	\$35.00	\$357,455.00	\$12.00	\$122,556.00	\$19.00	\$194,047.00
150	5ZL0040	3,399.00	L.F.	Concrete Encased 5" Duct Bank	\$88,374.00	\$40.00	\$135,960.00	\$14.00	\$47,586.00	\$25.00	\$84,975.00
151	5ZL0041	2	Each	12"X12"X6" C.I. Junction Box	\$1,860.00	\$2,500.00	\$5,000.00	\$920.00	\$1,840.00	\$900.00	\$1,800.00
152	5ZL06DP	12	L.F.	6" Ductile Iron Water Pipe, Class 52	\$11,760.00	\$100.00	\$1,200.00	\$13.50	\$162.00	\$150.00	\$1,800.00
153	5ZL12DP	49	L.F.	12" Ductile Iron Water Pipe, Class 52	\$3,430.00	\$1,200.00	\$58,800.00	\$260.00	\$12,740.00	\$600.00	\$29,400.00
154	5ZL16DP	2,211.00	L.F.	16" Ductile Iron Water Pipe, Class 52	\$497,475.00	\$250.00	\$552,750.00	\$112.00	\$247,632.00	\$250.00	\$552,750.00
155	9D651246M	3	Unit	Fire Hydrant	\$19,500.00	\$4,000.00	\$12,000.00	\$3,800.00	\$11,400.00	\$5,000.00	\$15,000.00
156	9D651252M	1	Unit	Reset Fire Hydrant	\$2,100.00	\$1,500.00	\$1,500.00	\$1,700.00	\$1,700.00	\$750.00	\$750.00
157	9D651255M	3	Unit	Reset Water Valve Box	\$1,650.00	\$125.00	\$375.00	\$52.00	\$156.00	\$400.00	\$1,200.00
158	9D653084M	1	Unit	Reset Gas Valve Box	\$550.00	\$125.00	\$125.00	\$225.00	\$225.00	\$400.00	\$400.00
159	5ZO0022	7,016.00	L.F.	5" Fiberglass Conduit	\$70,160.00	\$20.00	\$140,320.00	\$12.00	\$84,192.00	\$14.00	\$98,224.00
160	5ZO0023	12,912.00	L.F.	4" Fiberglass Conduit	\$103,296.00	\$17.50	\$225,960.00	\$11.00	\$142,032.00	\$13.00	\$167,856.00
161	5ZO0024	1	L.S.	As-Built Plans	\$5,000.00	\$40,000.00	\$40,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00
162	5ZO0010	1	L.S.	Lead and Asbestos Survey, Report and Monitoring Removal of Asbestos (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$20,000. Enter a Unit Price of \$20,000 as your bid for this item.)	\$2,500.00	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
163	5ZO0030	1	L.S.		\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
164	5ZO0018	6,100.00	Ton	Off-Site Disposal of ID-27 Waste	\$353,800.00	\$100.00	\$610,000.00	\$40.00	\$244,000.00	\$45.00	\$274,500.00
165	5ZO0019	1	L.S.	Environmental Health and Safety Plans	\$5,000.00	\$2,500.00	\$2,500.00	\$5,000.00	\$5,000.00	\$20,000.00	\$20,000.00
166	5ZO0026	1	L.S.	Removal of Aboveground Storage Tanks	\$5,000.00	\$1,500.00	\$1,500.00	\$2,100.00	\$2,100.00	\$2,100.00	\$2,100.00
167	6A00016	70	L.F.	1.5" Rigid Metallic Conduit, PVC Coated, Exposed	\$9,800.00	\$45.00	\$3,150.00	\$135.00	\$9,450.00	\$135.00	\$9,450.00
168	6A00024	205	L.F.	2" Rigid Non-Metallic Conduit, PVC - Schedule 40	\$1,640.00	\$4.00	\$820.00	\$7.50	\$1,537.50	\$8.00	\$1,640.00
169	6A00049	65	L.F.	2" Rigid Metallic Conduit in Concrete	\$2,275.00	\$30.00	\$1,950.00	\$34.00	\$2,210.00	\$35.00	\$2,275.00
170	6A00050	946	L.F.	Fence Grounding	\$14,190.00	\$10.00	\$9,460.00	\$14.00	\$13,244.00	\$14.00	\$13,244.00
171	6A02MLC	1,530.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$7,650.00	\$4.50	\$6,885.00	\$4.00	\$6,120.00	\$4.00	\$6,120.00
172	6A02RMU	10	L.F.	2" Rigid Metallic Conduit, Underground	\$130.00	\$15.00	\$150.00	\$12.00	\$120.00	\$12.00	\$120.00
173	6A03RMU	630	L.F.	3" Rigid Metallic Conduit, Underground	\$13,860.00	\$18.00	\$11,340.00	\$20.00	\$12,600.00	\$20.00	\$12,600.00
174	6A03RMS	620	L.F.	3" Rigid Metallic Conduit, on Structures	\$20,460.00	\$30.00	\$18,600.00	\$30.00	\$18,600.00	\$30.00	\$18,600.00
175	6A03RNC	4,125.00	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$33,000.00	\$5.00	\$20,625.00	\$7.00	\$28,875.00	\$7.00	\$28,875.00
176	6A06MLC	590	L.F.	#6 A.W.G. Multiple Lighting Cable	\$1,475.00	\$4.00	\$2,360.00	\$2.00	\$1,180.00	\$2.00	\$1,180.00
177	6A06SVC	130	L.F.	#6 A.W.G. Service Cable (600V)	\$455.00	\$4.00	\$520.00	\$3.00	\$390.00	\$3.00	\$390.00
178	6A08GWR	1,090.00	L.F.	#8 A.W.G. Ground Wire	\$1,907.50	\$1.50	\$1,635.00	\$1.50	\$1,635.00	\$1.50	\$1,635.00
179	6A08MLC	920	L.F.	#8 A.W.G. Multiple Lighting Cable	\$1,610.00	\$3.50	\$3,220.00	\$1.50	\$1,380.00	\$1.50	\$1,380.00
180	6A10GWR	295	L.F.	#10 A.W.G. Ground Wire	\$501.50	\$1.25	\$368.75	\$1.40	\$413.00	\$2.00	\$590.00
181	6A10RLM	2	Each	Lighting Manhole	\$15,000.00	\$7,500.00	\$15,000.00	\$7,000.00	\$14,000.00	\$7,000.00	\$14,000.00

ITEMS				General Contractor	RE Pierson Construction Co., Inc.		J. Fletcher Creamer & Son, Inc.		Anselmi & DeCicco		
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
182	6A10RMC	10	L.F.	1-1/2" Rigid Meyallic Conduit in Concrete	\$300.00	\$50.00	\$500.00	\$29.00	\$290.00	\$30.00	\$300.00
183	6A13RNC	340	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$3,060.00	\$17.00	\$5,780.00	\$8.00	\$2,720.00	\$8.00	\$2,720.00
184	6A21JF1	13	Each	Junction Box Foundation, Type 1	\$50,700.00	\$3,200.00	\$41,600.00	\$3,800.00	\$49,400.00	\$3,800.00	\$49,400.00
185	6A24JBC	4	Each	Junction Box, Type C	\$13,200.00	\$3,000.00	\$12,000.00	\$3,200.00	\$12,800.00	\$3,200.00	\$12,800.00
186	6A25JBD	2	Each	Junction Box, Type D	\$1,800.00	\$1,300.00	\$2,600.00	\$850.00	\$1,700.00	\$900.00	\$1,800.00
187	6A25JPS	2	Each	Junction Box, Type PS	\$3,200.00	\$2,800.00	\$5,600.00	\$1,500.00	\$3,000.00	\$1,500.00	\$3,000.00
188	6E01ESR	1	L.S.	Removal of Emergency Speed Warning and Speed Limit Signs	\$5,500.00	\$5,600.00	\$5,600.00	\$5,400.00	\$5,400.00	\$5,400.00	\$5,400.00
189	6J00030	70	L.F.	4-Way Power/Comm Duct Bank, Concrete Encased	\$4,550.00	\$100.00	\$7,000.00	\$67.00	\$4,690.00	\$60.00	\$4,200.00
190	6J00045	150	L.F.	2-Way Comm Duct Bank, Soil Encased	\$4,800.00	\$40.00	\$6,000.00	\$32.00	\$4,800.00	\$30.00	\$4,500.00
191	6B04RSF	1	L.S.	Remove And Salvage Existing Facilities	\$16,000.00	\$8,000.00	\$8,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
192	6B07RWL	4	Each	RELOCATE LIGHTING STANDARD	\$3,200.00	\$750.00	\$3,000.00	\$750.00	\$3,000.00	\$750.00	\$3,000.00
193	6B00015	2	Each	Type A Luminaire, 100W HPS	\$1,250.00	\$1,000.00	\$2,000.00	\$600.00	\$1,200.00	\$600.00	\$1,200.00
194	6B00002	1	Each	Type A, Luminaire, 150W HPS	\$630.00	\$1,000.00	\$1,000.00	\$610.00	\$610.00	\$600.00	\$600.00
195	6B00016	1	Each	Type C Luminaire, 150W HPS	\$650.00	\$1,000.00	\$1,000.00	\$620.00	\$620.00	\$620.00	\$620.00
196	6B00017	2	Each	Type C Luminaire, 250W HPS	\$1,340.00	\$1,000.00	\$2,000.00	\$650.00	\$1,300.00	\$650.00	\$1,300.00
197	6B00018	2	Each	Lighting Standard, Type 2	\$5,000.00	\$2,200.00	\$4,400.00	\$2,400.00	\$4,800.00	\$2,400.00	\$4,800.00
198	6B00001	1	Each	Lighting Standard, Type 7	\$3,100.00	\$2,700.00	\$2,700.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
199	6B00019	2	Each	Replace Missing Lighting Standard, Type 2	\$5,600.00	\$3,000.00	\$6,000.00	\$2,700.00	\$5,400.00	\$2,700.00	\$5,400.00
200	6B00020	2	Each	Relocate Junction Box Foundation, Type 1	\$1,900.00	\$2,600.00	\$5,200.00	\$900.00	\$1,800.00	\$900.00	\$1,800.00
201	6B00021	2	Each	Relocate Concrete base Foundation, Type 1	\$1,600.00	\$1,600.00	\$3,200.00	\$750.00	\$1,500.00	\$750.00	\$1,500.00
202	6B00022	1	Each	Concrete Base Foundation, Type IV For Lighting Standard	\$2,100.00	\$3,200.00	\$3,200.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
203	6B00023	2	Each	Handhole, 28"x30"	\$10,400.00	\$5,000.00	\$10,000.00	\$5,100.00	\$10,200.00	\$5,000.00	\$10,000.00
204	6B00024	1	L.S.	Underbridge Lighting Installation, Structure No. 60.33	\$4,600.00	\$4,000.00	\$4,000.00	\$4,500.00	\$4,500.00	\$5,000.00	\$5,000.00
205	9D701102M	6	Unit	18" x 36" Junction Boxes	\$10,200.00	\$1,900.00	\$11,400.00	\$1,600.00	\$9,600.00	\$1,600.00	\$9,600.00
206	9D701123M	1	Unit	Foundation, Type SFT	\$1,200.00	\$1,800.00	\$1,800.00	\$1,100.00	\$1,100.00	\$1,000.00	\$1,000.00
207	9D701132M	1	Unit	Foundation, Type P-MC	\$2,000.00	\$2,400.00	\$2,400.00	\$1,900.00	\$1,900.00	\$2,000.00	\$2,000.00
208	9D701135M	3	Unit	Foundation, Type SPF	\$2,700.00	\$850.00	\$2,550.00	\$850.00	\$2,550.00	\$900.00	\$2,700.00
209	9D701138M	3	Unit	Foundation, Type STF	\$11,700.00	\$3,500.00	\$10,500.00	\$3,800.00	\$11,400.00	\$4,000.00	\$12,000.00
210	9D701144M	1	Unit	Foundation, Type SFK	\$1,800.00	\$1,900.00	\$1,900.00	\$1,700.00	\$1,700.00	\$1,500.00	\$1,500.00
211	9D702009M	1	Unit	Controller, 8 Phase	\$20,000.00	\$23,000.00	\$23,000.00	\$19,000.00	\$19,000.00	\$19,000.00	\$19,000.00
212	9D702012M	2	Unit	Traffic Signal Standard, Aluminum	\$4,800.00	\$2,300.00	\$4,600.00	\$2,350.00	\$4,700.00	\$2,300.00	\$4,600.00
213	9D702015M	3	Unit	Traffic Signal Standard, Steel	\$11,700.00	\$5,000.00	\$15,000.00	\$3,800.00	\$11,400.00	\$3,800.00	\$11,400.00
214	9D702018M	3	Unit	Pedestrian Sign Standard	\$2,400.00	\$750.00	\$2,250.00	\$790.00	\$2,370.00	\$800.00	\$2,400.00
215	9D702021M	1	Unit	Traffic Signal Mast Arm, Aluminum	\$2,200.00	\$2,000.00	\$2,000.00	\$2,100.00	\$2,100.00	\$2,100.00	\$2,100.00
216	9D702024M	3	Unit	Traffic Signal Mast Arm, Steel	\$17,700.00	\$5,000.00	\$15,000.00	\$5,800.00	\$17,400.00	\$5,800.00	\$17,400.00
217	9D702027P	660	L.F.	Traffic Signal Cable, 2 Conductor	\$1,485.00	\$2.50	\$1,650.00	\$2.00	\$1,320.00	\$2.00	\$1,320.00
218	9D702030P	1,300.00	L.F.	Traffic Signal Cable, 5 Conductor	\$4,225.00	\$2.50	\$3,250.00	\$3.00	\$3,900.00	\$3.00	\$3,900.00
219	9D702033P	2,060.00	L.F.	Traffic Signal Cable, 10 Conductor	\$7,725.00	\$3.00	\$6,180.00	\$3.50	\$7,210.00	\$4.00	\$8,240.00
220	9D702036M	15	Unit	Traffic Signal Head	\$12,150.00	\$1,300.00	\$19,500.00	\$800.00	\$12,000.00	\$800.00	\$12,000.00
221	9D702039M	8	Unit	Pedestrian Signal Head	\$6,600.00	\$1,200.00	\$9,600.00	\$820.00	\$6,560.00	\$800.00	\$6,400.00
222	9D702042M	4	Unit	Push Button	\$940.00	\$275.00	\$1,100.00	\$230.00	\$920.00	\$240.00	\$960.00
223	9D702045M	3	Unit	Image Detector	\$18,900.00	\$6,400.00	\$19,200.00	\$6,200.00	\$18,600.00	\$6,200.00	\$18,600.00
224	9D702054M	1	L.S.	Temporary Traffic Signal System, Location No. 1	\$60,000.00	\$45,000.00	\$45,000.00	\$58,000.00	\$58,000.00	\$58,000.00	\$58,000.00
225	9D702060M	1	Unit	Controller Turn-On	\$550.00	\$2,500.00	\$2,500.00	\$500.00	\$500.00	\$500.00	\$500.00
226	9D703015M	3	Unit	Lighting Mast Arm Steel	\$4,350.00	\$1,500.00	\$4,500.00	\$1,400.00	\$4,200.00	\$1,400.00	\$4,200.00
227	9D703018M	3	Unit	Luminaire	\$2,700.00	\$1,000.00	\$3,000.00	\$890.00	\$2,670.00	\$900.00	\$2,700.00
228	9D701171M	1	Unit	Meter Cabinet, Type TL	\$2,300.00	\$3,000.00	\$3,000.00	\$2,200.00	\$2,200.00	\$2,200.00	\$2,200.00

ITEMS					General Contractor	RE Pierson Construction Co., Inc.		J. Fletcher Creamer & Son, Inc.		Anselmi & DeCicco	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
229	7B13TWE	482	S.F.	Landscape Wall	\$16,388.00	\$30.00	\$14,460.00	\$60.00	\$28,920.00	\$45.00	\$21,690.00
230	7C01TOP	69,429.00	S.Y.	Topsoil	\$104,143.50	\$1.25	\$86,786.25	\$1.30	\$90,257.70	\$1.50	\$104,143.50
231	7D01SED	15,926.00	S.Y.	Seeding, Type A	\$10,351.90	\$0.75	\$11,944.50	\$0.76	\$12,103.76	\$0.60	\$9,555.60
232	7D02SED	37,105.00	S.Y.	Seeding, Type B	\$24,118.25	\$0.70	\$25,973.50	\$0.76	\$28,199.80	\$0.60	\$22,263.00
233	7D08SED	53,503.00	S.Y.	Seeding, Type L	\$40,127.25	\$0.82	\$43,872.46	\$1.00	\$53,503.00	\$0.70	\$37,452.10
234	7D30STM	1,870.00	S.Y.	STRAW MULCHING	\$841.50	\$0.35	\$654.50	\$0.40	\$748.00	\$0.50	\$935.00
235	7F01SSM	1,650.00	S.Y.	Soil Stabilization Matting	\$4,785.00	\$3.50	\$5,775.00	\$2.80	\$4,620.00	\$3.00	\$4,950.00
236	7F02SSM	2,270.00	S.Y.	Permanent Soil Stabilization Matting	\$9,080.00	\$5.00	\$11,350.00	\$3.80	\$8,626.00	\$4.00	\$9,080.00
237	8A00002	1	L.S.	Uniform Traffic Directors (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$50,000. Enter a Unit Price of \$50,000 as your bid for this item.)	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
238	8A06MPT	50	Barrel	Repair Temporary Impact Attenuators	\$12,500.00	\$500.00	\$25,000.00	\$300.00	\$15,000.00	\$350.00	\$17,500.00
239	8B01MPT	7,400.00	L.F.	Furnishing Concrete Barrier	\$296,000.00	\$37.00	\$273,800.00	\$25.00	\$185,000.00	\$21.00	\$155,400.00
240	8B03MPT	100	Each	Furnishing Sign Stands	\$20,000.00	\$200.00	\$20,000.00	\$25.00	\$2,500.00	\$200.00	\$20,000.00
241	8B04MPT	125	Each	Furnishing Sign Panels	\$11,000.00	\$160.00	\$20,000.00	\$200.00	\$25,000.00	\$150.00	\$18,750.00
242	8B05MPT	5	Each	Furnishing Overlay Panels	\$1,250.00	\$75.00	\$375.00	\$200.00	\$1,000.00	\$80.00	\$400.00
243	8B06MPT	200	Each	Furnishing Traffic Cones	\$4,000.00	\$25.00	\$5,000.00	\$20.00	\$4,000.00	\$20.00	\$4,000.00
244	8B07MPT	25	Each	Furnishing Flashing Lights	\$3,125.00	\$90.00	\$2,250.00	\$100.00	\$2,500.00	\$120.00	\$3,000.00
245	8B08MPT	100	Each	Furnishing Batteries	\$600.00	\$2.50	\$250.00	\$50.00	\$5,000.00	\$1.00	\$100.00
246	8B10MPT	9,200.00	L.F.	Placing and Removing Concrete Barrier	\$138,000.00	\$15.00	\$138,000.00	\$20.00	\$184,000.00	\$15.00	\$138,000.00
247	8B15MPT	480	M.H.	Traffic Protection Patrol	\$38,400.00	\$100.00	\$48,000.00	\$95.00	\$45,600.00	\$60.00	\$28,800.00
248	8B16MPT	800	M.H.	Uniformed Flagman	\$20,000.00	\$88.00	\$70,400.00	\$58.00	\$46,400.00	\$70.00	\$56,000.00
249	8B17MPT	3	Each	Furnishing Truck with Mounted Attenuator	\$75,000.00	\$30,000.00	\$90,000.00	\$25,000.00	\$75,000.00	\$15,000.00	\$45,000.00
250	8B18MPT	15	Each	Furnishing Temporary Impact Attenuator	\$37,500.00	\$3,000.00	\$45,000.00	\$4,800.00	\$72,000.00	\$3,000.00	\$45,000.00
251	8B20MPT	15	Each	Placing and Removing Temporary Impact Attenuator	\$30,000.00	\$1,000.00	\$15,000.00	\$2,500.00	\$37,500.00	\$2,000.00	\$30,000.00
252	8B21MPT	20	Each	Shoulder Closing for Engineer's Use	\$20,000.00	\$2,500.00	\$50,000.00	\$5,000.00	\$100,000.00	\$1,500.00	\$30,000.00
253	8B25MPT	4	Each	Furnish Variable Message Sign	\$60,000.00	\$25,000.00	\$100,000.00	\$15,000.00	\$60,000.00	\$20,000.00	\$80,000.00
254	8B31MPT	1	L.S.	Maintenance and Protection of Traffic	\$750,000.00	\$850,000.00	\$850,000.00	\$700,000.00	\$700,000.00	\$300,000.00	\$300,000.00
255	5K00019	18	L.F.	Chain Link Fence, Type II, 48" High	\$324.00	\$65.00	\$1,170.00	\$75.00	\$1,350.00	\$60.00	\$1,080.00
256	5K00020	2	Each	Vehicular Gate, Type II, 48" High, 12' Wide	\$900.00	\$800.00	\$1,600.00	\$900.00	\$1,800.00	\$800.00	\$1,600.00
257	5K00021	1,315.00	L.F.	Temporary Fencing, 96" High	\$15,780.00	\$25.00	\$32,875.00	\$26.00	\$34,190.00	\$20.00	\$26,300.00
258	1HFP066	1	L.S.	Fuel Price Adjustment (This is a NO BID, Lump Sum item for this contract. The Lump Sum price is \$66,000. Enter a Unit Price of \$66,000 as your bid item for this item.)	\$66,000.00	\$66,000.00	\$66,000.00	\$66,000.00	\$66,000.00	\$66,000.00	\$66,000.00
TOTAL OF ABOVE ITEMS					\$34,878,040.55		\$35,514,777.86		\$32,705,080.17		\$29,729,929.40

Notes:

(1) Electronic Bids and EE use 602 as quantity. Paper based bids use 401

ITEMS				Carbro Constructors Corp		Northeast Remsco Construction, Inc.		Rencor, Inc.		
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	1D01LAY	1	L.S.	Construction Layout	\$250,000.00	\$250,000.00	\$260,000.00	\$260,000.00	\$300,000.00	\$300,000.00
2	1D10MOB	1	L.S.	Mobilization	\$1,500,000.00	\$1,500,000.00	\$3,400,000.00	\$3,400,000.00	\$1,730,000.00	\$1,730,000.00
3	1G03SCH	1	L.S.	Progress Schedule (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$250,000. Enter a Unit Price of \$250,000 as your bid for this item.)	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
4	2A02CAG	1	L.S.	Clearing and Grubbing	\$820,000.00	\$820,000.00	\$400,000.00	\$400,000.00	\$925,000.00	\$925,000.00
5	2B02REX	36,844.00	C.Y.	Roadway Excavation, Earth	\$9.00	\$331,596.00	\$18.00	\$663,192.00	\$12.00	\$442,128.00
6	2B15STS	8,416.00	C.Y.	Stripping Topsoil	\$9.00	\$75,744.00	\$12.00	\$100,992.00	\$4.00	\$33,664.00
7	2C01EMB	267,047.00	C.Y.	Embankment, Common	\$14.00	\$3,738,658.00	\$17.50	\$4,673,322.50	\$17.00	\$4,539,799.00
8	2C02EMB	7,223.00	C.Y.	Embankment, Grade A	\$20.00	\$144,460.00	\$20.00	\$144,460.00	\$20.00	\$144,460.00
9	2C04EMB	3,280.00	C.Y.	Porous Fill	\$30.00	\$98,400.00	\$45.00	\$147,600.00	\$30.00	\$98,400.00
10	N2C0005	12	Each	Settlement Platforms	\$750.00	\$9,000.00	\$400.00	\$4,800.00	\$3,500.00	\$42,000.00
11	2D01CEX	576	C.Y.	Channel Excavation	\$20.00	\$11,520.00	\$22.00	\$12,672.00	\$25.00	\$14,400.00
12	2E01CAL	202	C.Y.	Coarse Aggregate Layer	\$50.00	\$10,100.00	\$30.00	\$6,060.00	\$44.00	\$8,888.00
13	2E01FEX	5,580.00	C.Y.	Foundatoin Excavation	\$25.00	\$139,500.00	\$40.00	\$223,200.00	\$25.00	\$139,500.00
14	2F04TEX	2,225.00	L.F.	Trench Excavation, Electrical	\$14.00	\$31,150.00	\$13.00	\$28,925.00	\$10.00	\$22,250.00
15	2G00002	73	Ton	Riprap Stone Slope Protection, 12" Thick, (D50=6")	\$70.00	\$5,110.00	\$40.00	\$2,920.00	\$74.00	\$5,402.00
16	2G12A06	187	Ton	Riprap Stone Aprons, 12" Thick, D50=6"	\$70.00	\$13,090.00	\$50.00	\$9,350.00	\$80.00	\$14,960.00
17	2G16A01	55	Ton	Riprap Stone Aprons, 16" Thick, D50=8"	\$70.00	\$3,850.00	\$50.00	\$2,750.00	\$90.00	\$4,950.00
18	2H00006	1,930.00	L.F.	Heavy Duty Silt Fence, Orange	\$7.00	\$13,510.00	\$6.00	\$11,580.00	\$6.00	\$11,580.00
19	2H00007	15,615.00	L.F.	Heavy Duty Silt Fence, Black	\$7.00	\$109,305.00	\$6.00	\$93,690.00	\$5.00	\$78,075.00
20	2H00008	37	Each	Storm Sewer Inlet Protection	\$20.00	\$740.00	\$300.00	\$11,100.00	\$250.00	\$9,250.00
21	2H05DSC	76	Thousand Gallons	Watering	\$100.00	\$7,600.00	\$50.00	\$3,800.00	\$125.00	\$9,500.00
22	2H21TEC	185	Ton	Temporary Stone, Grade B	\$25.00	\$4,625.00	\$35.00	\$6,475.00	\$60.00	\$11,100.00
23	2H35TEC	70	L.F.	Floating Turbidity Barriers	\$15.00	\$1,050.00	\$30.00	\$2,100.00	\$35.00	\$2,450.00
24	N2H0004	665	C.Y.	Temporary Stone Check Dam	\$25.00	\$16,625.00	\$30.00	\$19,950.00	\$50.00	\$33,250.00
25	N2H0006	8	Each	Dewatering Basins	\$500.00	\$4,000.00	\$1,000.00	\$8,000.00	\$1,500.00	\$12,000.00
26	2J01DES	1	L.S.	Demolition of Existing Structures	\$500,000.00	\$500,000.00	\$1,200,000.00	\$1,200,000.00	\$750,000.00	\$750,000.00
27	2M00006	1,000.00	C.Y.	Excavation, Acid Producing Soils	\$2.00	\$2,000.00	\$4.00	\$4,000.00	\$15.00	\$15,000.00
28	2M00007	3,000.00	S.Y.	Acid-Producing Soils Remediation	\$1.00	\$3,000.00	\$1.50	\$4,500.00	\$9.00	\$27,000.00
29	N2M0001	11,147.00	S.Y.	High Strength Geotextile	\$1.00	\$11,147.00	\$1.00	\$11,147.00	\$2.00	\$22,294.00
30	2P00001	1	L.S.	Demolition of Buildings Lot #1	\$75,000.00	\$75,000.00	\$31,000.00	\$31,000.00	\$25,000.00	\$25,000.00
31	3A00001	1,715.00	S.Y.	Aggregate Base Course, 7" Thick	\$9.00	\$15,435.00	\$12.00	\$20,580.00	\$7.00	\$12,005.00
32	3A06ABC	20,381.00	S.Y.	Aggregate Base Course, 6" Thick	\$8.00	\$163,048.00	\$8.00	\$163,048.00	\$6.00	\$122,286.00
33	3A07ABC	9,309.00	S.Y.	Aggregate Base Course, 6.5" Thick	\$8.25	\$76,799.25	\$8.00	\$74,472.00	\$6.50	\$60,508.50
34	3A08ABC	10,293.00	S.Y.	Aggregate Base Course, 8" Thick	\$9.50	\$97,783.50	\$8.00	\$82,344.00	\$8.00	\$82,344.00
35	3B01ABC	3,693.00	Ton	Asphaltic Base Course 25H64	\$64.00	\$236,352.00	\$58.00	\$214,194.00	\$70.00	\$258,510.00
36	3B01AIC	1,511.00	Ton	Asphaltic Intermediate Course 19H76	\$68.00	\$102,748.00	\$60.00	\$90,660.00	\$70.00	\$105,770.00
37	3B01ASC	855	Ton	Asphaltic Surface Course 12.5H76	\$77.00	\$65,835.00	\$75.00	\$64,125.00	\$70.00	\$59,850.00
38	3B03HMA	2,571.00	Ton	HMA Surface Course, Mix I-5	\$74.00	\$190,254.00	\$72.00	\$185,112.00	\$65.00	\$167,115.00
39	3B14HMA	602 ⁽¹⁾	S.Y.	Hot Mix Asphalt Driveway, 6" Thick	\$30.00	\$12,030.00	\$42.00	\$16,842.00	\$50.00	\$20,050.00
40	3B21HMA	6,381.00	Ton	HMA Base Course, Mix I-2	\$70.00	\$446,670.00	\$62.00	\$395,622.00	\$60.00	\$382,860.00
41	3B26TAC	1,016.00	Gallon	Tack Coat	\$0.01	\$10.16	\$1.00	\$1,016.00	\$1.00	\$1,016.00
42	3B59APA	1	L.S.	Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$20,000. Enter a Unit Price of \$20,000 as your bid item for this item.)	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
43	3C02BRS	2,498.00	S.Y.	Berm Surfacing, Crushed Stone, 6" Thick	\$15.00	\$37,470.00	\$10.00	\$24,980.00	\$10.00	\$24,980.00

ITEMS					Carbro Constructors Corp		Northeast Remsco Construction, Inc.		Rencor, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
44	3D0001	206	S.Y.	Concrete Base Course, 8" Thick	\$80.00	\$16,480.00	\$56.00	\$11,536.00	\$57.00	\$11,742.00
45	3D05APS	320	S.Y.	Bridge Approach Slab	\$400.00	\$128,000.00	\$308.00	\$98,560.00	\$320.00	\$102,400.00
46	3E20PMR	4,427.00	S.Y.	Pavement Removal, Variable Depth	\$4.00	\$17,708.00	\$6.00	\$26,562.00	\$5.00	\$22,135.00
47	4A01STC	2,417.00	C.Y.	Concrete In Substructure Above Footings	\$825.00	\$1,994,025.00	\$750.00	\$1,812,750.00	\$650.00	\$1,571,050.00
48	4A04STC	2,060.00	C.Y.	Concrete In Footings	\$475.00	\$978,500.00	\$252.00	\$519,120.00	\$650.00	\$1,339,000.00
49	4A10RFS	493,054.00	Pound	Reinforcement Steel	\$1.50	\$739,581.00	\$1.60	\$788,886.40	\$1.00	\$493,054.00
50	4A11RFS	638,300.00	Pound	Reinforcement Steel, Epoxy Coated	\$1.75	\$1,117,025.00	\$1.60	\$1,021,280.00	\$1.10	\$702,130.00
51	4A12RBC	2,770.00	Each	Reinforcement Bar Coupler	\$31.00	\$85,870.00	\$35.00	\$96,950.00	\$35.00	\$96,950.00
52	N4A0003	278	L.F.	Strip Seal Expansion Joints, 4" Movement	\$240.00	\$66,720.00	\$195.00	\$54,210.00	\$300.00	\$83,400.00
53	N4A0005	110	L.F.	Jeene Seal Expansion Joints, 1-5/8" Movement	\$60.00	\$6,600.00	\$41.00	\$4,510.00	\$90.00	\$9,900.00
54	4C01SSC	24,061.00	Each	Shear Connectors	\$4.00	\$96,244.00	\$3.90	\$93,837.90	\$4.00	\$96,244.00
55	4C05SSL	1	L.S.	Structural Steel	\$4,151,000.00	\$4,151,000.00	\$4,520,000.00	\$4,520,000.00	\$4,500,000.00	\$4,500,000.00
56	4.00E+11	240	L.F.	HP 12 X 53 Test Piles	\$104.00	\$24,960.00	\$26.00	\$6,240.00	\$135.00	\$32,400.00
57	4.00E+39	2,340.00	L.F.	Furnishing HP 12x53 Steel Piles	\$25.00	\$58,500.00	\$26.00	\$60,840.00	\$45.00	\$105,300.00
58	4.00E+40	1,980.00	L.F.	Driving HP 12x53 Steel Piles	\$24.00	\$47,520.00	\$22.00	\$43,560.00	\$75.00	\$148,500.00
59	4.00E+29	43	Each	Splices For Steel Hp 12 X 53 Piles	\$450.00	\$19,350.00	\$93.00	\$3,999.00	\$700.00	\$30,100.00
60	4.00E+42	43	Each	Point Reinforcement for HP 12x53 Steel Piles	\$105.00	\$4,515.00	\$62.00	\$2,666.00	\$125.00	\$5,375.00
61	4.00E+51	5,368.00	L.F.	Driving 16" Cast-In-Place Concrete Piles	\$39.00	\$209,352.00	\$50.00	\$268,400.00	\$60.00	\$322,080.00
62	4.00E+53	105	Each	Splices for 16" Cast-In-Place Concrete Piles	\$650.00	\$68,250.00	\$129.00	\$13,545.00	\$700.00	\$73,500.00
63	4.00E+54	5,586.00	L.F.	Furnishing 16" Cast-In-Place Concrete Piles	\$47.00	\$262,542.00	\$42.00	\$234,612.00	\$45.00	\$251,370.00
64	4.00E+58	565	L.F.	16" Cast-in-Place Concrete Test Piles	\$115.00	\$64,975.00	\$58.00	\$32,770.00	\$200.00	\$113,000.00
65	4E01EDP	1	L.S.	Furnishing Equipment for Driving Piles	\$300,000.00	\$300,000.00	\$15,000.00	\$15,000.00	\$500,000.00	\$500,000.00
66	4E01PLT	12	Each	Dynamic Pile Load Tests	\$3,700.00	\$44,400.00	\$2,900.00	\$34,800.00	\$3,000.00	\$36,000.00
67	4E01PPC	1,562.00	L.F.	Protective Pile Coating	\$23.00	\$35,926.00	\$15.00	\$23,430.00	\$20.00	\$31,240.00
68	4F10OHF	70	C.Y.	Concrete Foundations for Overhead Sign Structures	\$950.00	\$66,500.00	\$500.00	\$35,000.00	\$1,200.00	\$84,000.00
69	4H39LEB	24	Each	Laminated Elastomeric Bearing, 14"x14"	\$1,700.00	\$40,800.00	\$3,500.00	\$84,000.00	\$2,655.00	\$63,720.00
70	4H52LEB	12	Each	Laminated Elastomeric Bearing, 11" x 15"	\$1,900.00	\$22,800.00	\$3,500.00	\$42,000.00	\$2,230.00	\$26,760.00
71	4H53LEB	6	Each	Laminated Elastomeric Bearing, 14"x20"	\$1,700.00	\$10,200.00	\$3,500.00	\$21,000.00	\$1,933.00	\$11,598.00
72	4H55LEB	27	Each	Laminated Elastomeric Bearing, 18" x 18"	\$1,300.00	\$35,100.00	\$3,500.00	\$94,500.00	\$2,030.00	\$54,810.00
73	4H56LEB	14	Each	Laminated Elastomeric Bearing, 20" x 20"	\$1,500.00	\$21,000.00	\$3,500.00	\$49,000.00	\$2,200.00	\$30,800.00
74	4J01DAW	1,380.00	S.Y.	Damp-proofing	\$10.00	\$13,800.00	\$10.00	\$13,800.00	\$11.00	\$15,180.00
75	4M02USP	720	S.Y.	Concrete Slope Protection	\$95.00	\$68,400.00	\$87.00	\$62,640.00	\$100.00	\$72,000.00
76	4O01TSP	22,850.00	S.F.	Temporary Sheeting	\$35.00	\$799,750.00	\$38.00	\$868,300.00	\$35.00	\$799,750.00
77	4O02TSP	11,677.00	S.F.	Temporary Sheeting to Remain in Place	\$60.00	\$700,620.00	\$1.00	\$11,677.00	\$45.00	\$525,465.00
78	4Q0001	1,540.00	S.Y.	Catches	\$75.00	\$115,500.00	\$145.00	\$223,300.00	\$248.00	\$381,920.00
79	4R25BSR	2,886.00	S.F.	Substructure Membrane Waterproofing	\$12.00	\$34,632.00	\$11.50	\$33,189.00	\$16.00	\$46,176.00
80	4ZM03HPC	128	C.Y.	Concrete in Headblock, HPC	\$900.00	\$115,200.00	\$675.00	\$86,400.00	\$1,000.00	\$128,000.00
81	4ZM04HPC	407	C.Y.	Concrete in Parapet, HPC	\$700.00	\$284,900.00	\$685.00	\$278,795.00	\$1,000.00	\$407,000.00
82	4ZM05HPC	410	S.Y.	Bridge Approach Slab, HPC	\$425.00	\$174,250.00	\$350.00	\$143,500.00	\$350.00	\$143,500.00
83	4ZM06HPC	1,901.00	C.Y.	Concrete in Deck, HPC	\$850.00	\$1,615,850.00	\$730.00	\$1,387,730.00	\$850.00	\$1,615,850.00
84	4ZM08HPC	220	S.Y.	Relief Slab, 18" Thick, HPC	\$275.00	\$60,500.00	\$300.00	\$66,000.00	\$500.00	\$110,000.00
85	4ZM09HPC	205	C.Y.	Concrete In Sidewalk, HPC	\$800.00	\$164,000.00	\$590.00	\$120,950.00	\$600.00	\$123,000.00
86	5A08PUD	311	L.F.	8" Pipe Underdrain	\$25.00	\$7,775.00	\$30.00	\$9,330.00	\$45.00	\$13,995.00
87	N5A0008	783	L.F.	8" Drainage Pipe, PCMP	\$55.00	\$43,065.00	\$10.00	\$7,830.00	\$35.00	\$27,405.00
88	5B00018	46	L.F.	38"X60" Reinforced Concrete Elliptical Pipe	\$500.00	\$23,000.00	\$500.00	\$23,000.00	\$250.00	\$11,500.00
89	5B12RC3	161	L.F.	12" Reinforced Concrete Pipe	\$65.00	\$10,465.00	\$32.00	\$5,152.00	\$45.00	\$7,245.00
90	5B15RC3	238	L.F.	15" Reinforced Concrete Pipe	\$70.00	\$16,660.00	\$60.00	\$14,280.00	\$47.00	\$11,186.00

ITEMS					Carbro Constructors Corp		Northeast Remsco Construction, Inc.		Rencor, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
91	5B18RC3	1,557.00	L.F.	18" Reinforced Concrete Pipe	\$75.00	\$116,775.00	\$64.00	\$99,648.00	\$49.00	\$76,293.00
92	5B24RC3	106	L.F.	24" Reinforced Concrete Pipe	\$80.00	\$8,480.00	\$80.00	\$8,480.00	\$60.00	\$6,360.00
93	5B24RC5	193	L.F.	24" Reinforced Concrete Pipe, Class V	\$90.00	\$17,370.00	\$60.00	\$11,580.00	\$70.00	\$13,510.00
94	5B30RC3	625	L.F.	30" Reinforced Concrete Pipe, Class III	\$95.00	\$59,375.00	\$65.00	\$40,625.00	\$75.00	\$46,875.00
95	5B48RC4	131	L.F.	48" Reinforced Concrete Pipe, Class V	\$165.00	\$21,615.00	\$150.00	\$19,650.00	\$200.00	\$26,200.00
96	N5B0001	543	L.F.	18" Corrugated Metal Culvert Pipe	\$70.00	\$38,010.00	\$70.00	\$38,010.00	\$55.00	\$29,865.00
97	5C00004	2	Each	Outlet Control Structure	\$14,000.00	\$28,000.00	\$8,000.00	\$16,000.00	\$7,000.00	\$14,000.00
98	5C00022	1	Each	Reset Existing Casting	\$25.00	\$25.00	\$300.00	\$300.00	\$700.00	\$700.00
99	5C01ND1	7	Each	Inlet, Type D1	\$1,800.00	\$12,600.00	\$3,100.00	\$21,700.00	\$3,500.00	\$24,500.00
100	5C01ND2	1	Each	Inlet, Type D2	\$3,000.00	\$3,000.00	\$3,600.00	\$3,600.00	\$4,000.00	\$4,000.00
101	5C01NBO	19	Each	Inlet, Type B	\$2,800.00	\$53,200.00	\$3,400.00	\$64,600.00	\$3,600.00	\$68,400.00
102	5C01NEO	1	Each	Inlet, Type E	\$2,700.00	\$2,700.00	\$2,000.00	\$2,000.00	\$3,500.00	\$3,500.00
103	9D602009M	3	Unit	Inlets, Type A	\$2,000.00	\$6,000.00	\$2,000.00	\$6,000.00	\$3,800.00	\$11,400.00
104	5C20NP1	7	Each	Manhole, Type P-1	\$2,000.00	\$14,000.00	\$3,200.00	\$22,400.00	\$3,500.00	\$24,500.00
105	9D652420M	6	Unit	Manhole, Sanitary Sewer	\$3,000.00	\$18,000.00	\$8,000.00	\$48,000.00	\$7,000.00	\$42,000.00
106	5ZL0003	4	Each	Electric Manhole	\$20,000.00	\$80,000.00	\$15,000.00	\$60,000.00	\$15,000.00	\$60,000.00
107	5ZL0042	4	Each	Telephone Manhole	\$13,000.00	\$52,000.00	\$12,000.00	\$48,000.00	\$9,000.00	\$36,000.00
108	5ZL0043	2	Each	Cable TV Manhole	\$5,000.00	\$10,000.00	\$6,000.00	\$12,000.00	\$7,000.00	\$14,000.00
109	5D10INC	40	C.Y.	Incidental Concrete	\$750.00	\$30,000.00	\$2,700.00	\$108,000.00	\$2,300.00	\$92,000.00
110	5F01VCA	118	L.F.	Concrete Curb, Type A	\$18.00	\$2,124.00	\$21.00	\$2,478.00	\$18.00	\$2,124.00
111	N5F0001	3,909.00	L.F.	9" X 18" Concrete Curb	\$17.00	\$66,453.00	\$19.00	\$74,271.00	\$18.00	\$70,362.00
112	5I01SNP	406	S.F.	Sign Panels	\$26.00	\$10,556.00	\$26.00	\$10,556.00	\$26.00	\$10,556.00
113	5J00FGT	1	Each	Flared Guide Rail Terminal	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$1,925.00	\$1,925.00
114	5J01PCA	1	Each	Parapet Connection, Type A	\$1,850.00	\$1,850.00	\$1,800.00	\$1,800.00	\$1,750.00	\$1,750.00
115	5J01RBG	5,007.00	L.F.	Removal of Beam Guide rail	\$2.00	\$10,014.00	\$2.00	\$10,014.00	\$2.00	\$10,014.00
116	5J51TTS	3	Each	Tangent Guide Rail Terminal	\$2,100.00	\$6,300.00	\$1,995.00	\$5,985.00	\$1,995.00	\$5,985.00
117	5J52ABG	5	Each	Beam Guide Rail Anchorage	\$600.00	\$3,000.00	\$585.00	\$2,925.00	\$585.00	\$2,925.00
118	5J52BGR	2,592.00	L.F.	Beam Guide Rail	\$15.00	\$38,880.00	\$14.00	\$36,288.00	\$14.00	\$36,288.00
119	5J53RRS	1,250.00	L.F.	Rub Rail	\$6.00	\$7,500.00	\$5.00	\$6,250.00	\$5.00	\$6,250.00
120	5J56RGN	210	L.F.	Reset Beam Guide Rail with New Post	\$11.00	\$2,310.00	\$10.00	\$2,100.00	\$11.00	\$2,310.00
121	5JGRP02	250	Each	Beam Guide Rail Post, 8' Long	\$47.00	\$11,750.00	\$46.00	\$11,500.00	\$46.00	\$11,500.00
122	5JRGR01	100	L.F.	Reset Beam Guide Rail, Type A	\$5.00	\$500.00	\$4.00	\$400.00	\$4.00	\$400.00
123	9D609033M	1	Unit	Controlled Release Terminal	\$2,000.00	\$2,000.00	\$1,750.00	\$1,750.00	\$1,750.00	\$1,750.00
124	9D609036M	1	Unit	Controlled Release Terminal Anchorage	\$1,500.00	\$1,500.00	\$1,235.00	\$1,235.00	\$1,205.00	\$1,205.00
125	5K00001	6,449.00	L.F.	Chain Link Fence, Type II, 84" High	\$21.00	\$135,429.00	\$20.00	\$128,980.00	\$18.00	\$116,082.00
126	5K00004	3	Each	Vehicular Gate, Type II, 84" High, 24' Wide	\$1,350.00	\$4,050.00	\$1,500.00	\$4,500.00	\$2,000.00	\$6,000.00
127	9D509042P	1,224.00	L.F.	Chain-Link Fence, Pvc-Coated Steel, Bridge, 6'3" High Chain-Link Fence, Pvc-Coated Steel, Bridge, 6'3" High, Curved Top	\$74.00	\$90,576.00	\$74.00	\$90,576.00	\$75.00	\$91,800.00
128	9D509084P	1,211.00	L.F.		\$80.00	\$96,880.00	\$79.00	\$95,669.00	\$80.00	\$96,880.00
129	5L01MON	13	Each	Concrete Monuments	\$800.00	\$10,400.00	\$400.00	\$5,200.00	\$1,000.00	\$13,000.00
130	5N04PCS	234	S.Y.	Concrete Sidewalk, 4" Thick	\$50.00	\$11,700.00	\$45.00	\$10,530.00	\$40.00	\$9,360.00
131	5O30CAS	14	Each	Delineator, Type CAS-Y	\$12.00	\$168.00	\$11.00	\$154.00	\$12.00	\$168.00
132	5O10PADY	2	Each	Delineator, Type PAD-Y	\$15.00	\$30.00	\$13.50	\$27.00	\$14.00	\$28.00
133	5O10PASY	7	Each	Delineator, Type PAS-Y	\$15.00	\$105.00	\$13.50	\$94.50	\$14.00	\$98.00
134	5P06REM	1	L.S.	Striping and Marking Removal	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00	\$50,000.00	\$50,000.00
135	5P10TMP	100,000.00	L.F.	Temporary Pavement Striping	\$0.30	\$30,000.00	\$0.30	\$30,000.00	\$2.00	\$200,000.00
136	5P20LLS	16,111.00	L.F.	Traffic Stripes, Long - Life, Epoxy Resin	\$0.50	\$8,055.50	\$0.40	\$6,444.40	\$0.35	\$5,638.85

ITEMS				Carbro Constructors Corp		Northeast Remsco Construction, Inc.		Rencor, Inc.		
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
137	5P30LLM	3,469.00	L.F.	Traffic Markings, Lines, long - Life, Epoxy Resin	\$1.00	\$3,469.00	\$0.55	\$1,907.95	\$0.50	\$1,734.50
138	5P33LLM	2,306.00	S.F.	Traffic Markings, Symbols, Long - Life, Thermoplastic	\$5.00	\$11,530.00	\$8.00	\$18,448.00	\$5.00	\$11,530.00
139	5W02CDV	1,151.00	L.F.	Clean Existing Storm Drains, 15" to 24" Diameter	\$5.00	\$5,755.00	\$4.00	\$4,604.00	\$2.50	\$2,877.50
140	5ZA01HGR	136	Each	Utility Support Hangers	\$400.00	\$54,400.00	\$350.00	\$47,600.00	\$262.00	\$35,632.00
141	5ZL0030	912	L.F.	48" Steel Casing Pipe, Jacking And Tunneling Method	\$1,000.00	\$912,000.00	\$2,000.00	\$1,824,000.00	\$1,600.00	\$1,459,200.00
142	5ZL0031	962	L.F.	26" Steel Casing Pipe	\$125.00	\$120,250.00	\$135.00	\$129,870.00	\$190.00	\$182,780.00
143	5ZL0032	150	L.F.	6" Polyvinyl Chloride Sewer Pipe	\$50.00	\$7,500.00	\$30.00	\$4,500.00	\$32.00	\$4,800.00
144	5ZL0033	2,551.00	L.F.	8" Ductile Iron Sanitary Sewer Force Main	\$150.00	\$382,650.00	\$75.00	\$191,325.00	\$45.00	\$114,795.00
145	5ZL0034	120	L.F.	6" Plastic Gas Main	\$120.00	\$14,400.00	\$30.00	\$3,600.00	\$33.00	\$3,960.00
146	5ZL0035	912	L.F.	12" Plastic Gas Main	\$150.00	\$136,800.00	\$450.00	\$410,400.00	\$40.00	\$36,480.00
147	5ZL0037	1,050.00	L.F.	12" Steel Gas Main	\$115.00	\$120,750.00	\$100.00	\$105,000.00	\$100.00	\$105,000.00
148	5ZL0038	125	L.F.	Electrical Conduit, 3" Steel	\$52.00	\$6,500.00	\$50.00	\$6,250.00	\$28.00	\$3,500.00
149	5ZL0039	10,213.00	L.F.	Concrete Encased 4" Duct Bank	\$20.00	\$204,260.00	\$40.00	\$408,520.00	\$34.00	\$347,242.00
150	5ZL0040	3,399.00	L.F.	Concrete Encased 5" Duct Bank	\$27.00	\$91,773.00	\$45.00	\$152,955.00	\$40.00	\$135,960.00
151	5ZL0041	2	Each	12"X12"X6" C.I. Junction Box	\$1,200.00	\$2,400.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00
152	5ZL06DP	12	L.F.	6" Ductile Iron Water Pipe, Class 52	\$150.00	\$1,800.00	\$40.00	\$480.00	\$510.00	\$6,120.00
153	5ZL12DP	49	L.F.	12" Ductile Iron Water Pipe, Class 52	\$300.00	\$14,700.00	\$530.00	\$25,970.00	\$200.00	\$9,800.00
154	5ZL16DP	2,211.00	L.F.	16" Ductile Iron Water Pipe, Class 52	\$325.00	\$718,575.00	\$190.00	\$420,090.00	\$175.00	\$386,925.00
155	9D651246M	3	Unit	Fire Hydrant	\$4,000.00	\$12,000.00	\$4,400.00	\$13,200.00	\$6,500.00	\$19,500.00
156	9D651252M	1	Unit	Reset Fire Hydrant	\$2,000.00	\$2,000.00	\$1,950.00	\$1,950.00	\$3,800.00	\$3,800.00
157	9D651255M	3	Unit	Reset Water Valve Box	\$50.00	\$150.00	\$250.00	\$750.00	\$400.00	\$1,200.00
158	9D653084M	1	Unit	Reset Gas Valve Box	\$50.00	\$50.00	\$250.00	\$250.00	\$300.00	\$300.00
159	5ZO0022	7,016.00	L.F.	5" Fiberglass Conduit	\$16.00	\$112,256.00	\$15.00	\$105,240.00	\$12.00	\$84,192.00
160	5ZO0023	12,912.00	L.F.	4" Fiberglass Conduit	\$15.00	\$193,680.00	\$13.00	\$167,856.00	\$10.00	\$129,120.00
161	5ZO0024	1	L.S.	As-Built Plans	\$15,000.00	\$15,000.00	\$12,250.00	\$12,250.00	\$5,000.00	\$5,000.00
162	5ZO0010	1	L.S.	Lead and Asbestos Survey, Report and Monitoring	\$11,000.00	\$11,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00
163	5ZO0030	1	L.S.	Removal of Asbestos (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$20,000. Enter a Unit Price of \$20,000 as your bid for this item.)	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
164	5ZO0018	6,100.00	Ton	Off-Site Disposal of ID-27 Waste	\$32.00	\$195,200.00	\$66.00	\$402,600.00	\$13.00	\$79,300.00
165	5ZO0019	1	L.S.	Environmental Health and Safety Plans	\$30,000.00	\$30,000.00	\$5,000.00	\$5,000.00	\$153,000.00	\$153,000.00
166	5ZO0026	1	L.S.	Removal of Aboveground Storage Tanks	\$2,500.00	\$2,500.00	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00
167	6A00016	70	L.F.	1.5" Rigid Metallic Conduit, PVC Coated, Exposed	\$140.00	\$9,800.00	\$60.00	\$4,200.00	\$31.00	\$2,170.00
168	6A00024	205	L.F.	2" Rigid Non-Metallic Conduit, PVC - Schedule 40	\$8.00	\$1,640.00	\$8.00	\$1,640.00	\$18.00	\$3,690.00
169	6A00049	65	L.F.	2" Rigid Metallic Conduit in Concrete	\$35.00	\$2,275.00	\$35.00	\$2,275.00	\$32.00	\$2,080.00
170	6A00050	946	L.F.	Fence Grounding	\$15.00	\$14,190.00	\$15.00	\$14,190.00	\$12.00	\$11,352.00
171	6A02MLC	1,530.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$5.00	\$7,650.00	\$5.00	\$7,650.00	\$4.00	\$6,120.00
172	6A02RMU	10	L.F.	2" Rigid Metallic Conduit, Underground	\$13.00	\$130.00	\$15.00	\$150.00	\$35.00	\$350.00
173	6A03RMU	630	L.F.	3" Rigid Metallic Conduit, Underground	\$21.00	\$13,230.00	\$22.00	\$13,860.00	\$28.00	\$17,640.00
174	6A03RMS	620	L.F.	3" Rigid Metallic Conduit, on Structures	\$31.00	\$19,220.00	\$32.00	\$19,840.00	\$30.00	\$18,600.00
175	6A03RNC	4,125.00	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$8.00	\$33,000.00	\$8.00	\$33,000.00	\$20.00	\$82,500.00
176	6A06MLC	590	L.F.	#6 A.W.G. Multiple Lighting Cable	\$3.00	\$1,770.00	\$3.00	\$1,770.00	\$2.10	\$1,239.00
177	6A06SVC	130	L.F.	#6 A.W.G. Service Cable (600V)	\$4.00	\$520.00	\$3.00	\$390.00	\$2.20	\$286.00
178	6A08GWR	1,090.00	L.F.	#8 A.W.G. Ground Wire	\$2.00	\$2,180.00	\$2.00	\$2,180.00	\$2.20	\$2,398.00
179	6A08MLC	920	L.F.	#8 A.W.G. Multiple Lighting Cable	\$2.00	\$1,840.00	\$2.00	\$1,840.00	\$2.20	\$2,024.00
180	6A10GWR	295	L.F.	#10 A.W.G. Ground Wire	\$2.00	\$590.00	\$2.00	\$590.00	\$1.50	\$442.50
181	6A10RLM	2	Each	Lighting Manhole	\$7,500.00	\$15,000.00	\$7,000.00	\$14,000.00	\$3,200.00	\$6,400.00

ITEMS					Carbro Constructors Corp		Northeast Remsco Construction, Inc.		Rencor, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
182	6A10RMC	10	L.F.	1-1/2" Rigid Meyallic Conduit in Concrete	\$30.00	\$300.00	\$30.00	\$300.00	\$50.00	\$500.00
183	6A13RNC	340	L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$9.00	\$3,060.00	\$10.00	\$3,400.00	\$18.00	\$6,120.00
184	6A21JF1	13	Each	Junction Box Foundation, Type 1	\$4,000.00	\$52,000.00	\$4,000.00	\$52,000.00	\$3,100.00	\$40,300.00
185	6A24JBC	4	Each	Junction Box, Type C	\$3,200.00	\$12,800.00	\$3,500.00	\$14,000.00	\$2,700.00	\$10,800.00
186	6A25JBD	2	Each	Junction Box, Type D	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$4,000.00
187	6A25JPS	2	Each	Junction Box, Type PS	\$1,800.00	\$3,600.00	\$2,000.00	\$4,000.00	\$3,000.00	\$6,000.00
188	6E01ESR	1	L.S.	Removal of Emergency Speed Warning and Speed Limit Signs	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$2,500.00	\$2,500.00
189	6J00030	70	L.F.	4-Way Power/Comm Duct Bank, Concrete Encased	\$62.00	\$4,340.00	\$60.00	\$4,200.00	\$44.00	\$3,080.00
190	6J00045	150	L.F.	2-Way Comm Duct Bank, Soil Encased	\$31.00	\$4,650.00	\$30.00	\$4,500.00	\$23.00	\$3,450.00
191	6B04RSF	1	L.S.	Remove And Salvage Existing Facilities	\$16,000.00	\$16,000.00	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00
192	6B07RWL	4	Each	RELOCATE LIGHTING STANDARD	\$800.00	\$3,200.00	\$800.00	\$3,200.00	\$1,100.00	\$4,400.00
193	6B00015	2	Each	Type A Luminaire, 100W HPS	\$700.00	\$1,400.00	\$700.00	\$1,400.00	\$2,100.00	\$4,200.00
194	6B00002	1	Each	Type A, Luminaire, 150W HPS	\$700.00	\$700.00	\$700.00	\$700.00	\$1,100.00	\$1,100.00
195	6B00016	1	Each	Type C Luminaire, 150W HPS	\$700.00	\$700.00	\$700.00	\$700.00	\$1,100.00	\$1,100.00
196	6B00017	2	Each	Type C Luminaire, 250W HPS	\$750.00	\$1,500.00	\$700.00	\$1,400.00	\$1,100.00	\$2,200.00
197	6B00018	2	Each	Lighting Standard, Type 2	\$2,600.00	\$5,200.00	\$3,000.00	\$6,000.00	\$2,300.00	\$4,600.00
198	6B00001	1	Each	Lighting Standard, Type 7	\$3,400.00	\$3,400.00	\$3,500.00	\$3,500.00	\$2,800.00	\$2,800.00
199	6B00019	2	Each	Replace Missing Lighting Standard, Type 2	\$3,000.00	\$6,000.00	\$3,000.00	\$6,000.00	\$3,600.00	\$7,200.00
200	6B00020	2	Each	Relocate Junction Box Foundation, Type 1	\$1,400.00	\$2,800.00	\$1,000.00	\$2,000.00	\$4,200.00	\$8,400.00
201	6B00021	2	Each	Relocate Concrete base Foundation, Type 1	\$1,200.00	\$2,400.00	\$800.00	\$1,600.00	\$5,200.00	\$10,400.00
202	6B00022	1	Each	Concrete Base Foundation, Type IV For Lighting Standard	\$2,200.00	\$2,200.00	\$3,000.00	\$3,000.00	\$1,600.00	\$1,600.00
203	6B00023	2	Each	Handhole, 28"x30"	\$5,300.00	\$10,600.00	\$5,500.00	\$11,000.00	\$4,200.00	\$8,400.00
204	6B00024	1	L.S.	Underbridge Lighting Installation, Structure No. 60.33	\$4,700.00	\$4,700.00	\$5,000.00	\$5,000.00	\$8,000.00	\$8,000.00
205	9D701102M	6	Unit	18" x 36" Junction Boxes	\$1,800.00	\$10,800.00	\$1,800.00	\$10,800.00	\$2,600.00	\$15,600.00
206	9D701123M	1	Unit	Foundation, Type SFT	\$1,300.00	\$1,300.00	\$1,500.00	\$1,500.00	\$1,450.00	\$1,450.00
207	9D701132M	1	Unit	Foundation, Type P-MC	\$2,100.00	\$2,100.00	\$2,000.00	\$2,000.00	\$1,500.00	\$1,500.00
208	9D701135M	3	Unit	Foundation, Type SPF	\$1,000.00	\$3,000.00	\$900.00	\$2,700.00	\$950.00	\$2,850.00
209	9D701138M	3	Unit	Foundation, Type STF	\$4,400.00	\$13,200.00	\$4,000.00	\$12,000.00	\$3,000.00	\$9,000.00
210	9D701144M	1	Unit	Foundation, Type SFK	\$1,900.00	\$1,900.00	\$2,000.00	\$2,000.00	\$1,400.00	\$1,400.00
211	9D702009M	1	Unit	Controller, 8 Phase	\$23,000.00	\$23,000.00	\$19,000.00	\$19,000.00	\$21,000.00	\$21,000.00
212	9D702012M	2	Unit	Traffic Signal Standard, Aluminum	\$2,500.00	\$5,000.00	\$2,400.00	\$4,800.00	\$4,400.00	\$8,800.00
213	9D702015M	3	Unit	Traffic Signal Standard, Steel	\$4,100.00	\$12,300.00	\$4,000.00	\$12,000.00	\$16,200.00	\$48,600.00
214	9D702018M	3	Unit	Pedestrian Sign Standard	\$800.00	\$2,400.00	\$800.00	\$2,400.00	\$875.00	\$2,625.00
215	9D702021M	1	Unit	Traffic Signal Mast Arm, Aluminum	\$2,300.00	\$2,300.00	\$2,200.00	\$2,200.00	\$2,150.00	\$2,150.00
216	9D702024M	3	Unit	Traffic Signal Mast Arm, Steel	\$6,500.00	\$19,500.00	\$6,000.00	\$18,000.00	\$5,400.00	\$16,200.00
217	9D702027P	660	L.F.	Traffic Signal Cable, 2 Conductor	\$3.00	\$1,980.00	\$3.00	\$1,980.00	\$2.00	\$1,320.00
218	9D702030P	1,300.00	L.F.	Traffic Signal Cable, 5 Conductor	\$3.00	\$3,900.00	\$3.00	\$3,900.00	\$2.20	\$2,860.00
219	9D702033P	2,060.00	L.F.	Traffic Signal Cable, 10 Conductor	\$4.00	\$8,240.00	\$4.00	\$8,240.00	\$3.00	\$6,180.00
220	9D702036M	15	Unit	Traffic Signal Head	\$1,000.00	\$15,000.00	\$900.00	\$13,500.00	\$1,200.00	\$18,000.00
221	9D702039M	8	Unit	Pedestrian Signal Head	\$900.00	\$7,200.00	\$900.00	\$7,200.00	\$1,125.00	\$9,000.00
222	9D702042M	4	Unit	Push Button	\$250.00	\$1,000.00	\$300.00	\$1,200.00	\$200.00	\$800.00
223	9D702045M	3	Unit	Image Detector	\$6,500.00	\$19,500.00	\$6,300.00	\$18,900.00	\$8,800.00	\$26,400.00
224	9D702054M	1	L.S.	Temporary Traffic Signal System, Location No. 1	\$80,000.00	\$80,000.00	\$58,000.00	\$58,000.00	\$23,500.00	\$23,500.00
225	9D702060M	1	Unit	Controller Turn-On	\$600.00	\$600.00	\$600.00	\$600.00	\$4,000.00	\$4,000.00
226	9D703015M	3	Unit	Lighting Mast Arm Steel	\$1,500.00	\$4,500.00	\$1,500.00	\$4,500.00	\$1,600.00	\$4,800.00
227	9D703018M	3	Unit	Luminaire	\$1,000.00	\$3,000.00	\$900.00	\$2,700.00	\$900.00	\$2,700.00
228	9D701171M	1	Unit	Meter Cabinet, Type TL	\$2,300.00	\$2,300.00	\$2,300.00	\$2,300.00	\$2,900.00	\$2,900.00

ITEMS					Carbro Constructors Corp		Northeast Remsco Construction, Inc.		Rencor, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
229	7B13TWE	482	S.F.	Landscape Wall	\$40.00	\$19,280.00	\$30.00	\$14,460.00	\$34.00	\$16,388.00
230	7C01TOP	69,429.00	S.Y.	Topsoil	\$1.00	\$69,429.00	\$2.00	\$138,858.00	\$2.00	\$138,858.00
231	7D01SED	15,926.00	S.Y.	Seeding, Type A	\$1.00	\$15,926.00	\$0.75	\$11,944.50	\$0.50	\$7,963.00
232	7D02SED	37,105.00	S.Y.	Seeding, Type B	\$1.00	\$37,105.00	\$0.75	\$27,828.75	\$0.50	\$18,552.50
233	7D08SED	53,503.00	S.Y.	Seeding, Type L	\$1.00	\$53,503.00	\$0.80	\$42,802.40	\$0.50	\$26,751.50
234	7D30STM	1,870.00	S.Y.	STRAW MULCHING	\$0.50	\$935.00	\$0.50	\$935.00	\$0.50	\$935.00
235	7F01SSM	1,650.00	S.Y.	Soil Stabilization Matting	\$3.00	\$4,950.00	\$4.00	\$6,600.00	\$3.50	\$5,775.00
236	7F02SSM	2,270.00	S.Y.	Permanent Soil Stabilization Matting	\$4.00	\$9,080.00	\$6.00	\$13,620.00	\$5.00	\$11,350.00
237	8A00002	1	L.S.	Uniform Traffic Directors (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$50,000. Enter a Unit Price of \$50,000 as your bid for this item.)	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
238	8A06MPT	50	Barrel	Repair Temporary Impact Attenuators	\$200.00	\$10,000.00	\$1,500.00	\$75,000.00	\$430.00	\$21,500.00
239	8B01MPT	7,400.00	L.F.	Furnishing Concrete Barrier	\$42.00	\$310,800.00	\$40.00	\$296,000.00	\$50.00	\$370,000.00
240	8B03MPT	100	Each	Furnishing Sign Stands	\$200.00	\$20,000.00	\$200.00	\$20,000.00	\$176.00	\$17,600.00
241	8B04MPT	125	Each	Furnishing Sign Panels	\$130.00	\$16,250.00	\$160.00	\$20,000.00	\$148.00	\$18,500.00
242	8B05MPT	5	Each	Furnishing Overlay Panels	\$25.00	\$125.00	\$300.00	\$1,500.00	\$88.00	\$440.00
243	8B06MPT	200	Each	Furnishing Traffic Cones	\$15.00	\$3,000.00	\$15.00	\$3,000.00	\$15.00	\$3,000.00
244	8B07MPT	25	Each	Furnishing Flashing Lights	\$130.00	\$3,250.00	\$85.00	\$2,125.00	\$68.00	\$1,700.00
245	8B08MPT	100	Each	Furnishing Batteries	\$25.00	\$2,500.00	\$3.00	\$300.00	\$35.00	\$3,500.00
246	8B10MPT	9,200.00	L.F.	Placing and Removing Concrete Barrier	\$6.00	\$55,200.00	\$16.00	\$147,200.00	\$10.00	\$92,000.00
247	8B15MPT	480	M.H.	Traffic Protection Patrol	\$65.00	\$31,200.00	\$80.00	\$38,400.00	\$85.00	\$40,800.00
248	8B16MPT	800	M.H.	Uniformed Flagman	\$1.00	\$800.00	\$76.00	\$60,800.00	\$70.00	\$56,000.00
249	8B17MPT	3	Each	Furnishing Truck with Mounted Attenuator	\$5,000.00	\$15,000.00	\$33,600.00	\$100,800.00	\$25,000.00	\$75,000.00
250	8B18MPT	15	Each	Furnishing Temporary Impact Attenuator	\$4,000.00	\$60,000.00	\$2,800.00	\$42,000.00	\$4,000.00	\$60,000.00
251	8B20MPT	15	Each	Placing and Removing Temporary Impact Attenuator	\$1,000.00	\$15,000.00	\$2,500.00	\$37,500.00	\$2,500.00	\$37,500.00
252	8B21MPT	20	Each	Shoulder Closing for Engineer's Use	\$500.00	\$10,000.00	\$1,550.00	\$31,000.00	\$2,500.00	\$50,000.00
253	8B25MPT	4	Each	Furnish Variable Message Sign	\$5,000.00	\$20,000.00	\$16,900.00	\$67,600.00	\$30,000.00	\$120,000.00
254	8B31MPT	1	L.S.	Maintenance and Protection of Traffic	\$100,000.00	\$100,000.00	\$68,000.00	\$68,000.00	\$335,000.00	\$335,000.00
255	5K00019	18	L.F.	Chain Link Fence, Type II, 48" High	\$76.00	\$1,368.00	\$65.00	\$1,170.00	\$61.00	\$1,098.00
256	5K00020	2	Each	Vehicular Gate, Type II, 48" High, 12' Wide	\$1,000.00	\$2,000.00	\$800.00	\$1,600.00	\$800.00	\$1,600.00
257	5K00021	1,315.00	L.F.	Temporary Fencing, 96" High	\$24.00	\$31,560.00	\$24.00	\$31,560.00	\$23.00	\$30,245.00
258	1HFP066	1	L.S.	Fuel Price Adjustment (This is a NO BID, Lump Sum item for this contract. The Lump Sum price is \$66,000. Enter a Unit Price of \$66,000 as your bid item for this item.)	\$66,000.00	\$66,000.00	\$66,000.00	\$66,000.00	\$66,000.00	\$66,000.00
TOTAL OF ABOVE ITEMS						\$30,722,519.41		\$34,133,452.30		\$33,350,706.85

Notes:

(1) Electronic Bids and EE use 602 as quantity. Paper based bids use 401