

| ITEMS | | | | | J.H. Reid General Contractor | | South State, Inc. | | AServidone Inc/B. Anthony Const Corp JV | | Carbro Constructors Corp | | IEW Construc |
|----------|-----------|-----------|------|---|------------------------------|----------------|-------------------|----------------|---|----------------|--------------------------|----------------|--------------|
| Item No. | Unit Code | QTY | UNIT | DESCRIPTION | RATE | AMOUNT | RATE | AMOUNT | RATE | AMOUNT | RATE | AMOUNT | RATE |
| 1 | 1D01LAY | 1 | L.S. | Construction Layout | \$200,000.00 | \$200,000.00 | \$50,000.00 | \$50,000.00 | \$384,000.00 | \$384,000.00 | \$175,000.00 | \$175,000.00 | \$195,118.09 |
| 2 | 1D10MOB | 1 | L.S. | Mobilization | \$1,908,000.00 | \$1,908,000.00 | \$1,740,000.00 | \$1,740,000.00 | \$950,000.00 | \$950,000.00 | \$780,000.00 | \$780,000.00 | \$750,000.00 |
| 3 | 1G01SCH | 1 | L.S. | Progress Schedule | \$10,000.00 | \$10,000.00 | \$15,000.00 | \$15,000.00 | \$29,000.00 | \$29,000.00 | \$75,000.00 | \$75,000.00 | \$2,625.00 |
| 4 | 2A02CAG | 1 | L.S. | Clearing and Grubbing | \$475,000.00 | \$475,000.00 | \$200,000.00 | \$200,000.00 | \$525,000.00 | \$525,000.00 | \$444,000.00 | \$444,000.00 | \$312,000.00 |
| 5 | 2B02REX | 32,578.00 | C.Y. | Roadway Excavation, Earth | \$16.00 | \$521,248.00 | \$6.50 | \$211,757.00 | \$10.00 | \$325,780.00 | \$7.00 | \$228,046.00 | \$12.50 |
| 6 | 2B15STS | 15,997.00 | C.Y. | Stripping Topsoil | \$13.00 | \$207,961.00 | \$20.00 | \$319,940.00 | \$8.00 | \$127,976.00 | \$7.00 | \$111,979.00 | \$8.63 |
| 7 | 2C01EMB | 44,398.00 | C.Y. | Embankment, Common | \$15.00 | \$665,970.00 | \$12.00 | \$532,776.00 | \$11.00 | \$488,378.00 | \$6.00 | \$266,388.00 | \$6.71 |
| 8 | 2C02EMB | 44,541.00 | C.Y. | Embankment, Grade A | \$31.00 | \$1,380,771.00 | \$27.00 | \$1,202,607.00 | \$20.00 | \$890,820.00 | \$18.00 | \$801,738.00 | \$25.03 |
| 9 | 2C00008 | 33 | C.Y. | #57 Stone Backfill | \$90.00 | \$2,970.00 | \$80.00 | \$2,640.00 | \$80.00 | \$2,640.00 | \$50.00 | \$1,650.00 | \$97.57 |
| 10 | 2E01CAL | 67 | C.Y. | Coarse Aggregate Layer | \$100.00 | \$6,700.00 | \$43.00 | \$2,881.00 | \$80.00 | \$5,360.00 | \$50.00 | \$3,350.00 | \$81.83 |
| 11 | 2E01FEX | 685 | C.Y. | Foundataion Excavation | \$20.00 | \$13,700.00 | \$22.00 | \$15,070.00 | \$40.00 | \$27,400.00 | \$15.00 | \$10,275.00 | \$21.51 |
| 12 | 2G12A06 | 20 | Ton | Riprap Stone Aprons, 12" Thick, D50=6" | \$65.00 | \$1,300.00 | \$60.00 | \$1,200.00 | \$80.00 | \$1,600.00 | \$60.00 | \$1,200.00 | \$64.04 |
| 13 | 2G16A01 | 35 | Ton | Riprap Stone Aprons, 16" Thick, D50=8" | \$65.00 | \$2,275.00 | \$60.00 | \$2,100.00 | \$180.00 | \$6,300.00 | \$60.00 | \$2,100.00 | \$78.32 |
| 14 | 2G12D07 | 892 | Ton | Riprap Stone Ditch Protection, 12" Thick, D50=6" | \$65.00 | \$57,980.00 | \$35.00 | \$31,220.00 | \$55.00 | \$49,060.00 | \$60.00 | \$53,520.00 | \$62.26 |
| 15 | 2H00006 | 3,770.00 | L.F. | Heavy Duty Silt Fence, Orange | \$10.00 | \$37,700.00 | \$5.75 | \$21,677.50 | \$7.00 | \$26,390.00 | \$10.00 | \$37,700.00 | \$5.32 |
| 16 | 2H00007 | 1,700.00 | L.F. | Heavy Duty Silt Fence, Black | \$10.00 | \$17,000.00 | \$5.75 | \$9,775.00 | \$7.00 | \$11,900.00 | \$10.00 | \$17,000.00 | \$5.97 |
| 17 | 2H35TEC | 90 | L.F. | Floating Turbidity Barriers | \$25.00 | \$2,250.00 | \$10.00 | \$900.00 | \$40.00 | \$3,600.00 | \$10.00 | \$900.00 | \$27.89 |
| 18 | 2H40TEC | 90 | Each | Inlet Filters | \$100.00 | \$9,000.00 | \$50.00 | \$4,500.00 | \$200.00 | \$18,000.00 | \$20.00 | \$1,800.00 | \$195.42 |
| 19 | 2H45TEC | 470 | Ton | Construction Driveway | \$60.00 | \$28,200.00 | \$20.00 | \$9,400.00 | \$60.00 | \$28,200.00 | \$23.00 | \$10,810.00 | \$36.65 |
| 20 | 2J01DES | 1 | L.S. | Demolition of Existing Structures | \$50,000.00 | \$50,000.00 | \$100,000.00 | \$100,000.00 | \$225,000.00 | \$225,000.00 | \$50,000.00 | \$50,000.00 | \$43,070.44 |
| 21 | 2L02SSC | 12,116.00 | L.F. | Sawcutting | \$0.75 | \$9,087.00 | \$1.00 | \$12,116.00 | \$0.60 | \$7,269.60 | \$1.00 | \$12,116.00 | \$0.76 |
| 22 | 3A05ABC | 265 | S.Y. | Aggregate Base Course, 5" Thick | \$9.00 | \$2,385.00 | \$9.00 | \$2,385.00 | \$10.00 | \$2,650.00 | \$7.00 | \$1,855.00 | \$7.89 |
| 23 | 3A07ABC | 82,146.00 | S.Y. | Aggregate Base Course, 6.5" Thick | \$10.00 | \$821,460.00 | \$9.00 | \$739,314.00 | \$6.00 | \$492,876.00 | \$7.50 | \$616,095.00 | \$6.56 |
| 24 | 3B24SUP | 13,656.00 | Ton | Superpave Hot Mix Asphalt 19H 76 Intermediate Course | \$73.00 | \$996,888.00 | \$75.00 | \$1,024,200.00 | \$65.00 | \$887,640.00 | \$68.00 | \$928,608.00 | \$63.00 |
| 25 | 3B25SUP | 11,335.00 | Ton | Superpave Hot Mix Asphalt 12.5H 76 Surface Course | \$74.00 | \$838,790.00 | \$76.00 | \$861,460.00 | \$68.00 | \$770,780.00 | \$69.00 | \$782,115.00 | \$67.46 |
| 26 | 3B21SUP | 38,669.00 | Ton | Superpave Hot Mix Asphalt 25H 64 Base Course | \$66.00 | \$2,552,154.00 | \$64.00 | \$2,474,816.00 | \$55.00 | \$2,126,795.00 | \$61.00 | \$2,358,809.00 | \$51.71 |
| 27 | 3B65APA | 1 | L.S. | Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$65,000. Enter a Unit Price of \$65,000 as your bid for this item.) | \$65,000.00 | \$65,000.00 | \$65,000.00 | \$65,000.00 | \$65,000.00 | \$65,000.00 | \$65,000.00 | \$65,000.00 | \$65,000.00 |
| 28 | 3C01BRS | 5,289.00 | S.Y. | Berm Surfacing, 3 Inches Thick | \$20.00 | \$105,780.00 | \$15.00 | \$79,335.00 | \$25.00 | \$132,225.00 | \$15.00 | \$79,335.00 | \$14.18 |
| 29 | 3C02BRS | 1,436.00 | S.Y. | Berm Surfacing, Crushed Stone, 6" Thick | \$15.00 | \$21,540.00 | \$9.75 | \$14,001.00 | \$18.00 | \$25,848.00 | \$7.00 | \$10,052.00 | \$12.60 |
| 30 | 3F01MRS | 22,800.00 | L.F. | Milled Rumble Strip | \$2.50 | \$57,000.00 | \$0.50 | \$11,400.00 | \$1.00 | \$22,800.00 | \$0.50 | \$11,400.00 | \$0.35 |
| 31 | 4A00005 | 39 | C.Y. | Concrete In Culvert | \$2,500.00 | \$97,500.00 | \$1,650.00 | \$64,350.00 | \$1,500.00 | \$58,500.00 | \$800.00 | \$31,200.00 | \$1,637.55 |

| ITEMS | | | | | J.H. Reid General Contractor | | South State, Inc. | | AServidone Inc/B. Anthony Const Corp JV | | Carbro Constructors Corp | | IEW Construc |
|-------|----------|-----------|-------|--|------------------------------|----------------|-------------------|----------------|---|----------------|--------------------------|----------------|--------------|
| 32 | 4A00006 | 105 | L.F. | Precast Reinforced Concrete 3-Sided Box Culvert | \$1,800.00 | \$189,000.00 | \$2,300.00 | \$241,500.00 | \$1,800.00 | \$189,000.00 | \$2,000.00 | \$210,000.00 | \$1,962.68 |
| 33 | 4A01STC | 77 | C.Y. | Concrete In Substructure Above Footings | \$1,100.00 | \$84,700.00 | \$1,350.00 | \$103,950.00 | \$1,000.00 | \$77,000.00 | \$750.00 | \$57,750.00 | \$930.57 |
| 34 | 4A04STC | 196 | C.Y. | Concrete In Footings | \$700.00 | \$137,200.00 | \$600.00 | \$117,600.00 | \$385.00 | \$75,460.00 | \$600.00 | \$117,600.00 | \$443.63 |
| 35 | 4A10RFS | 38,623.00 | Pound | Reinforcement Steel | \$1.50 | \$57,934.50 | \$1.20 | \$46,347.60 | \$1.50 | \$57,934.50 | \$1.50 | \$57,934.50 | \$1.23 |
| 36 | 4A10STC | 11 | C.Y. | Concrete In Bridge Parapet | \$1,900.00 | \$20,900.00 | \$800.00 | \$8,800.00 | \$1,100.00 | \$12,100.00 | \$800.00 | \$8,800.00 | \$1,642.53 |
| 37 | 4A11RFS | 8,462.00 | Pound | Reinforcement Steel, Epoxy Coated | \$1.90 | \$16,077.80 | \$1.30 | \$11,000.60 | \$3.00 | \$25,386.00 | \$2.00 | \$16,924.00 | \$1.37 |
| 38 | 4A15DGR | 179 | Each | Drill and Grout Reinforcement Bars | \$60.00 | \$10,740.00 | \$40.00 | \$7,160.00 | \$50.00 | \$8,950.00 | \$5.00 | \$895.00 | \$48.84 |
| 39 | 4A55CPS | 19,534.00 | S.F. | Concrete Penetrating Sealer Treatment | \$0.50 | \$9,767.00 | \$0.75 | \$14,650.50 | \$2.40 | \$46,881.60 | \$1.50 | \$29,301.00 | \$1.58 |
| 40 | 4R05SC1 | 27 | S.F. | Repair Spalled Concrete, Type 1 - Culvert | \$250.00 | \$6,750.00 | \$65.00 | \$1,755.00 | \$400.00 | \$10,800.00 | \$100.00 | \$2,700.00 | \$140.56 |
| 41 | 4E01EDP | 1 | L.S. | Furnishing Equipment for Driving Piles | \$200,000.00 | \$200,000.00 | \$50,000.00 | \$50,000.00 | \$200,000.00 | \$200,000.00 | \$75,000.00 | \$75,000.00 | \$77,477.08 |
| 42 | 4E01PLT | 4 | Each | Dynamic Pile Load Tests | \$2,000.00 | \$8,000.00 | \$5,200.00 | \$20,800.00 | \$3,000.00 | \$12,000.00 | \$3,500.00 | \$14,000.00 | \$2,625.00 |
| 43 | 4.00E+30 | 6,246.00 | L.F. | Furnishing 14" Diameter Steel Pipe Piles | \$35.00 | \$218,610.00 | \$27.00 | \$168,642.00 | \$25.00 | \$156,150.00 | \$42.00 | \$262,332.00 | \$32.84 |
| 44 | 4.00E+31 | 5,784.00 | L.F. | Driving 14" Diameter Steel Pipe Piles | \$25.00 | \$144,600.00 | \$20.00 | \$115,680.00 | \$9.00 | \$52,056.00 | \$17.00 | \$98,328.00 | \$18.95 |
| 45 | 4ZL0016 | 85 | L.F. | 54" Drilled Shaft for Sign Structures | \$650.00 | \$55,250.00 | \$950.00 | \$80,750.00 | \$1,400.00 | \$119,000.00 | \$775.00 | \$65,875.00 | \$786.45 |
| 46 | 4F01CSS | 1 | L.S. | Overhead Cantilever Sign Support Structure No. 1 | \$42,000.00 | \$42,000.00 | \$42,000.00 | \$42,000.00 | \$45,000.00 | \$45,000.00 | \$46,000.00 | \$46,000.00 | \$43,050.00 |
| 47 | 4F02CSS | 1 | L.S. | Overhead Cantilever Sign Support Structure No. 2 | \$42,500.00 | \$42,500.00 | \$42,000.00 | \$42,000.00 | \$45,000.00 | \$45,000.00 | \$47,000.00 | \$47,000.00 | \$43,575.00 |
| 48 | 4F01OBS | 1 | L.S. | Overhead Butterfly Sign Support Structure No. 1 | \$45,000.00 | \$45,000.00 | \$41,500.00 | \$41,500.00 | \$45,000.00 | \$45,000.00 | \$46,000.00 | \$46,000.00 | \$45,675.00 |
| 49 | N4J0001 | 5,763.00 | S.F. | Substructure Membrane Waterproofing | \$10.00 | \$57,630.00 | \$9.00 | \$51,867.00 | \$12.00 | \$69,156.00 | \$10.00 | \$57,630.00 | \$11.03 |
| 50 | 4O01TSP | 840 | S.F. | Temporary Sheeting | \$10.00 | \$8,400.00 | \$0.01 | \$8.40 | \$400.00 | \$336,000.00 | \$2.00 | \$1,680.00 | \$51.58 |
| 51 | 4O02TSP | 3,030.00 | S.F. | Temporary Sheeting to Remain in Place | \$40.00 | \$121,200.00 | \$50.00 | \$151,500.00 | \$100.00 | \$303,000.00 | \$33.00 | \$99,990.00 | \$70.58 |
| 52 | 4ZF0019 | 1,840.00 | S.F. | Retaining Wall No. 501-1 | \$175.00 | \$322,000.00 | \$145.00 | \$266,800.00 | \$185.00 | \$340,400.00 | \$155.00 | \$285,200.00 | \$131.83 |
| 53 | 4ZF0020 | 6,570.00 | S.F. | Retaining Wall No. 501-2 | \$185.00 | \$1,215,450.00 | \$175.00 | \$1,149,750.00 | \$205.00 | \$1,346,850.00 | \$160.00 | \$1,051,200.00 | \$157.19 |
| 54 | 4ZF0021 | 210 | S.F. | Retaining Wall No. 501-3 | \$200.00 | \$42,000.00 | \$235.00 | \$49,350.00 | \$285.00 | \$59,850.00 | \$290.00 | \$60,900.00 | \$193.29 |
| 55 | 4ZF0022 | 5,960.00 | S.F. | Retaining Wall No. 501-4 | \$155.00 | \$923,800.00 | \$130.00 | \$774,800.00 | \$195.00 | \$1,162,200.00 | \$130.00 | \$774,800.00 | \$116.43 |
| 56 | 4ZF0023 | 1,665.00 | S.F. | Retaining Wall No. 501-5 | \$250.00 | \$416,250.00 | \$245.00 | \$407,925.00 | \$325.00 | \$541,125.00 | \$250.00 | \$416,250.00 | \$245.65 |
| 57 | 5A08PUD | 17,786.00 | L.F. | 8" Pipe Underdrain | \$22.00 | \$391,292.00 | \$27.00 | \$480,222.00 | \$30.00 | \$533,580.00 | \$30.00 | \$533,580.00 | \$18.82 |
| 58 | 5A12PBD | 1,378.00 | L.F. | 12" Bleeder Drain | \$18.00 | \$24,804.00 | \$10.00 | \$13,780.00 | \$30.00 | \$41,340.00 | \$20.00 | \$27,560.00 | \$18.49 |
| 59 | 5A00004 | 429 | L.F. | 8" Outlet Pipe | \$15.00 | \$6,435.00 | \$36.00 | \$15,444.00 | \$45.00 | \$19,305.00 | \$25.00 | \$10,725.00 | \$19.52 |
| 60 | 5B15RC3 | 4,818.00 | L.F. | 15" Reinforced Concrete Pipe | \$45.00 | \$216,810.00 | \$37.00 | \$178,266.00 | \$40.00 | \$192,720.00 | \$55.00 | \$264,990.00 | \$39.80 |
| 61 | 5B18RC3 | 2,469.00 | L.F. | 18" Reinforced Concrete Pipe | \$50.00 | \$123,450.00 | \$45.00 | \$111,105.00 | \$40.00 | \$98,760.00 | \$60.00 | \$148,140.00 | \$47.39 |
| 62 | 5B24RC3 | 3,783.00 | L.F. | 24" Reinforced Concrete Pipe | \$55.00 | \$208,065.00 | \$54.00 | \$204,282.00 | \$75.00 | \$283,725.00 | \$70.00 | \$264,810.00 | \$57.45 |
| 63 | 5B30RC3 | 1,767.00 | L.F. | 30" Reinforced Concrete Pipe, Class III | \$70.00 | \$123,690.00 | \$60.00 | \$106,020.00 | \$85.00 | \$150,195.00 | \$90.00 | \$159,030.00 | \$79.82 |
| 64 | 5B36RC3 | 316 | L.F. | 36" Reinforced Concrete Pipe, Class III | \$90.00 | \$28,440.00 | \$95.00 | \$30,020.00 | \$110.00 | \$34,760.00 | \$100.00 | \$31,600.00 | \$120.81 |
| 65 | 5B24RCE | 2 | Each | 24" Reinforced Concrete Flared End Sections | \$1,500.00 | \$3,000.00 | \$2,000.00 | \$4,000.00 | \$1,800.00 | \$3,600.00 | \$1,000.00 | \$2,000.00 | \$1,924.53 |
| 66 | 5C56CDS | 1,500.00 | L.F. | Clean Existing Drainage System | \$6.00 | \$9,000.00 | \$3.25 | \$4,875.00 | \$10.00 | \$15,000.00 | \$5.00 | \$7,500.00 | \$4.67 |

| ITEMS | | | | | J.H. Reid General Contractor | South State, Inc. | | AServidone Inc/B. Anthony Const Corp JV | | Carbro Constructors Corp | | IEW Construc | |
|-------|----------|-----------|------|--|------------------------------|-------------------|-------------|---|-------------|--------------------------|-------------|--------------|-------------|
| 67 | 5C01ND1 | 15 | Each | Inlet, Type D1 | \$1,600.00 | \$24,000.00 | \$3,800.00 | \$57,000.00 | \$2,000.00 | \$30,000.00 | \$2,600.00 | \$39,000.00 | \$1,832.39 |
| 68 | 5C01ND2 | 63 | Each | Inlet, Type D2 | \$2,200.00 | \$138,600.00 | \$3,900.00 | \$245,700.00 | \$2,400.00 | \$151,200.00 | \$2,800.00 | \$176,400.00 | \$2,452.47 |
| 69 | 5C20NP1 | 14 | Each | Manhole, Type P-1 | \$1,900.00 | \$26,600.00 | \$3,700.00 | \$51,800.00 | \$2,200.00 | \$30,800.00 | \$2,200.00 | \$30,800.00 | \$2,757.97 |
| 70 | 5C20NP2 | 6 | Each | Manhole, Type P-2 | \$2,300.00 | \$13,800.00 | \$5,000.00 | \$30,000.00 | \$3,500.00 | \$21,000.00 | \$3,500.00 | \$21,000.00 | \$3,401.69 |
| 71 | 5C00017 | 6 | Each | Manhole, Type MHX | \$3,000.00 | \$18,000.00 | \$3,700.00 | \$22,200.00 | \$3,100.00 | \$18,600.00 | \$3,500.00 | \$21,000.00 | \$3,845.29 |
| 72 | 5C00018 | 3 | Each | Inlet, Type D2-1 | \$3,000.00 | \$9,000.00 | \$4,000.00 | \$12,000.00 | \$3,200.00 | \$9,600.00 | \$4,000.00 | \$12,000.00 | \$3,750.95 |
| 73 | 5C00019 | 1 | Each | Inlet, Type DBL D2-1 | \$5,300.00 | \$5,300.00 | \$7,100.00 | \$7,100.00 | \$7,200.00 | \$7,200.00 | \$5,500.00 | \$5,500.00 | \$6,199.07 |
| 74 | 5C00020 | 5 | Each | Inlet, Type D2S | \$2,500.00 | \$12,500.00 | \$4,000.00 | \$20,000.00 | \$3,200.00 | \$16,000.00 | \$3,000.00 | \$15,000.00 | \$3,001.33 |
| 75 | 5C00021 | 1 | Each | Inlet, Type D2-1S | \$3,100.00 | \$3,100.00 | \$4,000.00 | \$4,000.00 | \$4,000.00 | \$4,000.00 | \$4,000.00 | \$4,000.00 | \$3,767.93 |
| 76 | 5D10INC | 2 | C.Y. | Incidental Concrete | \$650.00 | \$1,300.00 | \$750.00 | \$1,500.00 | \$1,000.00 | \$2,000.00 | \$1,000.00 | \$2,000.00 | \$734.22 |
| 77 | 5I01SNP | 621 | S.F. | Sign Panels | \$21.00 | \$13,041.00 | \$23.50 | \$14,593.50 | \$25.00 | \$15,525.00 | \$22.00 | \$13,662.00 | \$21.00 |
| 78 | 5I05SPP | 141 | L.F. | U-channel Post | \$12.00 | \$1,692.00 | \$24.50 | \$3,454.50 | \$30.00 | \$4,230.00 | \$12.00 | \$1,692.00 | \$10.50 |
| 79 | 5J52BGR | 4,753.00 | L.F. | Beam Guide Rail | \$13.00 | \$61,789.00 | \$12.50 | \$59,412.50 | \$15.00 | \$71,295.00 | \$14.00 | \$66,542.00 | \$12.60 |
| 80 | 5J52BGD | 10,574.00 | L.F. | Beam Guide Rail, Dual-Faced | \$15.00 | \$158,610.00 | \$18.00 | \$190,332.00 | \$20.00 | \$211,480.00 | \$16.00 | \$169,184.00 | \$15.23 |
| 81 | 5J52DFB | 38 | L.F. | Beam Guide Rail, Dual-Faced, Bridge | \$185.00 | \$7,030.00 | \$101.00 | \$3,838.00 | \$115.00 | \$4,370.00 | \$180.00 | \$6,840.00 | \$183.75 |
| 82 | 5J52ABG | 6 | Each | Beam Guide Rail Anchorage | \$550.00 | \$3,300.00 | \$460.00 | \$2,760.00 | \$500.00 | \$3,000.00 | \$550.00 | \$3,300.00 | \$551.25 |
| 83 | 5J01PCA | 3 | Each | Parapet Connection, Type A | \$2,000.00 | \$6,000.00 | \$1,450.00 | \$4,350.00 | \$1,700.00 | \$5,100.00 | \$2,000.00 | \$6,000.00 | \$2,047.50 |
| 84 | 5J01PCB | 3 | Each | Parapet Connection, Type B | \$550.00 | \$1,650.00 | \$175.00 | \$525.00 | \$300.00 | \$900.00 | \$600.00 | \$1,800.00 | \$551.25 |
| 85 | 5J00FGT | 2 | Each | Flared Guide Rail Terminal | \$1,800.00 | \$3,600.00 | \$1,850.00 | \$3,700.00 | \$2,100.00 | \$4,200.00 | \$2,000.00 | \$4,000.00 | \$1,785.00 |
| 86 | 5J54BGP | 28 | Each | Beam Guide Rail Post | \$55.00 | \$1,540.00 | \$39.00 | \$1,092.00 | \$50.00 | \$1,400.00 | \$55.00 | \$1,540.00 | \$52.50 |
| 87 | 5J01RBG | 827 | L.F. | Removal of Beam Guide rail | \$15.00 | \$12,405.00 | \$1.80 | \$1,488.60 | \$5.00 | \$4,135.00 | \$5.00 | \$4,135.00 | \$0.53 |
| 88 | 5K00001 | 11,524.00 | L.F. | Chain Link Fence, Type II, 84" High | \$18.00 | \$207,432.00 | \$16.75 | \$193,027.00 | \$20.00 | \$230,480.00 | \$17.00 | \$195,908.00 | \$17.22 |
| 89 | 5K00005 | 1 | Each | Chain Link Fence Gate | \$4,850.00 | \$4,850.00 | \$4,500.00 | \$4,500.00 | \$15,000.00 | \$15,000.00 | \$5,000.00 | \$5,000.00 | \$4,882.50 |
| 90 | 5L01MON | 42 | Each | Concrete Monuments | \$250.00 | \$10,500.00 | \$100.00 | \$4,200.00 | \$1,000.00 | \$42,000.00 | \$800.00 | \$33,600.00 | \$392.28 |
| 91 | 5O10GBSW | 22 | Each | Delineator, Type GBS-W | \$32.00 | \$704.00 | \$29.75 | \$654.50 | \$35.00 | \$770.00 | \$32.00 | \$704.00 | \$31.50 |
| 92 | 5P06PTW | 1,400.00 | L.F. | Pavement Striping, White 6" Wide | \$0.40 | \$560.00 | \$0.50 | \$700.00 | \$2.00 | \$2,800.00 | \$1.00 | \$1,400.00 | \$1.05 |
| 93 | 5V01PIT | 10 | Each | Test Pits | \$500.00 | \$5,000.00 | \$300.00 | \$3,000.00 | \$1,200.00 | \$12,000.00 | \$50.00 | \$500.00 | \$655.64 |
| 94 | 5XIA001 | 2 | Each | Impact Attenuator, Type Z-Turn | \$5,000.00 | \$10,000.00 | \$3,500.00 | \$7,000.00 | \$4,200.00 | \$8,400.00 | \$4,500.00 | \$9,000.00 | \$5,250.00 |
| 95 | 5Y01MMG | 20 | Each | Mile Marker, Type MG | \$77.00 | \$1,540.00 | \$70.00 | \$1,400.00 | \$100.00 | \$2,000.00 | \$100.00 | \$2,000.00 | \$78.75 |
| 96 | 5ZG01PJ | 234 | L.F. | 24" Reinforced Concrete Pipe Class V, Pipe jacking | \$1,000.00 | \$234,000.00 | \$1,100.00 | \$257,400.00 | \$1,600.00 | \$374,400.00 | \$825.00 | \$193,050.00 | \$1,011.86 |
| 97 | 5ZJ01STU | 9 | Each | Stormwater Treatment Units | \$32,500.00 | \$292,500.00 | \$35,000.00 | \$315,000.00 | \$40,000.00 | \$360,000.00 | \$45,000.00 | \$405,000.00 | \$36,099.80 |
| 98 | 6J00029 | 2,580.00 | L.F. | 4-Way Power/Comm Duct Bank, Soft Encased | \$26.00 | \$67,080.00 | \$24.50 | \$63,210.00 | \$20.00 | \$51,600.00 | \$18.00 | \$46,440.00 | \$26.25 |
| 99 | 6J00030 | 3,180.00 | L.F. | 4-Way Power/Comm Duct Bank, Concrete Encased | \$38.00 | \$120,840.00 | \$35.00 | \$111,300.00 | \$30.00 | \$95,400.00 | \$40.00 | \$127,200.00 | \$38.33 |
| 100 | 6A03RMU | 140 | L.F. | 3" Rigid Metallic Conduit, Underground | \$32.00 | \$4,480.00 | \$28.00 | \$3,920.00 | \$26.00 | \$3,640.00 | \$20.00 | \$2,800.00 | \$31.50 |
| 101 | 6A03RMS | 4,690.00 | L.F. | 3" Rigid Metallic Conduit, on Structures | \$28.00 | \$131,320.00 | \$26.00 | \$121,940.00 | \$30.00 | \$140,700.00 | \$15.00 | \$70,350.00 | \$27.83 |
| 102 | 6A25JPS | 11 | Each | Junction Box, Type PS | \$4,200.00 | \$46,200.00 | \$3,600.00 | \$39,600.00 | \$2,000.00 | \$22,000.00 | \$2,000.00 | \$22,000.00 | \$3,832.50 |
| 103 | 6A24JBC | 30 | Each | Junction Box, Type C | \$3,150.00 | \$94,500.00 | \$2,550.00 | \$76,500.00 | \$3,500.00 | \$105,000.00 | \$1,000.00 | \$30,000.00 | \$2,730.00 |
| 104 | 6A25JBD | 11 | Each | Junction Box, Type D | \$2,000.00 | \$22,000.00 | \$1,400.00 | \$15,400.00 | \$1,000.00 | \$11,000.00 | \$1,000.00 | \$11,000.00 | \$1,522.50 |
| 105 | 7C01TOP | 16,605.00 | S.Y. | Topsoil | \$3.50 | \$58,117.50 | \$1.30 | \$21,586.50 | \$1.50 | \$24,907.50 | \$2.00 | \$33,210.00 | \$2.68 |

| ITEMS | | | | J.H. Reid General Contractor | South State, Inc. | AServidone Inc/B. Anthony Const Corp JV | Carbro Constructors Corp | IEW Construc | | | | | |
|----------------------|---------|-----------|--------|---|-------------------|---|--------------------------|--------------|-----------------|--------------|-----------------|--------------|-------------|
| 106 | 7D01SED | 3,897.00 | S.Y. | Seeding, Type A | \$0.70 | \$2,727.90 | \$0.75 | \$2,922.75 | \$1.00 | \$3,897.00 | \$1.00 | \$3,897.00 | \$0.89 |
| 107 | 7D08SED | 12,708.00 | S.Y. | Seeding, Type L | \$0.80 | \$10,166.40 | \$0.75 | \$9,531.00 | \$1.00 | \$12,708.00 | \$1.00 | \$12,708.00 | \$0.42 |
| 108 | 7F01SSM | 12,708.00 | S.Y. | Soil Stabilization Matting | \$2.75 | \$34,947.00 | \$3.00 | \$38,124.00 | \$4.00 | \$50,832.00 | \$4.00 | \$50,832.00 | \$1.93 |
| 109 | N8A0004 | 2 | Each | Portable Variable Message Sign | \$20,000.00 | \$40,000.00 | \$22,000.00 | \$44,000.00 | \$20,000.00 | \$40,000.00 | \$5,000.00 | \$10,000.00 | \$3,305.90 |
| 110 | N8A0005 | 2 | Each | Furnishing Temporary Impact Attenuator, Frangible Module Type A | \$7,500.00 | \$15,000.00 | \$1,700.00 | \$3,400.00 | \$8,000.00 | \$16,000.00 | \$4,000.00 | \$8,000.00 | \$4,488.75 |
| 111 | N8A0006 | 2 | Each | Placing and Removing Temporary Impact Attenuator, Frangible Module Type | \$2,500.00 | \$5,000.00 | \$1,000.00 | \$2,000.00 | \$3,500.00 | \$7,000.00 | \$1,000.00 | \$2,000.00 | \$2,382.46 |
| 112 | N8A0012 | 6 | Each | Furnishing Temporary Impact Attenuator, Quadguard | \$30,000.00 | \$180,000.00 | \$4,400.00 | \$26,400.00 | \$30,000.00 | \$180,000.00 | \$4,000.00 | \$24,000.00 | \$15,855.00 |
| 113 | N8A0013 | 6 | Each | Placing And Removing Temporary Impact Attenuator, Quadguard | \$2,500.00 | \$15,000.00 | \$1,450.00 | \$8,700.00 | \$3,000.00 | \$18,000.00 | \$1,500.00 | \$9,000.00 | \$2,835.00 |
| 114 | 8B01MPT | 4,000.00 | L.F. | Furnishing Concrete Barrier | \$40.00 | \$160,000.00 | \$26.00 | \$104,000.00 | \$40.00 | \$160,000.00 | \$45.00 | \$180,000.00 | \$14.57 |
| 115 | 8B10MPT | 12,150.00 | L.F. | Placing and Removing Concrete Barrier | \$15.00 | \$182,250.00 | \$2.00 | \$24,300.00 | \$8.00 | \$97,200.00 | \$6.00 | \$72,900.00 | \$12.05 |
| 116 | 8B24MPT | 1 | L.S. | Furnishing Traffic Protection Devices | \$75,000.00 | \$75,000.00 | \$75,000.00 | \$75,000.00 | \$120,000.00 | \$120,000.00 | \$125,000.00 | \$125,000.00 | \$28,507.50 |
| 117 | 8B31MPT | 1 | L.S. | Maintenance and Protection of Traffic | \$600,000.00 | \$600,000.00 | \$100,000.00 | \$100,000.00 | \$225,000.00 | \$225,000.00 | \$75,000.00 | \$75,000.00 | \$88,383.97 |
| 118 | 2M00006 | 1,528.00 | C.Y. | Excavation, Acid Producing Soils | \$16.00 | \$24,448.00 | \$10.00 | \$15,280.00 | \$30.00 | \$45,840.00 | \$3.00 | \$4,584.00 | \$9.19 |
| 119 | 2M00007 | 4,584.00 | S.Y. | Acid-Producing Soils Remediation | \$1.00 | \$4,584.00 | \$5.00 | \$22,920.00 | \$2.00 | \$9,168.00 | \$2.00 | \$9,168.00 | \$2.57 |
| 120 | 3B26TAC | 250 | Gallon | Tack Coat | \$10.00 | \$2,500.00 | \$0.01 | \$2.50 | \$25.00 | \$6,250.00 | \$4.00 | \$1,000.00 | \$5.25 |
| 121 | 5C00008 | 2 | Each | Inlet, Type Double D2 | \$4,100.00 | \$8,200.00 | \$7,100.00 | \$14,200.00 | \$5,500.00 | \$11,000.00 | \$6,000.00 | \$12,000.00 | \$5,121.48 |
| TOTAL OF ABOVE ITEMS | | | | | \$19,890,658.10 | | \$17,403,934.95 | | \$18,549,099.20 | | \$15,717,711.50 | | |

| ITEMS | | | | | tion Group, Inc | RE Pierson Construction Co., Inc. | Tarheel Enterprises Inc. | Agate Construction Co., Inc. | Crisdel Group, Inc. | | | | |
|----------|-----------|-----------|------|---|-----------------|-----------------------------------|--------------------------|------------------------------|---------------------|--------------|----------------|--------------|----------------|
| Item No. | Unit Code | QTY | UNIT | DESCRIPTION | AMOUNT | RATE | AMOUNT | RATE | AMOUNT | RATE | AMOUNT | RATE | AMOUNT |
| 1 | 1D01LAY | 1 | L.S. | Construction Layout | \$195,118.09 | \$365,000.00 | \$365,000.00 | \$300,000.00 | \$300,000.00 | \$250,000.00 | \$250,000.00 | \$282,524.55 | \$282,524.55 |
| 2 | 1D10MOB | 1 | L.S. | Mobilization | \$750,000.00 | \$1,119,000.00 | \$1,119,000.00 | \$600,000.00 | \$600,000.00 | \$800,000.00 | \$800,000.00 | \$880,000.00 | \$880,000.00 |
| 3 | 1G01SCH | 1 | L.S. | Progress Schedule | \$2,625.00 | \$28,600.00 | \$28,600.00 | \$26,000.00 | \$26,000.00 | \$10,000.00 | \$10,000.00 | \$23,835.00 | \$23,835.00 |
| 4 | 2A02CAG | 1 | L.S. | Clearing and Grubbing | \$312,000.00 | \$250,000.00 | \$250,000.00 | \$200,000.00 | \$200,000.00 | \$400,000.00 | \$400,000.00 | \$99,750.00 | \$99,750.00 |
| 5 | 2B02REX | 32,578.00 | C.Y. | Roadway Excavation, Earth | \$407,225.00 | \$15.50 | \$504,959.00 | \$20.00 | \$651,560.00 | \$16.00 | \$521,248.00 | \$11.67 | \$380,185.26 |
| 6 | 2B15STS | 15,997.00 | C.Y. | Stripping Topsoil | \$138,054.11 | \$14.00 | \$223,958.00 | \$5.00 | \$79,985.00 | \$3.00 | \$47,991.00 | \$17.37 | \$277,867.89 |
| 7 | 2C01EMB | 44,398.00 | C.Y. | Embankment, Common | \$297,910.58 | \$16.60 | \$737,006.80 | \$16.50 | \$732,567.00 | \$1.00 | \$44,398.00 | \$9.66 | \$428,884.68 |
| 8 | 2C02EMB | 44,541.00 | C.Y. | Embankment, Grade A | \$1,114,861.23 | \$25.30 | \$1,126,887.30 | \$39.50 | \$1,759,369.50 | \$23.00 | \$1,024,443.00 | \$18.59 | \$828,017.19 |
| 9 | 2C00008 | 33 | C.Y. | #57 Stone Backfill | \$3,219.81 | \$50.00 | \$1,650.00 | \$90.00 | \$2,970.00 | \$500.00 | \$16,500.00 | \$185.08 | \$6,107.64 |
| 10 | 2E01CAL | 67 | C.Y. | Coarse Aggregate Layer | \$5,482.61 | \$50.00 | \$3,350.00 | \$53.00 | \$3,551.00 | \$150.00 | \$10,050.00 | \$146.67 | \$9,826.89 |
| 11 | 2E01FEX | 685 | C.Y. | Foundataion Excavation | \$14,734.35 | \$18.00 | \$12,330.00 | \$30.00 | \$20,550.00 | \$30.00 | \$20,550.00 | \$41.64 | \$28,523.40 |
| 12 | 2G12A06 | 20 | Ton | Riprap Stone Aprons, 12" Thick, D50=6" | \$1,280.80 | \$63.00 | \$1,260.00 | \$143.50 | \$2,870.00 | \$200.00 | \$4,000.00 | \$131.51 | \$2,630.20 |
| 13 | 2G16A01 | 35 | Ton | Riprap Stone Aprons, 16" Thick, D50=8" | \$2,741.20 | \$63.00 | \$2,205.00 | \$160.00 | \$5,600.00 | \$200.00 | \$7,000.00 | \$115.17 | \$4,030.95 |
| 14 | 2G12D07 | 892 | Ton | Riprap Stone Ditch Protection, 12" Thick, D50=6" | \$55,535.92 | \$60.00 | \$53,520.00 | \$63.00 | \$56,196.00 | \$50.00 | \$44,600.00 | \$94.43 | \$84,231.56 |
| 15 | 2H00006 | 3,770.00 | L.F. | Heavy Duty Silt Fence, Orange | \$20,056.40 | \$6.40 | \$24,128.00 | \$6.50 | \$24,505.00 | \$7.00 | \$26,390.00 | \$3.19 | \$12,026.30 |
| 16 | 2H00007 | 1,700.00 | L.F. | Heavy Duty Silt Fence, Black | \$10,149.00 | \$6.40 | \$10,880.00 | \$6.50 | \$11,050.00 | \$7.00 | \$11,900.00 | \$3.82 | \$6,494.00 |
| 17 | 2H35TEC | 90 | L.F. | Floating Turbidity Barriers | \$2,510.10 | \$24.50 | \$2,205.00 | \$25.00 | \$2,250.00 | \$200.00 | \$18,000.00 | \$25.63 | \$2,306.70 |
| 18 | 2H40TEC | 90 | Each | Inlet Filters | \$17,587.80 | \$165.00 | \$14,850.00 | \$170.00 | \$15,300.00 | \$150.00 | \$13,500.00 | \$569.10 | \$51,219.00 |
| 19 | 2H45TEC | 470 | Ton | Construction Driveway | \$17,225.50 | \$34.00 | \$15,980.00 | \$42.00 | \$19,740.00 | \$30.00 | \$14,100.00 | \$34.24 | \$16,092.80 |
| 20 | 2J01DES | 1 | L.S. | Demolition of Existing Structures | \$43,070.44 | \$64,725.00 | \$64,725.00 | \$60,000.00 | \$60,000.00 | \$100,000.00 | \$100,000.00 | \$84,129.15 | \$84,129.15 |
| 21 | 2L02SSC | 12,116.00 | L.F. | Sawcutting | \$9,208.16 | \$4.20 | \$50,887.20 | \$0.60 | \$7,269.60 | \$1.50 | \$18,174.00 | \$1.66 | \$20,112.56 |
| 22 | 3A05ABC | 265 | S.Y. | Aggregate Base Course, 5" Thick | \$2,090.85 | \$7.80 | \$2,067.00 | \$16.75 | \$4,438.75 | \$10.00 | \$2,650.00 | \$16.49 | \$4,369.85 |
| 23 | 3A07ABC | 82,146.00 | S.Y. | Aggregate Base Course, 6.5" Thick | \$538,877.76 | \$9.70 | \$796,816.20 | \$8.00 | \$657,168.00 | \$7.00 | \$575,022.00 | \$6.05 | \$496,983.30 |
| 24 | 3B24SUP | 13,656.00 | Ton | Superpave Hot Mix Asphalt 19H 76 Intermediate Course | \$860,328.00 | \$74.10 | \$1,011,909.60 | \$75.00 | \$1,024,200.00 | \$62.00 | \$846,672.00 | \$68.94 | \$941,444.64 |
| 25 | 3B25SUP | 11,335.00 | Ton | Superpave Hot Mix Asphalt 12.5H 76 Surface Course | \$764,659.10 | \$74.50 | \$844,457.50 | \$80.00 | \$906,800.00 | \$66.00 | \$748,110.00 | \$70.61 | \$800,364.35 |
| 26 | 3B21SUP | 38,669.00 | Ton | Superpave Hot Mix Asphalt 25H 64 Base Course | \$1,999,573.99 | \$70.80 | \$2,737,765.20 | \$64.25 | \$2,484,483.25 | \$51.00 | \$1,972,119.00 | \$61.84 | \$2,391,290.96 |
| 27 | 3B65APA | 1 | L.S. | Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$65,000. Enter a Unit Price of \$65,000 as your bid for this item.) | \$65,000.00 | \$65,000.00 | \$65,000.00 | \$65,000.00 | \$65,000.00 | \$65,000.00 | \$65,000.00 | \$65,000.00 | \$65,000.00 |
| 28 | 3C01BRS | 5,289.00 | S.Y. | Berm Surfacing, 3 Inches Thick | \$74,998.02 | \$17.50 | \$92,557.50 | \$15.00 | \$79,335.00 | \$13.00 | \$68,757.00 | \$14.17 | \$74,945.13 |
| 29 | 3C02BRS | 1,436.00 | S.Y. | Berm Surfacing, Crushed Stone, 6" Thick | \$18,093.60 | \$11.60 | \$16,657.60 | \$13.00 | \$18,668.00 | \$12.00 | \$17,232.00 | \$12.60 | \$18,093.60 |
| 30 | 3F01MRS | 22,800.00 | L.F. | Milled Rumble Strip | \$7,980.00 | \$0.35 | \$7,980.00 | \$0.50 | \$11,400.00 | \$0.35 | \$7,980.00 | \$0.64 | \$14,592.00 |
| 31 | 4A00005 | 39 | C.Y. | Concrete In Culvert | \$63,864.45 | \$950.00 | \$37,050.00 | \$1,350.00 | \$52,650.00 | \$1,200.00 | \$46,800.00 | \$1,070.29 | \$41,741.31 |

| ITEMS | | | | | tion Group, Inc | RE Pierson Construction Co., Inc. | | Tarheel Enterprises Inc. | | Agate Construction Co., Inc. | | Crisdel Group, Inc. | |
|-------|----------|-----------|-------|--|-----------------|-----------------------------------|----------------|--------------------------|----------------|------------------------------|----------------|---------------------|--------------|
| 32 | 4A00006 | 105 | L.F. | Precast Reinforced Concrete 3-Sided Box Culvert | \$206,081.40 | \$3,100.00 | \$325,500.00 | \$1,800.00 | \$189,000.00 | \$2,000.00 | \$210,000.00 | \$1,873.67 | \$196,735.35 |
| 33 | 4A01STC | 77 | C.Y. | Concrete In Substructure Above Footings | \$71,653.89 | \$1,040.00 | \$80,080.00 | \$940.00 | \$72,380.00 | \$800.00 | \$61,600.00 | \$969.95 | \$74,686.15 |
| 34 | 4A04STC | 196 | C.Y. | Concrete In Footings | \$86,951.48 | \$600.00 | \$117,600.00 | \$350.00 | \$68,600.00 | \$300.00 | \$58,800.00 | \$369.23 | \$72,369.08 |
| 35 | 4A10RFS | 38,623.00 | Pound | Reinforcement Steel | \$47,506.29 | \$1.30 | \$50,209.90 | \$1.50 | \$57,934.50 | \$1.30 | \$50,209.90 | \$1.45 | \$56,003.35 |
| 36 | 4A10STC | 11 | C.Y. | Concrete In Bridge Parapet | \$18,067.83 | \$1,285.00 | \$14,135.00 | \$750.00 | \$8,250.00 | \$1,000.00 | \$11,000.00 | \$1,781.73 | \$19,599.03 |
| 37 | 4A11RFS | 8,462.00 | Pound | Reinforcement Steel, Epoxy Coated | \$11,592.94 | \$1.40 | \$11,846.80 | \$2.00 | \$16,924.00 | \$1.50 | \$12,693.00 | \$1.60 | \$13,539.20 |
| 38 | 4A15DGR | 179 | Each | Drill and Grout Reinforcement Bars | \$8,742.36 | \$25.50 | \$4,564.50 | \$37.00 | \$6,623.00 | \$50.00 | \$8,950.00 | \$37.68 | \$6,744.72 |
| 39 | 4A55CPS | 19,534.00 | S.F. | Concrete Penetrating Sealer Treatment | \$30,863.72 | \$1.80 | \$35,161.20 | \$0.80 | \$15,627.20 | \$1.00 | \$19,534.00 | \$1.91 | \$37,309.94 |
| 40 | 4R05SC1 | 27 | S.F. | Repair Spalled Concrete, Type 1 - Culvert | \$3,795.12 | \$171.00 | \$4,617.00 | \$75.00 | \$2,025.00 | \$300.00 | \$8,100.00 | \$131.10 | \$3,539.70 |
| 41 | 4E01EDP | 1 | L.S. | Furnishing Equipment for Driving Piles | \$77,477.08 | \$2,960.00 | \$2,960.00 | \$50,000.00 | \$50,000.00 | \$200,000.00 | \$200,000.00 | \$48,615.00 | \$48,615.00 |
| 42 | 4E01PLT | 4 | Each | Dynamic Pile Load Tests | \$10,500.00 | \$3,815.00 | \$15,260.00 | \$3,900.00 | \$15,600.00 | \$5,000.00 | \$20,000.00 | \$3,402.00 | \$13,608.00 |
| 43 | 4.00E+30 | 6,246.00 | L.F. | Furnishing 14" Diameter Steel Pipe Piles | \$205,118.64 | \$36.00 | \$224,856.00 | \$45.00 | \$281,070.00 | \$25.00 | \$156,150.00 | \$39.06 | \$243,968.76 |
| 44 | 4.00E+31 | 5,784.00 | L.F. | Driving 14" Diameter Steel Pipe Piles | \$109,606.80 | \$18.25 | \$105,558.00 | \$16.50 | \$95,436.00 | \$10.00 | \$57,840.00 | \$14.54 | \$84,099.36 |
| 45 | 4ZL0016 | 85 | L.F. | 54" Drilled Shaft for Sign Structures | \$66,848.25 | \$794.00 | \$67,490.00 | \$850.00 | \$72,250.00 | \$775.00 | \$65,875.00 | \$786.45 | \$66,848.25 |
| 46 | 4F01CSS | 1 | L.S. | Overhead Cantilever Sign Support Structure No. 1 | \$43,050.00 | \$46,650.00 | \$46,650.00 | \$45,000.00 | \$45,000.00 | \$41,000.00 | \$41,000.00 | \$43,050.00 | \$43,050.00 |
| 47 | 4F02CSS | 1 | L.S. | Overhead Cantilever Sign Support Structure No. 2 | \$43,575.00 | \$47,600.00 | \$47,600.00 | \$46,000.00 | \$46,000.00 | \$45,000.00 | \$45,000.00 | \$45,575.00 | \$45,575.00 |
| 48 | 4F01OBS | 1 | L.S. | Overhead Butterfly Sign Support Structure No. 1 | \$45,675.00 | \$46,600.00 | \$46,600.00 | \$48,000.00 | \$48,000.00 | \$45,000.00 | \$45,000.00 | \$45,675.00 | \$45,675.00 |
| 49 | N4J0001 | 5,763.00 | S.F. | Substructure Membrane Waterproofing | \$63,565.89 | \$10.00 | \$57,630.00 | \$10.00 | \$57,630.00 | \$8.00 | \$46,104.00 | \$11.29 | \$65,064.27 |
| 50 | 4O01TSP | 840 | S.F. | Temporary Sheeting | \$43,327.20 | \$104.00 | \$87,360.00 | \$70.00 | \$58,800.00 | \$0.01 | \$8.40 | \$60.32 | \$50,668.80 |
| 51 | 4O02TSP | 3,030.00 | S.F. | Temporary Sheeting to Remain in Place | \$213,857.40 | \$67.00 | \$203,010.00 | \$78.00 | \$236,340.00 | \$25.00 | \$75,750.00 | \$65.02 | \$197,010.60 |
| 52 | 4ZF0019 | 1,840.00 | S.F. | Retaining Wall No. 501-1 | \$242,567.20 | \$493.50 | \$908,040.00 | \$135.00 | \$248,400.00 | \$160.00 | \$294,400.00 | \$121.68 | \$223,891.20 |
| 53 | 4ZF0020 | 6,570.00 | S.F. | Retaining Wall No. 501-2 | \$1,032,738.30 | \$427.50 | \$2,808,675.00 | \$155.00 | \$1,018,350.00 | \$160.00 | \$1,051,200.00 | \$124.76 | \$819,673.20 |
| 54 | 4ZF0021 | 210 | S.F. | Retaining Wall No. 501-3 | \$40,590.90 | \$638.00 | \$133,980.00 | \$200.00 | \$42,000.00 | \$160.00 | \$33,600.00 | \$248.61 | \$52,208.10 |
| 55 | 4ZF0022 | 5,960.00 | S.F. | Retaining Wall No. 501-4 | \$693,922.80 | \$360.50 | \$2,148,580.00 | \$115.00 | \$685,400.00 | \$160.00 | \$953,600.00 | \$107.12 | \$638,435.20 |
| 56 | 4ZF0023 | 1,665.00 | S.F. | Retaining Wall No. 501-5 | \$409,007.25 | \$533.50 | \$888,277.50 | \$255.00 | \$424,575.00 | \$160.00 | \$266,400.00 | \$188.34 | \$313,586.10 |
| 57 | 5A08PUD | 17,786.00 | L.F. | 8" Pipe Underdrain | \$334,732.52 | \$32.00 | \$569,152.00 | \$32.00 | \$569,152.00 | \$30.00 | \$533,580.00 | \$27.17 | \$483,245.62 |
| 58 | 5A12PBD | 1,378.00 | L.F. | 12" Bleeder Drain | \$25,479.22 | \$12.80 | \$17,638.40 | \$19.00 | \$26,182.00 | \$20.00 | \$27,560.00 | \$17.61 | \$24,266.58 |
| 59 | 5A00004 | 429 | L.F. | 8" Outlet Pipe | \$8,374.08 | \$49.30 | \$21,149.70 | \$33.00 | \$14,157.00 | \$30.00 | \$12,870.00 | \$78.55 | \$33,697.95 |
| 60 | 5B15RC3 | 4,818.00 | L.F. | 15" Reinforced Concrete Pipe | \$191,756.40 | \$51.30 | \$247,163.40 | \$40.00 | \$192,720.00 | \$45.00 | \$216,810.00 | \$60.00 | \$289,080.00 |
| 61 | 5B18RC3 | 2,469.00 | L.F. | 18" Reinforced Concrete Pipe | \$117,005.91 | \$55.70 | \$137,523.30 | \$52.00 | \$128,388.00 | \$50.00 | \$123,450.00 | \$61.42 | \$151,645.98 |
| 62 | 5B24RC3 | 3,783.00 | L.F. | 24" Reinforced Concrete Pipe | \$217,333.35 | \$65.30 | \$247,029.90 | \$67.00 | \$253,461.00 | \$55.00 | \$208,065.00 | \$78.12 | \$295,527.96 |
| 63 | 5B30RC3 | 1,767.00 | L.F. | 30" Reinforced Concrete Pipe, Class III | \$141,041.94 | \$81.70 | \$144,363.90 | \$74.00 | \$130,758.00 | \$65.00 | \$114,855.00 | \$91.63 | \$161,910.21 |
| 64 | 5B36RC3 | 316 | L.F. | 36" Reinforced Concrete Pipe, Class III | \$38,175.96 | \$107.00 | \$33,812.00 | \$104.00 | \$32,864.00 | \$75.00 | \$23,700.00 | \$130.30 | \$41,174.80 |
| 65 | 5B24RCE | 2 | Each | 24" Reinforced Concrete Flared End Sections | \$3,849.06 | \$1,687.00 | \$3,374.00 | \$3,500.00 | \$7,000.00 | \$1,500.00 | \$3,000.00 | \$2,298.66 | \$4,597.32 |
| 66 | 5C56CDS | 1,500.00 | L.F. | Clean Existing Drainage System | \$7,005.00 | \$8.00 | \$12,000.00 | \$10.00 | \$15,000.00 | \$5.00 | \$7,500.00 | \$5.72 | \$8,580.00 |

| ITEMS | | | | tion Group, Inc | RE Pierson Construction Co., Inc. | Tarheel Enterprises Inc. | Agate Construction Co., Inc. | Crisdel Group, Inc. | | | | | |
|-------|----------|-----------|------|--|-----------------------------------|--------------------------|------------------------------|---------------------|--------------|-------------|--------------|-------------|--------------|
| 67 | 5C01ND1 | 15 | Each | Inlet, Type D1 | \$27,485.85 | \$2,600.00 | \$39,000.00 | \$2,700.00 | \$40,500.00 | \$3,000.00 | \$45,000.00 | \$2,382.46 | \$35,736.90 |
| 68 | 5C01ND2 | 63 | Each | Inlet, Type D2 | \$154,505.61 | \$3,300.00 | \$207,900.00 | \$3,600.00 | \$226,800.00 | \$4,300.00 | \$270,900.00 | \$3,893.94 | \$245,318.22 |
| 69 | 5C20NP1 | 14 | Each | Manhole, Type P-1 | \$38,611.58 | \$3,600.00 | \$50,400.00 | \$3,400.00 | \$47,600.00 | \$3,900.00 | \$54,600.00 | \$5,894.22 | \$82,519.08 |
| 70 | 5C20NP2 | 6 | Each | Manhole, Type P-2 | \$20,410.14 | \$4,700.00 | \$28,200.00 | \$5,800.00 | \$34,800.00 | \$5,100.00 | \$30,600.00 | \$7,629.22 | \$45,775.32 |
| 71 | 5C00017 | 6 | Each | Manhole, Type MHX | \$23,071.74 | \$4,600.00 | \$27,600.00 | \$5,800.00 | \$34,800.00 | \$3,900.00 | \$23,400.00 | \$7,509.05 | \$45,054.30 |
| 72 | 5C00018 | 3 | Each | Inlet, Type D2-1 | \$11,252.85 | \$4,700.00 | \$14,100.00 | \$4,800.00 | \$14,400.00 | \$3,600.00 | \$10,800.00 | \$6,560.78 | \$19,682.34 |
| 73 | 5C00019 | 1 | Each | Inlet, Type DBL D2-1 | \$6,199.07 | \$5,650.00 | \$5,650.00 | \$7,500.00 | \$7,500.00 | \$10,800.00 | \$10,800.00 | \$11,688.17 | \$11,688.17 |
| 74 | 5C00020 | 5 | Each | Inlet, Type D2S | \$15,006.65 | \$4,650.00 | \$23,250.00 | \$5,800.00 | \$29,000.00 | \$5,200.00 | \$26,000.00 | \$5,763.17 | \$28,815.85 |
| 75 | 5C00021 | 1 | Each | Inlet, Type D2-1S | \$3,767.93 | \$5,750.00 | \$5,750.00 | \$7,600.00 | \$7,600.00 | \$5,800.00 | \$5,800.00 | \$8,289.70 | \$8,289.70 |
| 76 | 5D10INC | 2 | C.Y. | Incidental Concrete | \$1,468.44 | \$1,350.00 | \$2,700.00 | \$700.00 | \$1,400.00 | \$5,000.00 | \$10,000.00 | \$2,583.19 | \$5,166.38 |
| 77 | 5I01SNP | 621 | S.F. | Sign Panels | \$13,041.00 | \$25.50 | \$15,835.50 | \$22.00 | \$13,662.00 | \$16.00 | \$9,936.00 | \$21.00 | \$13,041.00 |
| 78 | 5I05SPP | 141 | L.F. | U-channel Post | \$1,480.50 | \$27.00 | \$3,807.00 | \$11.00 | \$1,551.00 | \$10.00 | \$1,410.00 | \$10.50 | \$1,480.50 |
| 79 | 5J52BGR | 4,753.00 | L.F. | Beam Guide Rail | \$59,887.80 | \$13.80 | \$65,591.40 | \$13.25 | \$62,977.25 | \$12.00 | \$57,036.00 | \$12.60 | \$59,887.80 |
| 80 | 5J52BGD | 10,574.00 | L.F. | Beam Guide Rail, Dual-Faced | \$161,042.02 | \$19.40 | \$205,135.60 | \$16.00 | \$169,184.00 | \$14.00 | \$148,036.00 | \$15.23 | \$161,042.02 |
| 81 | 5J52DFB | 38 | L.F. | Beam Guide Rail, Dual-Faced, Bridge | \$6,982.50 | \$108.00 | \$4,104.00 | \$200.00 | \$7,600.00 | \$175.00 | \$6,650.00 | \$183.75 | \$6,982.50 |
| 82 | 5J52ABG | 6 | Each | Beam Guide Rail Anchorage | \$3,307.50 | \$493.00 | \$2,958.00 | \$580.00 | \$3,480.00 | \$500.00 | \$3,000.00 | \$551.25 | \$3,307.50 |
| 83 | 5J01PCA | 3 | Each | Parapet Connection, Type A | \$6,142.50 | \$1,600.00 | \$4,800.00 | \$2,150.00 | \$6,450.00 | \$2,000.00 | \$6,000.00 | \$2,047.50 | \$6,142.50 |
| 84 | 5J01PCB | 3 | Each | Parapet Connection, Type B | \$1,653.75 | \$213.00 | \$639.00 | \$580.00 | \$1,740.00 | \$500.00 | \$1,500.00 | \$551.25 | \$1,653.75 |
| 85 | 5J00FGT | 2 | Each | Flared Guide Rail Terminal | \$3,570.00 | \$1,980.00 | \$3,960.00 | \$1,900.00 | \$3,800.00 | \$1,700.00 | \$3,400.00 | \$1,785.00 | \$3,570.00 |
| 86 | 5J54BGP | 28 | Each | Beam Guide Rail Post | \$1,470.00 | \$42.50 | \$1,190.00 | \$56.00 | \$1,568.00 | \$50.00 | \$1,400.00 | \$52.50 | \$1,470.00 |
| 87 | 5J01RBG | 827 | L.F. | Removal of Beam Guide rail | \$438.31 | \$2.10 | \$1,736.70 | \$0.60 | \$496.20 | \$1.00 | \$827.00 | \$0.52 | \$430.04 |
| 88 | 5K00001 | 11,524.00 | L.F. | Chain Link Fence, Type II, 84" High | \$198,443.28 | \$22.50 | \$259,290.00 | \$18.50 | \$213,194.00 | \$17.00 | \$195,908.00 | \$21.00 | \$242,004.00 |
| 89 | 5K00005 | 1 | Each | Chain Link Fence Gate | \$4,882.50 | \$1,390.00 | \$1,390.00 | \$5,150.00 | \$5,150.00 | \$4,700.00 | \$4,700.00 | \$3,675.00 | \$3,675.00 |
| 90 | 5L01MON | 42 | Each | Concrete Monuments | \$16,475.76 | \$605.00 | \$25,410.00 | \$650.00 | \$27,300.00 | \$300.00 | \$12,600.00 | \$538.55 | \$22,619.10 |
| 91 | 5O10GBSW | 22 | Each | Delineator, Type GBS-W | \$693.00 | \$32.00 | \$704.00 | \$33.00 | \$726.00 | \$20.00 | \$440.00 | \$31.50 | \$693.00 |
| 92 | 5P06PTW | 1,400.00 | L.F. | Pavement Striping, White 6" Wide | \$1,470.00 | \$22.00 | \$30,800.00 | \$0.80 | \$1,120.00 | \$0.70 | \$980.00 | \$1.12 | \$1,568.00 |
| 93 | 5V01PIT | 10 | Each | Test Pits | \$6,556.40 | \$80.00 | \$800.00 | \$700.00 | \$7,000.00 | \$1,000.00 | \$10,000.00 | \$1,096.97 | \$10,969.70 |
| 94 | 5XIA001 | 2 | Each | Impact Attenuator, Type Z-Turn | \$10,500.00 | \$3,980.00 | \$7,960.00 | \$5,000.00 | \$10,000.00 | \$10,000.00 | \$20,000.00 | \$3,937.50 | \$7,875.00 |
| 95 | 5Y01MMG | 20 | Each | Mile Marker, Type MG | \$1,575.00 | \$79.00 | \$1,580.00 | \$25.00 | \$500.00 | \$75.00 | \$1,500.00 | \$78.75 | \$1,575.00 |
| 96 | 5ZG01PJ | 234 | L.F. | 24" Reinforced Concrete Pipe Class V, Pipe jacking | \$236,775.24 | \$1,525.00 | \$356,850.00 | \$825.00 | \$193,050.00 | \$1,200.00 | \$280,800.00 | \$967.54 | \$226,404.36 |
| 97 | 5ZJ01STU | 9 | Each | Stormwater Treatment Units | \$324,898.20 | \$32,400.00 | \$291,600.00 | \$33,000.00 | \$297,000.00 | \$40,000.00 | \$360,000.00 | \$41,718.25 | \$375,464.25 |
| 98 | 6J00029 | 2,580.00 | L.F. | 4-Way Power/Comm Duct Bank, Soft Encased | \$67,725.00 | \$26.60 | \$68,628.00 | \$28.00 | \$72,240.00 | \$25.00 | \$64,500.00 | \$26.25 | \$67,725.00 |
| 99 | 6J00030 | 3,180.00 | L.F. | 4-Way Power/Comm Duct Bank, Concrete Encased | \$121,889.40 | \$38.60 | \$122,748.00 | \$41.00 | \$130,380.00 | \$35.00 | \$111,300.00 | \$38.33 | \$121,889.40 |
| 100 | 6A03RMU | 140 | L.F. | 3" Rigid Metallic Conduit, Underground | \$4,410.00 | \$31.70 | \$4,438.00 | \$33.00 | \$4,620.00 | \$30.00 | \$4,200.00 | \$31.50 | \$4,410.00 |
| 101 | 6A03RMS | 4,690.00 | L.F. | 3" Rigid Metallic Conduit, on Structures | \$130,522.70 | \$28.00 | \$131,320.00 | \$29.50 | \$138,355.00 | \$25.00 | \$117,250.00 | \$27.83 | \$130,522.70 |
| 102 | 6A25JPS | 11 | Each | Junction Box, Type PS | \$42,157.50 | \$3,870.00 | \$42,570.00 | \$4,000.00 | \$44,000.00 | \$3,500.00 | \$38,500.00 | \$3,832.50 | \$42,157.50 |
| 103 | 6A24JBC | 30 | Each | Junction Box, Type C | \$81,900.00 | \$2,750.00 | \$82,500.00 | \$2,900.00 | \$87,000.00 | \$2,500.00 | \$75,000.00 | \$2,730.00 | \$81,900.00 |
| 104 | 6A25JBD | 11 | Each | Junction Box, Type D | \$16,747.50 | \$1,500.00 | \$16,500.00 | \$1,600.00 | \$17,600.00 | \$1,500.00 | \$16,500.00 | \$1,522.50 | \$16,747.50 |
| 105 | 7C01TOP | 16,605.00 | S.Y. | Topsoil | \$44,501.40 | \$2.80 | \$46,494.00 | \$1.60 | \$26,568.00 | \$1.00 | \$16,605.00 | \$1.47 | \$24,409.35 |

| ITEMS | | | | | tion Group, Inc | RE Pierson Construction Co., Inc. | Tarheel Enterprises Inc. | Agate Construction Co., Inc. | Crisdel Group, Inc. | | | | |
|----------------------|---------|-----------|--------|---|-----------------|-----------------------------------|--------------------------|------------------------------|---------------------|--------------|-----------------|-------------|-----------------|
| 106 | 7D01SED | 3,897.00 | S.Y. | Seeding, Type A | \$3,468.33 | \$0.80 | \$3,117.60 | \$0.90 | \$3,507.30 | \$0.70 | \$2,727.90 | \$0.84 | \$3,273.48 |
| 107 | 7D08SED | 12,708.00 | S.Y. | Seeding, Type L | \$5,337.36 | \$0.80 | \$10,166.40 | \$0.60 | \$7,624.80 | \$0.75 | \$9,531.00 | \$0.58 | \$7,370.64 |
| 108 | 7F01SSM | 12,708.00 | S.Y. | Soil Stabilization Matting | \$24,526.44 | \$2.80 | \$35,582.40 | \$4.00 | \$50,832.00 | \$2.50 | \$31,770.00 | \$3.68 | \$46,765.44 |
| 109 | N8A0004 | 2 | Each | Portable Variable Message Sign | \$6,611.80 | \$39,700.00 | \$79,400.00 | \$19,000.00 | \$38,000.00 | \$20,000.00 | \$40,000.00 | \$19,126.80 | \$38,253.60 |
| 110 | N8A0005 | 2 | Each | Furnishing Temporary Impact Attenuator, Frangible Module Type A | \$8,977.50 | \$8,200.00 | \$16,400.00 | \$4,600.00 | \$9,200.00 | \$5,000.00 | \$10,000.00 | \$7,659.75 | \$15,319.50 |
| 111 | N8A0006 | 2 | Each | Placing and Removing Temporary Impact Attenuator, Frangible Module Type | \$4,764.92 | \$4,300.00 | \$8,600.00 | \$3,000.00 | \$6,000.00 | \$7,000.00 | \$14,000.00 | \$1,393.18 | \$2,786.36 |
| 112 | N8A0012 | 6 | Each | Furnishing Temporary Impact Attenuator, Quadguard | \$95,130.00 | \$26,950.00 | \$161,700.00 | \$21,000.00 | \$126,000.00 | \$1,000.00 | \$6,000.00 | \$24,990.00 | \$149,940.00 |
| 113 | N8A0013 | 6 | Each | Placing And Removing Temporary Impact Attenuator, Quadguard | \$17,010.00 | \$3,970.00 | \$23,820.00 | \$6,700.00 | \$40,200.00 | \$500.00 | \$3,000.00 | \$5,681.71 | \$34,090.26 |
| 114 | 8B01MPT | 4,000.00 | L.F. | Furnishing Concrete Barrier | \$58,280.00 | \$40.00 | \$160,000.00 | \$48.00 | \$192,000.00 | \$35.00 | \$140,000.00 | \$17.46 | \$69,840.00 |
| 115 | 8B10MPT | 12,150.00 | L.F. | Placing and Removing Concrete Barrier | \$146,407.50 | \$14.40 | \$174,960.00 | \$6.00 | \$72,900.00 | \$10.00 | \$121,500.00 | \$10.76 | \$130,734.00 |
| 116 | 8B24MPT | 1 | L.S. | Furnishing Traffic Protection Devices | \$28,507.50 | \$91,800.00 | \$91,800.00 | \$75,000.00 | \$75,000.00 | \$900,000.00 | \$900,000.00 | \$39,822.72 | \$39,822.72 |
| 117 | 8B31MPT | 1 | L.S. | Maintenance and Protection of Traffic | \$88,383.97 | \$788,000.00 | \$788,000.00 | \$150,000.00 | \$150,000.00 | \$100,000.00 | \$100,000.00 | \$77,825.31 | \$77,825.31 |
| 118 | 2M00006 | 1,528.00 | C.Y. | Excavation, Acid Producing Soils | \$14,042.32 | \$28.00 | \$42,784.00 | \$7.75 | \$11,842.00 | \$0.01 | \$15.28 | \$32.60 | \$49,812.80 |
| 119 | 2M00007 | 4,584.00 | S.Y. | Acid-Producing Soils Remediation | \$11,780.88 | \$3.50 | \$16,044.00 | \$10.00 | \$45,840.00 | \$2.50 | \$11,460.00 | \$7.49 | \$34,334.16 |
| 120 | 3B26TAC | 250 | Gallon | Tack Coat | \$1,312.50 | \$2.00 | \$500.00 | \$4.00 | \$1,000.00 | \$10.00 | \$2,500.00 | \$4.20 | \$1,050.00 |
| 121 | 5C00008 | 2 | Each | Inlet, Type Double D2 | \$10,242.96 | \$6,350.00 | \$12,700.00 | \$5,700.00 | \$11,400.00 | \$5,400.00 | \$10,800.00 | \$7,335.74 | \$14,671.48 |
| TOTAL OF ABOVE ITEMS | | | | | \$15,125,200.65 | | \$23,926,553.00 | | \$17,951,430.35 | | \$16,278,572.48 | | \$16,189,403.12 |

| ITEMS | | | | | J. Fletcher Creamer & Son, Inc. | |
|----------|-----------|-----------|------|---|---------------------------------|----------------|
| Item No. | Unit Code | QTY | UNIT | DESCRIPTION | RATE | AMOUNT |
| 1 | 1D01LAY | 1 | L.S. | Construction Layout | \$275,000.00 | \$275,000.00 |
| 2 | 1D10MOB | 1 | L.S. | Mobilization | \$875,000.00 | \$875,000.00 |
| 3 | 1G01SCH | 1 | L.S. | Progress Schedule | \$40,000.00 | \$40,000.00 |
| 4 | 2A02CAG | 1 | L.S. | Clearing and Grubbing | \$500,000.00 | \$500,000.00 |
| 5 | 2B02REX | 32,578.00 | C.Y. | Roadway Excavation, Earth | \$18.00 | \$586,404.00 |
| 6 | 2B15STS | 15,997.00 | C.Y. | Stripping Topsoil | \$32.00 | \$511,904.00 |
| 7 | 2C01EMB | 44,398.00 | C.Y. | Embankment, Common | \$8.00 | \$355,184.00 |
| 8 | 2C02EMB | 44,541.00 | C.Y. | Embankment, Grade A | \$25.00 | \$1,113,525.00 |
| 9 | 2C00008 | 33 | C.Y. | #57 Stone Backfill | \$110.00 | \$3,630.00 |
| 10 | 2E01CAL | 67 | C.Y. | Coarse Aggregate Layer | \$75.00 | \$5,025.00 |
| 11 | 2E01FEX | 685 | C.Y. | Foundataion Excavation | \$32.00 | \$21,920.00 |
| 12 | 2G12A06 | 20 | Ton | Riprap Stone Aprons, 12" Thick, D50=6" | \$60.00 | \$1,200.00 |
| 13 | 2G16A01 | 35 | Ton | Riprap Stone Aprons, 16" Thick, D50=8" | \$60.00 | \$2,100.00 |
| 14 | 2G12D07 | 892 | Ton | Riprap Stone Ditch Protection, 12" Thick, D50=6" | \$50.00 | \$44,600.00 |
| 15 | 2H00006 | 3,770.00 | L.F. | Heavy Duty Silt Fence, Orange | \$8.00 | \$30,160.00 |
| 16 | 2H00007 | 1,700.00 | L.F. | Heavy Duty Silt Fence, Black | \$8.00 | \$13,600.00 |
| 17 | 2H35TEC | 90 | L.F. | Floating Turbidity Barriers | \$38.00 | \$3,420.00 |
| 18 | 2H40TEC | 90 | Each | Inlet Filters | \$135.00 | \$12,150.00 |
| 19 | 2H45TEC | 470 | Ton | Construction Driveway | \$40.00 | \$18,800.00 |
| 20 | 2J01DES | 1 | L.S. | Demolition of Existing Structures | \$30,000.00 | \$30,000.00 |
| 21 | 2L02SSC | 12,116.00 | L.F. | Sawcutting | \$3.00 | \$36,348.00 |
| 22 | 3A05ABC | 265 | S.Y. | Aggregate Base Course, 5" Thick | \$10.00 | \$2,650.00 |
| 23 | 3A07ABC | 82,146.00 | S.Y. | Aggregate Base Course, 6.5" Thick | \$6.50 | \$533,949.00 |
| 24 | 3B24SUP | 13,656.00 | Ton | Superpave Hot Mix Asphalt 19H 76 Intermediate Course | \$65.00 | \$887,640.00 |
| 25 | 3B25SUP | 11,335.00 | Ton | Superpave Hot Mix Asphalt 12.5H 76 Surface Course | \$68.00 | \$770,780.00 |
| 26 | 3B21SUP | 38,669.00 | Ton | Superpave Hot Mix Asphalt 25H 64 Base Course | \$58.00 | \$2,242,802.00 |
| 27 | 3B65APA | 1 | L.S. | Asphalt Price Adjustment (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$65,000. Enter a Unit Price of \$65,000 as your bid for this item.) | \$65,000.00 | \$65,000.00 |
| 28 | 3C01BRS | 5,289.00 | S.Y. | Berm Surfacing, 3 Inches Thick | \$15.50 | \$81,979.50 |
| 29 | 3C02BRS | 1,436.00 | S.Y. | Berm Surfacing, Crushed Stone, 6" Thick | \$10.00 | \$14,360.00 |
| 30 | 3F01MRS | 22,800.00 | L.F. | Milled Rumble Strip | \$0.75 | \$17,100.00 |
| 31 | 4A00005 | 39 | C.Y. | Concrete In Culvert | \$1,800.00 | \$70,200.00 |

| ITEMS | | | | | J. Fletcher Creamer & Son, Inc. | |
|-------|----------|-----------|-------|--|---------------------------------|----------------|
| 32 | 4A00006 | 105 | L.F. | Precast Reinforced Concrete 3-Sided Box Culvert | \$1,900.00 | \$199,500.00 |
| 33 | 4A01STC | 77 | C.Y. | Concrete In Substructure Above Footings | \$625.00 | \$48,125.00 |
| 34 | 4A04STC | 196 | C.Y. | Concrete In Footings | \$330.00 | \$64,680.00 |
| 35 | 4A10RFS | 38,623.00 | Pound | Reinforcement Steel | \$1.35 | \$52,141.05 |
| 36 | 4A10STC | 11 | C.Y. | Concrete In Bridge Parapet | \$1,500.00 | \$16,500.00 |
| 37 | 4A11RFS | 8,462.00 | Pound | Reinforcement Steel, Epoxy Coated | \$1.50 | \$12,693.00 |
| 38 | 4A15DGR | 179 | Each | Drill and Grout Reinforcement Bars | \$40.00 | \$7,160.00 |
| 39 | 4A55CPS | 19,534.00 | S.F. | Concrete Penetrating Sealer Treatment | \$1.00 | \$19,534.00 |
| 40 | 4R05SC1 | 27 | S.F. | Repair Spalled Concrete, Type 1 - Culvert | \$250.00 | \$6,750.00 |
| 41 | 4E01EDP | 1 | L.S. | Furnishing Equipment for Driving Piles | \$60,000.00 | \$60,000.00 |
| 42 | 4E01PLT | 4 | Each | Dynamic Pile Load Tests | \$2,150.00 | \$8,600.00 |
| 43 | 4.00E+30 | 6,246.00 | L.F. | Furnishing 14" Diameter Steel Pipe Piles | \$90.00 | \$562,140.00 |
| 44 | 4.00E+31 | 5,784.00 | L.F. | Driving 14" Diameter Steel Pipe Piles | \$16.00 | \$92,544.00 |
| 45 | 4ZL0016 | 85 | L.F. | 54" Drilled Shaft for Sign Structures | \$800.00 | \$68,000.00 |
| 46 | 4F01CSS | 1 | L.S. | Overhead Cantilever Sign Support Structure No. 1 | \$44,000.00 | \$44,000.00 |
| 47 | 4F02CSS | 1 | L.S. | Overhead Cantilever Sign Support Structure No. 2 | \$45,000.00 | \$45,000.00 |
| 48 | 4F01OBS | 1 | L.S. | Overhead Butterfly Sign Support Structure No. 1 | \$44,000.00 | \$44,000.00 |
| 49 | N4J0001 | 5,763.00 | S.F. | Substructure Membrane Waterproofing | \$16.00 | \$92,208.00 |
| 50 | 4O01TSP | 840 | S.F. | Temporary Sheeting | \$65.00 | \$54,600.00 |
| 51 | 4O02TSP | 3,030.00 | S.F. | Temporary Sheeting to Remain in Place | \$48.00 | \$145,440.00 |
| 52 | 4ZF0019 | 1,840.00 | S.F. | Retaining Wall No. 501-1 | \$180.00 | \$331,200.00 |
| 53 | 4ZF0020 | 6,570.00 | S.F. | Retaining Wall No. 501-2 | \$180.00 | \$1,182,600.00 |
| 54 | 4ZF0021 | 210 | S.F. | Retaining Wall No. 501-3 | \$300.00 | \$63,000.00 |
| 55 | 4ZF0022 | 5,960.00 | S.F. | Retaining Wall No. 501-4 | \$150.00 | \$894,000.00 |
| 56 | 4ZF0023 | 1,665.00 | S.F. | Retaining Wall No. 501-5 | \$325.00 | \$541,125.00 |
| 57 | 5A08PUJ | 17,786.00 | L.F. | 8" Pipe Underdrain | \$28.00 | \$498,008.00 |
| 58 | 5A12PBD | 1,378.00 | L.F. | 12" Bleeder Drain | \$17.00 | \$23,426.00 |
| 59 | 5A00004 | 429 | L.F. | 8" Outlet Pipe | \$36.00 | \$15,444.00 |
| 60 | 5B15RC3 | 4,818.00 | L.F. | 15" Reinforced Concrete Pipe | \$36.00 | \$173,448.00 |
| 61 | 5B18RC3 | 2,469.00 | L.F. | 18" Reinforced Concrete Pipe | \$42.00 | \$103,698.00 |
| 62 | 5B24RC3 | 3,783.00 | L.F. | 24" Reinforced Concrete Pipe | \$54.00 | \$204,282.00 |
| 63 | 5B30RC3 | 1,767.00 | L.F. | 30" Reinforced Concrete Pipe, Class III | \$64.00 | \$113,088.00 |
| 64 | 5B36RC3 | 316 | L.F. | 36" Reinforced Concrete Pipe, Class III | \$92.00 | \$29,072.00 |
| 65 | 5B24RCE | 2 | Each | 24" Reinforced Concrete Flared End Sections | \$1,600.00 | \$3,200.00 |
| 66 | 5C56CDS | 1,500.00 | L.F. | Clean Existing Drainage System | \$7.00 | \$10,500.00 |

| ITEMS | | | | | J. Fletcher Creamer & Son, Inc. | |
|-------|----------|-----------|------|--|---------------------------------|--------------|
| 67 | 5C01ND1 | 15 | Each | Inlet, Type D1 | \$2,000.00 | \$30,000.00 |
| 68 | 5C01ND2 | 63 | Each | Inlet, Type D2 | \$2,600.00 | \$163,800.00 |
| 69 | 5C20NP1 | 14 | Each | Manhole, Type P-1 | \$2,200.00 | \$30,800.00 |
| 70 | 5C20NP2 | 6 | Each | Manhole, Type P-2 | \$3,500.00 | \$21,000.00 |
| 71 | 5C00017 | 6 | Each | Manhole, Type MHX | \$3,400.00 | \$20,400.00 |
| 72 | 5C00018 | 3 | Each | Inlet, Type D2-1 | \$3,600.00 | \$10,800.00 |
| 73 | 5C00019 | 1 | Each | Inlet, Type DBL D2-1 | \$4,500.00 | \$4,500.00 |
| 74 | 5C00020 | 5 | Each | Inlet, Type D2S | \$3,200.00 | \$16,000.00 |
| 75 | 5C00021 | 1 | Each | Inlet, Type D2-1S | \$3,200.00 | \$3,200.00 |
| 76 | 5D10INC | 2 | C.Y. | Incidental Concrete | \$900.00 | \$1,800.00 |
| 77 | 5I01SNP | 621 | S.F. | Sign Panels | \$24.00 | \$14,904.00 |
| 78 | 5I05SPP | 141 | L.F. | U-channel Post | \$25.00 | \$3,525.00 |
| 79 | 5J52BGR | 4,753.00 | L.F. | Beam Guide Rail | \$13.00 | \$61,789.00 |
| 80 | 5J52BGD | 10,574.00 | L.F. | Beam Guide Rail, Dual-Faced | \$18.25 | \$192,975.50 |
| 81 | 5J52DFB | 38 | L.F. | Beam Guide Rail, Dual-Faced, Bridge | \$102.00 | \$3,876.00 |
| 82 | 5J52ABG | 6 | Each | Beam Guide Rail Anchorage | \$465.00 | \$2,790.00 |
| 83 | 5J01PCA | 3 | Each | Parapet Connection, Type A | \$1,500.00 | \$4,500.00 |
| 84 | 5J01PCB | 3 | Each | Parapet Connection, Type B | \$200.00 | \$600.00 |
| 85 | 5J00FGT | 2 | Each | Flared Guide Rail Terminal | \$1,868.00 | \$3,736.00 |
| 86 | 5J54BGP | 28 | Each | Beam Guide Rail Post | \$40.00 | \$1,120.00 |
| 87 | 5J01RBG | 827 | L.F. | Removal of Beam Guide rail | \$2.00 | \$1,654.00 |
| 88 | 5K00001 | 11,524.00 | L.F. | Chain Link Fence, Type II, 84" High | \$18.00 | \$207,432.00 |
| 89 | 5K00005 | 1 | Each | Chain Link Fence Gate | \$5,000.00 | \$5,000.00 |
| 90 | 5L01MON | 42 | Each | Concrete Monuments | \$500.00 | \$21,000.00 |
| 91 | 5O10GBSW | 22 | Each | Delineator, Type GBS-W | \$30.00 | \$660.00 |
| 92 | 5P06PTW | 1,400.00 | L.F. | Pavement Striping, White 6" Wide | \$0.70 | \$980.00 |
| 93 | 5V01PIT | 10 | Each | Test Pits | \$275.00 | \$2,750.00 |
| 94 | 5XIA001 | 2 | Each | Impact Attenuator, Type Z-Turn | \$3,750.00 | \$7,500.00 |
| 95 | 5Y01MMG | 20 | Each | Mile Marker, Type MG | \$75.00 | \$1,500.00 |
| 96 | 5ZG01PJ | 234 | L.F. | 24" Reinforced Concrete Pipe Class V, Pipe jacking | \$450.00 | \$105,300.00 |
| 97 | 5ZJ01STU | 9 | Each | Stormwater Treatment Units | \$33,000.00 | \$297,000.00 |
| 98 | 6J00029 | 2,580.00 | L.F. | 4-Way Power/Comm Duct Bank, Soft Encased | \$26.00 | \$67,080.00 |
| 99 | 6J00030 | 3,180.00 | L.F. | 4-Way Power/Comm Duct Bank, Concrete Encased | \$42.00 | \$133,560.00 |
| 100 | 6A03RMU | 140 | L.F. | 3" Rigid Metallic Conduit, Underground | \$25.00 | \$3,500.00 |
| 101 | 6A03RMS | 4,690.00 | L.F. | 3" Rigid Metallic Conduit, on Structures | \$28.00 | \$131,320.00 |
| 102 | 6A25JPS | 11 | Each | Junction Box, Type PS | \$2,900.00 | \$31,900.00 |
| 103 | 6A24JBC | 30 | Each | Junction Box, Type C | \$2,800.00 | \$84,000.00 |
| 104 | 6A25JBD | 11 | Each | Junction Box, Type D | \$900.00 | \$9,900.00 |
| 105 | 7C01TOP | 16,605.00 | S.Y. | Topsoil | \$1.50 | \$24,907.50 |

| ITEMS | | | | | J. Fletcher Creamer & Son, Inc. | |
|----------------------|---------|-----------|--------|---|---------------------------------|-----------------|
| 106 | 7D01SED | 3,897.00 | S.Y. | Seeding, Type A | \$0.80 | \$3,117.60 |
| 107 | 7D08SED | 12,708.00 | S.Y. | Seeding, Type L | \$0.60 | \$7,624.80 |
| 108 | 7F01SSM | 12,708.00 | S.Y. | Soil Stabilization Matting | \$3.50 | \$44,478.00 |
| 109 | N8A0004 | 2 | Each | Portable Variable Message Sign | \$18,000.00 | \$36,000.00 |
| 110 | N8A0005 | 2 | Each | Furnishing Temporary Impact Attenuator, Frangible Module Type A | \$4,000.00 | \$8,000.00 |
| 111 | N8A0006 | 2 | Each | Placing and Removing Temporary Impact Attenuator, Frangible Module Type | \$1,600.00 | \$3,200.00 |
| 112 | N8A0012 | 6 | Each | Furnishing Temporary Impact Attenuator, Quadguard | \$32,000.00 | \$192,000.00 |
| 113 | N8A0013 | 6 | Each | Placing And Removing Temporary Impact Attenuator, Quadguard | \$1,100.00 | \$6,600.00 |
| 114 | 8B01MPT | 4,000.00 | L.F. | Furnishing Concrete Barrier | \$40.00 | \$160,000.00 |
| 115 | 8B10MPT | 12,150.00 | L.F. | Placing and Removing Concrete Barrier | \$16.00 | \$194,400.00 |
| 116 | 8B24MPT | 1 | L.S. | Furnishing Traffic Protection Devices | \$45,000.00 | \$45,000.00 |
| 117 | 8B31MPT | 1 | L.S. | Maintenance and Protection of Traffic | \$230,000.00 | \$230,000.00 |
| 118 | 2M00006 | 1,528.00 | C.Y. | Excavation, Acid Producing Soils | \$100.00 | \$152,800.00 |
| 119 | 2M00007 | 4,584.00 | S.Y. | Acid-Producing Soils Remediation | \$6.50 | \$29,796.00 |
| 120 | 3B26TAC | 250 | Gallon | Tack Coat | \$10.00 | \$2,500.00 |
| 121 | 5C00008 | 2 | Each | Inlet, Type Double D2 | \$3,200.00 | \$6,400.00 |
| TOTAL OF ABOVE ITEMS | | | | | | \$17,847,111.95 |