

Contract P200.046 - Bid Tabulation

ITEMS				South State, Inc.		IEW Construction Group, Inc		Railroad / Tarheel		Earle Asphalt Company		RE Pierson Construction Co., Inc.		Agate Construction Co., Inc.		
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
41	3E50PMR	218,723.00	S.Y.	Surface Milling, 2" Average Depth	\$1.75	\$382,765.25	\$2.65	\$579,615.95	\$2.00	\$437,446.00	\$1.60	\$349,956.80	\$2.25	\$492,126.75	\$3.00	\$656,169.00
42	3F01MRS	135,312.00	L.F.	Milled Rumble Strip	\$0.15	\$20,296.80	\$0.21	\$28,415.52	\$0.25	\$33,828.00	\$0.23	\$31,121.76	\$0.10	\$13,531.20	\$0.15	\$20,296.80
43	3I01SAS	14,452.00	Ton	Open-Graded Friction Course	\$70.00	\$1,011,640.00	\$81.77	\$1,181,740.04	\$95.00	\$1,372,940.00	\$81.60	\$1,179,283.20	\$95.00	\$1,372,940.00	\$92.00	\$1,329,584.00
45	4A00005	64	C.Y.	Concrete In Culvert	\$485.00	\$31,040.00	\$1,495.27	\$95,697.28	\$800.00	\$51,200.00	\$1,668.95	\$106,812.80	\$1,400.00	\$89,600.00	\$1,040.00	\$66,560.00
46	4A00011	5	C.Y.	Concrete in Structures, Toe Wall	\$600.00	\$3,000.00	\$1,943.54	\$9,717.70	\$1,500.00	\$7,500.00	\$2,767.51	\$13,837.55	\$3,950.00	\$19,750.00	\$1,850.00	\$9,250.00
47	4A00012	7	C.Y.	Concrete in Structures, Apron Slab	\$850.00	\$5,950.00	\$820.69	\$5,744.83	\$700.00	\$4,900.00	\$713.34	\$4,993.38	\$600.00	\$4,200.00	\$600.00	\$4,200.00
48	4A01CSH	4	C.Y.	Concrete In Structures, Headwalls	\$800.00	\$3,200.00	\$2,414.98	\$9,659.92	\$1,500.00	\$6,000.00	\$3,377.37	\$13,509.48	\$2,900.00	\$11,600.00	\$1,500.00	\$6,000.00
49	4A04STC	22	C.Y.	Concrete In Footings	\$500.00	\$11,000.00	\$780.13	\$17,162.86	\$800.00	\$17,600.00	\$1,485.98	\$32,691.56	\$1,080.00	\$23,760.00	\$850.00	\$18,700.00
50	4A10RFS	2,700.00	Pound	Reinforcement Steel	\$1.35	\$3,645.00	\$2.61	\$7,047.00	\$1.35	\$3,645.00	\$1.46	\$3,942.00	\$1.50	\$4,050.00	\$1.25	\$3,375.00
51	4A10RWF	14	C.Y.	Concrete in Retaining Walls Above Footings	\$875.00	\$12,250.00	\$1,173.82	\$16,433.48	\$2,000.00	\$28,000.00	\$4,067.75	\$56,948.50	\$2,260.00	\$31,640.00	\$1,500.00	\$21,000.00
52	4A11RFS	48,000.00	Pound	Reinforcement Steel, Epoxy Coated	\$1.50	\$72,000.00	\$1.34	\$64,320.00	\$1.38	\$66,240.00	\$1.28	\$61,440.00	\$1.30	\$62,400.00	\$1.35	\$64,800.00
53	4A15DGR	104	Each	Drill and Grout Reinforcement Bars	\$20.00	\$2,080.00	\$47.12	\$4,900.48	\$100.00	\$10,400.00	\$56.53	\$5,879.12	\$60.00	\$6,240.00	\$20.00	\$2,080.00
54	4F00007	1	Each	Replacement of Sign Panel on Sign Support Structure No. 24.	\$8,750.00	\$8,750.00	\$13,631.86	\$13,631.86	\$8,900.00	\$8,900.00	\$8,944.50	\$8,944.50	\$5,500.00	\$5,500.00	\$10,000.00	\$10,000.00
56	4F11CSP	227	C.Y.	Concrete in Structures, Pedestals	\$735.00	\$166,845.00	\$1,001.89	\$227,429.03	\$1,100.00	\$249,700.00	\$768.83	\$174,524.41	\$970.00	\$220,190.00	\$500.00	\$113,500.00
57	4F01CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 1	\$65,000.00	\$65,000.00	\$82,867.32	\$82,867.32	\$67,000.00	\$67,000.00	\$67,335.00	\$67,335.00	\$66,000.00	\$66,000.00	\$68,000.00	\$68,000.00
58	4F02CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 2	\$65,000.00	\$65,000.00	\$82,867.32	\$82,867.32	\$67,000.00	\$67,000.00	\$67,335.00	\$67,335.00	\$66,000.00	\$66,000.00	\$68,000.00	\$68,000.00
59	4F34OSS	1	L.S.	Overhead Span Sign Support Structure No. 3	\$125,000.00	\$125,000.00	\$186,601.98	\$186,601.98	\$129,000.00	\$129,000.00	\$129,645.00	\$129,645.00	\$145,000.00	\$145,000.00	\$175,000.00	\$175,000.00
60	4F04CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 4	\$55,000.00	\$55,000.00	\$70,469.25	\$70,469.25	\$56,000.00	\$56,000.00	\$56,280.00	\$56,280.00	\$55,000.00	\$55,000.00	\$60,000.00	\$60,000.00
61	4F05CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 5	\$60,000.00	\$60,000.00	\$78,730.92	\$78,730.92	\$63,000.00	\$63,000.00	\$63,315.00	\$63,315.00	\$62,000.00	\$62,000.00	\$65,000.00	\$65,000.00
62	4F06CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 6	\$60,000.00	\$60,000.00	\$78,730.92	\$78,730.92	\$63,000.00	\$63,000.00	\$63,315.00	\$63,315.00	\$62,000.00	\$62,000.00	\$66,000.00	\$66,000.00
63	4F07CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 7	\$60,000.00	\$60,000.00	\$78,730.92	\$78,730.92	\$63,000.00	\$63,000.00	\$63,315.00	\$63,315.00	\$62,000.00	\$62,000.00	\$66,000.00	\$66,000.00
64	4F08CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 8	\$65,000.00	\$65,000.00	\$83,328.77	\$83,328.77	\$67,000.00	\$67,000.00	\$67,335.00	\$67,335.00	\$66,500.00	\$66,500.00	\$69,000.00	\$69,000.00
65	4F09CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 9	\$60,000.00	\$60,000.00	\$78,730.92	\$78,730.92	\$63,000.00	\$63,000.00	\$63,315.00	\$63,315.00	\$63,000.00	\$63,000.00	\$65,000.00	\$65,000.00
66	4F10CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 10	\$61,000.00	\$61,000.00	\$78,730.92	\$78,730.92	\$63,000.00	\$63,000.00	\$63,315.00	\$63,315.00	\$63,000.00	\$63,000.00	\$65,000.00	\$65,000.00
67	4F11CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 11	\$74,000.00	\$74,000.00	\$78,730.92	\$78,730.92	\$63,000.00	\$63,000.00	\$63,315.00	\$63,315.00	\$63,000.00	\$63,000.00	\$65,000.00	\$65,000.00
68	4F12CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 12	\$62,000.00	\$62,000.00	\$80,426.62	\$80,426.62	\$64,000.00	\$64,000.00	\$64,320.00	\$64,320.00	\$64,000.00	\$64,000.00	\$65,000.00	\$65,000.00
69	4F44OSS	1	L.S.	Overhead Span Sign Support Structure No. 13	\$120,000.00	\$120,000.00	\$175,482.64	\$175,482.64	\$122,000.00	\$122,000.00	\$122,610.00	\$122,610.00	\$140,000.00	\$140,000.00	\$150,000.00	\$150,000.00
70	4F14CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 14	\$61,000.00	\$61,000.00	\$78,730.92	\$78,730.92	\$63,500.00	\$63,500.00	\$63,817.50	\$63,817.50	\$63,000.00	\$63,000.00	\$65,000.00	\$65,000.00
71	4F46OSS	1	L.S.	Overhead Span Sign Support Structure No. 15	\$120,000.00	\$120,000.00	\$175,482.64	\$175,482.64	\$122,000.00	\$122,000.00	\$122,610.00	\$122,610.00	\$140,000.00	\$140,000.00	\$150,000.00	\$150,000.00
72	4F47OSS	1	L.S.	Overhead Span Sign Support Structure No. 16	\$123,000.00	\$123,000.00	\$178,818.44	\$178,818.44	\$125,000.00	\$125,000.00	\$125,625.00	\$125,625.00	\$140,000.00	\$140,000.00	\$150,000.00	\$150,000.00

Contract P200.046 - Bid Tabulation

Item No.	Unit Code	ITEMS			South State, Inc.		IEW Construction Group, Inc		Railroad / Tarheel		Earle Asphalt Company		RE Pierson Construction Co., Inc.		Agate Construction Co., Inc.	
		QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
73	4F17CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 17	\$61,000.00	\$61,000.00	\$78,730.92	\$78,730.92	\$63,000.00	\$63,000.00	\$63,315.00	\$63,315.00	\$63,000.00	\$63,000.00	\$65,000.00	\$65,000.00
74	4F49OSS	1	L.S.	Overhead Span Sign Support Structure No. 18	\$125,000.00	\$125,000.00	\$186,601.98	\$186,601.98	\$128,000.00	\$128,000.00	\$128,640.00	\$128,640.00	\$143,000.00	\$143,000.00	\$150,000.00	\$150,000.00
75	4F19CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 19	\$70,000.00	\$70,000.00	\$88,393.63	\$88,393.63	\$71,500.00	\$71,500.00	\$71,857.50	\$71,857.50	\$72,000.00	\$72,000.00	\$65,000.00	\$65,000.00
76	4F21CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 20	\$65,000.00	\$65,000.00	\$82,867.32	\$82,867.32	\$67,000.00	\$67,000.00	\$67,335.00	\$67,335.00	\$72,000.00	\$72,000.00	\$65,000.00	\$65,000.00
77	4F23CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 21	\$65,000.00	\$65,000.00	\$82,867.32	\$82,867.32	\$66,750.00	\$66,750.00	\$67,083.75	\$67,083.75	\$66,000.00	\$66,000.00	\$65,000.00	\$65,000.00
78	4F24CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 22	\$65,000.00	\$65,000.00	\$82,867.32	\$82,867.32	\$67,000.00	\$67,000.00	\$67,335.00	\$67,335.00	\$66,000.00	\$66,000.00	\$65,000.00	\$65,000.00
79	4F25CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 23	\$65,000.00	\$65,000.00	\$82,867.32	\$82,867.32	\$67,000.00	\$67,000.00	\$67,335.00	\$67,335.00	\$63,000.00	\$63,000.00	\$65,000.00	\$65,000.00
80	4F26CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 25	\$61,000.00	\$61,000.00	\$78,730.92	\$78,730.92	\$64,000.00	\$64,000.00	\$64,320.00	\$64,320.00	\$63,000.00	\$63,000.00	\$65,000.00	\$65,000.00
81	4F27CSS	1	L.S.	Overhead Cantilever Sign Support Structure No. 26	\$60,000.00	\$60,000.00	\$78,730.92	\$78,730.92	\$62,000.00	\$62,000.00	\$62,130.00	\$62,130.00	\$63,000.00	\$63,000.00	\$60,000.00	\$60,000.00
82	N4F0009	3	Each	Express EZ-Pass Equipment Gantry	\$43,000.00	\$129,000.00	\$78,980.05	\$236,940.15	\$53,000.00	\$159,000.00	\$45,225.00	\$135,675.00	\$51,000.00	\$153,000.00	\$45,000.00	\$135,000.00
83	4J03DAW	860	S.F.	Epoxy Resin Waterproofing	\$1.75	\$1,505.00	\$7.53	\$6,475.80	\$10.00	\$8,600.00	\$5.28	\$4,540.80	\$3.00	\$2,580.00	\$5.00	\$4,300.00
84	4Q01APJ	630	L.F.	Asphaltic Plug Joint	\$110.00	\$69,300.00	\$124.99	\$78,743.70	\$100.00	\$63,000.00	\$120.24	\$75,751.20	\$126.00	\$79,380.00	\$240.00	\$151,200.00
85	4ZL0005	20	L.F.	Obstructions	\$500.00	\$10,000.00	\$345.13	\$6,902.60	\$1,000.00	\$20,000.00	\$326.63	\$6,532.60	\$1,500.00	\$30,000.00	\$500.00	\$10,000.00
86	4ZL0006	30	Each	Crosshole Sonic Logging (CSL) of Drilled Shaft	\$500.00	\$15,000.00	\$1,168.13	\$35,043.90	\$1,100.00	\$33,000.00	\$1,105.50	\$33,165.00	\$975.00	\$29,250.00	\$2,000.00	\$60,000.00
87	4ZL0008	126	L.F.	Concrete Coring at Drilled Shaft, If and Where Directed	\$50.00	\$6,300.00	\$212.39	\$26,761.14	\$20.00	\$2,520.00	\$35.18	\$4,432.68	\$40.00	\$5,040.00	\$20.00	\$2,520.00
88	4ZL0010	432	L.F.	54" Diameter Drilled Shaft	\$700.00	\$302,400.00	\$848.49	\$366,547.68	\$900.00	\$388,800.00	\$757.77	\$327,356.64	\$550.00	\$237,600.00	\$850.00	\$367,200.00
89	4ZL04DDS	370	L.F.	48" Diameter Drilled Shaft	\$800.00	\$296,000.00	\$742.29	\$274,647.30	\$800.00	\$296,000.00	\$924.60	\$342,102.00	\$375.00	\$138,750.00	\$700.00	\$259,000.00
90	N5A0002	165	L.F.	16" Trench Drain	\$60.00	\$9,900.00	\$397.51	\$65,589.15	\$250.00	\$41,250.00	\$315.99	\$52,138.35	\$162.00	\$26,730.00	\$255.00	\$42,075.00
91	5B00001	2	Each	36" Reinforced Concrete Flared End Section	\$2,000.00	\$4,000.00	\$2,713.16	\$5,426.32	\$2,000.00	\$4,000.00	\$2,065.64	\$4,131.28	\$1,690.00	\$3,380.00	\$2,000.00	\$4,000.00
92	5B00004	68	L.F.	42" Reinforced Concrete Culvert Pipe	\$260.00	\$17,680.00	\$157.74	\$10,726.32	\$200.00	\$13,600.00	\$184.91	\$12,573.88	\$133.00	\$9,044.00	\$130.00	\$8,840.00
93	5B12FCE	1	Each	12" Reinforced Concrete Flared End Section	\$1,300.00	\$1,300.00	\$1,072.64	\$1,072.64	\$1,300.00	\$1,300.00	\$739.05	\$739.05	\$1,990.00	\$1,990.00	\$800.00	\$800.00
94	5B12RC4	1,425.00	L.F.	12" Reinforced Concrete Pipe, Class IV	\$125.00	\$178,125.00	\$44.17	\$62,942.25	\$115.00	\$163,875.00	\$46.51	\$66,276.75	\$135.00	\$192,375.00	\$37.00	\$52,725.00
95	5B12RC5	9	L.F.	12" Reinforced Concrete Pipe, Class V	\$230.00	\$2,070.00	\$119.88	\$1,078.92	\$130.00	\$1,170.00	\$44.56	\$401.04	\$117.00	\$1,053.00	\$65.00	\$585.00
96	5B15RC4	5,297.00	L.F.	15" Reinforced Concrete Pipe, Class IV	\$50.00	\$264,850.00	\$47.95	\$253,991.15	\$60.00	\$317,820.00	\$36.39	\$192,757.83	\$44.00	\$233,068.00	\$42.00	\$222,474.00
97	5B15RCE	17	Each	15" Reinforced Concrete Flared End Section	\$1,300.00	\$22,100.00	\$1,230.39	\$20,916.63	\$1,200.00	\$20,400.00	\$767.16	\$13,041.72	\$950.00	\$16,150.00	\$800.00	\$13,600.00
98	5B18RC4	4,291.00	L.F.	18" Reinforced Concrete Pipe, Class IV	\$55.00	\$236,005.00	\$56.79	\$243,685.89	\$65.00	\$278,915.00	\$38.70	\$166,061.70	\$41.00	\$175,931.00	\$40.00	\$171,640.00
99	5B18RCE	14	Each	18" Reinforced Concrete Flared End Section	\$1,400.00	\$19,600.00	\$1,577.42	\$22,083.88	\$1,300.00	\$18,200.00	\$823.41	\$11,527.74	\$1,000.00	\$14,000.00	\$900.00	\$12,600.00
100	5B24RC4	1,826.00	L.F.	24" Reinforced Concrete Pipe, Class IV	\$75.00	\$136,950.00	\$78.24	\$142,866.24	\$80.00	\$146,080.00	\$41.21	\$75,249.46	\$66.00	\$120,516.00	\$62.00	\$113,212.00
101	5B24RCE	8	Each	24" Reinforced Concrete Flared End Sections	\$2,050.00	\$16,400.00	\$2,019.10	\$16,152.80	\$1,500.00	\$12,000.00	\$964.03	\$7,712.24	\$1,140.00	\$9,120.00	\$1,200.00	\$9,600.00
102	5B30RC4	80	L.F.	30" Reinforced Concrete Pipe, Class IV	\$200.00	\$16,000.00	\$100.95	\$8,076.00	\$100.00	\$8,000.00	\$144.50	\$11,560.00	\$102.00	\$8,160.00	\$83.00	\$6,640.00
103	5B30RCE	4	Each	30" Reinforced Concrete Flared End Sections	\$2,350.00	\$9,400.00	\$2,334.58	\$9,338.32	\$1,700.00	\$6,800.00	\$1,716.07	\$6,864.28	\$1,360.00	\$5,440.00	\$1,400.00	\$5,600.00
104	5B36RC4	25	L.F.	36" Reinforced Concrete Pipe, Class IV	\$200.00	\$5,000.00	\$123.67	\$3,091.75	\$160.00	\$4,000.00	\$200.88	\$5,022.00	\$108.00	\$2,700.00	\$126.00	\$3,150.00
105	5B42FCE	5	Each	42" Reinforced Concrete Flared End Sections	\$3,700.00	\$18,500.00	\$4,038.19	\$20,190.95	\$2,700.00	\$13,500.00	\$2,628.14	\$13,140.70	\$1,500.00	\$7,500.00	\$2,600.00	\$13,000.00

Contract P200.046 - Bid Tabulation

ITEMS				South State, Inc.		IEW Construction Group, Inc		Railroad / Tarheel		Earle Asphalt Company		RE Pierson Construction Co., Inc.		Agate Construction Co., Inc.		
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
183	6K02VMS	1	Each	Furnish & Install Variable Message Sign	\$125,000.00	\$125,000.00	\$135,396.66	\$135,396.66	\$127,500.00	\$127,500.00	\$129,196.77	\$129,196.77	\$130,000.00	\$130,000.00	\$127,000.00	\$127,000.00
184	7C01TOP	287,898.00	S.Y.	Topsoil	\$1.10	\$316,687.80	\$1.17	\$336,840.66	\$1.10	\$316,687.80	\$1.57	\$451,999.86	\$1.15	\$331,082.70	\$1.50	\$431,847.00
185	7D09SED	178,978.00	S.Y.	Seeding, Type No Mow Mix	\$0.38	\$68,011.64	\$0.40	\$71,591.20	\$0.38	\$68,011.64	\$0.72	\$128,864.16	\$0.40	\$71,591.20	\$1.00	\$178,978.00
186	7D13SED	104,703.00	S.Y.	Seeding, Type parkway South - Mainline	\$0.76	\$79,574.28	\$0.81	\$84,809.43	\$0.76	\$79,574.28	\$0.72	\$75,386.16	\$0.75	\$78,527.25	\$1.00	\$104,703.00
187	7D15SED	4,217.00	S.Y.	Seeding, Type Parkway South - Facility Seed Mix	\$0.76	\$3,204.92	\$0.81	\$3,415.77	\$0.76	\$3,204.92	\$0.72	\$3,036.24	\$0.75	\$3,162.75	\$2.00	\$8,434.00
188	7F02SSM	178,978.00	S.Y.	Permanent Soil Stabilization Matting	\$4.00	\$715,912.00	\$4.25	\$760,656.50	\$4.00	\$715,912.00	\$1.76	\$315,001.28	\$4.00	\$715,912.00	\$3.50	\$626,423.00
189	7L01NVA	17,157.00	S.Y.	Nonvegetative Surface, Hot Mix Asphalt	\$19.50	\$334,561.50	\$17.09	\$293,213.13	\$20.00	\$343,140.00	\$16.17	\$277,428.69	\$16.00	\$274,512.00	\$19.00	\$325,983.00
190	8A01MPT	1	L.S.	Furnishing Traffic Control Devices	\$1,150,000.00	\$1,150,000.00	\$1,499,934.81	\$1,499,934.81	\$1,300,000.00	\$1,300,000.00	\$206,816.79	\$206,816.79	\$1,750,000.00	\$1,750,000.00	\$1,500,000.00	\$1,500,000.00
191	8A02MPT	2,000.00	M.H.	Traffic Directors	\$0.01	\$20.00	\$78.56	\$157,120.00	\$75.00	\$150,000.00	\$70.72	\$141,440.00	\$81.10	\$162,200.00	\$76.00	\$152,000.00
192	8A03MPT	32,390.00	L.F.	Precast Concrete Curb Construction Barrier	\$15.00	\$485,850.00	\$37.70	\$1,221,103.00	\$25.00	\$809,750.00	\$45.89	\$1,486,377.10	\$24.30	\$787,077.00	\$60.00	\$1,943,400.00
193	8A22MPT	1	L.S.	Police Traffic Directors (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$200,000. Enter a Unit Price of \$200,000 as your bid for this item.)	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00
194	N8A0002	56,440.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$3.50	\$197,540.00	\$10.52	\$593,748.80	\$3.50	\$197,540.00	\$6.75	\$380,970.00	\$10.60	\$598,264.00	\$32.00	\$1,806,080.00
195	N8A0003	80,200.00	L.F.	Resetting Precast Concrete Construction Barrier	\$1.40	\$112,280.00	\$3.71	\$297,542.00	\$1.50	\$120,300.00	\$1.80	\$144,360.00	\$3.00	\$240,600.00	\$0.01	\$802.00
196	N8A0005	6	Each	Furnishing Temporary Impact Attenuator, Frangible Module Type A	\$4,100.00	\$24,600.00	\$5,086.27	\$30,517.62	\$12,000.00	\$72,000.00	\$5,968.58	\$35,811.48	\$4,400.00	\$26,400.00	\$4,000.00	\$24,000.00
197	N8A0006	5	Each	Placing and Removing Temporary Impact Attenuator, Frangible Module Type	\$2,200.00	\$11,000.00	\$2,632.30	\$13,161.50	\$7,500.00	\$37,500.00	\$6,820.36	\$34,101.80	\$2,070.00	\$10,350.00	\$16,000.00	\$80,000.00
198	N8A0012	4	Each	Furnishing Temporary Impact Attenuator, Quadguard	\$3,450.00	\$13,800.00	\$31,645.65	\$126,582.60	\$35,000.00	\$140,000.00	\$32,122.35	\$128,489.40	\$8,000.00	\$32,000.00	\$8,000.00	\$32,000.00
199	N8A0013	2	Each	Placing And Removing Temporary Impact Attenuator, Quadguard	\$1,400.00	\$2,800.00	\$2,654.84	\$5,309.68	\$12,000.00	\$24,000.00	\$10,571.25	\$21,142.50	\$0.01	\$0.02	\$3,000.00	\$6,000.00
200	N8A0014	14	Bay	Repair Temporary Impact Attenuators, Quadguard	\$0.01	\$0.14	\$265.48	\$3,716.72	\$5,000.00	\$70,000.00	\$2,803.95	\$39,255.30	\$0.01	\$0.14	\$2,000.00	\$28,000.00
201	8B25MPT	8	Each	Furnish Variable Message Sign	\$1,000.00	\$8,000.00	\$6,669.15	\$53,353.20	\$7,000.00	\$56,000.00	\$16,875.00	\$135,000.00	\$19,000.00	\$152,000.00	\$50,000.00	\$400,000.00
202	N8G0001	1,500.00	Hour	Standby Wrecker Service	\$0.01	\$15.00	\$106.19	\$159,285.00	\$150.00	\$225,000.00	\$50.25	\$75,375.00	\$105.00	\$157,500.00	\$200.00	\$300,000.00
203	3D08PCP	15	S.Y.	Portland Cement Concrete Pavement, 8" Thick	\$200.00	\$3,000.00	\$212.39	\$3,185.85	\$100.00	\$1,500.00	\$167.83	\$2,517.45	\$139.00	\$2,085.00	\$125.00	\$1,875.00
204	7L01GWM	410	C.Y.	Gabion Wall Modification	\$300.00	\$123,000.00	\$208.22	\$85,370.20	\$400.00	\$164,000.00	\$238.81	\$97,912.10	\$182.00	\$74,620.00	\$300.00	\$123,000.00
205	3E14PMR	86,320.00	S.Y.	Pavement Removal, 5" Depth	\$5.00	\$431,600.00	\$2.65	\$228,748.00	\$4.50	\$388,440.00	\$3.32	\$286,582.40	\$2.20	\$189,904.00	\$3.00	\$258,960.00
206	N4J0001	1,340.00	S.F.	Substructure Membrane Waterproofing	\$10.00	\$13,400.00	\$16.99	\$22,766.60	\$16.00	\$21,440.00	\$8.75	\$11,725.00	\$3.15	\$4,221.00	\$50.00	\$67,000.00
TOTAL OF ABOVE ITEMS						\$45,675,622.31		\$49,011,874.48		\$50,699,653.71		\$41,958,933.03		\$46,497,822.19		\$48,602,571.33

[Back to Compare Bids](#)