

ITEMS					A.P. Construction, Inc.		JPC GROUP, INC.		Kyle Conti Construction		Railroad Construction Company, Inc.		Contract
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	Mount Constr
1	1D10MOB	1	L.S.	Mobilization	\$150,000.00	\$150,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$100,000.00
2	5C00012	160	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 0.5' Depth	\$2,000.00	\$320,000.00	\$2,500.00	\$400,000.00	\$3,800.00	\$608,000.00	\$1,050.00	\$168,000.00	\$500.00
3	5C00013	398	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 1.5' Depth	\$2,215.00	\$881,570.00	\$2,900.00	\$1,154,200.00	\$4,200.00	\$1,671,600.00	\$1,050.00	\$417,900.00	\$550.00
4	5C00014	200	L.F.	Additional Reconstruction, Greater Than 1.5' Depth	\$1,375.00	\$275,000.00	\$800.00	\$160,000.00	\$500.00	\$100,000.00	\$1,000.00	\$200,000.00	\$150.00
5	5C00015	2,907.00	Each	Inlet Inspection	\$225.00	\$654,075.00	\$220.00	\$639,540.00	\$90.00	\$261,630.00	\$175.00	\$508,725.00	\$274.00
6	5C60RIG	578	Each	Replace Existing Inlet Grate	\$650.00	\$375,700.00	\$400.00	\$231,200.00	\$250.00	\$144,500.00	\$175.00	\$101,150.00	\$170.00
7	5C00016	70	Each	Replace Existing Inlet Frame	\$1,450.00	\$101,500.00	\$550.00	\$38,500.00	\$250.00	\$17,500.00	\$220.00	\$15,400.00	\$180.00
8	5Q01FOB	1	L.S.	Furnish Field Office, Type B	\$17,600.00	\$17,600.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$50,000.00
9	5Q02MFB	12	Month	Maintain Field Office, Type B	\$1,200.00	\$14,400.00	\$2,200.00	\$26,400.00	\$2,000.00	\$24,000.00	\$5,000.00	\$60,000.00	\$3,000.00
10	8B24MPT	1	L.S.	Furnishing Traffic Protection Devices	\$455,500.00	\$455,500.00	\$550,000.00	\$550,000.00	\$301,000.00	\$301,000.00	\$30,365.00	\$30,365.00	\$22,000.00
TOTAL OF ABOVE ITEMS						\$3,245,345.00		\$3,579,840.00		\$3,323,230.00		\$1,658,540.00	

Contract T200.114 - Bic

ITEMS					A.P. Construction, Inc.		JPC GROUP, INC.		Kyle Conti Construction		Railroad Construction Company, Inc.		Mount Construction Co., Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	1D10MOB	1	L.S.	Mobilization	\$150,000.00	\$150,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$100,000.00	\$100,000.00
2	5C00012	160	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 0.5' Depth	\$2,000.00	\$320,000.00	\$2,500.00	\$400,000.00	\$3,800.00	\$608,000.00	\$1,050.00	\$168,000.00	\$500.00	\$80,000.00
3	5C00013	398	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 1.5' Depth	\$2,215.00	\$881,570.00	\$2,900.00	\$1,154,200.00	\$4,200.00	\$1,671,600.00	\$1,050.00	\$417,900.00	\$550.00	\$218,900.00
4	5C00014	200	L.F.	Additional Reconstruction, Greater Than 1.5' Depth	\$1,375.00	\$275,000.00	\$800.00	\$160,000.00	\$500.00	\$100,000.00	\$1,000.00	\$200,000.00	\$150.00	\$30,000.00
5	5C00015	2,907.00	Each	Inlet Inspection	\$225.00	\$654,075.00	\$220.00	\$639,540.00	\$90.00	\$261,630.00	\$175.00	\$508,725.00	\$274.00	\$796,518.00
6	5C60RIG	578	Each	Replace Existing Inlet Grate	\$650.00	\$375,700.00	\$400.00	\$231,200.00	\$250.00	\$144,500.00	\$175.00	\$101,150.00	\$170.00	\$98,260.00
7	5C00016	70	Each	Replace Existing Inlet Frame	\$1,450.00	\$101,500.00	\$550.00	\$38,500.00	\$250.00	\$17,500.00	\$220.00	\$15,400.00	\$180.00	\$12,600.00
8	5Q01FOB	1	L.S.	Furnish Field Office, Type B	\$17,600.00	\$17,600.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00
9	5Q02MFB	12	Month	Maintain Field Office, Type B	\$1,200.00	\$14,400.00	\$2,200.00	\$26,400.00	\$2,000.00	\$24,000.00	\$5,000.00	\$60,000.00	\$3,000.00	\$36,000.00
10	8B24MPT	1	L.S.	Furnishing Traffic Protection Devices	\$455,500.00	\$455,500.00	\$550,000.00	\$550,000.00	\$301,000.00	\$301,000.00	\$30,365.00	\$30,365.00	\$22,000.00	\$22,000.00
TOTAL OF ABOVE ITEMS						\$3,245,345.00		\$3,579,840.00		\$3,323,230.00		\$1,658,540.00		\$1,444,278.00

Contract T200.114 - Bid Tabulation

ITEMS					A.P. Construction, Inc.		JPC GROUP, INC.		Kyle Conti Construction		Railroad Construction Company, Inc.		Mount Construction Co., Inc.		Rosangela Cc
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
1	1D10MOB	1	L.S.	Mobilization	\$150,000.00	\$150,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$100,000.00	\$100,000.00	\$299,000.00
2	5C00012	160	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 0.5' Depth	\$2,000.00	\$320,000.00	\$2,500.00	\$400,000.00	\$3,800.00	\$608,000.00	\$1,050.00	\$168,000.00	\$500.00	\$80,000.00	\$3,000.00
3	5C00013	398	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 1.5' Depth	\$2,215.00	\$881,570.00	\$2,900.00	\$1,154,200.00	\$4,200.00	\$1,671,600.00	\$1,050.00	\$417,900.00	\$550.00	\$218,900.00	\$3,000.00
4	5C00014	200	L.F.	Additional Reconstruction, Greater Than 1.5' Depth	\$1,375.00	\$275,000.00	\$800.00	\$160,000.00	\$500.00	\$100,000.00	\$1,000.00	\$200,000.00	\$150.00	\$30,000.00	\$270.00
5	5C00015	2,907.00	Each	Inlet Inspection	\$225.00	\$654,075.00	\$220.00	\$639,540.00	\$90.00	\$261,630.00	\$175.00	\$508,725.00	\$274.00	\$796,518.00	\$150.00
6	5C60RIG	578	Each	Replace Existing Inlet Grate	\$650.00	\$375,700.00	\$400.00	\$231,200.00	\$250.00	\$144,500.00	\$175.00	\$101,150.00	\$170.00	\$98,260.00	\$250.00
7	5C00016	70	Each	Replace Existing Inlet Frame	\$1,450.00	\$101,500.00	\$550.00	\$38,500.00	\$250.00	\$17,500.00	\$220.00	\$15,400.00	\$180.00	\$12,600.00	\$350.00
8	5Q01FOB	1	L.S.	Furnish Field Office, Type B	\$17,600.00	\$17,600.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$35,000.00
9	5Q02MFB	12	Month	Maintain Field Office, Type B	\$1,200.00	\$14,400.00	\$2,200.00	\$26,400.00	\$2,000.00	\$24,000.00	\$5,000.00	\$60,000.00	\$3,000.00	\$36,000.00	\$2,000.00
10	8B24MPT	1	L.S.	Furnishing Traffic Protection Devices	\$455,500.00	\$455,500.00	\$550,000.00	\$550,000.00	\$301,000.00	\$301,000.00	\$30,365.00	\$30,365.00	\$22,000.00	\$22,000.00	\$300,000.00
TOTAL OF ABOVE ITEMS						\$3,245,345.00		\$3,579,840.00		\$3,323,230.00		\$1,658,540.00		\$1,444,278.00	

Contract T200.114 - Bid Tabulation

ITEMS					A.P. Construction, Inc.		JPC GROUP, INC.		Kyle Conti Construction		Railroad Construction Company, Inc.		Mount Construction Co., Inc.		Rosangela Cc
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
1	1D10MOB	1	L.S.	Mobilization	\$150,000.00	\$150,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$100,000.00	\$100,000.00	\$299,000.00
2	5C00012	160	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 0.5' Depth	\$2,000.00	\$320,000.00	\$2,500.00	\$400,000.00	\$3,800.00	\$608,000.00	\$1,050.00	\$168,000.00	\$500.00	\$80,000.00	\$3,000.00
3	5C00013	398	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 1.5' Depth	\$2,215.00	\$881,570.00	\$2,900.00	\$1,154,200.00	\$4,200.00	\$1,671,600.00	\$1,050.00	\$417,900.00	\$550.00	\$218,900.00	\$3,000.00
4	5C00014	200	L.F.	Additional Reconstruction, Greater Than 1.5' Depth	\$1,375.00	\$275,000.00	\$800.00	\$160,000.00	\$500.00	\$100,000.00	\$1,000.00	\$200,000.00	\$150.00	\$30,000.00	\$270.00
5	5C00015	2,907.00	Each	Inlet Inspection	\$225.00	\$654,075.00	\$220.00	\$639,540.00	\$90.00	\$261,630.00	\$175.00	\$508,725.00	\$274.00	\$796,518.00	\$150.00
6	5C60RIG	578	Each	Replace Existing Inlet Grate	\$650.00	\$375,700.00	\$400.00	\$231,200.00	\$250.00	\$144,500.00	\$175.00	\$101,150.00	\$170.00	\$98,260.00	\$250.00
7	5C00016	70	Each	Replace Existing Inlet Frame	\$1,450.00	\$101,500.00	\$550.00	\$38,500.00	\$250.00	\$17,500.00	\$220.00	\$15,400.00	\$180.00	\$12,600.00	\$350.00
8	5Q01FOB	1	L.S.	Furnish Field Office, Type B	\$17,600.00	\$17,600.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$35,000.00
9	5Q02MFB	12	Month	Maintain Field Office, Type B	\$1,200.00	\$14,400.00	\$2,200.00	\$26,400.00	\$2,000.00	\$24,000.00	\$5,000.00	\$60,000.00	\$3,000.00	\$36,000.00	\$2,000.00
10	8B24MPT	1	L.S.	Furnishing Traffic Protection Devices	\$455,500.00	\$455,500.00	\$550,000.00	\$550,000.00	\$301,000.00	\$301,000.00	\$30,365.00	\$30,365.00	\$22,000.00	\$22,000.00	\$300,000.00
TOTAL OF ABOVE ITEMS						\$3,245,345.00		\$3,579,840.00		\$3,323,230.00		\$1,658,540.00		\$1,444,278.00	

Contract T200.114 - Bid Tabulation

ITEMS					A.P. Construction, Inc.		JPC GROUP, INC.		Kyle Conti Construction		Railroad Construction Company, Inc.		Mount Construction Co., Inc.		Rosangela Cc
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
1	1D10MOB	1	L.S.	Mobilization	\$150,000.00	\$150,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$100,000.00	\$100,000.00	\$299,000.00
2	5C00012	160	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 0.5' Depth	\$2,000.00	\$320,000.00	\$2,500.00	\$400,000.00	\$3,800.00	\$608,000.00	\$1,050.00	\$168,000.00	\$500.00	\$80,000.00	\$3,000.00
3	5C00013	398	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 1.5' Depth	\$2,215.00	\$881,570.00	\$2,900.00	\$1,154,200.00	\$4,200.00	\$1,671,600.00	\$1,050.00	\$417,900.00	\$550.00	\$218,900.00	\$3,000.00
4	5C00014	200	L.F.	Additional Reconstruction, Greater Than 1.5' Depth	\$1,375.00	\$275,000.00	\$800.00	\$160,000.00	\$500.00	\$100,000.00	\$1,000.00	\$200,000.00	\$150.00	\$30,000.00	\$270.00
5	5C00015	2,907.00	Each	Inlet Inspection	\$225.00	\$654,075.00	\$220.00	\$639,540.00	\$90.00	\$261,630.00	\$175.00	\$508,725.00	\$274.00	\$796,518.00	\$150.00
6	5C60RIG	578	Each	Replace Existing Inlet Grate	\$650.00	\$375,700.00	\$400.00	\$231,200.00	\$250.00	\$144,500.00	\$175.00	\$101,150.00	\$170.00	\$98,260.00	\$250.00
7	5C00016	70	Each	Replace Existing Inlet Frame	\$1,450.00	\$101,500.00	\$550.00	\$38,500.00	\$250.00	\$17,500.00	\$220.00	\$15,400.00	\$180.00	\$12,600.00	\$350.00
8	5Q01FOB	1	L.S.	Furnish Field Office, Type B	\$17,600.00	\$17,600.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$35,000.00
9	5Q02MFB	12	Month	Maintain Field Office, Type B	\$1,200.00	\$14,400.00	\$2,200.00	\$26,400.00	\$2,000.00	\$24,000.00	\$5,000.00	\$60,000.00	\$3,000.00	\$36,000.00	\$2,000.00
10	8B24MPT	1	L.S.	Furnishing Traffic Protection Devices	\$455,500.00	\$455,500.00	\$550,000.00	\$550,000.00	\$301,000.00	\$301,000.00	\$30,365.00	\$30,365.00	\$22,000.00	\$22,000.00	\$300,000.00
TOTAL OF ABOVE ITEMS							\$3,245,345.00		\$3,579,840.00		\$3,323,230.00		\$1,658,540.00		\$1,444,278.00

Contract T200.114 - Bid Tabulation

ITEMS					A.P. Construction, Inc.		JPC GROUP, INC.		Kyle Conti Construction		Railroad Construction Company, Inc.		Mount Construction Co., Inc.		Rosangela Cc
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
1	1D10MOB	1	L.S.	Mobilization	\$150,000.00	\$150,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$100,000.00	\$100,000.00	\$299,000.00
2	5C00012	160	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 0.5' Depth	\$2,000.00	\$320,000.00	\$2,500.00	\$400,000.00	\$3,800.00	\$608,000.00	\$1,050.00	\$168,000.00	\$500.00	\$80,000.00	\$3,000.00
3	5C00013	398	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 1.5' Depth	\$2,215.00	\$881,570.00	\$2,900.00	\$1,154,200.00	\$4,200.00	\$1,671,600.00	\$1,050.00	\$417,900.00	\$550.00	\$218,900.00	\$3,000.00
4	5C00014	200	L.F.	Additional Reconstruction, Greater Than 1.5' Depth	\$1,375.00	\$275,000.00	\$800.00	\$160,000.00	\$500.00	\$100,000.00	\$1,000.00	\$200,000.00	\$150.00	\$30,000.00	\$270.00
5	5C00015	2,907.00	Each	Inlet Inspection	\$225.00	\$654,075.00	\$220.00	\$639,540.00	\$90.00	\$261,630.00	\$175.00	\$508,725.00	\$274.00	\$796,518.00	\$150.00
6	5C60RIG	578	Each	Replace Existing Inlet Grate	\$650.00	\$375,700.00	\$400.00	\$231,200.00	\$250.00	\$144,500.00	\$175.00	\$101,150.00	\$170.00	\$98,260.00	\$250.00
7	5C00016	70	Each	Replace Existing Inlet Frame	\$1,450.00	\$101,500.00	\$550.00	\$38,500.00	\$250.00	\$17,500.00	\$220.00	\$15,400.00	\$180.00	\$12,600.00	\$350.00
8	5Q01FOB	1	L.S.	Furnish Field Office, Type B	\$17,600.00	\$17,600.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$35,000.00
9	5Q02MFB	12	Month	Maintain Field Office, Type B	\$1,200.00	\$14,400.00	\$2,200.00	\$26,400.00	\$2,000.00	\$24,000.00	\$5,000.00	\$60,000.00	\$3,000.00	\$36,000.00	\$2,000.00
10	8B24MPT	1	L.S.	Furnishing Traffic Protection Devices	\$455,500.00	\$455,500.00	\$550,000.00	\$550,000.00	\$301,000.00	\$301,000.00	\$30,365.00	\$30,365.00	\$22,000.00	\$22,000.00	\$300,000.00
TOTAL OF ABOVE ITEMS						\$3,245,345.00		\$3,579,840.00		\$3,323,230.00		\$1,658,540.00		\$1,444,278.00	

Contract T200.114 - Bid Tabulation

ITEMS					A.P. Construction, Inc.		JPC GROUP, INC.		Kyle Conti Construction		Railroad Construction Company, Inc.		Mount Construction Co., Inc.		Rosangela Cc
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
1	1D10MOB	1	L.S.	Mobilization	\$150,000.00	\$150,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$100,000.00	\$100,000.00	\$299,000.00
2	5C00012	160	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 0.5' Depth	\$2,000.00	\$320,000.00	\$2,500.00	\$400,000.00	\$3,800.00	\$608,000.00	\$1,050.00	\$168,000.00	\$500.00	\$80,000.00	\$3,000.00
3	5C00013	398	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 1.5' Depth	\$2,215.00	\$881,570.00	\$2,900.00	\$1,154,200.00	\$4,200.00	\$1,671,600.00	\$1,050.00	\$417,900.00	\$550.00	\$218,900.00	\$3,000.00
4	5C00014	200	L.F.	Additional Reconstruction, Greater Than 1.5' Depth	\$1,375.00	\$275,000.00	\$800.00	\$160,000.00	\$500.00	\$100,000.00	\$1,000.00	\$200,000.00	\$150.00	\$30,000.00	\$270.00
5	5C00015	2,907.00	Each	Inlet Inspection	\$225.00	\$654,075.00	\$220.00	\$639,540.00	\$90.00	\$261,630.00	\$175.00	\$508,725.00	\$274.00	\$796,518.00	\$150.00
6	5C60RIG	578	Each	Replace Existing Inlet Grate	\$650.00	\$375,700.00	\$400.00	\$231,200.00	\$250.00	\$144,500.00	\$175.00	\$101,150.00	\$170.00	\$98,260.00	\$250.00
7	5C00016	70	Each	Replace Existing Inlet Frame	\$1,450.00	\$101,500.00	\$550.00	\$38,500.00	\$250.00	\$17,500.00	\$220.00	\$15,400.00	\$180.00	\$12,600.00	\$350.00
8	5Q01FOB	1	L.S.	Furnish Field Office, Type B	\$17,600.00	\$17,600.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$35,000.00
9	5Q02MFB	12	Month	Maintain Field Office, Type B	\$1,200.00	\$14,400.00	\$2,200.00	\$26,400.00	\$2,000.00	\$24,000.00	\$5,000.00	\$60,000.00	\$3,000.00	\$36,000.00	\$2,000.00
10	8B24MPT	1	L.S.	Furnishing Traffic Protection Devices	\$455,500.00	\$455,500.00	\$550,000.00	\$550,000.00	\$301,000.00	\$301,000.00	\$30,365.00	\$30,365.00	\$22,000.00	\$22,000.00	\$300,000.00
TOTAL OF ABOVE ITEMS						\$3,245,345.00		\$3,579,840.00		\$3,323,230.00		\$1,658,540.00		\$1,444,278.00	

Contract T200.114 - Bid Tabulation

ITEMS					A.P. Construction, Inc.		JPC GROUP, INC.		Kyle Conti Construction		Railroad Construction Company, Inc.		Mount Construction Co., Inc.		Rosangela Cc
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
1	1D10MOB	1	L.S.	Mobilization	\$150,000.00	\$150,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$100,000.00	\$100,000.00	\$299,000.00
2	5C00012	160	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 0.5' Depth	\$2,000.00	\$320,000.00	\$2,500.00	\$400,000.00	\$3,800.00	\$608,000.00	\$1,050.00	\$168,000.00	\$500.00	\$80,000.00	\$3,000.00
3	5C00013	398	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 1.5' Depth	\$2,215.00	\$881,570.00	\$2,900.00	\$1,154,200.00	\$4,200.00	\$1,671,600.00	\$1,050.00	\$417,900.00	\$550.00	\$218,900.00	\$3,000.00
4	5C00014	200	L.F.	Additional Reconstruction, Greater Than 1.5' Depth	\$1,375.00	\$275,000.00	\$800.00	\$160,000.00	\$500.00	\$100,000.00	\$1,000.00	\$200,000.00	\$150.00	\$30,000.00	\$270.00
5	5C00015	2,907.00	Each	Inlet Inspection	\$225.00	\$654,075.00	\$220.00	\$639,540.00	\$90.00	\$261,630.00	\$175.00	\$508,725.00	\$274.00	\$796,518.00	\$150.00
6	5C60RIG	578	Each	Replace Existing Inlet Grate	\$650.00	\$375,700.00	\$400.00	\$231,200.00	\$250.00	\$144,500.00	\$175.00	\$101,150.00	\$170.00	\$98,260.00	\$250.00
7	5C00016	70	Each	Replace Existing Inlet Frame	\$1,450.00	\$101,500.00	\$550.00	\$38,500.00	\$250.00	\$17,500.00	\$220.00	\$15,400.00	\$180.00	\$12,600.00	\$350.00
8	5Q01FOB	1	L.S.	Furnish Field Office, Type B	\$17,600.00	\$17,600.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$35,000.00
9	5Q02MFB	12	Month	Maintain Field Office, Type B	\$1,200.00	\$14,400.00	\$2,200.00	\$26,400.00	\$2,000.00	\$24,000.00	\$5,000.00	\$60,000.00	\$3,000.00	\$36,000.00	\$2,000.00
10	8B24MPT	1	L.S.	Furnishing Traffic Protection Devices	\$455,500.00	\$455,500.00	\$550,000.00	\$550,000.00	\$301,000.00	\$301,000.00	\$30,365.00	\$30,365.00	\$22,000.00	\$22,000.00	\$300,000.00
TOTAL OF ABOVE ITEMS						\$3,245,345.00		\$3,579,840.00		\$3,323,230.00		\$1,658,540.00		\$1,444,278.00	

Contract T200.114 - Bid Tabulation

ITEMS					A.P. Construction, Inc.		JPC GROUP, INC.		Kyle Conti Construction		Railroad Construction Company, Inc.		Mount Construction Co., Inc.		Rosangela Cc
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
1	1D10MOB	1	L.S.	Mobilization	\$150,000.00	\$150,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$100,000.00	\$100,000.00	\$299,000.00
2	5C00012	160	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 0.5' Depth	\$2,000.00	\$320,000.00	\$2,500.00	\$400,000.00	\$3,800.00	\$608,000.00	\$1,050.00	\$168,000.00	\$500.00	\$80,000.00	\$3,000.00
3	5C00013	398	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 1.5' Depth	\$2,215.00	\$881,570.00	\$2,900.00	\$1,154,200.00	\$4,200.00	\$1,671,600.00	\$1,050.00	\$417,900.00	\$550.00	\$218,900.00	\$3,000.00
4	5C00014	200	L.F.	Additional Reconstruction, Greater Than 1.5' Depth	\$1,375.00	\$275,000.00	\$800.00	\$160,000.00	\$500.00	\$100,000.00	\$1,000.00	\$200,000.00	\$150.00	\$30,000.00	\$270.00
5	5C00015	2,907.00	Each	Inlet Inspection	\$225.00	\$654,075.00	\$220.00	\$639,540.00	\$90.00	\$261,630.00	\$175.00	\$508,725.00	\$274.00	\$796,518.00	\$150.00
6	5C60RIG	578	Each	Replace Existing Inlet Grate	\$650.00	\$375,700.00	\$400.00	\$231,200.00	\$250.00	\$144,500.00	\$175.00	\$101,150.00	\$170.00	\$98,260.00	\$250.00
7	5C00016	70	Each	Replace Existing Inlet Frame	\$1,450.00	\$101,500.00	\$550.00	\$38,500.00	\$250.00	\$17,500.00	\$220.00	\$15,400.00	\$180.00	\$12,600.00	\$350.00
8	5Q01FOB	1	L.S.	Furnish Field Office, Type B	\$17,600.00	\$17,600.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$35,000.00
9	5Q02MFB	12	Month	Maintain Field Office, Type B	\$1,200.00	\$14,400.00	\$2,200.00	\$26,400.00	\$2,000.00	\$24,000.00	\$5,000.00	\$60,000.00	\$3,000.00	\$36,000.00	\$2,000.00
10	8B24MPT	1	L.S.	Furnishing Traffic Protection Devices	\$455,500.00	\$455,500.00	\$550,000.00	\$550,000.00	\$301,000.00	\$301,000.00	\$30,365.00	\$30,365.00	\$22,000.00	\$22,000.00	\$300,000.00
TOTAL OF ABOVE ITEMS							\$3,245,345.00		\$3,579,840.00		\$3,323,230.00		\$1,658,540.00		\$1,444,278.00

Contract T200.114 - Bid Tabulation

ITEMS					A.P. Construction, Inc.		JPC GROUP, INC.		Kyle Conti Construction		Railroad Construction Company, Inc.		Mount Construction Co., Inc.		Rosangela Cc
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
1	1D10MOB	1	L.S.	Mobilization	\$150,000.00	\$150,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$100,000.00	\$100,000.00	\$299,000.00
2	5C00012	160	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 0.5' Depth	\$2,000.00	\$320,000.00	\$2,500.00	\$400,000.00	\$3,800.00	\$608,000.00	\$1,050.00	\$168,000.00	\$500.00	\$80,000.00	\$3,000.00
3	5C00013	398	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 1.5' Depth	\$2,215.00	\$881,570.00	\$2,900.00	\$1,154,200.00	\$4,200.00	\$1,671,600.00	\$1,050.00	\$417,900.00	\$550.00	\$218,900.00	\$3,000.00
4	5C00014	200	L.F.	Additional Reconstruction, Greater Than 1.5' Depth	\$1,375.00	\$275,000.00	\$800.00	\$160,000.00	\$500.00	\$100,000.00	\$1,000.00	\$200,000.00	\$150.00	\$30,000.00	\$270.00
5	5C00015	2,907.00	Each	Inlet Inspection	\$225.00	\$654,075.00	\$220.00	\$639,540.00	\$90.00	\$261,630.00	\$175.00	\$508,725.00	\$274.00	\$796,518.00	\$150.00
6	5C60RIG	578	Each	Replace Existing Inlet Grate	\$650.00	\$375,700.00	\$400.00	\$231,200.00	\$250.00	\$144,500.00	\$175.00	\$101,150.00	\$170.00	\$98,260.00	\$250.00
7	5C00016	70	Each	Replace Existing Inlet Frame	\$1,450.00	\$101,500.00	\$550.00	\$38,500.00	\$250.00	\$17,500.00	\$220.00	\$15,400.00	\$180.00	\$12,600.00	\$350.00
8	5Q01FOB	1	L.S.	Furnish Field Office, Type B	\$17,600.00	\$17,600.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$35,000.00
9	5Q02MFB	12	Month	Maintain Field Office, Type B	\$1,200.00	\$14,400.00	\$2,200.00	\$26,400.00	\$2,000.00	\$24,000.00	\$5,000.00	\$60,000.00	\$3,000.00	\$36,000.00	\$2,000.00
10	8B24MPT	1	L.S.	Furnishing Traffic Protection Devices	\$455,500.00	\$455,500.00	\$550,000.00	\$550,000.00	\$301,000.00	\$301,000.00	\$30,365.00	\$30,365.00	\$22,000.00	\$22,000.00	\$300,000.00
TOTAL OF ABOVE ITEMS						\$3,245,345.00		\$3,579,840.00		\$3,323,230.00		\$1,658,540.00		\$1,444,278.00	

Contract T200.114 - Bid Tabulation

ITEMS					A.P. Construction, Inc.		JPC GROUP, INC.		Kyle Conti Construction		Railroad Construction Company, Inc.		Mount Construction Co., Inc.		Rosangela Cc
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
1	1D10MOB	1	L.S.	Mobilization	\$150,000.00	\$150,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$100,000.00	\$100,000.00	\$299,000.00
2	5C00012	160	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 0.5' Depth	\$2,000.00	\$320,000.00	\$2,500.00	\$400,000.00	\$3,800.00	\$608,000.00	\$1,050.00	\$168,000.00	\$500.00	\$80,000.00	\$3,000.00
3	5C00013	398	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 1.5' Depth	\$2,215.00	\$881,570.00	\$2,900.00	\$1,154,200.00	\$4,200.00	\$1,671,600.00	\$1,050.00	\$417,900.00	\$550.00	\$218,900.00	\$3,000.00
4	5C00014	200	L.F.	Additional Reconstruction, Greater Than 1.5' Depth	\$1,375.00	\$275,000.00	\$800.00	\$160,000.00	\$500.00	\$100,000.00	\$1,000.00	\$200,000.00	\$150.00	\$30,000.00	\$270.00
5	5C00015	2,907.00	Each	Inlet Inspection	\$225.00	\$654,075.00	\$220.00	\$639,540.00	\$90.00	\$261,630.00	\$175.00	\$508,725.00	\$274.00	\$796,518.00	\$150.00
6	5C60RIG	578	Each	Replace Existing Inlet Grate	\$650.00	\$375,700.00	\$400.00	\$231,200.00	\$250.00	\$144,500.00	\$175.00	\$101,150.00	\$170.00	\$98,260.00	\$250.00
7	5C00016	70	Each	Replace Existing Inlet Frame	\$1,450.00	\$101,500.00	\$550.00	\$38,500.00	\$250.00	\$17,500.00	\$220.00	\$15,400.00	\$180.00	\$12,600.00	\$350.00
8	5Q01FOB	1	L.S.	Furnish Field Office, Type B	\$17,600.00	\$17,600.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$35,000.00
9	5Q02MFB	12	Month	Maintain Field Office, Type B	\$1,200.00	\$14,400.00	\$2,200.00	\$26,400.00	\$2,000.00	\$24,000.00	\$5,000.00	\$60,000.00	\$3,000.00	\$36,000.00	\$2,000.00
10	8B24MPT	1	L.S.	Furnishing Traffic Protection Devices	\$455,500.00	\$455,500.00	\$550,000.00	\$550,000.00	\$301,000.00	\$301,000.00	\$30,365.00	\$30,365.00	\$22,000.00	\$22,000.00	\$300,000.00
TOTAL OF ABOVE ITEMS						\$3,245,345.00		\$3,579,840.00		\$3,323,230.00		\$1,658,540.00		\$1,444,278.00	

Contract T200.114 - Bid Tabulation

ITEMS					A.P. Construction, Inc.		JPC GROUP, INC.		Kyle Conti Construction		Railroad Construction Company, Inc.		Mount Construction Co., Inc.		Rosangela Cc
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
1	1D10MOB	1	L.S.	Mobilization	\$150,000.00	\$150,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$100,000.00	\$100,000.00	\$299,000.00
2	5C00012	160	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 0.5' Depth	\$2,000.00	\$320,000.00	\$2,500.00	\$400,000.00	\$3,800.00	\$608,000.00	\$1,050.00	\$168,000.00	\$500.00	\$80,000.00	\$3,000.00
3	5C00013	398	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 1.5' Depth	\$2,215.00	\$881,570.00	\$2,900.00	\$1,154,200.00	\$4,200.00	\$1,671,600.00	\$1,050.00	\$417,900.00	\$550.00	\$218,900.00	\$3,000.00
4	5C00014	200	L.F.	Additional Reconstruction, Greater Than 1.5' Depth	\$1,375.00	\$275,000.00	\$800.00	\$160,000.00	\$500.00	\$100,000.00	\$1,000.00	\$200,000.00	\$150.00	\$30,000.00	\$270.00
5	5C00015	2,907.00	Each	Inlet Inspection	\$225.00	\$654,075.00	\$220.00	\$639,540.00	\$90.00	\$261,630.00	\$175.00	\$508,725.00	\$274.00	\$796,518.00	\$150.00
6	5C60RIG	578	Each	Replace Existing Inlet Grate	\$650.00	\$375,700.00	\$400.00	\$231,200.00	\$250.00	\$144,500.00	\$175.00	\$101,150.00	\$170.00	\$98,260.00	\$250.00
7	5C00016	70	Each	Replace Existing Inlet Frame	\$1,450.00	\$101,500.00	\$550.00	\$38,500.00	\$250.00	\$17,500.00	\$220.00	\$15,400.00	\$180.00	\$12,600.00	\$350.00
8	5Q01FOB	1	L.S.	Furnish Field Office, Type B	\$17,600.00	\$17,600.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$35,000.00
9	5Q02MFB	12	Month	Maintain Field Office, Type B	\$1,200.00	\$14,400.00	\$2,200.00	\$26,400.00	\$2,000.00	\$24,000.00	\$5,000.00	\$60,000.00	\$3,000.00	\$36,000.00	\$2,000.00
10	8B24MPT	1	L.S.	Furnishing Traffic Protection Devices	\$455,500.00	\$455,500.00	\$550,000.00	\$550,000.00	\$301,000.00	\$301,000.00	\$30,365.00	\$30,365.00	\$22,000.00	\$22,000.00	\$300,000.00
TOTAL OF ABOVE ITEMS						\$3,245,345.00		\$3,579,840.00		\$3,323,230.00		\$1,658,540.00		\$1,444,278.00	

Contract T200.114 - Bid Tabulation

ITEMS					A.P. Construction, Inc.		JPC GROUP, INC.		Kyle Conti Construction		Railroad Construction Company, Inc.		Mount Construction Co., Inc.		Rosangela Cc
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
1	1D10MOB	1	L.S.	Mobilization	\$150,000.00	\$150,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$100,000.00	\$100,000.00	\$299,000.00
2	5C00012	160	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 0.5' Depth	\$2,000.00	\$320,000.00	\$2,500.00	\$400,000.00	\$3,800.00	\$608,000.00	\$1,050.00	\$168,000.00	\$500.00	\$80,000.00	\$3,000.00
3	5C00013	398	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 1.5' Depth	\$2,215.00	\$881,570.00	\$2,900.00	\$1,154,200.00	\$4,200.00	\$1,671,600.00	\$1,050.00	\$417,900.00	\$550.00	\$218,900.00	\$3,000.00
4	5C00014	200	L.F.	Additional Reconstruction, Greater Than 1.5' Depth	\$1,375.00	\$275,000.00	\$800.00	\$160,000.00	\$500.00	\$100,000.00	\$1,000.00	\$200,000.00	\$150.00	\$30,000.00	\$270.00
5	5C00015	2,907.00	Each	Inlet Inspection	\$225.00	\$654,075.00	\$220.00	\$639,540.00	\$90.00	\$261,630.00	\$175.00	\$508,725.00	\$274.00	\$796,518.00	\$150.00
6	5C60RIG	578	Each	Replace Existing Inlet Grate	\$650.00	\$375,700.00	\$400.00	\$231,200.00	\$250.00	\$144,500.00	\$175.00	\$101,150.00	\$170.00	\$98,260.00	\$250.00
7	5C00016	70	Each	Replace Existing Inlet Frame	\$1,450.00	\$101,500.00	\$550.00	\$38,500.00	\$250.00	\$17,500.00	\$220.00	\$15,400.00	\$180.00	\$12,600.00	\$350.00
8	5Q01FOB	1	L.S.	Furnish Field Office, Type B	\$17,600.00	\$17,600.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$35,000.00
9	5Q02MFB	12	Month	Maintain Field Office, Type B	\$1,200.00	\$14,400.00	\$2,200.00	\$26,400.00	\$2,000.00	\$24,000.00	\$5,000.00	\$60,000.00	\$3,000.00	\$36,000.00	\$2,000.00
10	8B24MPT	1	L.S.	Furnishing Traffic Protection Devices	\$455,500.00	\$455,500.00	\$550,000.00	\$550,000.00	\$301,000.00	\$301,000.00	\$30,365.00	\$30,365.00	\$22,000.00	\$22,000.00	\$300,000.00
TOTAL OF ABOVE ITEMS						\$3,245,345.00		\$3,579,840.00		\$3,323,230.00		\$1,658,540.00		\$1,444,278.00	

Contract T200.114 - Bid Tabulation

ITEMS					A.P. Construction, Inc.		JPC GROUP, INC.		Kyle Conti Construction		Railroad Construction Company, Inc.		Mount Construction Co., Inc.		Rosangela Cc
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
1	1D10MOB	1	L.S.	Mobilization	\$150,000.00	\$150,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$100,000.00	\$100,000.00	\$299,000.00
2	5C00012	160	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 0.5' Depth	\$2,000.00	\$320,000.00	\$2,500.00	\$400,000.00	\$3,800.00	\$608,000.00	\$1,050.00	\$168,000.00	\$500.00	\$80,000.00	\$3,000.00
3	5C00013	398	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 1.5' Depth	\$2,215.00	\$881,570.00	\$2,900.00	\$1,154,200.00	\$4,200.00	\$1,671,600.00	\$1,050.00	\$417,900.00	\$550.00	\$218,900.00	\$3,000.00
4	5C00014	200	L.F.	Additional Reconstruction, Greater Than 1.5' Depth	\$1,375.00	\$275,000.00	\$800.00	\$160,000.00	\$500.00	\$100,000.00	\$1,000.00	\$200,000.00	\$150.00	\$30,000.00	\$270.00
5	5C00015	2,907.00	Each	Inlet Inspection	\$225.00	\$654,075.00	\$220.00	\$639,540.00	\$90.00	\$261,630.00	\$175.00	\$508,725.00	\$274.00	\$796,518.00	\$150.00
6	5C60RIG	578	Each	Replace Existing Inlet Grate	\$650.00	\$375,700.00	\$400.00	\$231,200.00	\$250.00	\$144,500.00	\$175.00	\$101,150.00	\$170.00	\$98,260.00	\$250.00
7	5C00016	70	Each	Replace Existing Inlet Frame	\$1,450.00	\$101,500.00	\$550.00	\$38,500.00	\$250.00	\$17,500.00	\$220.00	\$15,400.00	\$180.00	\$12,600.00	\$350.00
8	5Q01FOB	1	L.S.	Furnish Field Office, Type B	\$17,600.00	\$17,600.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$35,000.00
9	5Q02MFB	12	Month	Maintain Field Office, Type B	\$1,200.00	\$14,400.00	\$2,200.00	\$26,400.00	\$2,000.00	\$24,000.00	\$5,000.00	\$60,000.00	\$3,000.00	\$36,000.00	\$2,000.00
10	8B24MPT	1	L.S.	Furnishing Traffic Protection Devices	\$455,500.00	\$455,500.00	\$550,000.00	\$550,000.00	\$301,000.00	\$301,000.00	\$30,365.00	\$30,365.00	\$22,000.00	\$22,000.00	\$300,000.00
TOTAL OF ABOVE ITEMS						\$3,245,345.00		\$3,579,840.00		\$3,323,230.00		\$1,658,540.00		\$1,444,278.00	

Contract T200.114 - Bid Tabulation

ITEMS					A.P. Construction, Inc.		JPC GROUP, INC.		Kyle Conti Construction		Railroad Construction Company, Inc.		Mount Construction Co., Inc.		Rosangela Cc
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
1	1D10MOB	1	L.S.	Mobilization	\$150,000.00	\$150,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$100,000.00	\$100,000.00	\$299,000.00
2	5C00012	160	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 0.5' Depth	\$2,000.00	\$320,000.00	\$2,500.00	\$400,000.00	\$3,800.00	\$608,000.00	\$1,050.00	\$168,000.00	\$500.00	\$80,000.00	\$3,000.00
3	5C00013	398	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 1.5' Depth	\$2,215.00	\$881,570.00	\$2,900.00	\$1,154,200.00	\$4,200.00	\$1,671,600.00	\$1,050.00	\$417,900.00	\$550.00	\$218,900.00	\$3,000.00
4	5C00014	200	L.F.	Additional Reconstruction, Greater Than 1.5' Depth	\$1,375.00	\$275,000.00	\$800.00	\$160,000.00	\$500.00	\$100,000.00	\$1,000.00	\$200,000.00	\$150.00	\$30,000.00	\$270.00
5	5C00015	2,907.00	Each	Inlet Inspection	\$225.00	\$654,075.00	\$220.00	\$639,540.00	\$90.00	\$261,630.00	\$175.00	\$508,725.00	\$274.00	\$796,518.00	\$150.00
6	5C60RIG	578	Each	Replace Existing Inlet Grate	\$650.00	\$375,700.00	\$400.00	\$231,200.00	\$250.00	\$144,500.00	\$175.00	\$101,150.00	\$170.00	\$98,260.00	\$250.00
7	5C00016	70	Each	Replace Existing Inlet Frame	\$1,450.00	\$101,500.00	\$550.00	\$38,500.00	\$250.00	\$17,500.00	\$220.00	\$15,400.00	\$180.00	\$12,600.00	\$350.00
8	5Q01FOB	1	L.S.	Furnish Field Office, Type B	\$17,600.00	\$17,600.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$35,000.00
9	5Q02MFB	12	Month	Maintain Field Office, Type B	\$1,200.00	\$14,400.00	\$2,200.00	\$26,400.00	\$2,000.00	\$24,000.00	\$5,000.00	\$60,000.00	\$3,000.00	\$36,000.00	\$2,000.00
10	8B24MPT	1	L.S.	Furnishing Traffic Protection Devices	\$455,500.00	\$455,500.00	\$550,000.00	\$550,000.00	\$301,000.00	\$301,000.00	\$30,365.00	\$30,365.00	\$22,000.00	\$22,000.00	\$300,000.00
TOTAL OF ABOVE ITEMS						\$3,245,345.00		\$3,579,840.00		\$3,323,230.00		\$1,658,540.00		\$1,444,278.00	

Contract T200.114 - Bid Tabulation

ITEMS					A.P. Construction, Inc.		JPC GROUP, INC.		Kyle Conti Construction		Railroad Construction Company, Inc.		Mount Construction Co., Inc.		Rosangela Cc
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
1	1D10MOB	1	L.S.	Mobilization	\$150,000.00	\$150,000.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$112,000.00	\$112,000.00	\$100,000.00	\$100,000.00	\$299,000.00
2	5C00012	160	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 0.5' Depth	\$2,000.00	\$320,000.00	\$2,500.00	\$400,000.00	\$3,800.00	\$608,000.00	\$1,050.00	\$168,000.00	\$500.00	\$80,000.00	\$3,000.00
3	5C00013	398	Each	Reconstruct Inlet, Using Existing Frame, 0' tp 1.5' Depth	\$2,215.00	\$881,570.00	\$2,900.00	\$1,154,200.00	\$4,200.00	\$1,671,600.00	\$1,050.00	\$417,900.00	\$550.00	\$218,900.00	\$3,000.00
4	5C00014	200	L.F.	Additional Reconstruction, Greater Than 1.5' Depth	\$1,375.00	\$275,000.00	\$800.00	\$160,000.00	\$500.00	\$100,000.00	\$1,000.00	\$200,000.00	\$150.00	\$30,000.00	\$270.00
5	5C00015	2,907.00	Each	Inlet Inspection	\$225.00	\$654,075.00	\$220.00	\$639,540.00	\$90.00	\$261,630.00	\$175.00	\$508,725.00	\$274.00	\$796,518.00	\$150.00
6	5C60RIG	578	Each	Replace Existing Inlet Grate	\$650.00	\$375,700.00	\$400.00	\$231,200.00	\$250.00	\$144,500.00	\$175.00	\$101,150.00	\$170.00	\$98,260.00	\$250.00
7	5C00016	70	Each	Replace Existing Inlet Frame	\$1,450.00	\$101,500.00	\$550.00	\$38,500.00	\$250.00	\$17,500.00	\$220.00	\$15,400.00	\$180.00	\$12,600.00	\$350.00
8	5Q01FOB	1	L.S.	Furnish Field Office, Type B	\$17,600.00	\$17,600.00	\$30,000.00	\$30,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$50,000.00	\$50,000.00	\$35,000.00
9	5Q02MFB	12	Month	Maintain Field Office, Type B	\$1,200.00	\$14,400.00	\$2,200.00	\$26,400.00	\$2,000.00	\$24,000.00	\$5,000.00	\$60,000.00	\$3,000.00	\$36,000.00	\$2,000.00
10	8B24MPT	1	L.S.	Furnishing Traffic Protection Devices	\$455,500.00	\$455,500.00	\$550,000.00	\$550,000.00	\$301,000.00	\$301,000.00	\$30,365.00	\$30,365.00	\$22,000.00	\$22,000.00	\$300,000.00
TOTAL OF ABOVE ITEMS						\$3,245,345.00		\$3,579,840.00		\$3,323,230.00		\$1,658,540.00		\$1,444,278.00	