

Contract T869.120.601 - Bid Tabulatic

ITEMS					D'Annunzio & Sons, Inc.		South State, Inc.		Ferreira Construction Company, Inc.		Carbro Constructors Corp		AServidone Inc/ Cor
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE
1	1D01LAY	1	L.S.	Construction Layout	\$400,000.00	\$400,000.00	\$65,000.00	\$65,000.00	\$208,000.00	\$208,000.00	\$125,000.00	\$125,000.00	\$225,000.00
2	1D10MOB	1	L.S.	Mobilization	\$580,000.00	\$580,000.00	\$1,025,000.00	\$1,025,000.00	\$1,300,125.47	\$1,300,125.47	\$716,000.00	\$716,000.00	\$550,000.00
3	1G01SCH	1	L.S.	Progress Schedule	\$18,600.00	\$18,600.00	\$12,500.00	\$12,500.00	\$10,000.00	\$10,000.00	\$65,000.00	\$65,000.00	\$25,000.00
4	2A02CAG	1	L.S.	Clearing and Grubbing	\$350,000.00	\$350,000.00	\$75,000.00	\$75,000.00	\$140,000.00	\$140,000.00	\$365,255.00	\$365,255.00	\$325,000.00
5	2B02REX	62,322.00	C.Y.	Roadway Excavation, Earth	\$3.00	\$186,966.00	\$4.00	\$249,288.00	\$8.50	\$529,737.00	\$9.00	\$560,898.00	\$5.15
6	2B05REX	4,700.00	C.Y.	Roadway Excavation, Muck	\$7.00	\$32,900.00	\$15.00	\$70,500.00	\$18.00	\$84,600.00	\$18.00	\$84,600.00	\$6.00
7	2B15STS	31,560.00	C.Y.	Stripping Topsoil	\$5.00	\$157,800.00	\$4.50	\$142,020.00	\$8.00	\$252,480.00	\$9.00	\$284,040.00	\$8.00
8	2B20OVR	7,643.00	C.Y.	Overload Removal	\$4.00	\$30,572.00	\$14.00	\$107,002.00	\$12.00	\$91,716.00	\$9.00	\$68,787.00	\$5.00
9	2C00002	24	Each	Open Standpipe Piezometers	\$4,500.00	\$108,000.00	\$1,675.00	\$40,200.00	\$3,558.00	\$85,392.00	\$2,000.00	\$48,000.00	\$4,000.00
10	2C00007	30,908.00	C.Y.	Sand Blanket	\$28.00	\$865,424.00	\$34.00	\$1,050,872.00	\$21.70	\$670,703.60	\$26.00	\$803,608.00	\$25.00
11	2C01EMB	316,857.00	C.Y.	Embankment, Common	\$13.00	\$4,119,141.00	\$15.00	\$4,752,855.00	\$17.10	\$5,418,254.70	\$12.50	\$3,960,712.50	\$9.50
12	2C02EMB	2,100.00	C.Y.	Embankment, Grade A	\$35.00	\$73,500.00	\$35.00	\$73,500.00	\$19.80	\$41,580.00	\$20.00	\$42,000.00	\$30.00
13	2C03EMB	4,700.00	C.Y.	Embankment, Grade B	\$24.00	\$112,800.00	\$32.00	\$150,400.00	\$23.00	\$108,100.00	\$18.00	\$84,600.00	\$15.00
14	N2C0005	31	Each	Settlement Platforms	\$1,200.00	\$37,200.00	\$250.00	\$7,750.00	\$1,200.00	\$37,200.00	\$2,000.00	\$62,000.00	\$2,500.00
15	2C00005	17,086.00	C.Y.	Clay Liner	\$20.00	\$341,720.00	\$22.00	\$375,892.00	\$21.00	\$358,806.00	\$23.00	\$392,978.00	\$20.00
16	N2C0014	290,940.00	L.F.	Vertical Wick Drains	\$0.80	\$232,752.00	\$0.56	\$162,926.40	\$0.75	\$218,205.00	\$0.80	\$232,752.00	\$1.00
17	2C00006	58,188.00	L.F.	Vertical Wick Drain Obstruction Clearance	\$1.75	\$101,829.00	\$1.60	\$93,100.80	\$1.80	\$104,738.40	\$1.75	\$101,829.00	\$2.00
18	2D01CEX	1,458.00	C.Y.	Channel Excavation	\$15.00	\$21,870.00	\$14.00	\$20,412.00	\$11.00	\$16,038.00	\$15.00	\$21,870.00	\$25.00
19	2E01FEX	1,919.00	C.Y.	Foundataion Excavation	\$15.00	\$28,785.00	\$40.00	\$76,760.00	\$13.00	\$24,947.00	\$15.00	\$28,785.00	\$20.00
20	2G00005	7	Ton	Riprap Stone Aprons, 18" Thick, (D50=9")	\$100.00	\$700.00	\$60.00	\$420.00	\$85.00	\$595.00	\$75.00	\$525.00	\$175.00
21	2G12D07	1,351.00	Ton	Riprap Stone Ditch Protection, 12" Thick, D50=6"	\$35.00	\$47,285.00	\$53.00	\$71,603.00	\$34.00	\$45,934.00	\$45.00	\$60,795.00	\$45.00
22	2G12A06	709	Ton	Riprap Stone Aprons, 12" Thick, D50=6"	\$50.00	\$35,450.00	\$53.00	\$37,577.00	\$46.00	\$32,614.00	\$45.00	\$31,905.00	\$45.00
23	2G10SEC	77	Ton	Filter Blanket	\$30.00	\$2,310.00	\$46.50	\$3,580.50	\$58.00	\$4,466.00	\$26.00	\$2,002.00	\$45.00
24	2H21TEC	361	Ton	Temporary Stone, Grade B	\$25.00	\$9,025.00	\$52.25	\$18,862.25	\$36.00	\$12,996.00	\$35.00	\$12,635.00	\$40.00
25	2H25TEC	22	C.Y.	Hay Bales	\$80.00	\$1,760.00	\$29.00	\$638.00	\$214.00	\$4,708.00	\$22.00	\$484.00	\$250.00
26	2H30TEC	3,340.00	L.F.	Silt Fence	\$2.00	\$6,680.00	\$8.00	\$26,720.00	\$1.87	\$6,245.80	\$5.00	\$16,700.00	\$5.00
27	2H40TEC	7	Each	Inlet Filters	\$100.00	\$700.00	\$60.00	\$420.00	\$250.00	\$1,750.00	\$25.00	\$175.00	\$400.00
28	2N00006	27	Each	Vibrating Wire Piezometers	\$4,500.00	\$121,500.00	\$3,350.00	\$90,450.00	\$3,400.00	\$91,800.00	\$4,000.00	\$108,000.00	\$5,000.00
29	N2H0006	5	Each	Dewatering Basins	\$2,000.00	\$10,000.00	\$1,250.00	\$6,250.00	\$2,500.00	\$12,500.00	\$500.00	\$2,500.00	\$5,000.00
30	2H00004	400	L.F.	15" Temporary Slope Drain	\$80.00	\$32,000.00	\$70.00	\$28,000.00	\$40.00	\$16,000.00	\$35.00	\$14,000.00	\$100.00
31	2H00005	37	L.F.	18" Temporary Slope Drain	\$90.00	\$3,330.00	\$80.00	\$2,960.00	\$40.00	\$1,480.00	\$40.00	\$1,480.00	\$135.00
32	2H00006	9,655.00	L.F.	Heavy Duty Silt Fence, Orange	\$4.00	\$38,620.00	\$9.00	\$86,895.00	\$6.45	\$62,274.75	\$8.00	\$77,240.00	\$6.00
33	4A01STC	5	C.Y.	Concrete In Substructure Above Footings	\$800.00	\$4,000.00	\$820.00	\$4,100.00	\$1,706.00	\$8,530.00	\$700.00	\$3,500.00	\$700.00
34	4A04STC	70	C.Y.	Concrete In Footings	\$800.00	\$56,000.00	\$510.00	\$35,700.00	\$428.00	\$29,960.00	\$700.00	\$49,000.00	\$450.00
35	4A09STC	40	C.Y.	Concrete in Backwall	\$1,000.00	\$40,000.00	\$1,175.00	\$47,000.00	\$945.00	\$37,800.00	\$975.00	\$39,000.00	\$850.00
36	4A10STC	45	C.Y.	Concrete In Bridge Parapet	\$1,200.00	\$54,000.00	\$3,750.00	\$168,750.00	\$1,046.00	\$47,070.00	\$900.00	\$40,500.00	\$1,000.00
37	N4A0003	85	L.F.	Strip Seal Expansion Joints, 4" Movement	\$320.00	\$27,200.00	\$220.00	\$18,700.00	\$390.00	\$33,150.00	\$300.00	\$25,500.00	\$200.00
38	4A10RFS	31,726.00	Pound	Reinforcement Steel	\$1.20	\$38,071.20	\$1.65	\$52,347.90	\$1.25	\$39,657.50	\$1.50	\$47,589.00	\$1.40

Contract T869.120.601 - Bid Tabulatic

ITEMS					D'Annunzio & Sons, Inc.		South State, Inc.		Ferreira Construction Company, Inc.		Carbro Constructors Corp		AServidone Inc/ Cor
39	4A11RFS	87,000.00	Pound	Reinforcement Steel, Epoxy Coated	\$1.30	\$113,100.00	\$1.70	\$147,900.00	\$1.35	\$117,450.00	\$1.75	\$152,250.00	\$1.50
40	4A56CPS	516	S.Y.	Concrete Penetrating Sealer Treatment	\$15.00	\$7,740.00	\$12.00	\$6,192.00	\$21.00	\$10,836.00	\$10.00	\$5,160.00	\$10.00
41	4A01CCS	4	Each	Concrete Core Sampling	\$120.00	\$480.00	\$450.00	\$1,800.00	\$264.00	\$1,056.00	\$150.00	\$600.00	\$300.00
42	4C01SSC	1,800.00	Each	Shear Connectors	\$3.00	\$5,400.00	\$3.00	\$5,400.00	\$3.15	\$5,670.00	\$5.00	\$9,000.00	\$4.00
43	4C05SSL	1	L.S.	Structural Steel	\$490,000.00	\$490,000.00	\$525,000.00	\$525,000.00	\$400,000.00	\$400,000.00	\$525,000.00	\$525,000.00	\$425,000.00
44	4.00E+11	180	L.F.	HP 12 X 53 Test Piles	\$80.00	\$14,400.00	\$255.00	\$45,900.00	\$86.00	\$15,480.00	\$90.00	\$16,200.00	\$25.00
45	4.00E+29	2	Each	Splices For Steel Hp 12 X 53 Piles	\$1,000.00	\$2,000.00	\$950.00	\$1,900.00	\$305.00	\$610.00	\$25.00	\$50.00	\$800.00
46	4.00E+15	1,300.00	L.F.	Driving HP 14 X 89 Piles	\$20.00	\$26,000.00	\$21.50	\$27,950.00	\$46.00	\$59,800.00	\$26.00	\$33,800.00	\$5.00
47	4.00E+16	220	L.F.	Steel HP 14 X 89 Test Piles	\$80.00	\$17,600.00	\$175.00	\$38,500.00	\$41.00	\$9,020.00	\$42.00	\$9,240.00	\$25.00
48	4.00E+17	28	Each	Splices For Steel Hp 14 X 89 Piles	\$500.00	\$14,000.00	\$975.00	\$27,300.00	\$580.00	\$16,240.00	\$1.00	\$28.00	\$50.00
49	4.00E+19	1,640.00	L.F.	Furnishing HP 14 X 89 Piles	\$35.00	\$57,400.00	\$50.00	\$82,000.00	\$44.00	\$72,160.00	\$54.00	\$88,560.00	\$50.00
50	4E01PLT	10	Each	Dynamic Pile Load Tests	\$1,400.00	\$14,000.00	\$2,200.00	\$22,000.00	\$3,049.00	\$30,490.00	\$3,100.00	\$31,000.00	\$1,100.00
51	4E01EDP	1	L.S.	Furnishing Equipment for Driving Piles	\$100,000.00	\$100,000.00	\$25,000.00	\$25,000.00	\$28,000.00	\$28,000.00	\$50,000.00	\$50,000.00	\$100,000.00
52	4H33LEB	4	Each	Laminated Elastomeric Bearing 13 1/2" X 21"	\$3,500.00	\$14,000.00	\$2,750.00	\$11,000.00	\$2,951.00	\$11,804.00	\$2,700.00	\$10,800.00	\$3,000.00
53	4H34LEB	4	Each	Laminated Elastomeric Bearing 13" X 21"	\$3,500.00	\$14,000.00	\$2,750.00	\$11,000.00	\$2,965.00	\$11,860.00	\$2,700.00	\$10,800.00	\$3,000.00
54	4J01DAW	95	S.Y.	Damp-proofing	\$60.00	\$5,700.00	\$50.00	\$4,750.00	\$45.00	\$4,275.00	\$10.00	\$950.00	\$35.00
55	N4J0001	1,065.00	S.F.	Substructure Membrane Waterproofing	\$17.00	\$18,105.00	\$11.50	\$12,247.50	\$13.00	\$13,845.00	\$16.00	\$17,040.00	\$15.00
56	4Z00APC	2,054.00	S.F.	Anti-Graffiti Protective Coating	\$11.00	\$22,594.00	\$7.50	\$15,405.00	\$4.00	\$8,216.00	\$2.00	\$4,108.00	\$8.00
57	4ZF0012	1,865.00	S.F.	MSE North Abutment	\$95.00	\$177,175.00	\$110.00	\$205,150.00	\$120.00	\$223,800.00	\$100.00	\$186,500.00	\$115.00
58	4ZF0013	1,546.00	S.F.	MSE South Abutment	\$100.00	\$154,600.00	\$105.00	\$162,330.00	\$120.00	\$185,520.00	\$100.00	\$154,600.00	\$115.00
59	4ZM02HPC	200	C.Y.	Concrete in Deck Slabs, HPC	\$700.00	\$140,000.00	\$900.00	\$180,000.00	\$613.00	\$122,600.00	\$700.00	\$140,000.00	\$800.00
60	4ZM03HPC	10	C.Y.	Concrete in Headblock, HPC	\$1,000.00	\$10,000.00	\$650.00	\$6,500.00	\$1,100.00	\$11,000.00	\$900.00	\$9,000.00	\$900.00
61	4ZM07HPC	115	C.Y.	Bridge Approach Slab, HPC	\$300.00	\$34,500.00	\$800.00	\$92,000.00	\$905.00	\$104,075.00	\$375.00	\$43,125.00	\$900.00
62	4ZG01RET	3,750.00	S.F.	Retaining Wall, Location No. 1	\$120.00	\$450,000.00	\$100.00	\$375,000.00	\$100.00	\$375,000.00	\$100.00	\$375,000.00	\$100.00
63	4ZG02RET	675	S.F.	Retaining Wall, Location No. 2	\$220.00	\$148,500.00	\$210.00	\$141,750.00	\$220.00	\$148,500.00	\$160.00	\$108,000.00	\$220.00
64	4ZG07RET	1,693.00	S.F.	Temporary Retaining System	\$25.00	\$42,325.00	\$17.00	\$28,781.00	\$27.00	\$45,711.00	\$22.00	\$37,246.00	\$15.00
65	5B01CSD	89	L.F.	Cleaning Existing Storm Drains	\$25.00	\$2,225.00	\$19.00	\$1,691.00	\$42.00	\$3,738.00	\$6.00	\$534.00	\$20.00
66	5B15RC3	415	L.F.	15" Reinforced Concrete Pipe	\$70.00	\$29,050.00	\$41.50	\$17,222.50	\$35.00	\$14,525.00	\$60.00	\$24,900.00	\$55.00
67	5B18RC3	375	L.F.	18" Reinforced Concrete Pipe	\$75.00	\$28,125.00	\$48.00	\$18,000.00	\$44.28	\$16,605.00	\$65.00	\$24,375.00	\$60.00
68	5B36RC3	808	L.F.	36" Reinforced Concrete Pipe, Class III	\$100.00	\$80,800.00	\$105.00	\$84,840.00	\$77.00	\$62,216.00	\$105.00	\$84,840.00	\$72.00
69	5B48RC3	594	L.F.	48" Reinforced Concrete Pipe, Class III	\$130.00	\$77,220.00	\$142.00	\$84,348.00	\$108.00	\$64,152.00	\$135.00	\$80,190.00	\$135.00
70	5B00014	262	L.F.	19" x 30" Horizontal Elliptical Reinforced Concrete Pipe	\$120.00	\$31,440.00	\$64.00	\$16,768.00	\$79.00	\$20,698.00	\$100.00	\$26,200.00	\$80.00
71	5C00004	1	Each	Outlet Control Structure	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,613.00	\$10,613.00	\$12,000.00	\$12,000.00	\$10,000.00
72	5C01ND1	8	Each	Inlet, Type D1	\$3,000.00	\$24,000.00	\$3,500.00	\$28,000.00	\$2,716.00	\$21,728.00	\$2,500.00	\$20,000.00	\$2,100.00

Contract T869.120.601 - Bid Tabulatic

ITEMS					D'Annunzio & Sons, Inc.	South State, Inc.	Ferreira Construction Company, Inc.	Carbro Constructors Corp	AServidone Inc/Cor				
73	5C20JC1	1	Each	Manhole, Type JC-1	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$12,453.00	\$12,453.00	\$14,000.00	\$14,000.00	\$13,000.00
74	5D10INC	86	C.Y.	Incidental Concrete	\$1,200.00	\$103,200.00	\$800.00	\$68,800.00	\$1,387.00	\$119,282.00	\$725.00	\$62,350.00	\$2,100.00
75	5K00012	505	L.F.	Chain-Link Fence, Aluminum Coated Steel, Bridge, 6'-3" High (NJDOT)	\$100.00	\$50,500.00	\$97.00	\$48,985.00	\$119.00	\$60,095.00	\$85.00	\$42,925.00	\$105.00
76	5Z00010	1	L.S.	Lead and Asbestos Survey, Report and Monitoring	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$21,137.00	\$21,137.00	\$20,000.00	\$20,000.00	\$15,000.00
77	5Z00011	1	Each	Sluice gate	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00	\$11,148.00	\$11,148.00	\$10,000.00	\$10,000.00	\$6,000.00
78	5Z00012	1	L.S.	Demolition of Buildings (1)	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	\$31,705.00	\$31,705.00	\$3,000.00	\$3,000.00	\$5,000.00
79	5Z00013	1	L.S.	Demolition of Buildings (2)	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$26,421.00	\$26,421.00	\$60,000.00	\$60,000.00	\$60,000.00
80	5Z00014	1	L.S.	Demolition of Buildings (3)	\$50,000.00	\$50,000.00	\$15,000.00	\$15,000.00	\$26,421.00	\$26,421.00	\$70,000.00	\$70,000.00	\$80,000.00
81	5Z00015	1	L.S.	Demolition of Buildings (4)	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$26,421.00	\$26,421.00	\$40,000.00	\$40,000.00	\$35,000.00
82	5Z00021	4	Each	Removal of Underground Storage Tanks	\$2,700.00	\$10,800.00	\$3,500.00	\$14,000.00	\$6,605.00	\$26,420.00	\$4,750.00	\$19,000.00	\$3,000.00
83	5Z00017	1	L.S.	Removal of Asbestos (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$100,000. Enter a Unit Price of \$100,000 as your bid for this item.)	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
84	5Z00018	1,200.00	Ton	Off-Site Disposal of ID-27 Waste	\$40.00	\$48,000.00	\$45.00	\$54,000.00	\$42.00	\$50,400.00	\$33.00	\$39,600.00	\$42.00
85	5Z00019	1	L.S.	Environmental Health and Safety Plans	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00	\$5,654.00	\$5,654.00	\$20,000.00	\$20,000.00	\$6,000.00
86	6A03RMS	1,092.00	L.F.	3" Rigid Metallic Conduit, on Structures	\$33.00	\$36,036.00	\$32.00	\$34,944.00	\$32.00	\$34,944.00	\$15.00	\$16,380.00	\$20.00
87	6A05RMS	9	L.F.	1½" Rigid Metallic Conduit on Structures	\$32.00	\$288.00	\$32.00	\$288.00	\$21.00	\$189.00	\$8.00	\$72.00	\$50.00
88	6A25JBD	1	Each	Junction Box, Type D	\$1,500.00	\$1,500.00	\$2,500.00	\$2,500.00	\$2,642.00	\$2,642.00	\$2,000.00	\$2,000.00	\$1,500.00
89	7C01TOP	32,390.00	S.Y.	Topsoil	\$1.50	\$48,585.00	\$1.25	\$40,487.50	\$2.80	\$90,692.00	\$2.00	\$64,780.00	\$2.00
90	7D01SED	26,746.00	S.Y.	Seeding, Type A	\$0.80	\$21,396.80	\$0.72	\$19,257.12	\$0.65	\$17,384.90	\$0.80	\$21,396.80	\$0.80
91	7D02SED	124,707.00	S.Y.	Seeding, Type B	\$0.75	\$93,530.25	\$0.72	\$89,789.04	\$0.69	\$86,047.83	\$0.80	\$99,765.60	\$0.80
92	7D08SED	16,187.00	S.Y.	Seeding, Type L	\$1.00	\$16,187.00	\$0.95	\$15,377.65	\$0.75	\$12,140.25	\$1.00	\$16,187.00	\$1.00
93	7F01SSM	16,187.00	S.Y.	Soil Stabilization Matting	\$3.25	\$52,607.75	\$2.60	\$42,086.20	\$3.40	\$55,035.80	\$3.50	\$56,654.50	\$2.00
94	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$5,800.00	\$5,800.00	\$5,000.00	\$5,000.00	\$5,000.00
95	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$50,000.00	\$50,000.00	\$45,000.00	\$45,000.00	\$40,000.00
96	8C23MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$8,000.00	\$8,000.00	\$5,000.00	\$5,000.00	\$5,000.00
97	5K72CLB	360	L.F.	Chain Link Fence, Type II, 72" High	\$40.00	\$14,400.00	\$38.00	\$13,680.00	\$62.00	\$22,320.00	\$30.00	\$10,800.00	\$50.00
TOTAL OF ABOVE ITEMS						\$11,497,000.00		\$12,374,771.36		\$13,340,200.00		\$11,717,251.40	

[Back to Compare Bids](#)

in

ITEMS					B. Anthony Const p JV	C. Abbonizio Contractors Inc.		Conti Enterprises, Inc.		RE Pierson Construction Co., Inc.		Agate Construction Co., Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT	RATE	AMOUNT
1	1D01LAY	1	L.S.	Construction Layout	\$225,000.00	\$175,000.00	\$175,000.00	\$140,000.00	\$140,000.00	\$180,000.00	\$180,000.00	\$150,000.00	\$150,000.00
2	1D10MOB	1	L.S.	Mobilization	\$550,000.00	\$715,000.00	\$715,000.00	\$570,000.00	\$570,000.00	\$520,000.00	\$520,000.00	\$600,000.00	\$600,000.00
3	1G01SCH	1	L.S.	Progress Schedule	\$25,000.00	\$34,000.00	\$34,000.00	\$1,000.00	\$1,000.00	\$30,000.00	\$30,000.00	\$10,000.00	\$10,000.00
4	2A02CAG	1	L.S.	Clearing and Grubbing	\$325,000.00	\$140,000.00	\$140,000.00	\$325,000.00	\$325,000.00	\$130,000.00	\$130,000.00	\$370,000.00	\$370,000.00
5	2B02REX	62,322.00	C.Y.	Roadway Excavation, Earth	\$320,958.30	\$7.35	\$458,066.70	\$7.50	\$467,415.00	\$8.00	\$498,576.00	\$7.50	\$467,415.00
6	2B05REX	4,700.00	C.Y.	Roadway Excavation, Muck	\$28,200.00	\$21.00	\$98,700.00	\$5.00	\$23,500.00	\$23.00	\$108,100.00	\$20.00	\$94,000.00
7	2B15STS	31,560.00	C.Y.	Stripping Topsoil	\$252,480.00	\$6.50	\$205,140.00	\$7.00	\$220,920.00	\$18.00	\$568,080.00	\$10.00	\$315,600.00
8	2B20OVR	7,643.00	C.Y.	Overload Removal	\$38,215.00	\$6.00	\$45,858.00	\$5.00	\$38,215.00	\$7.00	\$53,501.00	\$7.00	\$53,501.00
9	2C00002	24	Each	Open Standpipe Piezometers	\$96,000.00	\$3,600.00	\$86,400.00	\$4,000.00	\$96,000.00	\$3,500.00	\$84,000.00	\$5,000.00	\$120,000.00
10	2C00007	30,908.00	C.Y.	Sand Blanket	\$772,700.00	\$31.50	\$973,602.00	\$27.00	\$834,516.00	\$25.00	\$772,700.00	\$25.00	\$772,700.00
11	2C01EMB	316,857.00	C.Y.	Embankment, Common	\$3,010,141.50	\$15.60	\$4,942,969.20	\$12.00	\$3,802,284.00	\$19.52	\$6,185,048.64	\$11.00	\$3,485,427.00
12	2C02EMB	2,100.00	C.Y.	Embankment, Grade A	\$63,000.00	\$45.00	\$94,500.00	\$32.00	\$67,200.00	\$23.00	\$48,300.00	\$31.00	\$65,100.00
13	2C03EMB	4,700.00	C.Y.	Embankment, Grade B	\$70,500.00	\$29.00	\$136,300.00	\$22.50	\$105,750.00	\$29.00	\$136,300.00	\$19.00	\$89,300.00
14	N2C0005	31	Each	Settlement Platforms	\$77,500.00	\$1,110.00	\$34,410.00	\$1,800.00	\$55,800.00	\$875.00	\$27,125.00	\$2,500.00	\$77,500.00
15	2C00005	17,086.00	C.Y.	Clay Liner	\$341,720.00	\$21.00	\$358,806.00	\$20.00	\$341,720.00	\$38.00	\$649,268.00	\$40.00	\$683,440.00
16	N2C0014	290,940.00	L.F.	Vertical Wick Drains	\$290,940.00	\$0.75	\$218,205.00	\$0.65	\$189,111.00	\$0.70	\$203,658.00	\$0.60	\$174,564.00
17	2C00006	58,188.00	L.F.	Vertical Wick Drain Obstruction Clearance	\$116,376.00	\$1.60	\$93,100.80	\$1.50	\$87,282.00	\$1.60	\$93,100.80	\$1.50	\$87,282.00
18	2D01CEX	1,458.00	C.Y.	Channel Excavation	\$36,450.00	\$20.00	\$29,160.00	\$18.00	\$26,244.00	\$15.00	\$21,870.00	\$30.00	\$43,740.00
19	2E01FEX	1,919.00	C.Y.	Foundataion Excavation	\$38,380.00	\$19.00	\$36,461.00	\$18.00	\$34,542.00	\$17.00	\$32,623.00	\$35.00	\$67,165.00
20	2G00005	7	Ton	Riprap Stone Aprons, 18" Thick, (D50=9")	\$1,225.00	\$34.00	\$238.00	\$300.00	\$2,100.00	\$59.00	\$413.00	\$200.00	\$1,400.00
21	2G12D07	1,351.00	Ton	Riprap Stone Ditch Protection, 12" Thick, D50=6"	\$60,795.00	\$48.00	\$64,848.00	\$55.00	\$74,305.00	\$57.00	\$77,007.00	\$50.00	\$67,550.00
22	2G12A06	709	Ton	Riprap Stone Aprons, 12" Thick, D50=6"	\$31,905.00	\$151.00	\$107,059.00	\$95.00	\$67,355.00	\$44.00	\$31,196.00	\$75.00	\$53,175.00
23	2G10SEC	77	Ton	Filter Blanket	\$3,465.00	\$17.00	\$1,309.00	\$150.00	\$11,550.00	\$45.00	\$3,465.00	\$100.00	\$7,700.00
24	2H21TEC	361	Ton	Temporary Stone, Grade B	\$14,440.00	\$45.00	\$16,245.00	\$40.00	\$14,440.00	\$21.00	\$7,581.00	\$50.00	\$18,050.00
25	2H25TEC	22	C.Y.	Hay Bales	\$5,500.00	\$78.00	\$1,716.00	\$45.00	\$990.00	\$415.00	\$9,130.00	\$120.00	\$2,640.00
26	2H30TEC	3,340.00	L.F.	Silt Fence	\$16,700.00	\$2.75	\$9,185.00	\$3.00	\$10,020.00	\$2.00	\$6,680.00	\$2.00	\$6,680.00
27	2H40TEC	7	Each	Inlet Filters	\$2,800.00	\$170.00	\$1,190.00	\$125.00	\$875.00	\$450.00	\$3,150.00	\$150.00	\$1,050.00
28	2N00006	27	Each	Vibrating Wire Piezometers	\$135,000.00	\$4,300.00	\$116,100.00	\$2,500.00	\$67,500.00	\$2,500.00	\$67,500.00	\$5,000.00	\$135,000.00
29	N2H0006	5	Each	Dewatering Basins	\$25,000.00	\$700.00	\$3,500.00	\$4,500.00	\$22,500.00	\$13,200.00	\$66,000.00	\$1,000.00	\$5,000.00
30	2H00004	400	L.F.	15" Temporary Slope Drain	\$40,000.00	\$54.00	\$21,600.00	\$45.00	\$18,000.00	\$82.00	\$32,800.00	\$35.00	\$14,000.00
31	2H00005	37	L.F.	18" Temporary Slope Drain	\$4,995.00	\$55.00	\$2,035.00	\$55.00	\$2,035.00	\$120.00	\$4,440.00	\$50.00	\$1,850.00
32	2H00006	9,655.00	L.F.	Heavy Duty Silt Fence, Orange	\$57,930.00	\$7.00	\$67,585.00	\$4.00	\$38,620.00	\$9.00	\$86,895.00	\$8.00	\$77,240.00
33	4A01STC	5	C.Y.	Concrete In Substructure Above Footings	\$3,500.00	\$1,690.00	\$8,450.00	\$1,300.00	\$6,500.00	\$2,000.00	\$10,000.00	\$800.00	\$4,000.00
34	4A04STC	70	C.Y.	Concrete In Footings	\$31,500.00	\$700.00	\$49,000.00	\$300.00	\$21,000.00	\$600.00	\$42,000.00	\$800.00	\$56,000.00
35	4A09STC	40	C.Y.	Concrete in Backwall	\$34,000.00	\$1,050.00	\$42,000.00	\$700.00	\$28,000.00	\$1,000.00	\$40,000.00	\$800.00	\$32,000.00
36	4A10STC	45	C.Y.	Concrete In Bridge Parapet	\$45,000.00	\$1,250.00	\$56,250.00	\$900.00	\$40,500.00	\$1,050.00	\$47,250.00	\$800.00	\$36,000.00
37	N4A0003	85	L.F.	Strip Seal Expansion Joints, 4" Movement	\$17,000.00	\$545.00	\$46,325.00	\$280.00	\$23,800.00	\$340.00	\$28,900.00	\$250.00	\$21,250.00
38	4A10RFS	31,726.00	Pound	Reinforcement Steel	\$44,416.40	\$1.25	\$39,657.50	\$1.00	\$31,726.00	\$1.00	\$31,726.00	\$1.10	\$34,898.60

in

ITEMS					B. Anthony Const p JV	C. Abbonizio Contractors Inc.		Conti Enterprises, Inc.		RE Pierson Construction Co., Inc.		Agate Construction Co., Inc.	
39	4A11RFS	87,000.00	Pound	Reinforcement Steel, Epoxy Coated	\$130,500.00	\$1.30	\$113,100.00	\$1.25	\$108,750.00	\$1.10	\$95,700.00	\$1.20	\$104,400.00
40	4A56CPS	516	S.Y.	Concrete Penetrating Sealer Treatment	\$5,160.00	\$17.00	\$8,772.00	\$15.00	\$7,740.00	\$16.00	\$8,256.00	\$10.00	\$5,160.00
41	4A01CCS	4	Each	Concrete Core Sampling	\$1,200.00	\$565.00	\$2,260.00	\$100.00	\$400.00	\$475.00	\$1,900.00	\$300.00	\$1,200.00
42	4C01SSC	1,800.00	Each	Shear Connectors	\$7,200.00	\$3.40	\$6,120.00	\$2.95	\$5,310.00	\$3.00	\$5,400.00	\$3.00	\$5,400.00
43	4C05SSL	1	L.S.	Structural Steel	\$425,000.00	\$635,000.00	\$635,000.00	\$353,008.50	\$353,008.50	\$489,500.00	\$489,500.00	\$400,000.00	\$400,000.00
44	4.00E+11	180	L.F.	HP 12 X 53 Test Piles	\$4,500.00	\$60.00	\$10,800.00	\$60.00	\$10,800.00	\$125.00	\$22,500.00	\$250.00	\$45,000.00
45	4.00E+29	2	Each	Splices For Steel Hp 12 X 53 Piles	\$1,600.00	\$1,660.00	\$3,320.00	\$350.00	\$700.00	\$150.00	\$300.00	\$1,000.00	\$2,000.00
46	4.00E+15	1,300.00	L.F.	Driving HP 14 X 89 Piles	\$6,500.00	\$10.00	\$13,000.00	\$20.00	\$26,000.00	\$10.00	\$13,000.00	\$25.00	\$32,500.00
47	4.00E+16	220	L.F.	Steel HP 14 X 89 Test Piles	\$5,500.00	\$56.00	\$12,320.00	\$70.00	\$15,400.00	\$100.00	\$22,000.00	\$270.00	\$59,400.00
48	4.00E+17	28	Each	Splices For Steel Hp 14 X 89 Piles	\$1,400.00	\$1,690.00	\$47,320.00	\$380.00	\$10,640.00	\$250.00	\$7,000.00	\$500.00	\$14,000.00
49	4.00E+19	1,640.00	L.F.	Furnishing HP 14 X 89 Piles	\$82,000.00	\$55.00	\$90,200.00	\$38.00	\$62,320.00	\$40.00	\$65,600.00	\$40.00	\$65,600.00
50	4E01PLT	10	Each	Dynamic Pile Load Tests	\$11,000.00	\$1,350.00	\$13,500.00	\$3,800.00	\$38,000.00	\$2,500.00	\$25,000.00	\$1,500.00	\$15,000.00
51	4E01EDP	1	L.S.	Furnishing Equipment for Driving Piles	\$100,000.00	\$120,000.00	\$120,000.00	\$55,000.00	\$55,000.00	\$74,000.00	\$74,000.00	\$410,000.00	\$410,000.00
52	4H33LEB	4	Each	Laminated Elastomeric Bearing 13 1/2" X 21"	\$12,000.00	\$2,220.00	\$8,880.00	\$2,000.00	\$8,000.00	\$2,000.00	\$8,000.00	\$4,000.00	\$16,000.00
53	4H34LEB	4	Each	Laminated Elastomeric Bearing 13" X 21"	\$12,000.00	\$2,220.00	\$8,880.00	\$2,000.00	\$8,000.00	\$2,000.00	\$8,000.00	\$4,000.00	\$16,000.00
54	4J01DAW	95	S.Y.	Damp-proofing	\$3,325.00	\$40.00	\$3,800.00	\$30.00	\$2,850.00	\$43.00	\$4,085.00	\$25.00	\$2,375.00
55	N4J0001	1,065.00	S.F.	Substructure Membrane Waterproofing	\$15,975.00	\$14.00	\$14,910.00	\$15.00	\$15,975.00	\$4.00	\$4,260.00	\$10.00	\$10,650.00
56	4Z00APC	2,054.00	S.F.	Anti-Graffiti Protective Coating	\$16,432.00	\$4.50	\$9,243.00	\$3.00	\$6,162.00	\$10.00	\$20,540.00	\$4.00	\$8,216.00
57	4ZF0012	1,865.00	S.F.	MSE North Abutment	\$214,475.00	\$120.00	\$223,800.00	\$105.00	\$195,825.00	\$140.00	\$261,100.00	\$100.00	\$186,500.00
58	4ZF0013	1,546.00	S.F.	MSE South Abutment	\$177,790.00	\$128.00	\$197,888.00	\$115.00	\$177,790.00	\$150.00	\$231,900.00	\$100.00	\$154,600.00
59	4ZM02HPC	200	C.Y.	Concrete in Deck Slabs, HPC	\$160,000.00	\$830.00	\$166,000.00	\$600.00	\$120,000.00	\$920.00	\$184,000.00	\$800.00	\$160,000.00
60	4ZM03HPC	10	C.Y.	Concrete in Headblock, HPC	\$9,000.00	\$1,750.00	\$17,500.00	\$1,350.00	\$13,500.00	\$1,025.00	\$10,250.00	\$800.00	\$8,000.00
61	4ZM07HPC	115	C.Y.	Bridge Approach Slab, HPC	\$103,500.00	\$960.00	\$110,400.00	\$675.00	\$77,625.00	\$940.00	\$108,100.00	\$800.00	\$92,000.00
62	4ZG01RET	3,750.00	S.F.	Retaining Wall, Location No. 1	\$375,000.00	\$102.00	\$382,500.00	\$100.00	\$375,000.00	\$135.00	\$506,250.00	\$150.00	\$562,500.00
63	4ZG02RET	675	S.F.	Retaining Wall, Location No. 2	\$148,500.00	\$180.00	\$121,500.00	\$210.00	\$141,750.00	\$300.00	\$202,500.00	\$250.00	\$168,750.00
64	4ZG07RET	1,693.00	S.F.	Temporary Retaining System	\$25,395.00	\$47.00	\$79,571.00	\$42.00	\$71,106.00	\$50.00	\$84,650.00	\$50.00	\$84,650.00
65	5B01CSD	89	L.F.	Cleaning Existing Storm Drains	\$1,780.00	\$5.50	\$489.50	\$40.00	\$3,560.00	\$14.00	\$1,246.00	\$20.00	\$1,780.00
66	5B15RC3	415	L.F.	15" Reinforced Concrete Pipe	\$22,825.00	\$58.00	\$24,070.00	\$60.00	\$24,900.00	\$42.00	\$17,430.00	\$40.00	\$16,600.00
67	5B18RC3	375	L.F.	18" Reinforced Concrete Pipe	\$22,500.00	\$65.00	\$24,375.00	\$62.00	\$23,250.00	\$75.00	\$28,125.00	\$50.00	\$18,750.00
68	5B36RC3	808	L.F.	36" Reinforced Concrete Pipe, Class III	\$58,176.00	\$95.00	\$76,760.00	\$110.00	\$88,880.00	\$80.00	\$64,640.00	\$120.00	\$96,960.00
69	5B48RC3	594	L.F.	48" Reinforced Concrete Pipe, Class III	\$80,190.00	\$150.00	\$89,100.00	\$160.00	\$95,040.00	\$125.00	\$74,250.00	\$170.00	\$100,980.00
70	5B00014	262	L.F.	19" x 30" Horizontal Elliptical Reinforced Concrete Pipe	\$20,960.00	\$90.00	\$23,580.00	\$120.00	\$31,440.00	\$80.00	\$20,960.00	\$100.00	\$26,200.00
71	5C00004	1	Each	Outlet Control Structure	\$10,000.00	\$11,000.00	\$11,000.00	\$18,000.00	\$18,000.00	\$8,600.00	\$8,600.00	\$7,000.00	\$7,000.00
72	5C01ND1	8	Each	Inlet, Type D1	\$16,800.00	\$3,400.00	\$27,200.00	\$3,800.00	\$30,400.00	\$2,100.00	\$16,800.00	\$3,000.00	\$24,000.00

in

ITEMS					B. Anthony Const p JV	C. Abbonizio Contractors Inc.	Conti Enterprises, Inc.	RE Pierson Construction Co., Inc.	Agate Construction Co., Inc.				
73	5C20JC1	1	Each	Manhole, Type JC-1	\$13,000.00	\$15,000.00	\$15,000.00	\$25,000.00	\$25,000.00	\$9,600.00	\$9,600.00	\$25,000.00	\$25,000.00
74	5D10INC	86	C.Y.	Incidental Concrete	\$180,600.00	\$1,900.00	\$163,400.00	\$1,600.00	\$137,600.00	\$1,300.00	\$111,800.00	\$800.00	\$68,800.00
75	5K00012	505	L.F.	Chain-Link Fence, Aluminum Coated Steel, Bridge, 6'-3" High (NJDOT)	\$53,025.00	\$110.00	\$55,550.00	\$70.00	\$35,350.00	\$100.00	\$50,500.00	\$60.00	\$30,300.00
76	5Z00010	1	L.S.	Lead and Asbestos Survey, Report and Monitoring	\$15,000.00	\$5,500.00	\$5,500.00	\$10,000.00	\$10,000.00	\$5,250.00	\$5,250.00	\$15,000.00	\$15,000.00
77	5Z00011	1	Each	Sluice gate	\$6,000.00	\$7,000.00	\$7,000.00	\$5,500.00	\$5,500.00	\$6,200.00	\$6,200.00	\$4,000.00	\$4,000.00
78	5Z00012	1	L.S.	Demolition of Buildings (1)	\$5,000.00	\$17,000.00	\$17,000.00	\$2,500.00	\$2,500.00	\$22,000.00	\$22,000.00	\$2,000.00	\$2,000.00
79	5Z00013	1	L.S.	Demolition of Buildings (2)	\$60,000.00	\$21,000.00	\$21,000.00	\$55,000.00	\$55,000.00	\$26,000.00	\$26,000.00	\$30,000.00	\$30,000.00
80	5Z00014	1	L.S.	Demolition of Buildings (3)	\$80,000.00	\$47,000.00	\$47,000.00	\$23,000.00	\$23,000.00	\$29,000.00	\$29,000.00	\$40,000.00	\$40,000.00
81	5Z00015	1	L.S.	Demolition of Buildings (4)	\$35,000.00	\$2,100.00	\$2,100.00	\$20,000.00	\$20,000.00	\$9,000.00	\$9,000.00	\$20,000.00	\$20,000.00
82	5Z00021	4	Each	Removal of Underground Storage Tanks	\$12,000.00	\$2,500.00	\$10,000.00	\$3,800.00	\$15,200.00	\$1,600.00	\$6,400.00	\$3,000.00	\$12,000.00
83	5Z00017	1	L.S.	Removal of Asbestos (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$100,000. Enter a Unit Price of \$100,000 as your bid for this item.)	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
84	5Z00018	1,200.00	Ton	Off-Site Disposal of ID-27 Waste	\$50,400.00	\$44.00	\$52,800.00	\$55.00	\$66,000.00	\$71.00	\$85,200.00	\$40.00	\$48,000.00
85	5Z00019	1	L.S.	Environmental Health and Safety Plans	\$6,000.00	\$1,700.00	\$1,700.00	\$1,000.00	\$1,000.00	\$2,600.00	\$2,600.00	\$5,000.00	\$5,000.00
86	6A03RMS	1,092.00	L.F.	3" Rigid Metallic Conduit, on Structures	\$21,840.00	\$36.00	\$39,312.00	\$29.00	\$31,668.00	\$34.00	\$37,128.00	\$30.00	\$32,760.00
87	6A05RMS	9	L.F.	1½" Rigid Metallic Conduit on Structures	\$450.00	\$34.00	\$306.00	\$50.00	\$450.00	\$32.00	\$288.00	\$30.00	\$270.00
88	6A25JBD	1	Each	Junction Box, Type D	\$1,500.00	\$1,400.00	\$1,400.00	\$5,000.00	\$5,000.00	\$1,300.00	\$1,300.00	\$1,500.00	\$1,500.00
89	7C01TOP	32,390.00	S.Y.	Topsoil	\$64,780.00	\$1.60	\$51,824.00	\$1.25	\$40,487.50	\$2.00	\$64,780.00	\$1.50	\$48,585.00
90	7D01SED	26,746.00	S.Y.	Seeding, Type A	\$21,396.80	\$0.70	\$18,722.20	\$0.70	\$18,722.20	\$0.65	\$17,384.90	\$0.65	\$17,384.90
91	7D02SED	124,707.00	S.Y.	Seeding, Type B	\$99,765.60	\$0.75	\$93,530.25	\$0.65	\$81,059.55	\$0.65	\$81,059.55	\$0.70	\$87,294.90
92	7D08SED	16,187.00	S.Y.	Seeding, Type L	\$16,187.00	\$0.80	\$12,949.60	\$0.85	\$13,758.95	\$0.75	\$12,140.25	\$0.75	\$12,140.25
93	7F01SSM	16,187.00	S.Y.	Soil Stabilization Matting	\$32,374.00	\$2.00	\$32,374.00	\$0.90	\$14,568.30	\$3.50	\$56,654.50	\$3.50	\$56,654.50
94	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$5,000.00	\$700.00	\$700.00	\$2,500.00	\$2,500.00	\$2,600.00	\$2,600.00	\$5,000.00	\$5,000.00
95	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$40,000.00	\$51,000.00	\$51,000.00	\$25,000.00	\$25,000.00	\$1,800.00	\$1,800.00	\$50,000.00	\$50,000.00
96	8C23MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$5,000.00	\$70,000.00	\$70,000.00	\$2,500.00	\$2,500.00	\$100,000.00	\$100,000.00	\$5,000.00	\$5,000.00
97	5K72CLB	360	L.F.	Chain Link Fence, Type II, 72" High	\$18,000.00	\$44.00	\$15,840.00	\$40.00	\$14,400.00	\$40.00	\$14,400.00	\$40.00	\$14,400.00
TOTAL OF ABOVE ITEMS					\$10,484,233.60		\$13,113,137.75		\$10,877,701.00		\$14,487,310.64		\$11,955,478.15

ITEMS					Crisdel Group, Inc.	
Item No.	Unit Code	QTY	UNIT	DESCRIPTION	RATE	AMOUNT
1	1D01LAY	1	L.S.	Construction Layout	\$239,012.84	\$239,012.84
2	1D10MOB	1	L.S.	Mobilization	\$1,059,200.00	\$1,059,200.00
3	1G01SCH	1	L.S.	Progress Schedule	\$29,511.76	\$29,511.76
4	2A02CAG	1	L.S.	Clearing and Grubbing	\$155,436.59	\$155,436.59
5	2B02REX	62,322.00	C.Y.	Roadway Excavation, Earth	\$11.37	\$708,601.14
6	2B05REX	4,700.00	C.Y.	Roadway Excavation, Muck	\$27.49	\$129,203.00
7	2B15STS	31,560.00	C.Y.	Stripping Topsoil	\$6.03	\$190,306.80
8	2B20OVR	7,643.00	C.Y.	Overload Removal	\$7.40	\$56,558.20
9	2C00002	24	Each	Open Standpipe Piezometers	\$5,498.44	\$131,962.56
10	2C00007	30,908.00	C.Y.	Sand Blanket	\$33.31	\$1,029,545.48
11	2C01EMB	316,857.00	C.Y.	Embankment, Common	\$15.01	\$4,756,023.57
12	2C02EMB	2,100.00	C.Y.	Embankment, Grade A	\$29.43	\$61,803.00
13	2C03EMB	4,700.00	C.Y.	Embankment, Grade B	\$30.66	\$144,102.00
14	N2C0005	31	Each	Settlement Platforms	\$2,432.00	\$75,392.00
15	2C00005	17,086.00	C.Y.	Clay Liner	\$23.79	\$406,475.94
16	N2C0014	290,940.00	L.F.	Vertical Wick Drains	\$0.75	\$218,205.00
17	2C00006	58,188.00	L.F.	Vertical Wick Drain Obstruction Clearance	\$1.78	\$103,574.64
18	2D01CEX	1,458.00	C.Y.	Channel Excavation	\$26.43	\$38,534.94
19	2E01FEX	1,919.00	C.Y.	Foundataion Excavation	\$23.49	\$45,077.31
20	2G00005	7	Ton	Riprap Stone Aprons, 18" Thick, (D50=9")	\$105.74	\$740.18
21	2G12D07	1,351.00	Ton	Riprap Stone Ditch Protection, 12" Thick, D50=6"	\$79.30	\$107,134.30
22	2G12A06	709	Ton	Riprap Stone Aprons, 12" Thick, D50=6"	\$74.02	\$52,480.18
23	2G10SEC	77	Ton	Filter Blanket	\$105.74	\$8,141.98
24	2H21TEC	361	Ton	Temporary Stone, Grade B	\$23.26	\$8,396.86
25	2H25TEC	22	C.Y.	Hay Bales	\$158.61	\$3,489.42
26	2H30TEC	3,340.00	L.F.	Silt Fence	\$2.91	\$9,719.40
27	2H40TEC	7	Each	Inlet Filters	\$211.48	\$1,480.36
28	2N00006	27	Each	Vibrating Wire Piezometers	\$5,498.44	\$148,457.88
29	N2H0006	5	Each	Dewatering Basins	\$3,700.87	\$18,504.35
30	2H00004	400	L.F.	15" Temporary Slope Drain	\$90.04	\$36,016.00
31	2H00005	37	L.F.	18" Temporary Slope Drain	\$104.45	\$3,864.65
32	2H00006	9,655.00	L.F.	Heavy Duty Silt Fence, Orange	\$13.75	\$132,756.25
33	4A01STC	5	C.Y.	Concrete In Substructure Above Footings	\$3,463.23	\$17,316.15
34	4A04STC	70	C.Y.	Concrete In Footings	\$512.27	\$35,858.90
35	4A09STC	40	C.Y.	Concrete in Backwall	\$936.25	\$37,450.00
36	4A10STC	45	C.Y.	Concrete In Bridge Parapet	\$1,094.53	\$49,253.85
37	N4A0003	85	L.F.	Strip Seal Expansion Joints, 4" Movement	\$321.32	\$27,312.20
38	4A10RFS	31,726.00	Pound	Reinforcement Steel	\$1.37	\$43,464.62

ITEMS					Crisdel Group, Inc.	
39	4A11RFS	87,000.00	Pound	Reinforcement Steel, Epoxy Coated	\$1.52	\$132,240.00
40	4A56CPS	516	S.Y.	Concrete Penetrating Sealer Treatment	\$11.00	\$5,676.00
41	4A01CCS	4	Each	Concrete Core Sampling	\$208.49	\$833.96
42	4C01SSC	1,800.00	Each	Shear Connectors	\$4.40	\$7,920.00
43	4C05SSL	1	L.S.	Structural Steel	\$478,836.00	\$478,836.00
44	4.00E+11	180	L.F.	HP 12 X 53 Test Piles	\$91.89	\$16,540.20
45	4.00E+29	2	Each	Splices For Steel Hp 12 X 53 Piles	\$324.31	\$648.62
46	4.00E+15	1,300.00	L.F.	Driving HP 14 X 89 Piles	\$26.48	\$34,424.00
47	4.00E+16	220	L.F.	Steel HP 14 X 89 Test Piles	\$43.24	\$9,512.80
48	4.00E+17	28	Each	Splices For Steel Hp 14 X 89 Piles	\$648.61	\$18,161.08
49	4.00E+19	1,640.00	L.F.	Furnishing HP 14 X 89 Piles	\$50.27	\$82,442.80
50	4E01PLT	10	Each	Dynamic Pile Load Tests	\$3,243.05	\$32,430.50
51	4E01EDP	1	L.S.	Furnishing Equipment for Driving Piles	\$63,157.75	\$63,157.75
52	4H33LEB	4	Each	Laminated Elastomeric Bearing 13 1/2" X 21"	\$4,339.74	\$17,358.96
53	4H34LEB	4	Each	Laminated Elastomeric Bearing 13" X 21"	\$4,168.13	\$16,672.52
54	4J01DAW	95	S.Y.	Damp-proofing	\$18.56	\$1,763.20
55	N4J0001	1,065.00	S.F.	Substructure Membrane Waterproofing	\$12.97	\$13,813.05
56	4Z00APC	2,054.00	S.F.	Anti-Graffiti Protective Coating	\$5.82	\$11,954.28
57	4ZF0012	1,865.00	S.F.	MSE North Abutment	\$116.65	\$217,552.25
58	4ZF0013	1,546.00	S.F.	MSE South Abutment	\$128.36	\$198,444.56
59	4ZM02HPC	200	C.Y.	Concrete in Deck Slabs, HPC	\$1,055.20	\$211,040.00
60	4ZM03HPC	10	C.Y.	Concrete in Headblock, HPC	\$2,335.89	\$23,358.90
61	4ZM07HPC	115	C.Y.	Bridge Approach Slab, HPC	\$548.77	\$63,108.55
62	4ZG01RET	3,750.00	S.F.	Retaining Wall, Location No. 1	\$110.56	\$414,600.00
63	4ZG02RET	675	S.F.	Retaining Wall, Location No. 2	\$203.65	\$137,463.75
64	4ZG07RET	1,693.00	S.F.	Temporary Retaining System	\$33.88	\$57,358.84
65	5B01CSD	89	L.F.	Cleaning Existing Storm Drains	\$21.15	\$1,882.35
66	5B15RC3	415	L.F.	15" Reinforced Concrete Pipe	\$44.52	\$18,475.80
67	5B18RC3	375	L.F.	18" Reinforced Concrete Pipe	\$45.63	\$17,111.25
68	5B36RC3	808	L.F.	36" Reinforced Concrete Pipe, Class III	\$88.45	\$71,467.60
69	5B48RC3	594	L.F.	48" Reinforced Concrete Pipe, Class III	\$139.47	\$82,845.18
70	5B00014	262	L.F.	19" x 30" Horizontal Elliptical Reinforced Concrete Pipe	\$69.58	\$18,229.96
71	5C00004	1	Each	Outlet Control Structure	\$12,265.74	\$12,265.74
72	5C01ND1	8	Each	Inlet, Type D1	\$3,857.37	\$30,858.96

ITEMS					Crisdel Group, Inc.	
73	5C20JC1	1	Each	Manhole, Type JC-1	\$13,005.92	\$13,005.92
74	5D10INC	86	C.Y.	Incidental Concrete	\$1,088.06	\$93,573.16
75	5K00012	505	L.F.	Chain-Link Fence, Aluminum Coated Steel, Bridge, 6'-3" High (NJDOT)	\$80.54	\$40,672.70
76	5Z00010	1	L.S.	Lead and Asbestos Survey, Report and Monitoring	\$16,215.00	\$16,215.00
77	5Z00011	1	Each	Sluice gate	\$10,045.22	\$10,045.22
78	5Z00012	1	L.S.	Demolition of Buildings (1)	\$3,134.95	\$3,134.95
79	5Z00013	1	L.S.	Demolition of Buildings (2)	\$28,360.68	\$28,360.68
80	5Z00014	1	L.S.	Demolition of Buildings (3)	\$35,003.33	\$35,003.33
81	5Z00015	1	L.S.	Demolition of Buildings (4)	\$27,025.42	\$27,025.42
82	5Z00021	4	Each	Removal of Underground Storage Tanks	\$3,243.05	\$12,972.20
83	5Z00017	1	L.S.	Removal of Asbestos (This is a NO-BID, Lump Sum item for this contract. The Lump Sum price is \$100,000. Enter a Unit Price of \$100,000 as your bid for this item.)	\$100,000.00	\$100,000.00
84	5Z00018	1,200.00	Ton	Off-Site Disposal of ID-27 Waste	\$124.32	\$149,184.00
85	5Z00019	1	L.S.	Environmental Health and Safety Plans	\$3,243.05	\$3,243.05
86	6A03RMS	1,092.00	L.F.	3" Rigid Metallic Conduit, on Structures	\$12.59	\$13,748.28
87	6A05RMS	9	L.F.	1½" Rigid Metallic Conduit on Structures	\$11.26	\$101.34
88	6A25JBD	1	Each	Junction Box, Type D	\$1,351.27	\$1,351.27
89	7C01TOP	32,390.00	S.Y.	Topsoil	\$1.46	\$47,289.40
90	7D01SED	26,746.00	S.Y.	Seeding, Type A	\$0.81	\$21,664.26
91	7D02SED	124,707.00	S.Y.	Seeding, Type B	\$0.76	\$94,777.32
92	7D08SED	16,187.00	S.Y.	Seeding, Type L	\$0.97	\$15,701.39
93	7F01SSM	16,187.00	S.Y.	Soil Stabilization Matting	\$3.41	\$55,197.67
94	8C21MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$2,338.10	\$2,338.10
95	8C22MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$45,659.87	\$45,659.87
96	8C23MLR	1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$2,560.79	\$2,560.79
97	5K72CLB	360	L.F.	Chain Link Fence, Type II, 72" High	\$42.16	\$15,177.60
TOTAL OF ABOVE ITEMS						\$13,688,816.63