

Base Line Item Detail					ACP Contracting Inc.		Estock Piping Co LLC		Industrial Cooling Corp.		Amco Enterprises Inc		Gaudelli Bros Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	1D10MOBX	1	L.S.	Mobilization	\$71,586.00	\$71,586.00	\$105,434.00	\$105,434.00	\$319,865.00	\$319,865.00	\$180,000.00	\$180,000.00	\$27,800.00	\$27,800.00
2	9A00078	1	L.S.	Building Electric Work - Location No. 1	\$13,034.00	\$13,034.00	\$15,950.00	\$15,950.00	\$11,210.00	\$11,210.00	\$18,600.00	\$18,600.00	\$14,600.00	\$14,600.00
3	9A00079	1	L.S.	Building Electric Work - Location No. 2	\$7,146.00	\$7,146.00	\$8,030.00	\$8,030.00	\$8,614.00	\$8,614.00	\$9,960.00	\$9,960.00	\$12,200.00	\$12,200.00
4	9A00107	1	L.S.	Building Electric Work - Location No. 3	\$14,178.00	\$14,178.00	\$16,940.00	\$16,940.00	\$13,452.00	\$13,452.00	\$19,680.00	\$19,680.00	\$16,900.00	\$16,900.00
5	9A00108	1	L.S.	Building Electric Work - Location No. 4	\$2,629.00	\$2,629.00	\$4,620.00	\$4,620.00	\$10,738.00	\$10,738.00	\$12,600.00	\$12,600.00	\$14,200.00	\$14,200.00
6	9A00110	1	L.S.	Building Electric Work - Location No. 6	\$20,000.00	\$20,000.00	\$10,450.00	\$10,450.00	\$29,353.00	\$29,353.00	\$34,200.00	\$34,200.00	\$33,400.00	\$33,400.00
7	9A00080	1	L.S.	Building Mechanical Work - Location No. 1	\$307,514.00	\$307,514.00	\$434,075.00	\$434,075.00	\$480,971.00	\$480,971.00	\$422,000.00	\$422,000.00	\$556,000.00	\$556,000.00
8	9A00081	1	L.S.	Building Mechanical Work - Location No. 2	\$271,390.00	\$271,390.00	\$265,152.00	\$265,152.00	\$250,974.00	\$250,974.00	\$297,000.00	\$297,000.00	\$372,000.00	\$372,000.00
9	9A00113	1	L.S.	Building Mechanical Work - Location No. 3	\$187,232.00	\$187,232.00	\$260,108.00	\$260,108.00	\$143,716.00	\$143,716.00	\$278,000.00	\$278,000.00	\$373,900.00	\$373,900.00
10	9A00114	1	L.S.	Building Mechanical Work - Location No. 4	\$164,068.00	\$164,068.00	\$168,144.00	\$168,144.00	\$120,855.00	\$120,855.00	\$201,000.00	\$201,000.00	\$364,200.00	\$364,200.00
11	9A00115	1	L.S.	Building Mechanical Work - Location No. 5	\$185,440.00	\$185,440.00	\$217,537.00	\$217,537.00	\$289,378.00	\$289,378.00	\$300,000.00	\$300,000.00	\$265,700.00	\$265,700.00
12	9A00116	1	L.S.	Building Mechanical Work - Location No. 6	\$187,147.00	\$187,147.00	\$197,692.00	\$197,692.00	\$189,497.00	\$189,497.00	\$215,000.00	\$215,000.00	\$283,500.00	\$283,500.00
13	9AFAE0B	1	C.P.	Force Account for Building Electrical Work Allowances (NO-BID)	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
14	9AFAM0B	1	C.P.	Force Account for Building Mechanical Work Allowances (NO-BID)	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
15	9AFAA0B	1	C.P.	Force Account for Building Architectural Work Allowances (NO-BID)	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
16	5ZOROAOB	1	L.S.	Removal of Asbestos (NO-BID)	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
17	5ZOLAM0B	1	L.S.	Lead and Asbestos Survey, Report and Monitoring (NO-BID)	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
18	5ZOROL0B	1	L.S.	Removal of Lead-Based Materials (NO-BID)	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
19	9A00173	1	C.P.	Force Account for Temporary Heating Allowance (NO-BID)	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
						\$1,941,364.00		\$2,214,132.00		\$2,378,623.00		\$2,498,040.00		\$2,844,400.00