
NEW JERSEY TURNPIKE AUTHORITY 

ADDENDUM NO. 1 

TO THE 
 

REQUEST FOR TECHNICAL AND FEE PROPOSAL 
ORDER FOR PROFESSIONAL SERVICES NO. T3649 

SUPERVISION OF CONSTRUCTION SERVICES 
CONTRACT NO. T100.403 

NEW JERSEY TURNPIKE BRIDGE DECK REPAIRS AND RESURFACING 
MILEPOST 83-122, AND THE NEWARK BAY-HUDSON COUNTY EXTENSION 

 
 

November 2, 2017 
 
TO ALL CONCERNED CONSULTANTS: 
 
The original Request for Technical and Fee Proposal dated November 1, 2017 for OPS No. T3649 is 
hereby amended as noted in this Addendum No. 1, which shall become part of the OPS requirements. 
 
Item No. 1 Section II, Page No. 4 of 29  
 
 
The RFP submission date, as published in Section II on Pages 4 and 14 of 29 should be changed to 
November 22, 2017. 
 
 
 
         Very truly yours, 
 
         ORIGINAL SIGNED BY 
          
         Robert J. Fischer 
         Chief Engineer 
 
RJF:mu 
Attachment 
c: J.L. Williams, P.E. 
 F.A. Corso, Jr., P.E. 
 Review Committee  
 File 


