

BaseLine Item Detail				George Harms Construction Co., Inc.		Joseph M. Sanzari, Inc.		ANSELM DECICCO, INC.		Union Paving & Construction Co., Inc.		Conti Enterprises, Inc.	
Item No.	Unit Code	Qty UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	1D01LAY	1 L.S.	Construction Layout	\$1,050,000.00	\$1,050,000.00	\$687,400.00	\$687,400.00	\$7,950,000.00	\$7,950,000.00	\$800,000.00	\$800,000.00	\$1,300,000.00	\$1,300,000.00
2	1D10MOB	1 L.S.	Mobilization	\$3,180,000.00	\$3,180,000.00	\$3,340,000.00	\$3,340,000.00	\$6,800,000.00	\$6,800,000.00	\$3,500,000.00	\$3,500,000.00	\$3,479,846.00	\$3,479,846.00
3	5Z00019	1 L.S.	Environmental Health and Safety Plans	\$15,000.00	\$15,000.00	\$6,250.00	\$6,250.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$7,200.00	\$7,200.00
4	1G01SCH	1 L.S.	Progress Schedule	\$49,000.00	\$49,000.00	\$79,562.00	\$79,562.00	\$50,000.00	\$50,000.00	\$65,000.00	\$65,000.00	\$80,000.00	\$80,000.00
5	1HFP0B	1 L.S.	Fuel Price Adjustment (NO-BID)	\$105,000.00	\$105,000.00	\$105,000.00	\$105,000.00	\$105,000.00	\$105,000.00	\$105,000.00	\$105,000.00	\$105,000.00	\$105,000.00
6	2A02CAG	1 L.S.	Clearing and Grubbing	\$630,000.00	\$630,000.00	\$725,600.00	\$725,600.00	\$1,775,000.00	\$1,775,000.00	\$1,800,000.00	\$1,800,000.00	\$1,886,928.00	\$1,886,928.00
7	2B02REX	30404 C.Y.	Roadway Excavation, Earth	\$75.00	\$2,280,300.00	\$90.00	\$2,736,360.00	\$45.00	\$1,368,180.00	\$75.00	\$2,280,300.00	\$80.00	\$2,432,320.00
8	2B11REC	3281 C.Y.	Roadway Excavation, Contaminated Soil	\$40.00	\$131,240.00	\$101.00	\$331,381.00	\$35.00	\$114,835.00	\$30.00	\$98,430.00	\$28.00	\$91,868.00
9	2B10CPR	517 S.Y.	Removal of Concrete Pavement	\$55.00	\$28,435.00	\$59.00	\$30,503.00	\$50.00	\$25,850.00	\$95.00	\$49,115.00	\$32.00	\$16,544.00
10	2B15STS	730 C.Y.	Stripping Topsoil	\$37.00	\$27,010.00	\$30.00	\$21,900.00	\$20.00	\$14,600.00	\$27.00	\$19,710.00	\$19.00	\$13,870.00
11	2C01EMB	2030 C.Y.	Embankment, Common	\$10.00	\$20,300.00	\$13.75	\$27,912.50	\$15.00	\$30,450.00	\$50.00	\$101,500.00	\$38.00	\$77,140.00
12	2C02EMB	2739 C.Y.	Embankment, Grade A	\$80.00	\$219,120.00	\$57.50	\$157,492.50	\$80.00	\$219,120.00	\$65.00	\$178,035.00	\$75.00	\$205,425.00
13	2C04EMB	1419 C.Y.	Porous Fill	\$70.00	\$99,330.00	\$66.25	\$94,008.75	\$80.00	\$113,520.00	\$100.00	\$141,900.00	\$45.00	\$63,855.00
14	2E01FEX	2604 C.Y.	Foundataion Excavation	\$55.00	\$143,220.00	\$56.25	\$146,475.00	\$100.00	\$260,400.00	\$75.00	\$195,300.00	\$60.00	\$156,240.00
15	2E01CAL	182 C.Y.	Coarse Aggregate Layer	\$77.00	\$14,014.00	\$63.75	\$11,602.50	\$85.00	\$15,470.00	\$100.00	\$18,200.00	\$80.00	\$14,560.00
16	2G12D07	116 Ton	Riprap Stone Ditch Protection, 12" Thick, D50=6"	\$79.00	\$9,164.00	\$62.50	\$7,250.00	\$55.00	\$6,380.00	\$75.00	\$8,700.00	\$90.00	\$10,440.00
17	2H00007	1459 L.F.	Heavy Duty Silt Fence, Black	\$12.00	\$17,508.00	\$7.50	\$10,942.50	\$7.00	\$10,213.00	\$10.00	\$14,590.00	\$7.00	\$10,213.00
18	2H00016	209 Each	Inlet Filter, Type 2	\$205.00	\$42,845.00	\$133.75	\$27,953.75	\$150.00	\$31,350.00	\$225.00	\$47,025.00	\$550.00	\$114,950.00
19	2H00018	2 Each	Sediment Control Bags	\$2,500.00	\$5,000.00	\$625.00	\$1,250.00	\$500.00	\$1,000.00	\$1,000.00	\$2,000.00	\$600.00	\$1,200.00
20	2H45TEC	130 Ton	Construction Driveway	\$125.00	\$16,250.00	\$27.50	\$3,575.00	\$45.00	\$5,850.00	\$45.00	\$5,850.00	\$35.00	\$4,550.00
21	2J11DES	1 L.S.	Demolition of Existing Structures No. 1	\$980,000.00	\$980,000.00	\$1,666,390.00	\$1,666,390.00	\$3,500,000.00	\$3,500,000.00	\$8,101,000.00	\$8,101,000.00	\$2,138,111.00	\$2,138,111.00
22	2J12DES	1 L.S.	Demolition of Existing Structures No. 2	\$275,000.00	\$275,000.00	\$352,710.00	\$352,710.00	\$500,000.00	\$500,000.00	\$500,000.00	\$500,000.00	\$895,372.00	\$895,372.00
23	2J13DES	1 L.S.	Demolition of Existing Structures No. 3	\$35,000.00	\$35,000.00	\$482,500.00	\$482,500.00	\$50,000.00	\$50,000.00	\$10,000.00	\$10,000.00	\$7,065.00	\$7,065.00
24	2J14DES	1 L.S.	Demolition of Existing Structures No. 4	\$550,000.00	\$550,000.00	\$1,300,000.00	\$1,300,000.00	\$1,000,000.00	\$1,000,000.00	\$350,000.00	\$350,000.00	\$670,000.00	\$670,000.00
25	2J15DES	1 L.S.	Demolition of Existing Structures No. 5	\$740,000.00	\$740,000.00	\$1,300,000.00	\$1,300,000.00	\$1,750,000.00	\$1,750,000.00	\$650,000.00	\$650,000.00	\$1,212,000.00	\$1,212,000.00
26	2J16DES	1 L.S.	Demolition of Existing Structures No. 6	\$450,000.00	\$450,000.00	\$488,100.00	\$488,100.00	\$1,000,000.00	\$1,000,000.00	\$125,000.00	\$125,000.00	\$269,744.21	\$269,744.21
27	4Q00014	966 L.F.	Removal of Existing Parapet and Safetywalk	\$275.00	\$265,650.00	\$235.00	\$227,010.00	\$300.00	\$289,800.00	\$900.00	\$869,400.00	\$220.00	\$212,520.00
28	2M00003	1 L.S.	Vibration and Movement Monitoring	\$90,000.00	\$90,000.00	\$140,687.00	\$140,687.00	\$100,000.00	\$100,000.00	\$275,000.00	\$275,000.00	\$175,000.00	\$175,000.00
29	5Z00018	6758 Ton	Off-Site Disposal of ID-27 Waste	\$65.00	\$439,270.00	\$66.25	\$447,717.50	\$45.00	\$304,110.00	\$35.00	\$236,530.00	\$39.00	\$263,562.00
30	2M00011	73 Each	Testing of Soils for Waste Classification	\$1,600.00	\$116,800.00	\$1,000.00	\$73,000.00	\$500.00	\$36,500.00	\$400.00	\$29,200.00	\$850.00	\$62,050.00
31	2M00024	34 Each	Vertical Tie-Down for Spread Footing	\$12,500.00	\$425,000.00	\$16,860.00	\$573,240.00	\$6,000.00	\$204,000.00	\$7,000.00	\$238,000.00	\$15,500.00	\$527,000.00
32	3A06ABC	382 S.Y.	Aggregate Base Course, 6" Thick	\$19.00	\$7,258.00	\$10.00	\$3,820.00	\$15.00	\$5,730.00	\$12.00	\$4,584.00	\$34.00	\$12,988.00
33	3A08ABC	47496 S.Y.	Aggregate Base Course, 8" Thick	\$14.00	\$664,944.00	\$16.00	\$759,936.00	\$15.00	\$712,440.00	\$12.00	\$569,952.00	\$26.00	\$1,234,896.00
34	3AVTABC	793 C.Y.	Aggregate Base Course, Variable Thickness	\$56.00	\$44,408.00	\$53.75	\$42,623.75	\$90.00	\$71,370.00	\$125.00	\$99,125.00	\$44.00	\$34,892.00
35	3B04DOT	1089 Ton	Hot Mix Asphalt 12.5M64 Surface Course	\$121.00	\$131,769.00	\$116.00	\$126,324.00	\$95.00	\$103,455.00	\$95.00	\$103,455.00	\$260.00	\$283,140.00
36	3B32HMA	21140 Ton	Hot Mix Asphalt 12.5M 76 Surface Course	\$123.00	\$2,600,220.00	\$108.50	\$2,293,690.00	\$95.00	\$2,008,300.00	\$82.00	\$1,733,480.00	\$137.00	\$2,896,180.00
37	3B34HMA	4277 Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$127.00	\$543,179.00	\$119.75	\$512,170.75	\$90.00	\$384,930.00	\$96.00	\$410,592.00	\$145.00	\$620,165.00
38	3B33HMA	21600 Ton	Hot Mix Asphalt 25M 64 Base Course	\$99.00	\$2,138,400.00	\$120.00	\$2,592,000.00	\$86.00	\$1,857,600.00	\$86.00	\$1,857,600.00	\$125.00	\$2,700,000.00
39	3B01PJA	115486 L.F.	Polymerized Joint Adhesive	\$1.60	\$184,777.60	\$0.50	\$57,743.00	\$0.25	\$28,871.50	\$0.50	\$57,743.00	\$0.80	\$92,388.80
40	3B14HMA	369 S.Y.	Hot Mix Asphalt Driveway, 6" Thick	\$107.00	\$39,483.00	\$52.50	\$19,372.50	\$70.00	\$25,830.00	\$45.00	\$16,605.00	\$60.00	\$22,140.00
41	3B30HMA	64 Ton	Temporary Surfacing	\$350.00	\$22,400.00	\$406.25	\$26,000.00	\$150.00	\$9,600.00	\$225.00	\$14,400.00	\$300.00	\$19,200.00
42	3B45HPP	20 Ton	High Performance Cold Patch	\$890.00	\$17,800.00	\$406.25	\$8,125.00	\$100.00	\$2,000.00	\$325.00	\$6,500.00	\$220.00	\$4,400.00
43	3B46BCS	206 Each	Bituminous Core Samples	\$69.00	\$14,214.00	\$312.50	\$64,375.00	\$250.00	\$51,500.00	\$275.00	\$56,650.00	\$150.00	\$30,900.00
44	3B42ASB	1246 S.Y.	Membrane Waterproofing	\$54.00	\$67,284.00	\$132.00	\$164,472.00	\$25.00	\$31,150.00	\$30.00	\$37,380.00	\$125.00	\$155,750.00
45	3BAPA0B	1 L.S.	Asphalt Price Adjustment (NO-BID)	\$175,000.00	\$175,000.00	\$175,000.00	\$175,000.00	\$175,000.00	\$175,000.00	\$175,000.00	\$175,000.00	\$175,000.00	\$175,000.00
46	3B26TAC	35006 GAL	Tack Coat	\$5.50	\$192,533.00	\$6.90	\$241,541.40	\$1.00	\$35,006.00	\$6.50	\$227,539.00	\$5.50	\$192,533.00
47	3B30CLS	24014 L.F.	Cleaning Inside Shoulders	\$0.30	\$7,204.20	\$0.95	\$22,813.30	\$1.00	\$24,014.00	\$0.50	\$12,007.00	\$0.10	\$2,401.40
48	3B31CLS	23684 L.F.	Cleaning Outside Shoulders	\$0.30	\$7,105.20	\$0.95	\$22,499.80	\$1.00	\$23,684.00	\$0.50	\$11,842.00	\$0.10	\$2,368.40
49	3B41SCS	600 L.F.	Sealing Cracks in Bituminous Surface	\$15.00	\$9,000.00	\$6.00	\$3,600.00	\$5.00	\$3,000.00	\$12.00	\$7,200.00	\$16.50	\$9,900.00
50	3B52CSM	25 L.F.	Crack Spanning Membrane	\$55.00	\$1,375.00	\$10.00	\$250.00	\$50.00	\$1,250.00	\$50.00	\$1,250.00	\$20.00	\$500.00
51	3C01BRS	1552 S.Y.	Berm Surfacing, 3 Inches Thick	\$37.00	\$57,424.00	\$50.00	\$77,600.00	\$25.00	\$38,800.00	\$50.00	\$77,600.00	\$48.00	\$74,496.00
52	3D00001	272 S.Y.	Concrete Base Course, 8" Thick	\$75.00	\$20,400.00	\$101.25	\$27,540.00	\$81.00	\$22,032.00	\$55.00	\$14,960.00	\$110.00	\$29,920.00
53	3D05APS	241 S.Y.	Bridge Approach Slab	\$650.00	\$156,650.00	\$596.25	\$143,696.25	\$477.00	\$114,957.00	\$600.00	\$144,600.00	\$550.00	\$132,550.00
54	3E20PMR	120 S.Y.	Pavement Removal, Variable Depth	\$35.00	\$4,200.00	\$25.00	\$3,000.00	\$20.00	\$2,400.00	\$24.00	\$2,880.00	\$70.00	\$8,400.00
55	3E50PMR	108589 S.Y.	Surface Milling, 2" Average Depth	\$9.25	\$1,004,448.25	\$8.00	\$868,712.00	\$5.00	\$542,945.00	\$6.00	\$651,534.00	\$8.20	\$890,429.80
56	3F01MRS	7580 L.F.	Milled Rumble Strip	\$3.00	\$22,740.00	\$2.12	\$16,069.60	\$1.00	\$7,580.00	\$2.00	\$15,160.00	\$4.25	\$32,215.00
57	4A01STC	790 C.Y.	Concrete In Substructure Above Footings	\$825.00	\$651,750.00	\$1,110.00	\$876,900.00	\$1,500.00	\$1,185,000.00	\$1,000.00	\$790,000.00	\$1,300.00	\$1,027,000.00
58	4A10RWF	45 C.Y.	Concrete in Retaining Walls Above Footings	\$2,750.00	\$123,750.00	\$2,993.00	\$134,685.00	\$2,500.00	\$112,500.00	\$2,200.00	\$99,000.00	\$2,500.00	\$112,500.00
59	4A00018	236 C.Y.	Concrete in Wingwalls	\$2,100.00	\$495,600.00	\$1,332.00	\$314,352.00	\$2,500.00	\$590,000.00	\$2,000.00	\$472,000.00	\$1,800.00	\$424,800.00
60	4A00028	10 C.Y.	Concrete In Barriers	\$1,750.00	\$17,500.00	\$1,850.00	\$18,500.00	\$1,411.00	\$14,110.00	\$1,600.00	\$16,000.00	\$2,100.00	\$21,000.00

BaseLine Item Detail				George Harms Construction Co., Inc.		Joseph M. Sanzari, Inc.		ANSELM DECICCO, INC.		Union Paving & Construction Co., Inc.		Conti Enterprises, Inc.	
Item No.	Unit Code	Qty UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
61	4A10STC	6 C.Y.	Concrete In Bridge Parapet	\$4,650.00	\$27,900.00	\$3,246.00	\$19,476.00	\$2,600.00	\$15,600.00	\$5,000.00	\$30,000.00	\$3,300.00	\$19,800.00
62	4A17STC	29 C.Y.	Concrete in Sidewalk	\$1,800.00	\$52,200.00	\$577.00	\$16,733.00	\$1,100.00	\$31,900.00	\$1,200.00	\$34,800.00	\$2,300.00	\$66,700.00
63	4A04STC	558 C.Y.	Concrete In Footings	\$1,200.00	\$669,600.00	\$485.00	\$270,630.00	\$500.00	\$279,000.00	\$725.00	\$404,550.00	\$1,100.00	\$613,800.00
64	4A01CCC	324 C.Y.	Concrete in CIP Collar	\$4,900.00	\$1,587,600.00	\$8,000.00	\$2,592,000.00	\$3,000.00	\$972,000.00	\$9,000.00	\$2,916,000.00	\$5,800.00	\$1,879,200.00
65	4A16STC	32 C.Y.	Concrete in Superstructure	\$1,800.00	\$57,600.00	\$2,993.00	\$95,776.00	\$1,000.00	\$32,000.00	\$600.00	\$19,200.00	\$1,100.00	\$35,200.00
66	4A15DGR	3180 Each	Drill and Grout Reinforcement Bars	\$40.00	\$127,200.00	\$56.00	\$178,080.00	\$30.00	\$95,400.00	\$30.00	\$95,400.00	\$26.00	\$82,680.00
67	4A10RFS	98098 LB	Reinforcement Steel	\$1.75	\$171,671.50	\$2.00	\$196,196.00	\$1.50	\$147,147.00	\$2.00	\$196,196.00	\$1.80	\$176,576.40
68	4A11RFS	509623 LB	Reinforcement Steel, Epoxy Coated	\$2.00	\$1,019,246.00	\$2.25	\$1,146,651.75	\$2.00	\$1,019,246.00	\$2.00	\$1,019,246.00	\$1.95	\$993,764.85
69	4A40RFS	3650 Each	Mechanical Coupler	\$32.00	\$116,800.00	\$68.75	\$250,937.50	\$20.00	\$73,000.00	\$35.00	\$127,750.00	\$19.00	\$69,350.00
70	N4A0003	549 L.F.	Strip Seal Expansion Joints, 4" Movement	\$425.00	\$233,325.00	\$412.50	\$226,462.50	\$350.00	\$192,150.00	\$500.00	\$274,500.00	\$380.00	\$208,620.00
71	4A55CPS	310 S.F.	Concrete Penetrating SealerTreatment	\$2.10	\$651.00	\$4.00	\$1,240.00	\$5.00	\$1,550.00	\$10.00	\$3,100.00	\$7.00	\$2,170.00
72	4A01CCS	1 Each	Concrete Core Sampling	\$700.00	\$700.00	\$281.00	\$281.00	\$250.00	\$250.00	\$1,200.00	\$1,200.00	\$1,650.00	\$1,650.00
73	N4A0001	2247 S.Y.	Sawcut Grooved Deck Surface	\$12.00	\$26,964.00	\$12.00	\$26,964.00	\$10.00	\$22,470.00	\$12.00	\$26,964.00	\$30.00	\$67,410.00
74	4A20BPB	148 L.F.	Barrier Parapet, Bridge	\$380.00	\$56,240.00	\$447.00	\$66,156.00	\$358.00	\$52,984.00	\$450.00	\$66,600.00	\$460.00	\$68,080.00
75	4C01SSC	13976 Each	Shear Connectors	\$6.00	\$83,856.00	\$6.80	\$95,036.80	\$5.00	\$69,880.00	\$6.00	\$83,856.00	\$6.00	\$83,856.00
76	4CSSL01	1 L.S.	Structural Steel Structure No. 1	\$2,740,000.00	\$2,740,000.00	\$2,874,275.00	\$2,874,275.00	\$4,000,000.00	\$4,000,000.00	\$7,000,000.00	\$7,000,000.00	\$4,100,000.00	\$4,100,000.00
77	5I00002	6 L.F.	4" Aluminum Tube, Concrete Mounted	\$78.00	\$468.00	\$75.00	\$450.00	\$250.00	\$1,500.00	\$65.00	\$390.00	\$70.00	\$420.00
78	4F05GMF	2 C.Y.	Concrete Foundations for Ground Mounted Signs	\$3,500.00	\$7,000.00	\$2,500.00	\$5,000.00	\$500.00	\$1,000.00	\$3,000.00	\$6,000.00	\$8,200.00	\$16,400.00
79	4F11CSP	43 C.Y.	Concrete in Structures, Pedestals	\$1,300.00	\$55,900.00	\$1,812.00	\$77,916.00	\$1,250.00	\$53,750.00	\$900.00	\$38,700.00	\$3,800.00	\$163,400.00
80	4F01CSS	1 L.S.	Overhead Cantilever Sign Support Structure No. 1	\$90,000.00	\$90,000.00	\$108,750.00	\$108,750.00	\$100,000.00	\$100,000.00	\$75,000.00	\$75,000.00	\$78,000.00	\$78,000.00
81	4F02CSS	1 L.S.	Overhead Cantilever Sign Support Structure No. 2	\$98,000.00	\$98,000.00	\$121,250.00	\$121,250.00	\$100,000.00	\$100,000.00	\$75,000.00	\$75,000.00	\$88,000.00	\$88,000.00
82	4F03CSS	1 L.S.	Overhead Cantilever Sign Support Structure No. 3	\$90,000.00	\$90,000.00	\$108,750.00	\$108,750.00	\$100,000.00	\$100,000.00	\$75,000.00	\$75,000.00	\$88,000.00	\$88,000.00
83	4ZN0195	1 L.S.	Canopy Mounted Sign Supports	\$9,400.00	\$9,400.00	\$8,508.00	\$8,508.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$7,500.00	\$7,500.00
84	4F00050	2000 LB	Weathering Steel Posts For Ground Mounted Signs	\$13.00	\$26,000.00	\$10.00	\$20,000.00	\$4.00	\$8,000.00	\$10.49	\$20,980.00	\$19.50	\$39,000.00
85	4F01RBS	1 L.S.	Remove Existing Bridge Mounted Sign Structure No. 1	\$1,400.00	\$1,400.00	\$7,500.00	\$7,500.00	\$10,000.00	\$10,000.00	\$9,000.00	\$9,000.00	\$12,000.00	\$12,000.00
86	4F26RES	1 L.S.	Remove Existing Span Sign Structure No. 1	\$11,800.00	\$11,800.00	\$38,750.00	\$38,750.00	\$10,000.00	\$10,000.00	\$33,000.00	\$33,000.00	\$38,000.00	\$38,000.00
87	4F27RES	1 L.S.	Remove Existing Span Sign Structure No. 2	\$11,800.00	\$11,800.00	\$38,750.00	\$38,750.00	\$10,000.00	\$10,000.00	\$33,000.00	\$33,000.00	\$38,000.00	\$38,000.00
88	4H02LEB	6 Each	Laminated Elastomeric Bearing 9" x 12"	\$25,000.00	\$150,000.00	\$5,812.00	\$34,872.00	\$2,500.00	\$15,000.00	\$6,000.00	\$36,000.00	\$8,500.00	\$51,000.00
89	4J01DAW	747 S.Y.	Damp-proofing	\$56.00	\$41,832.00	\$11.25	\$8,403.75	\$25.00	\$18,675.00	\$35.00	\$26,145.00	\$25.00	\$18,675.00
90	4K08PES	3239 S.F.	Repainting Existing Steelwork	\$32.00	\$103,648.00	\$28.00	\$90,692.00	\$35.00	\$113,365.00	\$32.00	\$103,648.00	\$26.00	\$84,214.00
91	4O01TSP	2403 S.F.	Temporary Sheeting	\$40.00	\$96,120.00	\$39.00	\$93,717.00	\$1.00	\$2,403.00	\$95.00	\$228,285.00	\$70.00	\$168,210.00
92	4O02TSP	28020 S.F.	Temporary Sheeting to Remain in Place	\$75.00	\$2,101,500.00	\$142.50	\$3,992,850.00	\$1.00	\$28,020.00	\$100.00	\$2,802,000.00	\$160.00	\$4,483,200.00
93	4Q02BDR	179 S.Y.	Concrete Deck Replacement	\$750.00	\$134,250.00	\$885.00	\$158,415.00	\$1,000.00	\$179,000.00	\$450.00	\$80,550.00	\$1,000.00	\$179,000.00
94	4Q03BDR	84 S.Y.	Concrete Deck Replacement with Catches	\$2,300.00	\$193,200.00	\$1,207.50	\$101,430.00	\$3,000.00	\$252,000.00	\$1,500.00	\$126,000.00	\$1,290.00	\$108,360.00
95	4Q05BDR	9 Each	Diaphragms	\$17,500.00	\$157,500.00	\$4,875.00	\$43,875.00	\$8,000.00	\$72,000.00	\$10,000.00	\$90,000.00	\$10,500.00	\$94,500.00
96	4Q08BDR	1948 S.Y.	Removal of Existing Surfacing	\$24.00	\$46,752.00	\$25.00	\$48,700.00	\$20.00	\$38,960.00	\$23.00	\$44,804.00	\$16.00	\$31,168.00
97	4Q15BDR	179 S.Y.	Removal of Existing Concrete Deck	\$325.00	\$58,175.00	\$255.00	\$45,645.00	\$1,500.00	\$268,500.00	\$900.00	\$161,100.00	\$410.00	\$73,390.00
98	4Q17BDR	161 S.Y.	Removal of Concrete Sidewalk	\$340.00	\$54,740.00	\$137.50	\$22,137.50	\$200.00	\$32,200.00	\$550.00	\$88,550.00	\$70.00	\$11,270.00
99	4Q01REM	57 L.F.	Concrete Parapet Removal	\$575.00	\$32,775.00	\$135.00	\$7,695.00	\$600.00	\$34,200.00	\$1,000.00	\$57,000.00	\$75.00	\$4,275.00
100	4Q30S05	816 S.F.	Spall Repair, Type 5	\$96.00	\$78,336.00	\$178.75	\$145,860.00	\$50.00	\$40,800.00	\$90.00	\$73,440.00	\$180.00	\$146,880.00
101	4Q20HBR	255 L.F.	Headblock Reconstruction	\$350.00	\$89,250.00	\$310.00	\$79,050.00	\$150.00	\$38,250.00	\$580.00	\$147,900.00	\$900.00	\$229,500.00
102	4Q51J1P	310 L.F.	Joint Replacement, Type 1P	\$255.00	\$79,050.00	\$187.50	\$58,125.00	\$150.00	\$46,500.00	\$170.00	\$52,700.00	\$160.00	\$49,600.00
103	4Q50J1P	71 L.F.	Joint Reconstruction, Type 1P	\$305.00	\$21,655.00	\$187.50	\$13,312.50	\$300.00	\$21,300.00	\$190.00	\$13,490.00	\$160.00	\$11,360.00
104	4Q00006	30 C.F.	Additional 1P Deck Joint Material	\$300.00	\$9,000.00	\$321.25	\$9,637.50	\$15.00	\$450.00	\$280.00	\$8,400.00	\$280.00	\$8,400.00
105	4Q24BDR	9337 L.F.	Reinforcement Steel, Field Anti - Corrosion Coating	\$5.50	\$51,353.50	\$1.20	\$11,204.40	\$4.00	\$37,348.00	\$9.00	\$84,033.00	\$5.50	\$51,353.50
106	4Q00007	150 L.F.	Furnishing, Installation and Removal of Temporary Catch, Location	\$200.00	\$30,000.00	\$292.50	\$43,875.00	\$1,000.00	\$150,000.00	\$1,200.00	\$180,000.00	\$135.00	\$20,250.00
107	N4Q0002	3615 S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$50.00	\$180,750.00	\$17.50	\$63,262.50	\$100.00	\$361,500.00	\$20.00	\$72,300.00	\$11.00	\$39,765.00
108	4R01SC1	3416 S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$235.00	\$802,760.00	\$225.00	\$768,600.00	\$100.00	\$341,500.00	\$150.00	\$512,400.00	\$180.00	\$614,880.00
109	4R02SC1	2123 S.F.	Repair Spalled Concrete, Type 1 - Pier	\$235.00	\$498,905.00	\$320.00	\$679,360.00	\$200.00	\$424,600.00	\$325.00	\$689,975.00	\$300.00	\$636,900.00
110	4R01SC2	90 S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$370.00	\$33,300.00	\$355.00	\$31,950.00	\$250.00	\$22,500.00	\$325.00	\$29,250.00	\$350.00	\$31,500.00
111	4R01RSC	463 S.F.	Vertical Spall Repair	\$265.00	\$122,695.00	\$215.00	\$99,545.00	\$200.00	\$92,600.00	\$130.00	\$60,190.00	\$260.00	\$120,380.00
112	4R11RSS	2 Each	Repair of Structural Steel, Type A	\$7,500.00	\$15,000.00	\$1,260.00	\$2,520.00	\$9,884.22	\$19,768.44	\$9,000.00	\$18,000.00	\$7,000.00	\$14,000.00
113	4R26RBG	9 Each	Reconstruct Bearing Area	\$12,500.00	\$112,500.00	\$2,533.75	\$22,803.75	\$10,000.00	\$90,000.00	\$18,000.00	\$162,000.00	\$13,500.00	\$121,500.00
114	4R25BSR	17877 S.F.	Substructure Membrane Waterproofing	\$13.00	\$232,401.00	\$11.88	\$212,378.76	\$15.00	\$268,155.00	\$11.00	\$196,647.00	\$9.00	\$160,893.00
115	4R00013	152 L.F.	Parapet Reconstruction Location No. 1	\$750.00	\$114,000.00	\$692.50	\$105,260.00	\$1,250.00	\$190,000.00	\$1,200.00	\$182,400.00	\$1,000.00	\$152,000.00
116	4ZG03PMW	2800 S.F.	Prefabricated Modular Walls	\$275.00	\$770,000.00	\$172.50	\$483,000.00	\$100.00	\$280,000.00	\$325.00	\$910,000.00	\$350.00	\$980,000.00
117	4ZM03HPC	21 C.Y.	Concrete in Headblock, HPC	\$3,200.00	\$67,200.00	\$2,171.25	\$45,596.25	\$1,000.00	\$21,000.00	\$3,000.00	\$63,000.00	\$3,000.00	\$63,000.00
118	4ZM04HPC	409 C.Y.	Concrete in Parapet, HPC	\$1,750.00	\$715,750.00	\$1,922.50	\$786,302.50	\$1,400.00	\$572,600.00	\$1,500.00	\$613,500.00	\$1,200.00	\$490,800.00
119	4ZM06HPC	840 C.Y.	Concrete in Deck, HPC	\$1,500.00	\$1,260,000.00	\$1,550.00	\$1,302,000.00	\$1,000.00	\$840,000.00	\$1,500.00	\$1,260,000.00	\$1,600.00	\$1,344,000.00
120	4ZM09HPC	163 C.Y.	Concrete In Sidewalk, HPC	\$875.00	\$142,625.00	\$851.25	\$138,753.75	\$681.00	\$111,003.00	\$1,000.00	\$163,000.00	\$850.00	\$138,550.00

BaseLine Item Detail				George Harms Construction Co., Inc.		Joseph M. Sanzari, Inc.		ANSELM DECICCO, INC.		Union Paving & Construction Co., Inc.		Conti Enterprises, Inc.	
Item No.	Unit Code	Qty UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
121	4ZL0005	10 L.F.	Obstructions	\$1,000.00	\$10,000.00	\$1,562.50	\$15,625.00	\$1,000.00	\$10,000.00	\$900.00	\$9,000.00	\$1,300.00	\$13,000.00
122	4ZL0008	100 L.F.	Concrete Coring at Drilled Shaft, If and Where Directed	\$300.00	\$30,000.00	\$37.50	\$3,750.00	\$150.00	\$15,000.00	\$50.00	\$5,000.00	\$380.00	\$38,000.00
123	4ZL0016	72 L.F.	54" Drilled Shaft for Sign Structures	\$2,400.00	\$172,800.00	\$1,812.50	\$130,500.00	\$1,250.00	\$90,000.00	\$850.00	\$61,200.00	\$1,400.00	\$100,800.00
124	4ZL01SDE	1 L.S.	Furnishing Drilled Shaft Drilling Equipment	\$125,000.00	\$125,000.00	\$60,000.00	\$60,000.00	\$125,000.00	\$125,000.00	\$40,000.00	\$40,000.00	\$41,000.00	\$41,000.00
125	4C01HMR	10 Each	HLMR Bearings, 200 Kips to 450 Kips, Type E	\$6,600.00	\$66,000.00	\$5,316.25	\$53,162.50	\$3,000.00	\$30,000.00	\$6,000.00	\$60,000.00	\$4,600.00	\$46,000.00
126	4C02HMR	4 Each	HLMR Bearings, 200 Kips to 450 Kips, Type F	\$7,800.00	\$31,200.00	\$5,316.25	\$21,265.00	\$3,000.00	\$12,000.00	\$6,000.00	\$24,000.00	\$4,500.00	\$18,000.00
127	4C25HMR	14 Each	HLMR Bearings, 200 KIPS TO 400 KIPS, Type G	\$8,200.00	\$114,800.00	\$5,316.25	\$74,427.50	\$3,000.00	\$42,000.00	\$9,000.00	\$126,000.00	\$5,100.00	\$71,400.00
128	4E01EDP	1 L.S.	Furnishing Equipment for Driving Piles	\$75,000.00	\$75,000.00	\$56,250.00	\$56,250.00	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00	\$250,000.00	\$250,000.00
129	4E00125	16 Each	Micropiles	\$21,000.00	\$336,000.00	\$9,315.00	\$149,040.00	\$25,000.00	\$400,000.00	\$8,000.00	\$128,000.00	\$11,000.00	\$176,000.00
130	4E00120	1 L.F.	Add/Deduct For Cased Length From EI 135	\$1,100.00	\$1,100.00	\$258.75	\$258.75	\$75.00	\$75.00	\$100.00	\$100.00	\$1,100.00	\$1,100.00
131	4E02PLT	1 Each	Static Pile Load Tests	\$65,000.00	\$65,000.00	\$31,250.00	\$31,250.00	\$50,000.00	\$50,000.00	\$80,000.00	\$80,000.00	\$120,000.00	\$120,000.00
132	4ZH01SPP	3 Each	Install, Maintain and Remove Steel Protection Plate	\$4,600.00	\$13,800.00	\$937.50	\$2,812.50	\$7,500.00	\$22,500.00	\$3,000.00	\$9,000.00	\$3,300.00	\$9,900.00
133	4ZH03SPP	1 L.S.	Picking Up and Returning Authority's Steel Protection Plates	\$3,400.00	\$3,400.00	\$625.00	\$625.00	\$1,000.00	\$1,000.00	\$4,000.00	\$4,000.00	\$3,400.00	\$3,400.00
134	4A00035	90 C.Y.	Concrete In Underpinning	\$4,200.00	\$378,000.00	\$4,040.00	\$363,600.00	\$2,500.00	\$225,000.00	\$8,500.00	\$765,000.00	\$2,800.00	\$252,000.00
135	5A08PUD	6399 L.F.	8" Pipe Underdrain	\$49.00	\$313,551.00	\$27.50	\$175,972.50	\$75.00	\$479,925.00	\$30.00	\$191,970.00	\$48.00	\$307,152.00
136	5B12RC3	384 L.F.	12" Reinforced Concrete Pipe	\$215.00	\$82,560.00	\$121.50	\$46,656.00	\$100.00	\$38,400.00	\$120.00	\$46,080.00	\$220.00	\$84,480.00
137	5B15RC3	1372 L.F.	15" Reinforced Concrete Pipe	\$190.00	\$260,680.00	\$78.75	\$108,045.00	\$125.00	\$171,500.00	\$75.00	\$102,900.00	\$185.00	\$253,820.00
138	5B18RC3	186 L.F.	18" Reinforced Concrete Pipe	\$195.00	\$36,270.00	\$123.75	\$23,017.50	\$150.00	\$27,900.00	\$185.00	\$34,410.00	\$330.00	\$61,380.00
139	5B24RC3	977 L.F.	24" Reinforced Concrete Pipe	\$350.00	\$341,950.00	\$123.75	\$120,903.75	\$200.00	\$195,400.00	\$100.00	\$97,700.00	\$240.00	\$234,480.00
140	5B36RC3	120 L.F.	36" Reinforced Concrete Pipe, Class III	\$1,950.00	\$234,000.00	\$262.50	\$31,500.00	\$400.00	\$48,000.00	\$300.00	\$36,000.00	\$330.00	\$39,600.00
141	5B42RC3	377 L.F.	42" Reinforced Concrete Pipe	\$690.00	\$260,130.00	\$273.75	\$103,203.75	\$500.00	\$188,500.00	\$200.00	\$75,400.00	\$360.00	\$135,720.00
142	5B01CSD	2767 L.F.	Cleaning Existing Storm Drains	\$9.00	\$24,903.00	\$7.40	\$20,475.80	\$40.00	\$110,680.00	\$8.00	\$22,136.00	\$16.00	\$44,272.00
143	5B04PLR	48 L.F.	18" Pipe Liner	\$390.00	\$18,720.00	\$406.25	\$19,500.00	\$500.00	\$24,000.00	\$400.00	\$19,200.00	\$132.00	\$6,336.00
144	5C00007	2 Each	Inlet, Type Double D1	\$12,000.00	\$24,000.00	\$8,792.00	\$17,584.00	\$7,500.00	\$15,000.00	\$8,500.00	\$17,000.00	\$11,400.00	\$22,800.00
145	5C01ND1	2 Each	Inlet, Type D1	\$8,700.00	\$17,400.00	\$2,350.00	\$4,700.00	\$4,500.00	\$9,000.00	\$3,300.00	\$6,600.00	\$8,050.00	\$16,100.00
146	5C01ND2	10 Each	Inlet, Type D2	\$8,300.00	\$83,000.00	\$4,153.75	\$41,537.50	\$3,500.00	\$35,000.00	\$5,500.00	\$55,000.00	\$9,150.00	\$91,500.00
147	5C00094	4 Each	Inlet, Type D2, G1	\$8,400.00	\$33,600.00	\$4,067.50	\$16,270.00	\$5,000.00	\$20,000.00	\$4,700.00	\$18,800.00	\$8,870.00	\$35,480.00
148	5C01ND3	9 Each	Inlet, Type D3	\$8,200.00	\$73,800.00	\$3,395.00	\$30,555.00	\$4,000.00	\$36,000.00	\$4,300.00	\$38,700.00	\$8,230.00	\$74,070.00
149	5C00026	6 Each	Inlet, Type Double D3-G3	\$12,000.00	\$72,000.00	\$9,107.00	\$54,642.00	\$7,500.00	\$45,000.00	\$9,500.00	\$57,000.00	\$10,240.00	\$61,440.00
150	5C01ND4	8 Each	Inlet, Type D4	\$8,900.00	\$71,200.00	\$2,678.00	\$21,424.00	\$5,000.00	\$40,000.00	\$4,100.00	\$32,800.00	\$8,850.00	\$70,800.00
151	5C00093	3 Each	Inlet, Type Double D4	\$12,200.00	\$36,600.00	\$8,291.25	\$24,873.75	\$7,000.00	\$21,000.00	\$8,700.00	\$26,100.00	\$11,400.00	\$34,200.00
152	5C01ND5	2 Each	Inlet, Type D5	\$10,800.00	\$21,600.00	\$5,768.75	\$11,537.50	\$7,800.00	\$15,600.00	\$7,000.00	\$14,000.00	\$8,870.00	\$17,740.00
153	5C20NP1	2 Each	Manhole, Type P-1	\$8,300.00	\$16,600.00	\$2,273.75	\$4,547.50	\$3,000.00	\$6,000.00	\$3,600.00	\$7,200.00	\$11,800.00	\$23,600.00
154	5C20NP2	3 Each	Manhole, Type P-2	\$15,500.00	\$46,500.00	\$6,590.00	\$19,770.00	\$10,000.00	\$30,000.00	\$10,000.00	\$30,000.00	\$13,300.00	\$39,900.00
155	5C00085	11 Each	Drainage Chamber, Type JC-1	\$19,500.00	\$214,500.00	\$9,277.00	\$102,047.00	\$15,000.00	\$165,000.00	\$12,000.00	\$132,000.00	\$17,300.00	\$190,300.00
156	5C00086	1 Each	Drainage Chamber, Type JC-2	\$24,000.00	\$24,000.00	\$21,030.00	\$21,030.00	\$30,000.00	\$30,000.00	\$20,000.00	\$20,000.00	\$25,775.00	\$25,775.00
157	5C00087	3 Each	Drainage Chamber, Type JC-3	\$13,250.00	\$39,750.00	\$8,450.00	\$25,350.00	\$12,000.00	\$36,000.00	\$8,000.00	\$24,000.00	\$12,800.00	\$38,400.00
158	5C00088	1 Each	Drainage Chamber, Type JC-4	\$29,500.00	\$29,500.00	\$17,862.00	\$17,862.00	\$25,000.00	\$25,000.00	\$22,000.00	\$22,000.00	\$22,130.00	\$22,130.00
159	5C00089	1 Each	Drainage Chamber, Type JC-5	\$35,000.00	\$35,000.00	\$28,777.00	\$28,777.00	\$50,000.00	\$50,000.00	\$33,000.00	\$33,000.00	\$30,313.00	\$30,313.00
160	5C00090	1 Each	Drainage Chamber, Type JC-6	\$7,400.00	\$7,400.00	\$8,270.00	\$8,270.00	\$12,000.00	\$12,000.00	\$8,000.00	\$8,000.00	\$12,620.00	\$12,620.00
161	5C00110	1 Each	Drainage Chamber, Type JC-7	\$23,500.00	\$23,500.00	\$16,963.00	\$16,963.00	\$30,000.00	\$30,000.00	\$26,000.00	\$26,000.00	\$28,000.00	\$28,000.00
162	5C10ND1	7 Each	Reconstructed Inlet, Type D1, Using New Grate and Frame	\$4,100.00	\$28,700.00	\$2,067.50	\$14,472.50	\$1,000.00	\$7,000.00	\$2,200.00	\$15,400.00	\$1,700.00	\$11,900.00
163	5C10ND2	6 Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$4,300.00	\$25,800.00	\$2,900.00	\$17,400.00	\$1,000.00	\$6,000.00	\$2,400.00	\$14,400.00	\$2,200.00	\$13,200.00
164	5C10ND3	18 Each	Reconstructed Inlet, Type D3, Using New Grate and Frame	\$4,400.00	\$79,200.00	\$2,375.00	\$42,750.00	\$1,000.00	\$18,000.00	\$2,400.00	\$43,200.00	\$1,850.00	\$33,300.00
165	5C25NP1	2 Each	Reconstructed Manhole, Type P-1, using New Cover and Frame	\$3,900.00	\$7,800.00	\$1,916.00	\$3,832.00	\$1,000.00	\$2,000.00	\$1,500.00	\$3,000.00	\$1,650.00	\$3,300.00
166	5C05NE0	1 Each	New Inlet Frame and Grate, Type E	\$1,400.00	\$1,400.00	\$1,375.00	\$1,375.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,800.00	\$1,800.00
167	5C05NG2	1 Each	New Inlet Frame & Grate, Type G-2	\$1,400.00	\$1,400.00	\$1,375.00	\$1,375.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,800.00	\$1,800.00
168	5C05NG3	47 Each	New Inlet Frame & Grate, Type G-3	\$1,400.00	\$65,800.00	\$1,312.00	\$61,664.00	\$1,500.00	\$70,500.00	\$1,200.00	\$56,400.00	\$1,800.00	\$84,600.00
169	5C40RSF	65 Each	Reset Frame	\$975.00	\$63,375.00	\$494.00	\$32,110.00	\$600.00	\$39,000.00	\$500.00	\$32,500.00	\$900.00	\$58,500.00
170	5C01CNC	11 Each	Concrete Inlet Collar	\$1,550.00	\$17,050.00	\$875.00	\$9,625.00	\$1,500.00	\$16,500.00	\$1,000.00	\$11,000.00	\$900.00	\$9,900.00
171	5C00083	6 Each	Cast Iron Curb Pieces	\$750.00	\$4,500.00	\$368.00	\$2,208.00	\$500.00	\$3,000.00	\$500.00	\$3,000.00	\$500.00	\$3,000.00
172	5C00084	20 Each	Inlet Face Plates	\$600.00	\$12,000.00	\$345.00	\$6,900.00	\$400.00	\$8,000.00	\$300.00	\$6,000.00	\$230.00	\$4,600.00
173	5C55CDS	42 Each	Cleaning Existing Drainage Structures	\$278.00	\$11,676.00	\$187.00	\$7,854.00	\$250.00	\$10,500.00	\$275.00	\$11,550.00	\$420.00	\$17,640.00
174	5C01GRT	91 Each	Weld Existing Inlet Grates, Roadway	\$325.00	\$29,575.00	\$156.00	\$14,196.00	\$450.00	\$40,950.00	\$250.00	\$22,750.00	\$630.00	\$57,330.00
175	5D10INC	7 C.Y.	Incidental Concrete	\$1,500.00	\$10,500.00	\$618.00	\$4,326.00	\$1,250.00	\$8,750.00	\$1,200.00	\$8,400.00	\$2,000.00	\$14,000.00
176	5D00001	2 C.Y.	Fill Abandoned Pipe	\$2,250.00	\$4,500.00	\$1,031.25	\$2,062.50	\$1,000.00	\$2,000.00	\$1,300.00	\$2,600.00	\$3,000.00	\$6,000.00
177	5E01ALC	60 L.F.	Asphalt Concrete Lip Curb	\$20.00	\$1,200.00	\$25.00	\$1,500.00	\$30.00	\$1,800.00	\$30.00	\$1,800.00	\$55.00	\$3,300.00
178	5F01VCA	6320 L.F.	Concrete Curb, Type A	\$34.00	\$214,880.00	\$35.00	\$221,200.00	\$30.00	\$189,600.00	\$27.00	\$170,640.00	\$24.00	\$151,680.00
179	5F00004	13641 L.F.	9" x 18" Concrete Vertical Curb	\$41.00	\$559,281.00	\$60.00	\$818,460.00	\$40.00	\$545,640.00	\$28.00	\$381,948.00	\$26.00	\$354,666.00
180	5F00007	444 L.F.	9" X 20" Concrete Vertical Curb	\$39.00	\$17,316.00	\$41.25	\$18,315.00	\$40.00	\$17,760.00	\$35.00	\$15,540.00	\$30.00	\$13,320.00

BaseLine Item Detail			George Harms Construction Co., Inc.		Joseph M. Sanzari, Inc.		ANSELM DECICCO, INC.		Union Paving & Construction Co., Inc.		Conti Enterprises, Inc.		
Item No.	Unit Code	Qty UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
181	5F00002	803 S.Y.	Concrete Island, 4" Thick	\$98.00	\$78,694.00	\$110.00	\$88,330.00	\$100.00	\$80,300.00	\$90.00	\$72,270.00	\$62.00	\$49,786.00
182	5H01CMB	30 L.F.	Concrete Median Barrier, Roadway	\$140.00	\$4,200.00	\$157.50	\$4,725.00	\$125.00	\$3,750.00	\$160.00	\$4,800.00	\$340.00	\$10,200.00
183	5H02CMB	147 L.F.	Concrete Median Barrier, Bridge	\$385.00	\$56,595.00	\$255.00	\$37,485.00	\$200.00	\$29,400.00	\$225.00	\$33,075.00	\$300.00	\$44,100.00
184	5H01CBC	1954 L.F.	17" X 42" Concrete Barrier Curb	\$104.00	\$203,216.00	\$113.75	\$222,267.50	\$100.00	\$195,400.00	\$100.00	\$195,400.00	\$160.00	\$312,640.00
185	5H06CMB	805 L.F.	Concrete Median Barrier, Type 1	\$288.00	\$231,840.00	\$323.75	\$260,618.75	\$280.00	\$225,400.00	\$285.00	\$229,425.00	\$400.00	\$322,000.00
186	5H14CMB	1575 L.F.	Concrete Median Barrier, Type 2	\$423.00	\$666,225.00	\$472.50	\$744,187.50	\$400.00	\$630,000.00	\$425.00	\$669,375.00	\$460.00	\$724,500.00
187	5H18CMB	120 L.F.	Concrete Median Barrier, Type 3A	\$382.00	\$45,840.00	\$428.75	\$51,450.00	\$375.00	\$45,000.00	\$400.00	\$48,000.00	\$710.00	\$85,200.00
188	5H21CMB	320 L.F.	Concrete Median Barrier, Type 4	\$222.00	\$71,040.00	\$247.50	\$79,200.00	\$250.00	\$80,000.00	\$225.00	\$72,000.00	\$400.00	\$128,000.00
189	5H34CMB	11 L.F.	Variable Width x Variable Height Concrete Median Barrier	\$360.00	\$3,960.00	\$405.00	\$4,455.00	\$350.00	\$3,850.00	\$500.00	\$5,500.00	\$1,000.00	\$11,000.00
190	5H30CRR	2490 L.F.	Concrete Median Barrier Removal, Roadway	\$18.00	\$44,820.00	\$181.25	\$451,312.50	\$75.00	\$186,750.00	\$60.00	\$149,400.00	\$35.00	\$87,150.00
191	5I01SNP	2393 S.F.	Sign Panels	\$46.00	\$110,078.00	\$42.50	\$101,702.50	\$30.00	\$71,790.00	\$37.00	\$88,541.00	\$40.00	\$95,720.00
192	5I05SPP	1125 L.F.	U-channel Post	\$26.00	\$29,250.00	\$25.00	\$28,125.00	\$23.00	\$25,875.00	\$22.00	\$24,750.00	\$22.00	\$24,750.00
193	5I00005	1 Each	Remove Existing Overhead Sign Panels	\$5,000.00	\$5,000.00	\$4,750.00	\$4,750.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$8,800.00	\$8,800.00
194	5I11REM	145 Each	Remove Signs	\$167.00	\$24,215.00	\$175.00	\$25,375.00	\$150.00	\$21,750.00	\$160.00	\$23,200.00	\$154.00	\$22,330.00
195	N5I0002	500 L.F.	Timber Posts	\$43.00	\$21,500.00	\$42.50	\$21,250.00	\$50.00	\$25,000.00	\$40.00	\$20,000.00	\$37.00	\$18,500.00
196	5J52BGR	2263 L.F.	Beam Guide Rail	\$39.00	\$88,257.00	\$38.75	\$87,691.25	\$35.00	\$79,205.00	\$34.00	\$76,942.00	\$36.00	\$81,468.00
197	5J52ABG	2 Each	Beam Guide Rail Anchorage	\$1,300.00	\$2,600.00	\$1,187.50	\$2,375.00	\$1,000.00	\$2,000.00	\$1,100.00	\$2,200.00	\$1,200.00	\$2,400.00
198	5J01PCA	12 Each	Parapet Connection, Type A	\$4,350.00	\$52,200.00	\$4,375.00	\$52,500.00	\$2,500.00	\$30,000.00	\$4,000.00	\$48,000.00	\$5,200.00	\$62,400.00
199	5J01PCB	2 Each	Parapet Connection, Type B	\$560.00	\$1,120.00	\$500.00	\$1,000.00	\$1,000.00	\$2,000.00	\$500.00	\$1,000.00	\$1,100.00	\$2,200.00
200	5J52BET	1 Each	Beam Guide Rail Buried End Terminal	\$1,670.00	\$1,670.00	\$1,250.00	\$1,250.00	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00	\$2,600.00	\$2,600.00
201	5J00FGT	2 Each	Flared Guide Rail Terminal	\$3,890.00	\$7,780.00	\$3,750.00	\$7,500.00	\$2,500.00	\$5,000.00	\$3,500.00	\$7,000.00	\$3,600.00	\$7,200.00
202	5J51TTS	6 Each	Tangent Guide Rail Terminal	\$4,450.00	\$26,700.00	\$4,375.00	\$26,250.00	\$3,500.00	\$21,000.00	\$4,000.00	\$24,000.00	\$4,000.00	\$24,000.00
203	5J01RPW	30 Each	Beam Guide Rail Post Weldment	\$560.00	\$16,800.00	\$512.50	\$15,375.00	\$300.00	\$9,000.00	\$450.00	\$13,500.00	\$600.00	\$18,000.00
204	5J01RBG	2800 L.F.	Removal of Beam Guide rail	\$6.00	\$16,800.00	\$6.25	\$17,500.00	\$2.00	\$5,600.00	\$7.00	\$19,600.00	\$1.10	\$3,080.00
205	5J53RRS	464 L.F.	Rub Rail	\$16.00	\$7,424.00	\$15.00	\$6,960.00	\$15.00	\$6,960.00	\$15.00	\$6,960.00	\$17.50	\$8,120.00
206	5J06ETC	1 Each	Crash Cushion Attenuating Terminal	\$55,000.00	\$55,000.00	\$47,500.00	\$47,500.00	\$50,000.00	\$50,000.00	\$45,000.00	\$45,000.00	\$46,000.00	\$46,000.00
207	5K00009	843 L.F.	Bridge Fencing, Curved Top, 75" High	\$137.00	\$115,491.00	\$136.25	\$114,858.75	\$150.00	\$126,450.00	\$110.00	\$92,730.00	\$115.00	\$96,945.00
208	5K72CLB	1337 L.F.	Chain Link Fence, Type II, 72" High	\$127.00	\$169,799.00	\$36.25	\$48,466.25	\$125.00	\$167,125.00	\$40.00	\$53,480.00	\$38.00	\$50,806.00
209	5K00001	1251 L.F.	Chain Link Fence, Type II, 84" High	\$35.00	\$43,785.00	\$38.75	\$48,476.25	\$45.00	\$56,295.00	\$40.00	\$50,040.00	\$40.00	\$50,040.00
210	5K00017	67 L.F.	Reset Fence	\$65.00	\$4,355.00	\$237.50	\$15,912.50	\$100.00	\$6,700.00	\$33.00	\$2,211.00	\$160.00	\$10,720.00
211	5N04PCS	6448 S.Y.	Concrete Sidewalk, 4" Thick	\$87.00	\$560,976.00	\$97.50	\$628,680.00	\$90.00	\$580,320.00	\$70.00	\$451,360.00	\$59.00	\$380,432.00
212	5N00005	50 S.Y.	Concrete Sidewalk, Reinforced, 8" Thick	\$122.00	\$6,100.00	\$136.25	\$6,812.50	\$125.00	\$6,250.00	\$130.00	\$6,500.00	\$132.00	\$6,600.00
213	5N00003	63 S.Y.	Detectable Warning Surface	\$267.00	\$16,821.00	\$300.00	\$18,900.00	\$200.00	\$12,600.00	\$325.00	\$20,475.00	\$330.00	\$20,790.00
214	5N00002	1367 S.Y.	Concrete Driveway Apron, 6" Thick	\$100.00	\$136,700.00	\$112.50	\$153,787.50	\$150.00	\$205,050.00	\$80.00	\$109,360.00	\$82.00	\$112,094.00
215	5O01CAW	18 Each	Delineator, Type CA-W	\$84.00	\$1,512.00	\$81.25	\$1,462.50	\$75.00	\$1,350.00	\$75.00	\$1,350.00	\$70.00	\$1,260.00
216	5O01CAXY	10 Each	Delineator, Type CAX-Y	\$84.00	\$840.00	\$81.25	\$812.50	\$75.00	\$750.00	\$75.00	\$750.00	\$70.00	\$700.00
217	5O01CAY	21 Each	Delineator, Type CA-Y	\$84.00	\$1,764.00	\$81.25	\$1,706.25	\$75.00	\$1,575.00	\$75.00	\$1,575.00	\$70.00	\$1,470.00
218	5O01PAW	42 Each	Delineator, Type PA-W	\$84.00	\$3,528.00	\$81.25	\$3,412.50	\$75.00	\$3,150.00	\$75.00	\$3,150.00	\$70.00	\$2,940.00
219	5O00004	20 Each	Flexible Delineators, Ground Mounted Unit (NJDOT)	\$89.00	\$1,780.00	\$87.50	\$1,750.00	\$75.00	\$1,500.00	\$85.00	\$1,700.00	\$75.00	\$1,500.00
220	5O00005	38 Each	Linear Delineation System	\$135.00	\$5,130.00	\$118.75	\$4,512.50	\$50.00	\$1,900.00	\$125.00	\$4,750.00	\$105.00	\$3,990.00
221	5P10TMP	172388 L.F.	Temporary Pavement Striping	\$0.30	\$51,716.40	\$0.50	\$86,194.00	\$0.25	\$43,097.00	\$0.40	\$68,955.20	\$0.37	\$63,783.56
222	5P20LLS	2180 L.F.	Traffic Stripes, Long - Life, Epoxy Resin	\$2.00	\$4,360.00	\$1.31	\$2,855.80	\$0.50	\$1,090.00	\$2.00	\$4,360.00	\$1.34	\$2,921.20
223	5P21LLS	36090 L.F.	Traffic Stripes, Long - Life, thermoplastic	\$0.90	\$32,481.00	\$1.31	\$47,277.90	\$0.80	\$28,872.00	\$1.00	\$36,090.00	\$1.05	\$37,894.50
224	5P31LLM	86904 L.F.	Traffic Markings, Lines, Long - Life, Thermoplastic	\$1.00	\$86,904.00	\$1.31	\$113,844.24	\$1.00	\$86,904.00	\$1.00	\$86,904.00	\$1.05	\$91,249.20
225	5P33LLM	1175 S.F.	Traffic Markings, Symbols, Long - Life, Thermoplastic	\$6.70	\$7,872.50	\$11.25	\$13,218.75	\$7.00	\$8,225.00	\$7.00	\$8,225.00	\$6.00	\$7,050.00
226	5P11REM	73428 L.F.	Striping and Marking Removal, Mechanical	\$0.70	\$51,399.60	\$0.90	\$66,085.20	\$0.50	\$36,714.00	\$0.65	\$47,728.20	\$0.65	\$47,728.20
227	5P12REM	69376 L.F.	Striping and Marking Removal, Hydromilling	\$0.80	\$55,500.80	\$1.06	\$73,538.56	\$0.75	\$52,032.00	\$0.70	\$48,563.20	\$0.68	\$47,175.68
228	5Q01FOC	1 L.S.	Furnish Field Office, Type C	\$125,000.00	\$125,000.00	\$25,000.00	\$25,000.00	\$250,000.00	\$250,000.00	\$65,000.00	\$65,000.00	\$150,000.00	\$150,000.00
229	5Q02MFC	52 Mnth	Maintain Field Office, Type C	\$4,800.00	\$249,600.00	\$3,750.00	\$195,000.00	\$3,500.00	\$182,000.00	\$4,000.00	\$208,000.00	\$6,800.00	\$353,600.00
230	5V01PIT	35 Each	Test Pits	\$1,200.00	\$42,000.00	\$618.75	\$21,656.25	\$1,000.00	\$35,000.00	\$1,500.00	\$52,500.00	\$1,550.00	\$54,250.00
231	5X01FTA	2 Each	FURNISHING TEMPORARY IMPACT ATTENUATOR, QUADGUARD, 6	\$35,000.00	\$70,000.00	\$9,375.00	\$18,750.00	\$100,000.00	\$200,000.00	\$15,000.00	\$30,000.00	\$10,455.00	\$20,910.00
232	5X02FTA	6 Each	FURNISHING TEMPORARY IMPACT ATTENUATOR, QUADGUARD, 9	\$50,000.00	\$300,000.00	\$1,875.00	\$11,250.00	\$10,000.00	\$60,000.00	\$12,000.00	\$72,000.00	\$11,320.00	\$67,920.00
233	5X00023	1 Each	Furnishing Temporary Impact Attenuator, Quadguard, 6 Bay, 69" W	\$42,000.00	\$42,000.00	\$9,375.00	\$9,375.00	\$50,000.00	\$50,000.00	\$18,000.00	\$18,000.00	\$15,350.00	\$15,350.00
234	5X00024	1 Each	Placing And Removing Temporary Impact Attenuator, Quadguard, 6	\$18,000.00	\$18,000.00	\$1,875.00	\$1,875.00	\$2,500.00	\$2,500.00	\$4,000.00	\$4,000.00	\$5,415.00	\$5,415.00
235	5X00PRA	14 Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$15,000.00	\$210,000.00	\$1,875.00	\$26,250.00	\$2,000.00	\$28,000.00	\$2,000.00	\$28,000.00	\$3,165.00	\$44,310.00
236	5X00RPR	23 Each	Repair Temporary Impact Attenuator, Quadguard	\$950.00	\$21,850.00	\$1.25	\$28.75	\$500.00	\$11,500.00	\$700.00	\$16,100.00	\$3,080.00	\$70,840.00
237	5Y01MMC	13 Each	Mile Marker, Type MC	\$195.00	\$2,535.00	\$187.50	\$2,437.50	\$150.00	\$1,950.00	\$30.00	\$390.00	\$165.00	\$2,145.00
238	5Y01MRC	2 Each	Mile Marker, Type RC	\$195.00	\$390.00	\$187.50	\$375.00	\$150.00	\$300.00	\$30.00	\$60.00	\$165.00	\$330.00
239	5Y01MRP	10 Each	Mile Marker, Type RP	\$195.00	\$1,950.00	\$187.50	\$1,875.00	\$150.00	\$1,500.00	\$30.00	\$300.00	\$165.00	\$1,650.00
240	5ZA0001	30 Each	Utility Support Hangers, Water	\$730.00	\$21,900.00	\$1,625.00	\$48,750.00	\$50.00	\$1,500.00	\$500.00	\$15,000.00	\$360.00	\$10,800.00

BaseLine Item Detail				George Harms Construction Co., Inc.		Joseph M. Sanzari, Inc.		ANSELM DECICCO, INC.		Union Paving & Construction Co., Inc.		Conti Enterprises, Inc.	
Item No.	Unit Code	Qty UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
241	5ZA0002	30 Each	Utility Support Hangers, Electric	\$50.00	\$1,500.00	\$1,625.00	\$48,750.00	\$250.00	\$7,500.00	\$900.00	\$27,000.00	\$440.00	\$13,200.00
242	5ZA03HGR	47 Each	Utility Support Hangers, Verizon	\$50.00	\$2,350.00	\$1,625.00	\$76,375.00	\$500.00	\$23,500.00	\$275.00	\$12,925.00	\$440.00	\$20,680.00
243	5ZL0315	1 L.S.	Temporary Utility Support	\$195,000.00	\$195,000.00	\$199,763.00	\$199,763.00	\$500,000.00	\$500,000.00	\$250,000.00	\$250,000.00	\$190,000.00	\$190,000.00
244	5ZD01RPM	1934 Each	Raised Pavement Markers	\$28.00	\$54,152.00	\$44.00	\$85,096.00	\$40.00	\$77,360.00	\$30.00	\$58,020.00	\$31.50	\$60,921.00
245	5ZD04RPM	1574 Each	Removal of Raised Pavement Markers	\$11.00	\$17,314.00	\$0.01	\$15.74	\$10.00	\$15,740.00	\$10.00	\$15,740.00	\$16.00	\$25,184.00
246	5ZMFASOB	1 C.P.	Force Account for Snow Removal (NO-BID)	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
247	5ZO0010	1 L.S.	Lead and Asbestos Survey, Report and Monitoring	\$15,000.00	\$15,000.00	\$6,250.00	\$6,250.00	\$10,000.00	\$10,000.00	\$80,000.00	\$80,000.00	\$30,000.00	\$30,000.00
248	5ZOROAOB	1 L.S.	Removal of Asbestos (NO-BID)	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
249	5C00109	5 Each	Reconstructed Manhole, Electric	\$58,000.00	\$290,000.00	\$65,625.00	\$328,125.00	\$52,500.00	\$262,500.00	\$96,000.00	\$480,000.00	\$60,000.00	\$300,000.00
250	5ZL0316	13 Each	Reset Electric Manhole	\$1,900.00	\$24,700.00	\$2,187.00	\$28,431.00	\$1,750.00	\$22,750.00	\$4,000.00	\$52,000.00	\$1,900.00	\$24,700.00
251	6J00202	302 L.F.	12-5" Electric Duct Bank On Structure, Fiberglass	\$1,115.00	\$336,730.00	\$1,250.00	\$377,500.00	\$1,000.00	\$302,000.00	\$500.00	\$151,000.00	\$1,100.00	\$332,200.00
252	6J00203	865 L.F.	6-5" Electric Duct Bank, PVC	\$520.00	\$449,800.00	\$562.50	\$486,562.50	\$450.00	\$389,250.00	\$325.00	\$281,125.00	\$500.00	\$432,500.00
253	5ZO0024	1 L.S.	As-Built Plans	\$4,000.00	\$4,000.00	\$4,375.00	\$4,375.00	\$3,500.00	\$3,500.00	\$3,000.00	\$3,000.00	\$4,200.00	\$4,200.00
254	5ZL0097	1 L.S.	Utility Relocation, Gas	\$265,000.00	\$265,000.00	\$293,750.00	\$293,750.00	\$235,000.00	\$235,000.00	\$265,000.00	\$265,000.00	\$360,000.00	\$360,000.00
255	5ZL0153	12 Each	Reset Gas Valve Box	\$1,650.00	\$19,800.00	\$1,875.00	\$22,500.00	\$1,500.00	\$18,000.00	\$550.00	\$6,600.00	\$1,600.00	\$19,200.00
256	5ZL0006	600 L.F.	2-4" Telephone Conduit Bank	\$110.00	\$66,000.00	\$106.00	\$63,600.00	\$85.00	\$51,000.00	\$85.00	\$51,000.00	\$125.00	\$75,000.00
257	5ZL00TCF	1910 L.F.	4" Telephone Conduit, Split Fiberglass in Bridge	\$95.00	\$181,450.00	\$106.00	\$202,460.00	\$85.00	\$162,350.00	\$79.00	\$150,890.00	\$90.00	\$171,900.00
258	5ZL0317	4 Each	Reset Telephone Manhole	\$1,950.00	\$7,800.00	\$2,187.00	\$8,748.00	\$1,750.00	\$7,000.00	\$1,800.00	\$7,200.00	\$1,900.00	\$7,600.00
259	5ZL0319	910 L.F.	4" Telephone Conduit, Split Plastic	\$46.00	\$41,860.00	\$51.00	\$46,410.00	\$40.00	\$36,400.00	\$45.00	\$40,950.00	\$90.00	\$81,900.00
260	5ZO0066	3272 L.F.	Transite Duct Removal	\$110.00	\$359,920.00	\$25.00	\$81,800.00	\$40.00	\$130,880.00	\$50.00	\$163,600.00	\$12.00	\$39,264.00
261	5C01RMH	1 Each	Reconstructed Manhole, Sanitary Sewer	\$6,800.00	\$6,800.00	\$2,437.00	\$2,437.00	\$1,500.00	\$1,500.00	\$7,500.00	\$7,500.00	\$1,600.00	\$1,600.00
262	5ZL0029	72 Each	Reset Water Valve Boxes	\$285.00	\$20,520.00	\$156.00	\$11,232.00	\$1,000.00	\$72,000.00	\$200.00	\$14,400.00	\$300.00	\$21,600.00
263	5ZL0098	1 L.S.	Utility Relocation, Water	\$85,000.00	\$85,000.00	\$255,946.00	\$255,946.00	\$50,000.00	\$50,000.00	\$150,000.00	\$150,000.00	\$348,000.00	\$348,000.00
264	5ZL0136	30 L.F.	6" Ductile Iron Water Pipe	\$425.00	\$12,750.00	\$125.00	\$3,750.00	\$300.00	\$9,000.00	\$335.00	\$10,050.00	\$290.00	\$8,700.00
265	5ZL0138	374 L.F.	12" Ductile Iron Water Pipe	\$450.00	\$168,300.00	\$250.00	\$93,500.00	\$300.00	\$112,200.00	\$240.00	\$89,760.00	\$370.00	\$138,380.00
266	5ZL01FHA	2 Each	Fire Hydrant Assemblies	\$11,000.00	\$22,000.00	\$3,875.00	\$7,750.00	\$7,500.00	\$15,000.00	\$6,000.00	\$12,000.00	\$9,000.00	\$18,000.00
267	5ZL0260	1 Each	Wet Tap and 6" Gate Valve	\$9,200.00	\$9,200.00	\$9,375.00	\$9,375.00	\$10,000.00	\$10,000.00	\$7,000.00	\$7,000.00	\$3,100.00	\$3,100.00
268	5ZL0291	51 Each	Reset Sanitary Sewer Manhole Using Existing Casting	\$790.00	\$40,290.00	\$494.00	\$25,194.00	\$600.00	\$30,600.00	\$850.00	\$43,350.00	\$750.00	\$38,250.00
269	5ZL0412	1 Each	Reset Sanitary Sewer Manhole Using New Casting	\$925.00	\$925.00	\$1,118.00	\$1,118.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
270	5ZL0318	2 Each	Reset Water Meter Pit	\$600.00	\$1,200.00	\$1,187.00	\$2,374.00	\$2,000.00	\$4,000.00	\$500.00	\$1,000.00	\$550.00	\$1,100.00
271	5ZL0020	1 Each	Water Service Connection	\$4,200.00	\$4,200.00	\$9,375.00	\$9,375.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$3,200.00	\$3,200.00
272	5ZL0363	2 Each	Wet Tap and 12" Gate Valve	\$22,000.00	\$44,000.00	\$18,750.00	\$37,500.00	\$20,000.00	\$40,000.00	\$12,000.00	\$24,000.00	\$4,900.00	\$9,800.00
273	5ZL06WVU	1 Each	6" Water Valve	\$2,400.00	\$2,400.00	\$1,725.00	\$1,725.00	\$1,800.00	\$1,800.00	\$1,500.00	\$1,500.00	\$1,200.00	\$1,200.00
274	5ZL12WVU	13 Each	12" Water Valve	\$3,900.00	\$50,700.00	\$3,362.00	\$43,706.00	\$4,500.00	\$58,500.00	\$3,500.00	\$45,500.00	\$3,700.00	\$48,100.00
275	5ZO0023	1200 L.F.	4" Fiberglass Conduit	\$95.00	\$114,000.00	\$106.00	\$127,200.00	\$50.00	\$60,000.00	\$85.00	\$102,000.00	\$45.00	\$54,000.00
276	5ZO0029	1500 L.F.	4" Fiberglass Conduit, On Structures	\$95.00	\$142,500.00	\$106.00	\$159,000.00	\$50.00	\$75,000.00	\$85.00	\$127,500.00	\$25.00	\$37,500.00
277	5ZMRR0B	1 C.P.	Force Account for Emergency & Routine Roadway and Bridge Repai	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00	\$1,000,000.00
278	6A02RMU	370 L.F.	2" Rigid Metallic Conduit, Underground	\$47.00	\$17,390.00	\$94.50	\$34,965.00	\$70.00	\$25,900.00	\$65.00	\$24,050.00	\$39.00	\$14,430.00
279	6A03RMU	1835 L.F.	3" Rigid Metallic Conduit, Underground	\$49.00	\$89,915.00	\$81.25	\$149,093.75	\$72.00	\$132,120.00	\$55.00	\$100,925.00	\$52.00	\$95,420.00
280	6A05RMS	25 L.F.	1½" Rigid Metallic Conduit on Structures	\$38.00	\$950.00	\$131.25	\$3,281.25	\$20.00	\$500.00	\$23.00	\$575.00	\$28.00	\$700.00
281	6A06RMS	37 L.F.	2½" Rigid Metallic Conduit on Structures	\$42.00	\$1,554.00	\$96.25	\$3,561.25	\$95.00	\$3,515.00	\$110.00	\$4,070.00	\$30.00	\$1,110.00
282	6A03RMS	805 L.F.	3" Rigid Metallic Conduit, on Structures	\$31.00	\$24,955.00	\$47.50	\$38,237.50	\$35.00	\$28,175.00	\$40.00	\$32,200.00	\$30.50	\$24,552.50
283	6A112RNS	107 L.F.	1 1/2" Rigid Nonmetallic Conduit On Structure	\$26.00	\$2,782.00	\$112.50	\$12,037.50	\$15.00	\$1,605.00	\$20.00	\$2,140.00	\$19.50	\$2,086.50
284	6A03RNS	2944 L.F.	3" Rigid Nonmetallic Conduit On Structure	\$16.00	\$47,104.00	\$18.12	\$53,345.28	\$15.00	\$44,160.00	\$6.00	\$17,664.00	\$11.50	\$33,856.00
285	6A03RNC	4740 L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$34.00	\$161,160.00	\$25.00	\$118,500.00	\$14.00	\$66,360.00	\$11.00	\$52,140.00	\$13.00	\$61,620.00
286	6A13RNC	7506 L.F.	3" Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$38.00	\$285,228.00	\$45.00	\$337,770.00	\$30.00	\$225,180.00	\$22.00	\$165,132.00	\$44.00	\$330,264.00
287	6A00133	100 L.F.	3" Rigid Nonmetallic Conduit, PVC (Schedule 80) Directional Drilled	\$110.00	\$11,000.00	\$125.00	\$12,500.00	\$125.00	\$12,500.00	\$90.00	\$9,000.00	\$260.00	\$26,000.00
288	6A04RNM	875 L.F.	4" Rigid Nonmetallic Conduit, PVC-Schedule 40	\$39.00	\$34,125.00	\$125.00	\$109,375.00	\$25.00	\$21,875.00	\$20.00	\$17,500.00	\$30.00	\$26,250.00
289	6A00029	240 L.F.	4" Rigid Non-Metallic Conduit, PVC - Schedule 80	\$45.00	\$10,800.00	\$125.00	\$30,000.00	\$180.00	\$43,200.00	\$80.00	\$19,200.00	\$56.00	\$13,440.00
290	6A00090	4563 L.F.	3" PVC Coated Galvanized Conduit, Exposed	\$68.00	\$310,284.00	\$76.00	\$346,788.00	\$67.00	\$305,721.00	\$75.00	\$342,225.00	\$68.00	\$310,284.00
291	9A00046	408 L.F.	Flexible Liquid-Tight Conduit	\$2.25	\$918.00	\$2.50	\$1,020.00	\$49.00	\$19,992.00	\$55.00	\$22,440.00	\$19.50	\$7,956.00
292	6A02MLC	41519 L.F.	#2 A.W.G. Multiple Lighting Cable	\$4.00	\$166,076.00	\$4.50	\$186,835.50	\$3.85	\$159,848.15	\$4.50	\$186,835.50	\$3.50	\$145,316.50
293	6A04MLC	33300 L.F.	#4 A.W.G. Multiple Lighting Cable	\$3.80	\$126,540.00	\$4.25	\$141,525.00	\$2.70	\$89,910.00	\$3.00	\$99,900.00	\$3.30	\$109,890.00
294	6A06MLC	30138 L.F.	#6 A.W.G. Multiple Lighting Cable	\$2.10	\$63,289.80	\$2.31	\$69,618.78	\$2.20	\$66,303.60	\$2.50	\$75,345.00	\$3.10	\$93,427.80
295	6A11MLC	1632 L.F.	#10 A.W.G. Multiple Lighting Cable	\$2.30	\$3,753.60	\$2.50	\$4,080.00	\$1.50	\$2,448.00	\$1.65	\$2,692.80	\$2.75	\$4,488.00
296	6A02SVC	700 L.F.	#2 A.W.G. Service Cable (600v)	\$9.90	\$6,930.00	\$11.00	\$7,700.00	\$5.00	\$3,500.00	\$6.00	\$4,200.00	\$3.80	\$2,660.00
297	6A00157	1485 L.F.	Service Wire, No. 2 AWG	\$7.50	\$11,137.50	\$8.37	\$12,429.45	\$5.00	\$7,425.00	\$6.00	\$8,910.00	\$3.80	\$5,643.00
298	6A02GWR	5874 L.F.	#2 A.W.G. Ground Wire	\$3.70	\$21,733.80	\$4.00	\$23,496.00	\$3.80	\$22,321.20	\$4.50	\$26,433.00	\$2.40	\$14,097.60
299	6A04GWR	6400 L.F.	#4 A.W.G. Ground Wire	\$2.90	\$18,560.00	\$3.25	\$20,800.00	\$3.00	\$19,200.00	\$3.50	\$22,400.00	\$2.30	\$14,720.00
300	6A06GWR	8062 L.F.	#6 A.W.G. Ground Wire	\$1.80	\$14,511.60	\$2.00	\$16,124.00	\$2.90	\$23,379.80	\$3.25	\$26,201.50	\$2.20	\$17,736.40

BaseLine Item Detail				George Harms Construction Co., Inc.		Joseph M. Sanzari, Inc.		ANSELM DECICCO, INC.		Union Paving & Construction Co., Inc.		Conti Enterprises, Inc.		
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
301	6A08GWR	4568	L.F.	#8 A.W.G. Ground Wire	\$2.00	\$9,136.00	\$2.18	\$9,958.24	\$3.00	\$13,704.00	\$3.50	\$15,988.00	\$2.05	\$9,364.40
302	6A10GWR	816	L.F.	#10 A.W.G. Ground Wire	\$1.10	\$897.60	\$1.18	\$962.88	\$2.00	\$1,632.00	\$2.25	\$1,836.00	\$1.90	\$1,550.40
304	6B00088	38	Each	Concrete Base Foundation, Type I For Lighting Standard	\$2,400.00	\$91,200.00	\$2,606.25	\$99,037.50	\$2,100.00	\$79,800.00	\$2,000.00	\$76,000.00	\$2,600.00	\$98,800.00
305	6A00118	18	Each	18" x 36" Junction Boxes	\$1,500.00	\$27,000.00	\$2,625.00	\$47,250.00	\$1,890.00	\$34,020.00	\$2,600.00	\$46,800.00	\$2,000.00	\$36,000.00
306	6A00161	3	Each	24" x 36" Junction Boxes	\$2,900.00	\$8,700.00	\$2,437.00	\$7,311.00	\$1,500.00	\$4,500.00	\$3,200.00	\$9,600.00	\$2,600.00	\$7,800.00
307	6A24JBC	11	Each	Junction Box, Type C	\$4,500.00	\$49,500.00	\$3,375.00	\$37,125.00	\$3,100.00	\$34,100.00	\$3,500.00	\$38,500.00	\$2,650.00	\$29,150.00
308	6A25JBD	2	Each	Junction Box, Type D	\$1,650.00	\$3,300.00	\$2,893.00	\$5,786.00	\$1,000.00	\$2,000.00	\$1,200.00	\$2,400.00	\$1,300.00	\$2,600.00
309	6A25JBDM	26	Each	Junction Box Type D, Modified	\$1,650.00	\$42,900.00	\$2,706.00	\$70,356.00	\$1,010.00	\$26,260.00	\$1,200.00	\$31,200.00	\$1,320.00	\$34,320.00
310	6A00019	8	Each	Junction Box, Type 24"x24"x8", NEMA 4X, Stainless Steel, For Outd	\$4,150.00	\$33,200.00	\$4,681.00	\$37,448.00	\$1,600.00	\$12,800.00	\$1,800.00	\$14,400.00	\$3,700.00	\$29,600.00
311	6A00141	136	Each	Junction Box, Type 8" X 8" X 6", Metal	\$1,250.00	\$170,000.00	\$1,350.00	\$183,600.00	\$650.00	\$88,400.00	\$750.00	\$102,000.00	\$950.00	\$129,200.00
312	6A00175	6	Each	Junction Box, 24" x 24" x 16", Stainless Steel with Captive Latches	\$4,150.00	\$24,900.00	\$4,687.00	\$28,122.00	\$1,950.00	\$11,700.00	\$2,200.00	\$13,200.00	\$3,900.00	\$23,400.00
313	6A00059	5	Each	Junction Box Frame and Cover	\$650.00	\$3,250.00	\$2,768.00	\$13,840.00	\$950.00	\$4,750.00	\$1,600.00	\$8,000.00	\$1,350.00	\$6,750.00
314	6A21JF1	24	Each	Junction Box Foundation, Type 1	\$4,200.00	\$100,800.00	\$4,118.00	\$98,832.00	\$3,400.00	\$81,600.00	\$3,500.00	\$84,000.00	\$3,400.00	\$81,600.00
315	6A00103	5	Unit	Foundation, Type ECS-Std	\$2,900.00	\$14,500.00	\$4,206.00	\$21,030.00	\$2,200.00	\$11,000.00	\$8,200.00	\$41,000.00	\$4,600.00	\$23,000.00
316	6A00119	5	Each	Foundation, Type P-MC	\$4,600.00	\$23,000.00	\$2,987.50	\$14,937.50	\$1,700.00	\$8,500.00	\$6,200.00	\$31,000.00	\$3,100.00	\$15,500.00
317	6H00SFK	8	Each	Foundation, Type SFK	\$3,400.00	\$27,200.00	\$2,437.00	\$19,496.00	\$2,200.00	\$17,600.00	\$3,500.00	\$28,000.00	\$1,950.00	\$15,600.00
318	6H00SFT	6	Each	Foundation, Type SFT	\$3,100.00	\$18,600.00	\$2,062.00	\$12,372.00	\$1,100.00	\$6,600.00	\$3,100.00	\$18,600.00	\$1,850.00	\$11,100.00
319	6H00SPF	6	Each	Foundation, Type SPF	\$1,600.00	\$9,600.00	\$1,375.00	\$8,250.00	\$990.00	\$5,940.00	\$2,000.00	\$12,000.00	\$1,320.00	\$7,920.00
320	6A00068	1	L.S.	Electrical Work	\$85,000.00	\$85,000.00	\$100,000.00	\$100,000.00	\$66,450.00	\$66,450.00	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00
321	6A00166	1	L.S.	Test & Validate Existing Ground	\$11,500.00	\$11,500.00	\$12,500.00	\$12,500.00	\$9,500.00	\$9,500.00	\$15,000.00	\$15,000.00	\$15,600.00	\$15,600.00
322	6A00031	1	L.S.	Modifications to Existing Electrical Facilities	\$16,500.00	\$16,500.00	\$18,750.00	\$18,750.00	\$8,900.00	\$8,900.00	\$15,000.00	\$15,000.00	\$96,000.00	\$96,000.00
323	6A65RAS	1	Lump	Remove and Salvage Existing Facilities	\$92,000.00	\$92,000.00	\$84,375.00	\$84,375.00	\$13,200.00	\$13,200.00	\$75,000.00	\$75,000.00	\$68,000.00	\$68,000.00
324	6A00167	1	L.S.	Remove Existing Conduit, Junction Boxes, Wires & Luminaires	\$29,000.00	\$29,000.00	\$12,812.00	\$12,812.00	\$47,500.00	\$47,500.00	\$75,000.00	\$75,000.00	\$58,000.00	\$58,000.00
325	6B26LMG	15	Each	Lighting Standard, Type L-MG-26	\$2,300.00	\$34,500.00	\$2,562.00	\$38,430.00	\$2,300.00	\$34,500.00	\$2,650.00	\$39,750.00	\$2,900.00	\$43,500.00
326	6B45LMG	9	Each	Lighting Standard, Type L-MG-40	\$3,000.00	\$27,000.00	\$3,375.00	\$30,375.00	\$2,780.00	\$25,020.00	\$3,100.00	\$27,900.00	\$3,900.00	\$35,100.00
327	6B00072	37	Each	Lighting Standard, Type L-8-26	\$3,500.00	\$129,500.00	\$3,931.25	\$145,456.25	\$2,750.00	\$101,750.00	\$3,000.00	\$111,000.00	\$3,500.00	\$129,500.00
328	6B00073	5	Each	Lighting Standard, Type L-8-26-SB	\$2,600.00	\$13,000.00	\$2,881.00	\$14,405.00	\$2,650.00	\$13,250.00	\$3,000.00	\$15,000.00	\$5,700.00	\$28,500.00
329	6B00156	6	Each	Lighting Standard, Type L-MG-26-SB, Modified	\$2,400.00	\$14,400.00	\$2,637.00	\$15,822.00	\$2,200.00	\$13,200.00	\$2,500.00	\$15,000.00	\$4,600.00	\$27,600.00
330	6B00157	2	Each	Lighting Standard, Type L-8-26-SB, Modified	\$3,050.00	\$6,100.00	\$3,356.00	\$6,712.00	\$3,010.00	\$6,020.00	\$3,400.00	\$6,800.00	\$5,700.00	\$11,400.00
331	6B00167	2	Each	Lighting Standard, Type L-MG-40-SB, Modified	\$3,100.00	\$6,200.00	\$3,475.00	\$6,950.00	\$2,900.00	\$5,800.00	\$3,200.00	\$6,400.00	\$5,900.00	\$11,800.00
332	6B00159	4	Each	Decorative Lighting Pole	\$7,050.00	\$28,200.00	\$7,843.00	\$31,372.00	\$6,400.00	\$25,600.00	\$7,500.00	\$30,000.00	\$11,500.00	\$46,000.00
333	6B02RWL	1	Each	Load Center Cabinet	\$22,500.00	\$22,500.00	\$20,281.00	\$20,281.00	\$15,100.00	\$15,100.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
334	6B00027	1	Each	Load Center Cabinet, Type F, Voltage 277/480V	\$24,200.00	\$24,200.00	\$21,937.00	\$21,937.00	\$19,500.00	\$19,500.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
335	6B03RWL	1	Each	Meter Cabinet	\$8,800.00	\$8,800.00	\$5,625.00	\$5,625.00	\$4,560.00	\$4,560.00	\$7,600.00	\$7,600.00	\$7,000.00	\$7,000.00
336	6A00159	6	Each	Meter Cabinet, Type L	\$8,500.00	\$51,000.00	\$5,468.00	\$32,808.00	\$4,900.00	\$29,400.00	\$8,000.00	\$48,000.00	\$6,300.00	\$37,800.00
337	6A00120	5	Each	Meter Cabinet, Type T	\$6,500.00	\$32,500.00	\$2,887.00	\$14,435.00	\$4,500.00	\$22,500.00	\$7,500.00	\$37,500.00	\$5,700.00	\$28,500.00
338	6A00085	2	Each	Enclosed Non-Fuse Disconnect Switch	\$4,900.00	\$9,800.00	\$5,437.00	\$10,874.00	\$2,230.00	\$4,460.00	\$2,600.00	\$5,200.00	\$6,200.00	\$12,400.00
339	6B00016	2	Each	Type C Luminaire, 150W HPS	\$1,050.00	\$2,100.00	\$1,150.00	\$2,300.00	\$580.00	\$1,160.00	\$650.00	\$1,300.00	\$950.00	\$1,900.00
340	6B00104	5	Each	Type LP1 Luminaire, 51W	\$1,825.00	\$9,125.00	\$2,043.00	\$10,215.00	\$1,540.00	\$7,700.00	\$1,750.00	\$8,750.00	\$1,850.00	\$9,250.00
341	6B00110	15	Each	Type LP1 Luminaire	\$1,825.00	\$27,375.00	\$2,037.00	\$30,555.00	\$1,360.00	\$20,400.00	\$1,500.00	\$22,500.00	\$1,820.00	\$27,300.00
342	6B00144	4	Each	Type LP3 Luminaire	\$1,900.00	\$7,600.00	\$2,125.00	\$8,500.00	\$1,420.00	\$5,680.00	\$1,600.00	\$6,400.00	\$2,000.00	\$8,000.00
343	6B00154	11	Each	Type LP4 Luminaire	\$2,100.00	\$23,100.00	\$2,356.00	\$25,916.00	\$1,690.00	\$18,590.00	\$2,000.00	\$22,000.00	\$2,300.00	\$25,300.00
344	6B00112	3	Each	Type LP5 Luminaire	\$2,225.00	\$6,675.00	\$2,518.00	\$7,554.00	\$1,680.00	\$5,040.00	\$2,000.00	\$6,000.00	\$2,500.00	\$7,500.00
345	6B00193	1	Each	Type LP9 Luminaire	\$2,490.00	\$2,490.00	\$2,793.00	\$2,793.00	\$2,150.00	\$2,150.00	\$2,500.00	\$2,500.00	\$2,800.00	\$2,800.00
346	6B00158	4	Each	Decorative Luminaire	\$4,550.00	\$18,200.00	\$5,150.00	\$20,600.00	\$3,300.00	\$13,200.00	\$3,800.00	\$15,200.00	\$5,200.00	\$20,800.00
347	6B00155	1	L.S.	Underbridge Lighting Installation, Str. No. 146.7	\$11,400.00	\$11,400.00	\$12,800.00	\$12,800.00	\$11,900.00	\$11,900.00	\$35,000.00	\$35,000.00	\$41,000.00	\$41,000.00
348	6B00194	6	Each	Underdeck Lighting, Type S	\$6,500.00	\$39,000.00	\$5,600.00	\$33,600.00	\$2,800.00	\$16,800.00	\$5,000.00	\$30,000.00	\$2,400.00	\$14,400.00
349	6B00143	130	Each	Underdeck Lighting, Type W	\$1,450.00	\$188,500.00	\$1,581.00	\$205,530.00	\$930.00	\$120,900.00	\$1,100.00	\$143,000.00	\$1,900.00	\$247,000.00
350	6B00195	1	L.S.	Temporary Lighting Systems, Location No. 1	\$33,500.00	\$33,500.00	\$37,500.00	\$37,500.00	\$9,500.00	\$9,500.00	\$25,000.00	\$25,000.00	\$46,000.00	\$46,000.00
351	6B00196	1	L.S.	Temporary Lighting Systems, Location No. 2	\$165,000.00	\$165,000.00	\$184,625.00	\$184,625.00	\$145,000.00	\$145,000.00	\$225,000.00	\$225,000.00	\$37,000.00	\$37,000.00
352	6B00197	1	L.S.	Temporary Lighting Systems, Location No. 3	\$11,900.00	\$11,900.00	\$13,475.00	\$13,475.00	\$13,100.00	\$13,100.00	\$25,000.00	\$25,000.00	\$26,400.00	\$26,400.00
353	6B00198	1	L.S.	Temporary Lighting Systems, Location No. 4	\$18,500.00	\$18,500.00	\$21,062.00	\$21,062.00	\$12,900.00	\$12,900.00	\$25,000.00	\$25,000.00	\$31,000.00	\$31,000.00
354	6B00200	5	Each	Replace Existing Roadway Luminaires	\$1,700.00	\$8,500.00	\$2,018.00	\$10,090.00	\$1,400.00	\$7,000.00	\$1,600.00	\$8,000.00	\$4,200.00	\$21,000.00
355	6H00017	4	Each	Traffic Signal Standards, Type ECS-8 X 0.25	\$3,100.00	\$12,400.00	\$3,450.00	\$13,800.00	\$2,900.00	\$11,600.00	\$3,400.00	\$13,600.00	\$5,200.00	\$20,800.00
356	6H00018	2	Each	Traffic Signal Standards, Type ECS-10 X 0.25	\$4,900.00	\$9,800.00	\$5,437.00	\$10,874.00	\$4,600.00	\$9,200.00	\$5,400.00	\$10,800.00	\$7,000.00	\$14,000.00
357	6H00019	2	Each	Traffic Signal Standards, Type ECS-12 X 0.25	\$7,400.00	\$14,800.00	\$8,268.00	\$16,536.00	\$6,900.00	\$13,800.00	\$8,000.00	\$16,000.00	\$10,500.00	\$21,000.00
358	6H06TSS	20	Each	Traffic Signal Standard, Aluminum	\$2,850.00	\$57,000.00	\$3,200.00	\$64,000.00	\$2,750.00	\$55,000.00	\$3,200.00	\$64,000.00	\$3,600.00	\$72,000.00
359	6H04PSA	6	Each	Pedestrian Signal Standard	\$750.00	\$4,500.00	\$868.00	\$5,208.00	\$675.00	\$4,050.00	\$800.00	\$4,800.00	\$1,600.00	\$9,600.00
360	6H00TSM	16	Each	Traffic Signal Mast Arm, Aluminum	\$2,100.00	\$33,600.00	\$2,312.00	\$36,992.00	\$2,100.00	\$33,600.00	\$2,400.00	\$38,400.00	\$4,200.00	\$67,200.00
361	6H00015	2	Each	Traffic Signal Assemblies, Type ECS-25MA-1	\$4,440.00	\$8,880								

BaseLine Item Detail				George Harms Construction Co., Inc.		Joseph M. Sanzari, Inc.		ANSELM DECICCO, INC.		Union Paving & Construction Co., Inc.		Conti Enterprises, Inc.	
Item No.	Unit Code	Qty UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
362	6H00016	2 Each	Traffic Signal Assemblies, Type ECS-35MA-2	\$8,300.00	\$16,600.00	\$9,337.00	\$18,674.00	\$7,650.00	\$15,300.00	\$9,000.00	\$18,000.00	\$10,700.00	\$21,400.00
363	6H05TSA	2 Unit	Traffic Signal Assemblies, Type C-1	\$1,100.00	\$2,200.00	\$1,212.00	\$2,424.00	\$1,230.00	\$2,460.00	\$1,400.00	\$2,800.00	\$2,600.00	\$5,200.00
364	6H13TSA	2 Each	Traffic Signal Assemblies, Type H-1	\$1,680.00	\$3,360.00	\$1,887.00	\$3,774.00	\$1,220.00	\$2,440.00	\$1,400.00	\$2,800.00	\$2,900.00	\$5,800.00
365	6H02TSA	4 Unit	Traffic Signal Assemblies, Type MM-1	\$1,400.00	\$5,600.00	\$1,568.00	\$6,272.00	\$1,500.00	\$6,000.00	\$1,750.00	\$7,000.00	\$2,700.00	\$10,800.00
366	6H00PSH	28 Each	Pedestrian Signal Head	\$975.00	\$27,300.00	\$1,093.00	\$30,604.00	\$1,130.00	\$31,640.00	\$1,300.00	\$36,400.00	\$1,600.00	\$44,800.00
367	6H03TSA	10 Unit	Pedestrian Signal Assemblies, Type W-1	\$1,050.00	\$10,500.00	\$1,175.00	\$11,750.00	\$1,050.00	\$10,500.00	\$1,200.00	\$12,000.00	\$1,750.00	\$17,500.00
368	6H00PB	10 Each	Push Button	\$350.00	\$3,500.00	\$393.00	\$3,930.00	\$380.00	\$3,800.00	\$450.00	\$4,500.00	\$700.00	\$7,000.00
369	6H20PBA	3 Unit	Push Button Assemblies	\$1,940.00	\$5,820.00	\$2,175.00	\$6,525.00	\$1,260.00	\$3,780.00	\$1,400.00	\$4,200.00	\$2,700.00	\$8,100.00
370	6H01ITS	1 L.S.	Interim Traffic Signal System, Location No. 1	\$50,000.00	\$50,000.00	\$56,250.00	\$56,250.00	\$46,300.00	\$46,300.00	\$100,000.00	\$100,000.00	\$60,000.00	\$60,000.00
371	6H02ITS	1 L.S.	Interim Traffic Signal System, Location No. 2	\$72,000.00	\$72,000.00	\$81,250.00	\$81,250.00	\$68,500.00	\$68,500.00	\$100,000.00	\$100,000.00	\$65,000.00	\$65,000.00
372	6H03ITS	1 L.S.	Interim Traffic Signal System, Location No. 3	\$21,000.00	\$21,000.00	\$23,125.00	\$23,125.00	\$18,500.00	\$18,500.00	\$35,000.00	\$35,000.00	\$26,000.00	\$26,000.00
373	6H00006	5 Each	Image Detector	\$7,200.00	\$36,000.00	\$8,025.00	\$40,125.00	\$6,700.00	\$33,500.00	\$7,800.00	\$39,000.00	\$9,000.00	\$45,000.00
374	6A00121	5 Each	Controller, 8 Phase	\$13,400.00	\$67,000.00	\$15,000.00	\$75,000.00	\$13,200.00	\$66,000.00	\$15,500.00	\$77,500.00	\$16,500.00	\$82,500.00
375	6A00122	5 Each	Controller Turn-On	\$6,600.00	\$33,000.00	\$7,368.00	\$36,840.00	\$5,800.00	\$29,000.00	\$7,000.00	\$35,000.00	\$5,800.00	\$29,000.00
376	6H00TSH	43 Each	Traffic Signal Head	\$1,000.00	\$43,000.00	\$1,137.00	\$48,891.00	\$660.00	\$28,380.00	\$750.00	\$32,250.00	\$1,000.00	\$43,000.00
377	6H02TSC	1620 L.F.	Traffic Signal Cable, 2 Conductor	\$3.50	\$5,670.00	\$4.00	\$6,480.00	\$2.50	\$4,050.00	\$2.75	\$4,455.00	\$2.35	\$3,807.00
378	6H05TSC	6941 L.F.	Traffic Signal Cable, 5 Conductor	\$3.90	\$27,069.90	\$4.40	\$30,540.40	\$3.50	\$24,293.50	\$4.00	\$27,764.00	\$2.70	\$18,740.70
379	6H10TSC	6596 L.F.	Traffic Signal Cable, 10 Conductor	\$4.50	\$29,682.00	\$5.12	\$33,771.52	\$4.50	\$29,682.00	\$5.25	\$34,629.00	\$3.60	\$23,745.60
380	6D03TPC	5 Each	Lane Use Signal Unit	\$5,700.00	\$28,500.00	\$6,467.00	\$32,335.00	\$6,500.00	\$32,500.00	\$2,300.00	\$11,500.00	\$7,900.00	\$39,500.00
381	6J00025	1 Each	CCTV Camera, Pole Mounted	\$12,700.00	\$12,700.00	\$14,375.00	\$14,375.00	\$7,500.00	\$7,500.00	\$8,800.00	\$8,800.00	\$10,500.00	\$10,500.00
382	6J00059	300 L.F.	Multi-Mode Fiber Optic Cable, 12- Fibers	\$60.00	\$18,000.00	\$67.50	\$20,250.00	\$25.00	\$7,500.00	\$28.00	\$8,400.00	\$34.00	\$10,200.00
383	4ZN0193	5 Each	Furnish and Install Dynamic Message Signs	\$36,000.00	\$180,000.00	\$26,687.50	\$133,437.50	\$18,800.00	\$94,000.00	\$19,000.00	\$95,000.00	\$35,000.00	\$175,000.00
384	5ZL0261	1 L.S.	Site Electrical & Communication Work	\$67,000.00	\$67,000.00	\$76,250.00	\$76,250.00	\$65,000.00	\$65,000.00	\$7,600.00	\$7,600.00	\$75,000.00	\$75,000.00
385	7C01TOP	7791 S.Y.	Topsoil	\$8.00	\$62,328.00	\$6.62	\$51,576.42	\$5.00	\$38,955.00	\$8.00	\$62,328.00	\$3.00	\$23,373.00
386	7D01SED	3456 S.Y.	Seeding, Type A	\$1.40	\$4,838.40	\$1.25	\$4,320.00	\$0.50	\$1,728.00	\$1.50	\$5,184.00	\$1.40	\$4,838.40
387	7D08SED	4380 S.Y.	Seeding, Type L	\$2.00	\$8,760.00	\$1.25	\$5,475.00	\$0.50	\$2,190.00	\$1.50	\$6,570.00	\$2.20	\$9,636.00
388	7E00141	35 Each	Planting, Autumn Spire Red Maple (Acer Rubrum)	\$600.00	\$21,000.00	\$568.00	\$19,880.00	\$450.00	\$15,750.00	\$550.00	\$19,250.00	\$280.00	\$9,800.00
389	7E00142	35 Each	Planting, Green Vase Zelkova (Zelkova Serrata)	\$510.00	\$17,850.00	\$550.00	\$19,250.00	\$450.00	\$15,750.00	\$550.00	\$19,250.00	\$350.00	\$12,250.00
390	7F01SSM	4380 S.Y.	Soil Stabilization Matting	\$4.00	\$17,520.00	\$1.43	\$6,263.40	\$4.00	\$17,520.00	\$6.00	\$26,280.00	\$4.50	\$19,710.00
391	7L01NVA	24 S.Y.	Nonvegetative Surface, Hot Mix Asphalt	\$110.00	\$2,640.00	\$45.00	\$1,080.00	\$50.00	\$1,200.00	\$50.00	\$1,200.00	\$50.00	\$1,200.00
392	8A01MPT	1 L.S.	Furnishing Traffic Control Devices	\$225,000.00	\$225,000.00	\$1,500,000.00	\$1,500,000.00	\$500,000.00	\$500,000.00	\$1,000,000.00	\$1,000,000.00	\$160,000.00	\$160,000.00
393	N8A0001	9236 L.F.	Furnishing Precast Concrete Construction Barrier	\$27.50	\$253,990.00	\$22.50	\$207,810.00	\$20.00	\$184,720.00	\$12.00	\$110,832.00	\$32.00	\$295,552.00
394	N8A0002	20291 L.F.	Placing and Removing Precast Concrete Construction Barrier	\$19.00	\$385,529.00	\$22.70	\$460,605.70	\$10.00	\$202,910.00	\$24.00	\$486,984.00	\$27.00	\$547,857.00
395	N8A0003	1770 L.F.	Resetting Precast Concrete Construction Barrier	\$12.00	\$21,240.00	\$25.00	\$44,250.00	\$5.00	\$8,850.00	\$4.00	\$7,080.00	\$14.25	\$25,222.50
396	8B15MPT	2180 M.H.	Traffic Protection Patrol	\$105.00	\$228,900.00	\$156.25	\$340,625.00	\$75.00	\$163,500.00	\$0.01	\$21.80	\$110.00	\$239,800.00
397	8A30MPT	18 Each	Furnishing Portable Variable Message Sign	\$8,500.00	\$153,000.00	\$11,250.00	\$202,500.00	\$10,000.00	\$180,000.00	\$11,000.00	\$198,000.00	\$10,800.00	\$194,400.00
398	8B18MPT	8 Each	Furnishing Temporary Impact Attenuator	\$4,500.00	\$36,000.00	\$3,093.75	\$24,750.00	\$3,500.00	\$28,000.00	\$2,500.00	\$20,000.00	\$6,200.00	\$49,600.00
399	8B20MPT	22 Each	Placing and Removing Temporary Impact Attenuator	\$5,000.00	\$110,000.00	\$3,593.75	\$79,062.50	\$1,250.00	\$27,500.00	\$1,600.00	\$35,200.00	\$3,400.00	\$74,800.00
400	8A06MPT	23 Barr	Repair Temporary Impact Attenuators	\$600.00	\$13,800.00	\$343.75	\$7,906.25	\$250.00	\$5,750.00	\$700.00	\$16,100.00	\$450.00	\$10,350.00
401	8B17MPT	6 Each	Furnishing Truck with Mounted Attenuator	\$35,000.00	\$210,000.00	\$9,375.00	\$56,250.00	\$10,000.00	\$60,000.00	\$15,000.00	\$90,000.00	\$26,000.00	\$156,000.00
402	8A07MPT	15 Each	Repair Truck Mounted Impact Attenuators	\$8,300.00	\$124,500.00	\$1.25	\$18.75	\$1,000.00	\$15,000.00	\$3,000.00	\$45,000.00	\$7,500.00	\$112,500.00
403	8B26MPT	1121 Each	Installation, Maintenance, and Removal of Lane Closing	\$2,500.00	\$2,802,500.00	\$575.00	\$644,575.00	\$100.00	\$112,100.00	\$500.00	\$560,500.00	\$3,000.00	\$3,363,000.00
404	8B34MPT	8331 L.F.	Modular Glare Screen System	\$25.00	\$208,275.00	\$15.00	\$124,965.00	\$15.00	\$124,965.00	\$17.00	\$141,627.00	\$16.00	\$133,296.00
405	8C21MLR	1 L.S.	Maintenance and Protection of Traffic on Location No. 1	\$25,000.00	\$25,000.00	\$41,250.00	\$41,250.00	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00	\$18,000.00	\$18,000.00
406	8C22MLR	1 L.S.	Maintenance and Protection of Traffic on Location No. 2	\$30,000.00	\$30,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$75,000.00	\$75,000.00	\$22,000.00	\$22,000.00
407	8C23MLR	1 L.S.	Maintenance and Protection of Traffic on Location No. 3	\$325,000.00	\$325,000.00	\$175,000.00	\$175,000.00	\$250,000.00	\$250,000.00	\$750,000.00	\$750,000.00	\$480,000.00	\$480,000.00
408	8C24MLR	1 L.S.	Maintenance and Protection of Traffic on Location No. 4	\$125,000.00	\$125,000.00	\$131,662.00	\$131,662.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00	\$175,000.00	\$175,000.00
409	8C25MLR	1 L.S.	Maintenance and Protection of Traffic on Location No. 5	\$190,000.00	\$190,000.00	\$144,375.00	\$144,375.00	\$50,000.00	\$50,000.00	\$400,000.00	\$400,000.00	\$340,000.00	\$340,000.00
410	8C00007	1 L.S.	Furnishing Traffic Control Devices for State, County, and Local Roac	\$15,000.00	\$15,000.00	\$12,500.00	\$12,500.00	\$50,000.00	\$50,000.00	\$5,000.00	\$5,000.00	\$2,900.00	\$2,900.00
411	8C00008	1 L.S.	Furnishing Traffic Control Devices for State, County, and Local Roac	\$31,000.00	\$31,000.00	\$6,250.00	\$6,250.00	\$50,000.00	\$50,000.00	\$7,000.00	\$7,000.00	\$8,200.00	\$8,200.00
412	8C00009	1 L.S.	Furnishing Traffic Control Devices for State, County, and Local Roac	\$115,000.00	\$115,000.00	\$325,000.00	\$325,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$210,000.00	\$210,000.00
413	8C00010	1 L.S.	Furnishing Traffic Control Devices for State, County, and Local Roac	\$35,000.00	\$35,000.00	\$133,750.00	\$133,750.00	\$100,000.00	\$100,000.00	\$35,000.00	\$35,000.00	\$44,000.00	\$44,000.00
414	8C00011	1 L.S.	Furnishing Traffic Control Devices for State, County, and Local Roac	\$65,000.00	\$65,000.00	\$173,062.00	\$173,062.00	\$100,000.00	\$100,000.00	\$65,000.00	\$65,000.00	\$100,000.00	\$100,000.00
415	8C00012	1 L.S.	Police Traffic Directors, Location No. 1 (NO-BID)	\$19,000.00	\$19,000.00	\$19,000.00	\$19,000.00	\$19,000.00	\$19,000.00	\$19,000.00	\$19,000.00	\$19,000.00	\$19,000.00
416	8C00013	1 L.S.	Police Traffic Directors, Location No. 2 (NO-BID)	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00	\$1,100,000.00
417	8C00014	1 L.S.	Police Traffic Directors, Location No. 3 (NO-BID)	\$340,000.00	\$340,000.00	\$340,000.00	\$340,000.00	\$340,000.00	\$340,000.00	\$340,000.00	\$340,000.00	\$340,000.00	\$340,000.00
418	8C00015	1 L.S.	Police Traffic Directors, Location No. 4 (NO-BID)	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
419	3E55PMR	750 L.F.	Remove Existing Rumble Strip	\$22.00	\$16,500.00	\$40.00	\$30,000.00	\$50.00	\$37,500.00	\$80.00	\$60,000.00	\$19.00	\$14,250.00
					\$63,186,106.75		\$66,796,881.12		\$68,158,504.19		\$71,567,148.20		\$72,444,935.00