

BaseLine Item Detail				Earle Asphalt Company		C. J. Hesse		Rencor, Inc.		South State, Inc.		Joseph M. Sanzari, Inc.		Ferreira Construction Co. Inc.		Berto Construction, Inc.		
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1	L.S. Construction Layout	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00	\$100.00	\$100.00	\$32,700.00	\$32,700.00	\$35,000.00	\$35,000.00	\$1.00	\$1.00
2	104-0002		1	L.S. Mobilization	\$290,000.00	\$290,000.00	\$250,000.00	\$250,000.00	\$380,000.00	\$380,000.00	\$85,000.00	\$85,000.00	\$398,000.00	\$398,000.00	\$375,000.00	\$375,000.00	\$300,000.00	\$300,000.00
3	107-0001		1	L.S. Progress Schedule	\$2,500.00	\$2,500.00	\$10,701.00	\$10,701.00	\$9,500.00	\$9,500.00	\$1,000.00	\$1,000.00	\$8,500.00	\$8,500.00	\$15,000.00	\$15,000.00	\$6,000.00	\$6,000.00
4	108-0001	8700	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$8,700.00	\$1.00	\$8,700.00	\$1.00	\$8,700.00	\$1.00	\$8,700.00	\$1.00	\$8,700.00	\$1.00	\$8,700.00	\$1.00	\$8,700.00
5	208-0022	75	Each	Inlet Filter, Type 2	\$160.00	\$12,000.00	\$185.00	\$13,875.00	\$200.00	\$15,000.00	\$1.00	\$75.00	\$100.00	\$7,500.00	\$500.00	\$37,500.00	\$100.00	\$7,500.00
6	302-0002	16600	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$84.52	\$1,403,032.00	\$85.00	\$1,411,000.00	\$88.50	\$1,469,100.00	\$115.00	\$1,909,000.00	\$100.00	\$1,660,000.00	\$112.00	\$1,859,200.00	\$91.00	\$1,510,600.00
7	302-0063	17000	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$17,000.00	\$1.00	\$17,000.00	\$1.00	\$17,000.00	\$1.00	\$17,000.00	\$1.00	\$17,000.00	\$1.00	\$17,000.00	\$1.00	\$17,000.00
8	302-0064	10850	GAL	Tack Coat	\$0.01	\$108.50	\$3.90	\$42,315.00	\$0.01	\$108.50	\$0.01	\$108.50	\$0.01	\$108.50	\$0.01	\$108.50	\$0.01	\$108.50
9	305-0001	1800	S.Y.	Pavement Removal, 5in Depth	\$30.00	\$54,000.00	\$30.00	\$54,000.00	\$55.00	\$99,000.00	\$40.00	\$72,000.00	\$20.00	\$36,000.00	\$150.00	\$270,000.00	\$275.00	\$495,000.00
10	305-N0001	21000	L.F.	Remove Existing Rumble Strip	\$0.50	\$10,500.00	\$8.00	\$168,000.00	\$10.00	\$210,000.00	\$2.50	\$52,500.00	\$8.50	\$178,500.00	\$11.00	\$231,000.00	\$7.50	\$157,500.00
11	305-0002	135000	S.Y.	Surface Milling, 2in Average Depth	\$2.23	\$301,050.00	\$2.75	\$371,250.00	\$2.30	\$310,500.00	\$4.00	\$540,000.00	\$2.65	\$357,750.00	\$2.75	\$371,250.00	\$2.40	\$324,000.00
12	306-0001	41100	L.F.	Milled Rumble Strip	\$0.54	\$22,194.00	\$0.65	\$26,715.00	\$0.70	\$28,770.00	\$0.40	\$16,440.00	\$0.60	\$24,660.00	\$0.40	\$16,440.00	\$1.20	\$49,320.00
13	401-0070	94000	S.F.	Concrete Penetrating Sealer Treatment	\$1.10	\$103,400.00	\$1.40	\$131,600.00	\$0.50	\$47,000.00	\$0.50	\$47,000.00	\$1.38	\$129,720.00	\$1.50	\$141,000.00	\$1.25	\$117,500.00
14	499-N0009	1	Each	Heat-Straightening of Girder	\$35,498.25	\$35,498.25	\$62,000.00	\$62,000.00	\$94,000.00	\$94,000.00	\$25,000.00	\$25,000.00	\$23,000.00	\$23,000.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00
15	508-0001	11000	L.F.	Concrete Median Barrier, Roadway	\$148.79	\$1,636,690.00	\$150.00	\$1,650,000.00	\$198.00	\$2,178,000.00	\$175.00	\$1,925,000.00	\$193.20	\$2,125,200.00	\$155.00	\$1,705,000.00	\$180.00	\$1,980,000.00
16	508-0007	11000	L.F.	Concrete Median Barrier Removal, Roadway	\$32.45	\$356,950.00	\$15.00	\$165,000.00	\$46.00	\$506,000.00	\$55.00	\$605,000.00	\$82.00	\$902,000.00	\$50.00	\$550,000.00	\$50.00	\$550,000.00
17	509-0007	1	Each	Removal of Existing Overhead and Ground-Mounted Sign Panels	\$3,134.55	\$3,134.55	\$5,200.00	\$5,200.00	\$12,750.00	\$12,750.00	\$5,000.00	\$5,000.00	\$60,600.00	\$60,600.00	\$7,500.00	\$7,500.00	\$2,500.00	\$2,500.00
18	516-0004	280	L.F.	Epoxy Resin Contrast Stripe	\$7.18	\$2,010.40	\$7.35	\$2,058.00	\$10.00	\$2,800.00	\$7.00	\$1,960.00	\$8.00	\$2,240.00	\$7.75	\$2,170.00	\$7.25	\$2,030.00
19	516-0005	118000	L.F.	Striping and Marking Removal, Hydromilling	\$0.62	\$73,160.00	\$0.63	\$74,340.00	\$0.60	\$70,800.00	\$0.65	\$76,700.00	\$0.70	\$82,600.00	\$0.70	\$82,600.00	\$0.64	\$75,520.00
20	516-0007	62000	L.F.	Temporary Pavement Striping	\$1.00	\$62,000.00	\$0.25	\$15,500.00	\$0.27	\$16,740.00	\$2.00	\$124,000.00	\$0.25	\$15,500.00	\$0.30	\$18,600.00	\$0.25	\$15,500.00
21	516-0009	57000	L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.00	\$57,000.00	\$0.74	\$42,180.00	\$0.76	\$43,320.00	\$2.50	\$142,500.00	\$0.80	\$45,600.00	\$0.80	\$45,600.00	\$0.85	\$48,450.00
22	517-0003	1	L.S.	Furnish Field Office, Type C	\$15,482.63	\$15,482.63	\$10,000.00	\$10,000.00	\$28,000.00	\$28,000.00	\$10,000.00	\$10,000.00	\$4,500.00	\$4,500.00	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00
23	517-0009	10	Mnth	Maintain Field Office, Type C	\$2,868.75	\$28,687.50	\$2,500.00	\$25,000.00	\$1,400.00	\$14,000.00	\$2,000.00	\$20,000.00	\$2,300.00	\$23,000.00	\$3,000.00	\$30,000.00	\$2,500.00	\$25,000.00
24	517-0013	5000	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
25	524-0042	2	Each	Furnishing Temporary Impact Attenuator, Quadguard, 10 Bays, 24in Wide	\$1,718.00	\$3,436.00	\$18,000.00	\$36,000.00	\$9,240.00	\$18,480.00	\$1.00	\$2.00	\$7,500.00	\$15,000.00	\$13,000.00	\$26,000.00	\$28,500.00	\$57,000.00
26	524-0062	8	Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$1.00	\$8.00	\$1,600.00	\$12,800.00	\$4,910.00	\$39,280.00	\$1.00	\$8.00	\$4,000.00	\$32,000.00	\$2,800.00	\$22,400.00	\$3,400.00	\$27,200.00
27	524-0063	3	Each	Repair Temporary Impact Attenuator, Quadguard	\$1.00	\$3.00	\$2,625.00	\$7,875.00	\$6,910.00	\$20,730.00	\$1.00	\$3.00	\$1.00	\$3.00	\$1,200.00	\$3,600.00	\$7,000.00	\$21,000.00
28	530-0001	1300	Each	Raised Pavement Markers	\$25.57	\$33,241.00	\$27.50	\$35,750.00	\$25.10	\$32,630.00	\$25.00	\$32,500.00	\$30.00	\$39,000.00	\$27.50	\$35,750.00	\$26.00	\$33,800.00
29	532-0001	50000	USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
30	801-0001	1	L.S.	Furnishing Traffic Control Devices	\$524,472.29	\$524,472.29	\$398,250.00	\$398,250.00	\$395,000.00	\$395,000.00	\$15,000.00	\$15,000.00	\$306,000.00	\$306,000.00	\$600,000.00	\$600,000.00	\$850,000.00	\$850,000.00
31	801-0002	10100	L.F.	Furnishing Precast Concrete Construction Barrier	\$26.58	\$268,458.00	\$0.01	\$101.00	\$39.00	\$393,900.00	\$20.00	\$202,000.00	\$23.00	\$232,300.00	\$20.00	\$202,000.00	\$35.00	\$353,500.00
32	801-0003	15700	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$8.87	\$139,259.00	\$30.00	\$471,000.00	\$5.00	\$78,500.00	\$63.00	\$989,100.00	\$22.00	\$345,400.00	\$30.00	\$471,000.00	\$25.00	\$392,500.00
33	801-0009	3	Each	Furnishing Portable Variable Message Sign	\$5,000.00	\$15,000.00	\$5,000.00	\$15,000.00	\$3,750.00	\$11,250.00	\$4,000.00	\$12,000.00	\$8,600.00	\$25,800.00	\$12,000.00	\$36,000.00	\$1,200.00	\$3,600.00
34	801-N0003	5	Day	Placing and Removing Portable Variable Message Sign	\$885.40	\$4,427.00	\$1,000.00	\$5,000.00	\$1,270.00	\$6,350.00	\$200.00	\$1,000.00	\$2,100.00	\$10,500.00	\$1,500.00	\$7,500.00	\$500.00	\$2,500.00
35	801-0010	2	Each	Furnishing Temporary Impact Attenuator	\$1.00	\$2.00	\$2,000.00	\$4,000.00	\$3,485.00	\$6,970.00	\$1.00	\$2.00	\$4,600.00	\$9,200.00	\$5,000.00	\$10,000.00	\$3,500.00	\$7,000.00
36	801-0011	5	Each	Placing and Removing Temporary Impact Attenuator	\$1.00	\$5.00	\$250.00	\$1,250.00	\$3,600.00	\$18,000.00	\$1.00	\$5.00	\$1,750.00	\$8,750.00	\$2,500.00	\$12,500.00	\$2,500.00	\$12,500.00
37	801-0012	4	Each	Repair Temporary Impact Attenuators	\$1.00	\$4.00	\$250.00	\$1,000.00	\$4,900.00	\$19,600.00	\$1.00	\$4.00	\$1.00	\$4.00	\$500.00	\$2,000.00	\$3,500.00	\$14,000.00
38	801-0013	3	Each	Furnishing Truck with Mounted Attenuator	\$2,500.00	\$7,500.00	\$7,500.00	\$22,500.00	\$35,000.00	\$105,000.00	\$1,000.00	\$3,000.00	\$8,600.00	\$25,800.00	\$15,000.00	\$45,000.00	\$1,500.00	\$4,500.00
39	803-N0001	1	L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$0.01	\$0.01	\$25,000.00	\$25,000.00	\$60,000.00	\$60,000.00	\$150,000.00	\$150,000.00	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$40,000.00	\$40,000.00
						\$5,565,913.13		\$5,696,960.00		\$6,846,778.50		\$7,143,707.50		\$7,278,135.50		\$7,392,418.50		\$7,641,329.50