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June 15, 2018
To: ALL CONSULTANTS

Subject: REQUEST FOR EXPRESSIONS OF INTEREST
ORDER FOR PROFESSIONAL SERVICES NO. P3698
SUPERVISION OF CONSTRUCTION SERVICES FOR CONTRACT No. P300.488
INTERCHANGE 142 UNION RAMP TOLL PLAZA BOOTH REPLACEMENT

The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EQIs) for a Simple project from
engineering firms prequalified and eligible in the following Profile Codes:

Profile Code(s) Description(s)
B-153 Roadway Construction Inspection
B-159 Building Construction & Renovations Inspection

Attached (see Section 1) is a list of all consultants currently prequalified and eligible to submit an EOI for the above
referenced assignment. *Joint Ventures (*Firms interested in submitting an EQI as a Joint Venture must be prequalified
as a Joint Venture with the Authority) that meet all of the Profile Code requirements are also eligible to submit an EOI.

To qualify as a prequalified consultant, a firm must have on file with the Authority a current “Professional Service
Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI. A current PSPQ is one that has been
on file with the Authority for no more than 24 months, or in certain cases for no more than 12 months. Only those firms
who have been prequalified for the specified profile code(s) this project entails will be considered. Prequalification is
not required for subconsultants. Prequalification is required however for Joint Ventures.

The Authority shall be seeking participation of Small Business Enterprises (SBE) as subconsultants. The project goal
is 25% SBE participation to New Jersey Businesses (see VIl of the Attachment to the Expression of Interest for the
program provisions).

This solicitation is for professional services required to provide supervision of construction services for Contract No.
P300.488, Interchange 142 Union Ramp Toll Plaza Booth Replacement on the Garden State Parkway to ensure that
the contract is constructed in accordance with the Contract Plans and Specifications.

Project Description

The work to be performed under Contract No. P300.488, which is expected to be awarded at the August 2018
Commission Meeting, will consist of the replacement of toll booths at the Interchange 142 Union Ramp Toll Plaza at
Milepost 143.0 in Union, New Jersey. The existing toll booths support the toll plaza canopy. Thus, the contract includes
constructing new canopy support columns independent of the toll booths prior to toll booth demoalition. Three (3) free-
standing booths will be relocated from the Garden State Parkway toll booth storage yard located at Milepost 104.00 in
Asbury Park and renovated to operable conditions prior to installation at the Interchange 142 Union ramp Toll Plaza.
This contract also includes installation of Electronic Toll Collection (ETC) Equipment upgrades, security upgrades, and
associated conduit installation. New toll plaza concrete slabs and concrete islands will be constructed. Overhead toll
plaza canopy sign assemblies are also included. The improvements must be staged to maintain two (2) operable toll
lanes at all times during construction. The estimated construction cost for Contract No. P300.488 is approximately
$2,900,000.
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Staff Qualifications

It will be the Consultants responsibility to ensure that the project is fully and adequately staffed at all times for each
phase, task and requirement needed for the successful completion of the project. Section IV, Scope of Services of the
attachments to the RFEOQI lists the minimum requirements of staff required for the project.

Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically through
the Authority’s Secure File Sharing site. Access to the secure work space will be provided to all prequalified and eligible
Consultants via e-mail as part of the RFEQI notification process. If there are any questions or issues related to the
Secure File Sharing site, please contact Wilmor Capuno via e-mail at wcapuno@turnpike.state.nj.us. The subject line
should read “OPS No. P3698, Secure File Sharing Site Information.”

EOI Submission Requirements

To be considered for these services, qualified firms or prequalified Joint Ventures need to submit 5 copies of their EQI,
which must contain the following:

1. Letter of Interest not exceeding five (5) single-sided, letter-sized pages with minimum 1-inch borders and
minimum font size of 10 pt., stating the firm’s interest, ability and its commitment to complete the requested
professional services listed in this solicitation and in their EQOI.

The Letter of Interest shall summarize the following information.
a. Experience of the Firm on Similar Projects
Provide information on the firm and its sub-consultants experience on similar projects.

The Firm shall provide information on past projects which they have performed that demonstrate similar
service of those required for this assignment. Each project listed shall include a brief description of the project
scope actually performed by the firm and its relevance to the proposed assignment. It shall identify the Firm’s
office(s) the work was performed from, the date (time frame) the services were performed, magnitude and
cost of the project, and contact/reference information for each project listed.

b. Experience of the Resident Engineer on Similar Projects

The Firm shall identify the Resident Engineer that will be assigned to the project and identify the individual's
education, credentials and work experience. The Firm should discuss the proposed Resident Engineer’s
experience and its application to the assignment. The Firm shall review the criteria set forth by the Authority
in the RFEOI in consideration of the person proposed for the assignment. If the Firm is proposing an individual
with credentials considerably different than those identified by the Authority, the Firm must explain its rationale
and identify/demonstrate the benefit the individual brings to the assignment.

The resume of the Resident Engineer proposed, included in the EOI, shall be clear, dated and detailed to the
related assignment experience. References shall be furnished for each project listed (include date when work
performed and relevance to subject assignment and at least one contact name and phone number for each
project). Unless otherwise noted, the Project Manager shall be a licensed Professional Engineer.

c. Key Personnel’s Qualifications and Relevant Experience

The Firm shall identify the Project Engineer and/or other key personnel that will be assigned to the project
and their role and responsibilities specific to the assignment. Information concerning their education,
credentials and work experience should be provided along with contact/reference information. The Firm shall
discuss the individuals proposed for the assignment and identify how their education, credentials and work
experience are applicable to their role on the assignment.
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The resumes of key personnel proposed, included in the EQI, shall be clear, dated and detailed to the related
assignment experience. References shall be furnished for each project listed (include at least one contact
name and phone number for each project).

Understanding of the Project and the Authority’s Needs

Provide an explanation of the firm's understanding of the project and Authority’s needs required for the
successful completion of the assignment. Provide a summary of the firm's and its staff's qualifications, and
state how they relate to the firm's ability to provide the requested services. Through attached organizational
chart and resumes identify the person(s), or subconsultant(s), responsible for each division of the assignment
and their relevant experience.

Understanding of the Project

The Firm shall provide information to demonstrate that they fully understand the overall objective of the project
and why the Authority is undertaking the assignment. This may include discussions providing background
information on the need for the project, its effect on the Authority’s facilities, and impact on the overall
transportation network. Firms should demonstrate specific first-hand knowledge of the location affected by
the project and the long term effects the project has on the Authority, its patrons, or other relevant issues.

Understanding of the Authority’s Needs

The Firm shall demonstrate that they fully understand the needs of the Authority as it relates to the specific
scope-of-work identified in the RFEQI. The Firm must confirm the deliverables and the schedule for design
and construction associated with project specific deliverables. The Firm should also discuss project
management items, including deliverables such as submittal of wage rate approvals and invoicing.

Approach to the Project

The Firm shall identify the major tasks comprising the project and describe in detail how they will be
accomplished. Provide an explanation of the process the firm will use to schedule, manage and perform the
required tasks within the scope of services and identify the key milestones and projects critical path. The Firm
shall identify key issues and potential problems and discuss alternatives and options which would lead to
resolution. The Firm should discuss innovative concepts with cost benefits and/or accelerated project delivery,
where applicable. The Subconsultant roles, value to the team/project, and reporting relationship shall be
clearly identified.

Commitment and Ability to Perform the Project and Outstanding Work with the Authority

An affirmation of the firm’s commitment and ability to complete the proposed work as well as any outstanding
work the firm currently has with the Authority. The Firm shall provide an explanation of the anticipated project
schedule and demonstrate that the Firm can commit the required staff resources and management to perform
the assignment. A listing of the firm’s facilities, including the address of the office where the project will be
performed, and how they relate to the firm’s ability to provide the requested services shall be provided.

Commitment and Ability to Perform the Project

The Firm shall discuss their commitment and availability of required staff for the assignment as shown on the
completed “Commitments of Proposed Project Staff’ and “Certification of Staff Availability” forms.
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QOutstanding Work with the Authority

The Firm shall discuss their outstanding work with the Authority as shown on the completed Disclosure Forms
for the prime and all subconsultants. Information should be provided to demonstrate how this project may be
impacted or affected by the existing work load of the consultant or its subconsultants. Outstanding Work shall
be considered the sum of the Outstanding Work of the prime and subconsultants. No factors/weighting will
be applied based on the percent of work assigned to the prime or subconsultants.

g. Commitment to Quality Management

An affirmation of the Firm’s Commitment to Quality Management and Quality Assurance/Quality Control
(QA/QC). The Firm shall provide a written narrative that describes the firm’s quality assurance policy and
how it intends to implement a quality assurance program specifically for this assignment. The Firm shall
identify credentialed QA/QC staff and the roles and working relationship with other staff members as part of
the design process or construction phase.

h. Attainment of Small Business Enterprise (SBE) Participation Goals

The Authority has adopted a Small Business Enterprise Sub-Consultant’'s Program (the SBE Program). Under
the SBE Program, firms interested in submitting an EOI agree to make a good faith effort to award at least
twenty-five (25) percent of the assignment to those businesses that meet the requirements and have been
registered by the Division of Revenue & Enterprise Services/Department of the Treasury as a Small Business
Enterprise.

Firms shall demonstrate how they will utilize SBE firms in order to achieve the 25% goal and add value to the
project team.

An organizational chart showing key project team members for all primary tasks, including subconsultants.
Provide all team members’ names, titles and reporting relationships. Organizational Chart shall be one page, 8
' x 117,

Resumes for the Resident Engineer and each Key Project team member, (a maximum total of four (4)
detailing relevant experience and professional/technical qualifications. Include resumes of proposed
subconsultants. Each resume should be one page single-sided with dates provided for each project.

A detailed estimate of the work-hours per task and by ASCE Grade/ Classification, along with an estimate of
total hours, to provide the work described herein. The Authority has provided an estimate of the expected staffing
for this OPS, which is identified in Section V — Staffing Schedule. This information shall be considered by the
Consultant in the preparation of their project staffing schedule, which shall include when they intend to deploy
each member of the proposed staff and the duration over which the Consultant intends to utilize staff based on
the hours provided for in the project duration. As a part of this task, the Consultant shall evaluate the hours
furnished and shall comment with regard to the distribution by ASCE Grade / Classification, scheduled deployment
of staff, and task for which they believe modifications in the Engineer’s Estimate may be appropriate to meet the
project needs. If no comments are received, the Authority will assume the Staffing Schedule per Section V is
appropriate for the Consultant to complete the assignment.

A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for this
assignment. The Project Schedule may be a maximum of two (2) pages 8 2 x 11.

Recent Authority Project Experience Forms identifying all Authority projects on which the consultant is currently
working or have been completed (closed out) within the previous five (5) year period. A separate form shall be
provided for the prime consultant and for each sub-consultant.
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A completed Affidavit of Eligibility/Disclosure of Material Litigation form (which is available on the Authority’s
website) for review by the Authority’s legal counsel. Forms for each firm, each member of a joint venture and all
sub-consultants shall be submitted. Firm shall certify that it is not suspended, disbarred or disqualified from bidding
on any state or federal projects. Furthermore, no litigation shall be pending or brought against the firm that could
materially affect its ability to perform the OPS described herein. Firm shall submit a description of all litigation
pending, threatened or brought against it, including any litigation against its owners and/or principals; and shall
also submit a description of any enforcement actions or penalties pending or assessed by any regulatory agency
having jurisdiction over permit compliance, worker health and safety, or labor laws, as these issues relate to
performance of the OPS described herein.

A completed Disclosure Form — Outstanding Work with the Authority (which is available on the Authority’s
website) stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State Parkway
projects. Forms for each firm, each member of a joint venture and all sub-consultants shall be submitted. State
‘none” on the form if firm, joint venture or sub-consultant has no outstanding work with the Authority. It is
specifically noted that the Authority’s Disclosure Form shall be submitted with the EOIl. Consultants may
separate types of work by category (i.e.: Design Services, Construction Services, Environmental Services,
etc.) however, the “Total” amounts stated at the bottom of the page shall be the combined total amounts
of all outstanding work with the Authority as identified on the form.

A completed Commitments of Proposed Project Staff form (which is available on the Authority’s website) stating
the percentage of time each member has available to commit to this assignment, including subconsultant staff.

A completed Certification of Staff Availability form (which is available on the Authority’s website) the firm shall
certify that the staff proposed in the EOI shall be used in the performance of the project. When proposing the
same staffing in multiple EQls, disclose one of the following:

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or

B. A statement that the firm voluntarily withdraws one of the EQls from further consideration if the Authority is
giving serious consideration to more than one EOI, or

C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious
consideration to more than one EOI.

A completed SBE Form - Proposed Schedule of Small Business Enterprise Participation (which is
available on the Authority’s website). Stating the firm’s intention to use SBE Certified firms as sub-consultants.

A completed Disclosure of Investment Activities in Iran form (which is available on the Authority’s website).
A completed Vendor Source Disclosure form (which is available on the Authority’s website).

A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2 (which is available on the Authority’s
website).

EOlIs that are incomplete may not be considered.

The required forms referenced in ltems 6 through 14 above can be found on the Authority’s website:
www.njta.com under Doing Business, Supplemental Forms

The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of
which is available on the Authority’s website. By submitting an EQI, your firm will be subject to the intent and purpose
of said Code and to the requirements of the Division on Ethical Standards of the State of New Jersey.
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EOI's that are incomplete may not be considered.

EQlIs are limited to a total of nine (9), single-sided, letter size pages, comprised of the following: Letter of Interest, not
exceed five (5) pages, Resumes, a maximum of four (4), each of which shall be one (1) page. Pages in excess of
these requirements will not be considered. This information shall be presented in an organized fashion and shall be
categorized in accordance with the preceding submission requirements. Foldout sheets are not permitted.

A brief transmittal letter along with the following forms and/or documents (listed below in the order in which they appear
in this RFEQI), are excluded from the above referenced page count:

Organization Chart

Detailed Estimate of Man-hours

Project Schedule

Recent Authority Project Experience Form

Affidavit of Eligibility/Disclosure of Material Litigation Form
Disclosure Form - Outstanding Work with the Authority
Commitments of Proposed Project Staff Form
Certification of Staff Availability Form

SBE Form

Disclosure of Investment Activities in Iran Form
Vendor Source Disclosure Form

Ownership Disclosure Form

The nine (9) page limitation shall be increased to a maximum of fourteen (14) pages, if the Consultant must exercise
option 10C above. The additional six (6) single-sided letter-sized pages shall include information for alternate staffing
as follows:

1) An alternate Organizational Chart as permitted above showing key personnel names, position, title and reporting
relationships (Note: Organizational Chart is not included in the page count).

2) One (1) page, single-sided resume for up to four (4) alternative key project personnel stating relevant experience
including dates of assignments and professional qualifications.

3) Allowance for one (1) page, if necessary, to explain the consultant's modified approach to the project if it would be
handled differently as a result of utilizing the alternate personnel.

The Consultant shall not include alternate staffing in their Expression of Interest unless they are required to do so in
accordance with Option C. If included in the EQI, the proposed alternative staffing information shall be contained in a
separate section of the EQI. It shall only be considered by the Authority in the scoring of the EOI if required.

Anything in excess of the page limitations for each of the EQI criteria above will not be read or considered. If the EOI
submitted is not in accordance with the specific provisions defined above, it shall be considered incomplete and may
be rejected.
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Expressions of Interest must be submitted no later than 10:00 a.m. on July 6, 2018. Consultants will be fully
responsible for the delivery of their EOls. Reliance upon U.S. Mail or other carriers is at the Consultant’s risk. Late
EOIs will not be considered. EQOIs hand delivered or delivered by an overnight delivery service shall be addressed to:

New Jersey Turnpike Authority
1 Turnpike Plaza
Woodbridge, NJ 07095
Attn: Engineering Department
Joseph H. Johnson, P.E.
Senior Construction Engineer

Expressions of Interest transmitted via U.S. Mail should be addressed to:

New Jersey Turnpike Authority
P.O. Box 5042
Woodbridge, NJ 07095-5042
Attn: Engineering Department
Joseph H. Johnson, P.E.
Senior Construction Engineer

Inquiries

Inquiries pertaining to this RFEOI are to be directed in writing to Joseph H. Johnson, P.E., Senior Construction
Engineer, New Jersey Turnpike Authority, P.O. Box 5042, Woodbridge, New Jersey 07095-5042. E-mail inquiries to
jiohnson@turnpike.state.nj.us. The deadline for inquiries is June 26, 2018. The Authority will respond to all written
inquiries received. Each inquiry will be stated and a written response provided. Responses will be posted on
the Authority’s website under Doing Business, Current Solicitations on or before June 27, 2018. Consultants
will be responsible for submitting their EQls in accordance with the RFEOI and any modifications, revisions and/or
clarifications thereto as a result of the posted responses. Late inquiries may not be reviewed or considered.

Consultant Selection

A consultant selection will be made from the EQIs that are received on time and are deemed complete. A Review
Committee will evaluate the technical qualifications and experience of each firm and its project team, and will rank the
firms. The evaluation and ranking of the EQls will serve as a method by which to create a short list of firms most highly
qualified to perform the project, who will receive requests for Fee Proposals.
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The EOIs will be evaluated and ranked on the basis of numerical scores resulting from pre-established weighted
factors. For this project, the rating factors and their relative weights are:

RATING FACTORS WEIGHT % POINTS
Experience of the Firm on Similar Projects 15 45
Resident Engineer’s Qualifications and Relevant Experience 20 60
Key Personnel’s Qualifications and Relevant Experience 15 45
Understanding the Project and the Authority’s Needs 15 45
Approach to the Project 15 45
Commitment and Ability to Perform the Project and Outstanding Work with 10 30
the Authority
Commitment to Quality Management 5 15
Attainment of SBE Participation Goals 5 15
100% 300

Following the review of the submitted EQls, the Authority will request Fee Proposals from firms it deems the most
qualified and will commence negotiations with such technically qualified firms in the order ranked. All respondents will
be notified at the completion of the review process regarding their status.

All submittals required pursuant to P.L. 2005, Chapters 51 and 271 Executive Order 117 (2008) will be requested from
the intended Awardee(s) only. This will include the combined CH. 51/Executive Order 117 Two-Year Certification and
Disclosure of Political Contributions form (CH 51.1 R1/21/2009), the P.L. 2005 ¢. 271 Vendor Certification and Political
Contribution Disclosure Form (Rev: 02/07/2006 DPP ¢271 C&D) completed by each business entity all of which will be
transmitted to the intended Awardee(s) by the Authority via mail or fax and are to be returned to the Authority within
five (5) business days.

Order for Professional Services

Final OPS Documents shall consist of the Authority's Order for Professional Services agreement (which is available on
the Authority’s website) and the selected firms submitted EOI and Final Negotiated Fee Proposal.

Effective April 29, 2014 Consultants shall be required, at their own expense, to provide ALL insurance
coverages as more fully set forth in the applicable OPS Agreement.
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Traffic Permit

Consultants are advised that the consultant must obtain (and have in its possession) a Traffic Permit, issued by the
Authority’s Operations Department, before the consultant will be allowed to enter the Authority’s right-of-way to
perform any professional services hereunder. The Traffic Permit Application may be downloaded from the Authority’s
website under Doing Business — Reference Materials and requires the consultant's signature agreeing to the
Traffic Permit Indemnification and Waiver of Claims.

The OPS will not be entered into by the Authority unless the firm first provides proof of valid business registration in
compliance with P.L. 2009, ¢.315. Pursuant to this law the firm is further notified that no subcontract shall be entered
into by any firm under any OPS with the Authority unless the subconsultant first provides proof of valid business
registration.

Very truly yours,
ORIGINAL SIGNED BY

Robert J. Fischer, P.E.
Chief Engineer

RJF: JHJ:sc
Attachments

c. M. Garofalo
J. Johnson
Review Committee
File
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ATTACHMENTS
to the
Request for Expressions of Interest
Dated June 15, 2018
for
Order for Professional Services No. P3698
Supervision of Construction Services for Contract No. P300.488

Interchange 142 Union Ramp Toll Plaza Booth Replacement
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I,
V.

VI.
VIL.
VIII.

Xl.

XIL.
XIII.
XIV.

XV.
XVL.
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SECTION |
Prequalified and Eligible Consultants

AECOM Technical Services

APTIM Environmental & Infrastructure, Inc.

Boswell Engineering

D&B Engineers and Architects, P.C.

Dewberry Engineers, Inc.

French & Parrello Associates, P.A.

Gannett Fleming, Inc.

Greenman-Pedersen, Inc.

HAKS Engineers, Architects and Land Surveyors, PC

. Hardesty & Hanover, LLC

. Hill International, Inc.

. IH Engineers, P.C.

. Jacobs Engineering Group Inc.

. Johnson, Mirmiran & Thompson, Inc.
. Joseph Jingogli & Son, Inc.

. KS Engineers, P.C.

. Louis Berger U.S., Inc.

. Maitra Associates, P.C.

. Michael Baker International, Inc.
. MP Engineers, P.C.

. NAIK Consulting Group, P.C.

. Pennoni Associates, Inc.

. SJH Engineering, P.C.

. Stantec Consulting Services, Inc.
. STV Incorporated

. T&M Associates

. Tectonic Engineering & Surveying Consultants P.C.
. The Temple Group, Inc.

. Urban Engineers, Inc.

. WSP USA Inc.

. Yu & Associates, Inc.



OPS No. P3698
Supervision of Construction Services for Contract No. P300.488,

Interchange 142 Union Ramp Toll Plaza Booth Replacement
Page 13 of 33

SECTIONII
Administrative and Agreement Information

Professional Corporation
Incorporated firms that have not filed a copy of a Certificate of Authorization, as required by N.J.S.A. 45: 8-56, with the Authority
must include a copy of the Certificate with the EQI.

Professional service corporations established pursuant to the “Professional Service Corporation Act,” P.L. 1969, c. 232
(N.J.S.A. 14A: 17-1 et seq.), are exempt from this requirement.

Signatures
Expressions of Interest, Technical Proposals and Fee Proposals must be signed by an officer of the Firm authorized to make
a binding commitment.

Incurring Costs
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI.

Addendum to EOI Solicitations

If, at any time prior to receiving EQls, it becomes necessary to revise any part of this EOI solicitation, or if additional information
is necessary to enable a firm to make an adequate interpretation of the provisions of this EOI solicitation, an addendum to the
EOI solicitation will be made available on the Authority’s web-site as described herein.

Acceptance of EOls

The Authority may award an OPS for these services to a firm that the Authority determines best satisfies the needs of the
Authority. The solicitation for an EQI or Technical Proposal does not, in any manner or form, commit the Authority to award
any OPS. The contents of the EOls may become a contractual obligation, if, in fact, the EOI or Technical Proposal is accepted
and an OPS is entered into with the Authority. Failure of a firm to adhere to and/or honor any or all of the obligations of this
EOI - Technical Proposal may result in cancellation of any OPS awarded by the Authority.

Rejection of EOls
The Authority shall not be obligated at any time to award an OPS to any consultant. The Authority reserves the right to reject
any and all proposals or to negotiate with any proposer in accordance with applicable law.

Final Contract

Any OPS entered into with a selected Consultant shall be a contract that shall be satisfactory to the Authority in accordance
with the laws of the State of New Jersey. It is understood that any OPS that may be awarded will be on the basis of a
professional services agreement within the intent of the statutes and laws of the State of New Jersey, specifically N.J.S.A.
27:23-6.1.

Dissemination of Information

Information included in this document or in any way associated with this project is intended for use only by the Consultant and
the Authority, and is to remain the property of the Authority. Under no circumstances shall any of said information be published,
copied or used by the Consultant, except in replying to this EOI solicitation.

News Releases
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval and then
only in coordination with the issuing office and the Authority’s Media Relations Coordinator.
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Public Records

Any EOI or Technical Proposal submitted by a firm under this EQI solicitation constitutes a public document that will be made
available to the public upon request pursuant to New Jersey’s Open Public Records Act, N.J.S.A. 47:1A-1 et seq. The
Consultant may request the Authority’'s General Counsel to deem certain sections of its EOI or Technical Proposal containing
personal, financial or proprietary information non-disclosable, which determination shall be in accordance with such Act.

Section lll
OPS Procurement Schedule

01 (<o TSRS June 15, 2018
Deadling fOr INQUINIES ....cviveveieiiccicieie sttt ettt bbb bbbt bebns June 26, 2018
Post RESPONSES 10 INQUIFIES .......cvveeieieiiisisiieccete ettt enen June 27, 2018
Submittal of EXpressions of INTErESt .........cccviiiiicceceeee e July 6, 2018
Request for Sealed FEe PropoSals ... July 20, 2018
Recommendation 10 AWard OPS ..o August 2018

NOLICE 10 PIOCEEA .....oviviii ettt September 2018
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SECTION IV
Scope of Services

SUBJECT OF WORK

A. The work set forth herein is to be known as the Scope of Services to be rendered for the Order for

Professional Services, OPS No. P3698, Supervision of Construction Services for Contract No.
P300.488, Interchange 142 Union Ramp Toll Plaza Booth Replacement.

This work shall include engineering services covering all construction supervision of the said construction
work as described herein, together with providing the necessary personnel, equipment, transportation
and main office facilities to facilitate in every way the performance of such inspection and coordination of
construction, and in accordance with the Authority’s Construction Manual.

The work to be performed under Contract No. P300.488, which is expected to be awarded at the
Authority's August 2018 Commission Meeting, shall consist of the replacement of toll booths at the
Interchange 142 Union Ramp Toll Plaza at Milepost 143.0. The work includes constructing new canopy
support columns independent of the toll booths prior to the toll booth demolition. This contract also
includes the installation of Electronic Toll Collection (ETC) equipment upgrades, security upgrades and
associated conduit trenching. New toll plaza concrete slabs and concrete island will be constructed and
overhead toll plaza canopy sign assemblies will also be installed.

The estimated construction cost for Contract No. P300.488 is approximately $2,900,000. with an
estimated duration for construction of ten (10) months including contract closeout.

GENERAL

The Consultant shall provide services which will include, but not be limited to, inspecting all work to ensure that it
is done in compliance with the Contract Plans and Specifications, inspecting all construction materials to be used
at the site to ensure compliance with the Contract Plans and Specifications, obtaining certifications of all
manufactured materials, maintaining as-built information and the preparation of “as-built” plans, and all such other
services as may be required to furnish a complete engineering service of high quality. The construction supervision
services shall be provided in accordance with the Authority’s Construction Manual.

Specifically, the Consultant further agrees to:

1.

Assume responsibility for the full-time inspection of construction, and assign sufficient experienced,
responsible personnel for projects of this nature and size. The quality, extent of details of the field inspection
provided shall ensure proper control and shall meet with the approval of the Authority.

The Consultant is required to designate a part-time Project Manager for the project. The Project Manager or
Principal of the firm shall be a Professional Engineer licensed in the State of New Jersey. It is expected that
the Project Manager attend the Pre-Construction Meetings, along with an orientation with the Authority’s
Engineering and Operations Departments. The Project Manager must be available should incidents occur
that are critical in nature. This includes responding to calls from the Turnpike staff to be present in the field to
observe and/or assist with incidents that affect Parkway traffic. These call-outs may be at night, and the Project
Manager must be reachable 24-hours a day.
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3. Provide a full-time Resident Engineer during all periods of construction activity to perform construction
inspection and administrative services for cost control, progress control and quality control.

The Resident Engineer shall be a Licensed Professional Engineer or certified by the National Institute for the
Certification of Engineering Technicians (NICET), Level 4 Certified and have five (5) years of construction
related experience which has been at the Resident Engineer level.

The Duties of the Resident Engineer shall include, but not be limited to, the following:

A

B.

Conduct and or attend the Pre-Construction Meeting and other meetings as directed by the Authority.
Coordinate lane closing requests from the Contractor.

Instruct all testing laboratories hired by the Consultant or the Authority as to testing needs and to
review all testing reports.

Inspect all construction materials to be used at the site to ensure compliance with the Plans and
Specifications.

Review material certifications, as required.
Inspect all construction activities to ensure quality of workmanship.
Provide full-time construction supervision.

Maintain daily records of the numbers and classification of workers employed by the Contractors
using the Authority’'s CapEx Manager system.

Prepare and approve monthly Certificates of Payment using the Authority’s CapEx Manager
System.

Prepare and recommend for payment any and all contract Change Orders that may be required.
Prepare independent cost estimates for supplemental and or extra work resulting from design or field
contract revisions. Negotiate prices with Contractors for changes resulting from design or field
contract revisions.

Prepare daily reports of all construction and engineering field work using the Authority’s CapEx
Manager System.

Prepare and forward, to the Authority, weekly quantity summaries for each item of the contract.
Prepare bi-weekly narrative of progress problems, if any, for transmittal to the Chief Engineer.
Review and approve the Contractor’s progress schedule. In addition, review on a monthly basis
the Progress Schedule and/or CPM (Critical Path Method) Schedule submitted by the Contractor.
Make recommendations to the CHIEF ENGINEER concerning the Contractor’s adherence thereto.
Advise the Contractor in the solution of scheduling problems so as to complete the project on time,
within budget, and in accordance with the Contract Drawings and Specifications.

Review and approve all testing laboratory invoices.
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P.  Maintain records covering running totals of quantities and costs while construction is in progress.
Q. Review, approve and process all shop drawings, catalog cuts and methods of work and equipment.

R. Maintain daily records of the type and size of equipment used on all construction operations using
the Authority's CapEx Manager system.

S. Review traffic protection procedures.
T. Perform tests required to ensure material compliance with the Plans and Specifications.

U. Review and approve lane closing request forms prepared by the Contractor prior to submitting forms
to the Authority for final approval.

V. The Resident Engineer shall have a digital camera at this disposal at all times to document, with
photographs, any unusual incidents, conditions or deterioration encountered which should be on
record or which might require additional work and result in additional compensation by Change
Order.

W. Perform as utility Coordinator as required.
Support with Traffic Control duties as necessary.

Y. Ensure that the Contractor complies with all local, state and federal laws, ordinances, rules,
regulations or orders, as provided by the Contract. Review the Contract Documents and familiarize
himself/herself with, and verify in the field, all evident Electronic Toll Collection (ETC) facilities (in
particular installation of fiber optic cable and its ancillary facilities) and any relocation and/or
protection requirements identified in the Contract Documents.

The Resident Engineer shall also be familiar with the Contractor’s requirements to comply with the
“‘One Call Law” and the N.J. Board of Public Utilities Excavator Handbook for damage prevention of
buried utilities. The One Call System can be reached by dialing 811 a minimum of three (3), but no
more than ten (10) business days in advance of excavation work or other activity that may adversely
affect the ETC facilities.

Review with the Contractor, at the Preconstruction Meeting, the Contract requirements for working
at and/or in the vicinity of Authority ETC facilities.

A FIBER OPTIC CABLE CONTRACT DOCUMENT REVIEW CERTIFICATION Form FOC 2/22/00
shall be completed and signed by the Resident Engineer and delivered to the Authority no less than
three (3) days prior to the Preconstruction Meeting. This document is found on the Turnpike
Authority’s website under Professional Services, under the section entitled, “Supplemental Forms.”

4. Conduct a Pre-Construction Meeting, attend all meetings called by the Authority and convene job meetings
with the Contractor, as required.
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Review any Contractor’s claims and make recommendations with regard to payment of such claims, if
requested by the Authority, except as hereinafter provided. Where the performance of such review requires
unreasonable time and personnel and is considered by the Authority as “Extra Work”, the Authority may
increase the payment to the Consultant and, therefore, the Consultant shall be paid equitably for such services
and expenses as may be mutually agreed upon by the Consultant and the Authority.

Maintain and furnish accurate “as-built’ construction drawings to the Authority within thirty (30) calendar days
of the Final Inspection. All “As-Built” deliverables shall be in accordance with the Authority’s “NJTA Design
Guide for the Development of CADD Files, which can be found on the Authority’s website. Mylars will be

provided by the Authority.

Participate in the final inspection of the completed work, measure all pay items of work and certify that the
work has been completed in accordance with the Plans and Specifications, and that the final estimate of
payment to the Contractor is correct.

Establish procedures to monitor the expending and processing of shop drawings. Recommend such
necessary action as may be required to prevent installation of materials and equipment, which have not yet
been approved or certified. Ascertain that all manufacturers’ tests required by the Specifications are performed
before materials or equipment are incorporated in the work. Report promptly any work or materials which fail
to confirm to the Contract Drawings or Specifications. Recommend such actions as necessary and adequate
to obtain acceptable work and materials. Notify the Contractor of any and all unacceptable work or material
immediately.

Provide one (1) part-time Office Engineer/NICET Certified Level IV Inspector for Roadway Inspection and
Construction Inspection services. Inspector shall be certified by the American Concrete Institute (ACI)
minimum Concrete Field Testing Technician, Grade 1. The duties of the Office Engineer/Inspector shall
include, but not be limited to the following:

a. Inspect all construction materials to be used at the site to ensure compliance with the Plans and
Specifications.

b. Inspect all construction activities to ensure quality of workmanship.

c. Maintain daily records of the numbers and classification of workers employed by the Contractors using
the Authority's CapEx Manager System.

d. Prepare daily reports of all construction and engineering field work using the Authority’s CapEx Manager
System.

e. Prepare and forward to the Authority weekly quantity summaries for each item of the contract, with an
appropriate format.

f. Maintain records covering running totals of quantities and costs while construction is in progress.

Maintain daily records of the type and size of equipment used on all construction operations using the

Authority’'s CapEx Manager System.

h. Review traffic protection procedures.

i.  Review and coordinate submittals as required per the Plans and Specifications.

j. Attend meetings or conferences as directed by the Authority.

k. Perform tests required to ensure material compliance with the Plans and Specifications.

«

Provide one (1) part-time NICET Inspector to supervise and perform construction inspections for the following
primary trades: General Construction, Toll Plaza Architectural Work, Toll Plaza Structural Work, HVAC
Building Mechanical Work, and Toll Plaza Electrical Work. These inspections shall include toll replacement of
three toll booths, foundation and canopy demolition, foundation and structural earthwork, cast-in-place
concrete, structural steel, foundation and canopy framing, sign support, removal of existing unit heaters,
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installation of new wall mounted electric unit heaters, installation of new wall mounted air conditioning unit,
new thermostat to control new WMAC, installation of new 316 stainless steel outside air ducts, canopy
electrical work, installation of electric for new toll booths, new canopy lighting systems, efc., as indicated under
the Plans and Specifications.

In addition, the duties of the Inspectors shall include, but not be limited to the following:

a. Inspect all related materials to be used at the site to ensure compliance with the Plans and
Specifications.

b. Inspect all related activities to ensure quality and workmanship.

c. Maintain daily records of the numbers and classification of workers employed by the Contractors
using the Authority’'s CapEx Manager System.

d. Prepare daily reports of all construction, architectural, structural, mechanical, and electrical field
works using the Authority’s CapEx Manager System.

e. Prepare and forward to the Authority weekly quantity summaries for each item of the contract
with an appropriate format.

. Maintain records covering running totals of quantities and costs while construction is in progress.

g. Maintain daily records covering running totals of quantities and costs while construction is in
progress.

h. Maintain daily records of the type and size of equipment used on all construction operations
using the Authority’s CapEx Manager System.

i.  Review traffic protection procedures.

j. Attend meetings or conferences as directed by the Authority.

k. Perform tests required to ensure material compliance with the Plans and Specifications.

Appendix A to this RFEOI includes a Material Acceptance Criteria Matrix. The matrix has been tailored
for this program based on the construction being performed. The project specific matrix is incorporated
into the solicitation for supervision of construction services for OPS P3698 to better define the work for
the construction supervision consultant as it relates to shop and working drawings.

1.

12.

13.

The Consultant shall hire, coordinate, instruct and pay all testing laboratories for specialized testing services.
The Authority shall approve the AASHTO accredited testing laboratory proposed by the Consultant. It shall
be the Consultants responsibility to confirm that the testing/laboratory/laboratories of their choice have current
up to date accreditations for testing services to be provided. Services provided by Testing Laboratories who
are currently retained by the Authority shall be in line with the cost structure of their OPS. For testing
laboratories not currently retained by the Authority, compensation for services shall be consistent with the
cost structure of firms currently under agreement with the Authority. Testing laboratories shall be retained by
the Consultant and reimbursed by the Authority as a direct expense. For the purpose of developing a Fee
Proposal, the Consultant shall include $25,000.00 as a direct expense for specialized testing services.

Review claims in accordance with the following:
Review all claims submitted by Contractor.
Make initial recommendations regarding settiement of claims.

a. In the event of continuing unresolved claims beyond thirty (30) days past the date by which claims or
detailed claim information are to be filed by the Construction Contractor in accordance with the Standard
Specifications, any additional claims review and recommendations, as authorized by the Chief Engineer,
shall be considered extra work.

The Consultant will be responsible to prepare and submit a monthly Progress Report including program
schedule and cost and time weighted percent complete.
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The Consultant shall conduct a meeting(s) post construction with the Design Engineer and Contractor to
review the project in its entirety for the purpose of identifying areas for improvement and areas of excellence
from the perspective of each participant. The Consultant shall develop the meeting agenda with input and
approval from the Authority’s Project Engineer. The purpose of the meeting is to provide an open forum to
discuss and review measurable and actionable recommendations for future projects. The participants shall
include key project personnel, principals and decision makers from each firm. The Consultant shall identify
their finding and recommendations in a “Best Practices” document which shall detail items for further
consideration and evaluation by the Authority. The document shall be in a format approved by the Authority’s
Project Engineer delivered to the Authority following the conclusion of construction during the contract
closeout process.
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SECTION V
Staffing Estimate
Classification (ASCE-Grade) Pre-Construction Construction Post-Construction Total Hours
Project Manager (PT) 8 114 40 162
Resident Engineer, PE/NICET IV) (FT) 20 1,600 40 1,660
Office Engineer (PE/NICET IV) 250 250
Roadway (PT)
Inspector (NICET IV) (PT) 250 250
Survey Crew (3 Person Crew) (PT) 40 40
CADD Drafter (PT) 40 40
Unanticipated Services
Resident Engineer (PE/NICET IV) (PT)
Inspector (NICET IV) (PT)
Total Hours 28 2,254 120 2,402
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SECTION VI
Compensation Basis

Effective February 28, 2011 the New Jersey Turnpike Authority will no longer issue Non-Revenue Toll Passes
to consultants working on Authority projects. Also, effective this date, the consultant will be responsible for
paying all tolls.

Following a review of submitted Expressions of Interest, the Authority will request Fee Proposals from the firm(s) it
deems most qualified.

The Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and technical
salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a multiplier,
not to exceed 2.35, whichever is less plus direct expenses and subconsultant services, at cost. The multiplier shall not
be applied to the premium portion of overtime. When Corporate Officers, Partners, Owners and/or Principals are
required to provide services in a technical capacity, the salaries for such services shall be reimbursable. The multiplier
covers all overhead and profit. No expenses or costs shall be billed unless specifically included in this EOI Solicitation.
For general services provided by Corporate Officers, Partners, Owners and/or Principals working in a non-technical
capacity, no compensation will be provided.

Average rate per classification/grade will not be permitted to determine total labor costs. The Consultant shall list
everyone proposed for the project and include the hours and hourly pay rate.

Effective August 1, 2015, salary rate increases will be permitted in accordance with the following parameters:

o Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of execution;

o Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual increase
of 2%;

o The proposal salary rate increase schedule will apply to the prime consultant as well as all sub-consultants;

o Supplements to OPS Agreements executed prior to August 1, 2015 will not be permitted salary increases.

The Fee Proposal when requested, shall detail time (hours) and direct salary data for classifications conforming to
ASCE Professional and Technical Grades, as shown on the staffing schedule and as modified by the Consultant to
account for all required services. The ceiling amount shall be estimated to the nearest $5,000.

Salaries shall be charged at the Consultant’s hourly rates. The Consultant is responsible for managing the assignment,
adhering to the number of hours, salary rates and personnel, as presented in the Expression of Interest and Fee
Proposals. Individual standard and overtime rates must be approved by the Authority’s Chief Engineer or the Chief
Engineer’s designated representative prior to commencement of work or whenever the Consultant proposes that an
individual’s rate be changed during the term of this OPS, provided such change is reflected in the Consultant’s Fee
Proposal. Except for overtime worked on construction supervision during permissible contract working hours, approval
of overtime must be issued by the Authority. The Fee Proposal shall follow and reflect the staffing schedule as shown
in Section V.
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Direct expenses shall include subconsultant services, and mileage. Mileage will be paid at the prevailing rate. Mileage
will be reimbursed for travel between the field office and the job site and return.

Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found at
www.gsa.gov/perdiem . Compensation for lodging and meals must be approved in advanced by the Authority,
otherwise the Consultant will not be reimbursed for meals and lodging. This shall also apply to the Consultants
subconsultants.

Subconsultant services are those required services performed by other firms at the Consultant’s direction. These
services in excess of $5,000 must be approved in advance by the Authority.

Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority and
agreed to in advance. Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the Consultant
elects to use such services for his convenience. This shall also apply to the consultant’s subconsultants.
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SECTION VII
NEW JERSEY TURNPIKE AUTHORITY
SMALL BUSINESS ENTERPRISE SUBCONSULTING PROGRAM

It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as
determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department of the
Treasury (“Treasury”) in N.J.A.C. 17:13-1.1. have the opportunity to compete for and participate in the performance of
consultant services. The Authority is seeking participation of these SBEs for the issuance of certain Orders for
Professional Services (OPS). Your Expression of Interest (EOI) must include a goal of awarding at least twenty-five
(25%) percent of the total value of the OPS to subconsultants who are registered with the Division as a SBE. The
Consultant must submit proof of its subconsultant's SBE registration. In the event that the Consultant cannot comply
with the goal set forth above, prior to the time of the award, the Consultant must demonstrate to the Authority’s
satisfaction that a good faith effort was made to accomplish the above stated goal.

In order for the Authority to monitor and report SBE participation during the course of the OPS pursuant to N.J.A.C.
17:13-5.2, the consultant shall submit evidence of SBE participation in a form acceptable to the Authority, with each
invoice for payment. Invoices for Payment submitted without the completed SBE Form will not be processed.

If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions
or substitutions to the list of firms on the SBE form submitted to the Authority, the Consultant shall submit such proposed
changes for approval. Any such proposed changes must comply with the requirements and procedures set forth herein.

Evidence of a “good faith effort” includes, but is not limited to:

1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact
same;

2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means
and results of such contacts, receipts from certified mail and telephone records;

3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general
circulation media, professional service publications and minority and women focus media;

4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by SBEs;

5. Consultant shall provide all potential subconsultants with detailed information regarding the project description;

6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants which
submitted higher than acceptable fee estimates; and

7. Efforts made to use the services of available community organizations, consultant groups, and local, state and
federal agencies that provide assistance in the recruitment and placement of SBEs.

Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon
request.
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SECTION Vill
EQUAL EMPLOYMENT OPPORTUNITY REGULATIONS
N.J.S.A. 10:5-31 et seq. (P.L. 1975, C. 127)
And N.J.A.C. 17:27
GOODS, PROFESSIONAL SERVICE AND GENERAL SERVICE CONTRACTS

During the performance of this contract, the contractor agrees as follows:

The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual
orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual
orientation and gender identity or expression, the contractor will ensure that equal employment opportunity is afforded
to such applicants in recruitment and employment, and that employees are treated during employment, without regard
to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity
or expression, disability, nationality or sex. Such equal employment opportunity shall include, but not be limited to the
following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees
to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the
Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause.

The contractor or subcontractor, where applicable will in all solicitations or advertisements for employees placed by or
on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard
to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or
expression, disability, nationality or sex.

The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a
notice, to be provided by the agency contracting officer, advising the labor union of the contractor's commitments under
this chapter and shall post copies of the notice in conspicuous places available to employees and applicants for
employment.

The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer
pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with
Disabilities Act.

The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals
established in accordance with N.J.A.C.17:27-5.2.

The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not limited
to, employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not discriminate on
the basis of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender
identity or expression, disability, nationality or sex, and that it will discontinue the use of any recruitment agency which
engages in direct or indirect discriminatory practices.

The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all personnel
testing conforms with the principles of job-related testing, as established by the statutes and court decisions of the
State of New Jersey and as established by applicable Federal law and applicable Federal court decisions.

In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures
relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age,
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race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or
expression, disability, nationality or sex, consistent with the statutes and court decisions of the State of New Jersey,
and applicable Federal law and applicable Federal court decisions.

The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and
services contract, one of the following three documents:

Letter of Federal Affirmative Action Plan Approval

Certificate of Employee Information Report

Employee Information Report Form AA302 (electronically provided by the Division and distributed to the public agency
through the Division's website at www.state.nj.us/treasury/contract_compliance).

The contractor and its subcontractors shall furnish such reports or other documents to the Division of Public Contracts
Equal Employment Opportunity Compliance as may be requested by the office from time to time in order to carry out
the purposes of these regulations, and public agencies shall furnish such information as may be requested by the
Division of Public Contracts Equal Employment Opportunity Compliance for conducting a compliance investigation
pursuant to Subchapter 10 of the Administrative Code at N.J.A.C.17:27.

SECTION IX
State Contractor Political Contributions Compliance
Public Law 2005, Chapter 51, Executive Order 134 and Executive Order 117

In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of
State contracts from political contributions that pose the risk of improper influence, purchase of access, or the
appearance thereof, Executive Order 134 was signed on September 22, 2004 (“Executive Order 134”). The Order is
applicable to all State agencies, the principal departments of the executive branch, any division, board, bureau, office,
commission within or created by a principal executive branch department, and any independent State authority, board,
commission, instrumentality or agency. Executive Order 134 was superseded by Public Law 2005, ¢.51, signed into
law on March 22, 2005. In September 2008, Executive Order 117 was signed and became effective November 15,
2008. It applies to the same government contracting entities subject to Executive Order 134, but extends the political
contribution restrictions by expanding the definition of “business entity” to include, for example, more corporate
shareholders and sole proprietors. Executive Orders 134 and 117, and Public Law 2005, ¢.51 contain restrictions and
reporting requirements that will necessitate a thorough review of the provisions. Pursuant to the requirements of PL
2005, c.51, the terms and conditions set forth in this section are material terms of any OPS resulting from this RFEOI
or RFP:

DEFINITIONS
For the purpose of this section, the following shall be defined as follows:

a) Contribution — means a contribution reportable as a recipient under “The New Jersey Campaign Contributions
and Expenditures Reporting Act.” P.L. 1973, c. 83 (C.19:44A-1 et seq.), and implementing regulations set
forthatN.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004, contributions in excess
of $400 during a reporting period were deemed "reportable" under these laws. As of January 1, 2005, that
threshold was reduced to contributions in excess of $300.

b) Business Entity — means any natural or legal person; business corporation (and any officer, person, or
business entity that owns or controls 10% or more of the corporation’s stock); professional services
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corporation (and any of its officers or shareholders); limited liability company (and its members); general
partnership (and its partners); limited partnership (and its partners); in the case of a sole proprietorship: the
proprietor; a business trust, association or any other legal commercial entity organized under the laws of New
Jersey or any other state or foreign jurisdiction, including its principals, officers, or partners. The definition of
a business entity also includes (i)all principals who own or control more than 10 percent of the profits or assets
of a business entity ; (ii)any subsidiaries directly or indirectly controlled by the business entity; (iii)any political
organization organized under section 527 of the Internal Revenue Code that is directly or indirectly controlled
by the business entity, other than a candidate committee, election fund, or political party committee; and (iv)
if a business entity is a natural person, that person’s spouse or child, residing in the same household.

BREACH OF TERMS OF THE LEGISLATION

It shall be a breach of the terms of the contract for the Business Entity to (i)make or solicit a contribution in violation of
the Legislation, (ii)knowingly conceal or misrepresent a contribution given or received; (iii)make or solicit contributions
through intermediaries for the purpose of concealing or misrepresenting the source of the contribution; (iv)ymake or
solicit any contribution on the condition or with the agreement that it will be contributed to a campaign committee or
any candidate of holder of the public office of Governor, or to any State or county party committee; (v)engage or employ
a lobbyist or consultant with the intent or understanding that such lobbyist or consultant would make or solicit any
contribution, which if made or solicited by the business entity itself, would subject that entity to the restrictions of the
Legislation; (vi)fund contributions made by third parties, including consultants, attorneys, family members, and
employees; (viijengage in any exchange of contributions to circumvent the intent of the Legislation; or (viii)directly or
indirectly through or by any other person or means, do any act which would subject that entity to the restrictions of the
Legislation.

CERTIFICATION AND DISCLOSURE REQUIREMENTS

a) The Authority shall not enter into a contract to procure from any Business Entity services or any material,
supplies or equipment, or to acquire, sell or lease any land or building, where the value of the transaction
exceeds $17,500, if that Business Entity has solicited or made any contribution of money, or pledge of
contribution, including in-kind contributions to a candidate committee and/or election fund of any candidate
for or holder of the public office of Governor, or to any State, county or municipal political party committee, or
legislative leadership committee during specified time periods.

b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and
Disclosure form, certifying that no contributions prohibited by the Legislation have been made by the Business
Entity and reporting all contributions the Business Entity made during the preceding four years to any political
organization organized under 26 U.S.C.527 of the Internal Revenue Code that also meets the definition of a
“continuing political committee” within the means of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-1.7. Failure to
submit the required forms will preclude award of a contract under this RFP, as well as future contract
opportunities.

c) Further, the Contractor is required, on a continuing basis, to report any contributions it makes during the term
of the contract, and any extension(s) thereof, at the time any such contribution is made.
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STATE TREASURER REVIEW

The State Treasurer or his designee shall review the Disclosures submitted pursuant to this section, as well as any
other pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award, or
during the term of the contract, by the contractor. If the State Treasurer determines that any contribution or action by
the contractor constitutes a breach of contract that poses a conflict of interest in the awarding of the contract under this
solicitation, the State Treasurer shall disqualify the Business Entity from award of such contract.

ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 271

Contractor is advised of its responsibility to file an annual disclosure statement on political contributions with the New
Jersey Election Law Enforcement Commission (ELEC), pursuant to P.L. 2005, c. 271, section 3 if the contractor
receives contracts in excess of $50,000 from a public entity in a calendar year. It is the contractor’s responsibility to
determine if filing is necessary. Failure to so file can result in the imposition of financial penalties by ELEC. Additional
information about this requirement is available from ELEC at 888-313-3532 or at www.elec.state.nj.us.

ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 51 (EXECUTIVE ORDER NO. 117)

Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey's efforts to protect the integrity of
government contractual decisions and increase the public’s confidence in government. The Executive Order builds on
the provisions of P.L. 2005, c. 51 (“Chapter 517), which limits contributions to certain political candidates and
committees by for-profit business entities that are, or seek to become, State government vendors.

Executive Order No. 117 extends the provisions of Chapter 51 in two ways:

1. The definition of “business entity” is revised and expanded so that contributions by the following individuals
also are considered contributions attributable to the business entity:

o Officers of a corporation, any person or business entity who owns or controls 10% or more of the
corporation’s stock, and professional services corporations, including any officer or shareholder, with the
term “officer” being defined in the same manner as in the regulations of the Election Law Enforcement
Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1), with the exception of
officers of non-profit entities;

e Partners of general partnerships, limited partnerships, and limited liability partnerships and members of
limited liability companies (LLCs), with the term “partner” being defined in the same manner as in the
regulations of the Election Law Enforcement Commission regarding vendor disclosure requirements
(N.J.A.C. 19:25-26.1);

¢ Inthe case of a sole proprietorship: the proprietor; and

o Inthe case of any other form or entity organized under the laws of this State or any other state or foreign
jurisdiction: the entity and any principal, officer, and partner thereof;

e Spouses, civil union partners, and resident children of officers, partners, LLC members, persons owning
or controlling 10% or more of a corporation’s stock, all shareholders of a professional services
corporation, and sole proprietors are included within the new definition, except for contributions by
spouses, civil union partners, or resident children to a candidate for whom the contributor is eligible to
vote or to a political party committee within whose jurisdiction the contributor resides.
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2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, municipal
political party committees, and candidate committees or election funds for Lieutenant Governor are
disqualifying contributions in the same manner as reportable contributions to State and county political party
committees and candidate committees or election funds for Governor have been disqualifying contributions
under Chapter 51.

Executive Order No. 117 applies only to contributions made on or after November 15, 2008, and to contracts
executed on or after November 15, 2008.

Only the intended Awardee will be required to submit the required P.L. 2005 c. 51/Executive Order 117 and P.L.,
2005, c. 271 forms. The combined Chapter 51/Executive Order 117 form and the Chapter 271 form are available on
the Department of Treasury Division of Purchase and Property’s website at:
http://www.state.nj.us/treasury/purchase/forms.htm.

SECTION X
Set-Off for State Tax
(N.J.S.A. 54:49-19)

Please be advised that pursuant to P.L. 1995. C. 159, effective January 1, 1996 and notwithstanding any provision of
the law to the contrary, whenever any taxpayer, partnership, or S corporation under contract to provide goods or
services or construction projects to the State of New Jersey or its agencies or instrumentalities, including the legislative
and judicial branches of State government, is entitled to payment for those goods or services or construction projects
and at the same time the taxpayer, or the partner or shareholder of that entity, is indebted for any State tax, the Director
of the Division of Taxation shall seek to set-off that taxpayer’s, partner’s or shareholder’s share of the payment due to
the taxpayer, partnership, or S corporation. The amount of set-off shall not allow for the deduction of any expenses or
other deductions which might be attributable to a partner or shareholder subject to set-off under this act. No payment
shall be made to the taxpayer, the provider of goods or services or the contractor or subcontractor of construction
projects pending resolution of the indebtedness.

The Director of Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services, or
the contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30) days
such notice under the procedures for protests established under R.S. 54:49-18. No requests for conference, protest
or subsequent appeal to the Tax Court from any protest under this section shall stay the collection of the indebtedness.
Interest that may be payable by the State pursuant to P.L. 1987, c. 184 (c.582:32-32et seq.) to the taxpayer, the
provider of goods or services, or the contractor or subcontractor of construction projects shall be stayed.
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SECTION XI
Right to Audit

Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records:

(@) Relevantrecords of private vendors or other persons entering into contracts with covered entities
are subject to review by the Office of the State Comptroller (OSC) pursuant to N.J.S.A. 52:15C-
14(d).

(b) As of November 15, 2010, the Consultant (contract partner) shall maintain all documentation
related to products, transactions or services under this contract for a period of five years from
the date of final payment. Such records shall be made available to the New Jersey Office of the
State Comptroller upon request.

SECTION XII
Source Disclosure Certification

Pursuant to N.J.S.A. 52:34-13.2 (Executive Order 129 (2004)), the Authority must consider the requirements of New
Jersey'’s contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal
and international requirements.

The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf
must disclose:

a. The location by country where the services under contract will be performed;
b. Any subcontracting of services under the contract and the location by country where the subcontracted
services will be performed.

This information must be disclosed on the Vendor Source Disclosure Form — N.J.S.A. 52:34-13.2 (Executive Order 129
(2004)), which is available on the Authority’s website and returned with your firm’s Expression of Interest (EOI).

SECTION Xl
Disclosure of Investment Activities in Iran

Pursuant to N.J.S.A. 52:32-57(a), the bidder must certify that neither the Proposer, nor one of its parents, subsidiaries,
and/or affiliates (as defined in N.J.S.A. 52:32-56(e)(3)), is listed on the Department of Treasury’s List of Persons or
Entities Engaging in Prohibited Investment Activities in Iran and that neither is involved in any of the investment
activities set forth in N.J.S.A. 52:32-56(f). If the Proposer is unable to so certify, the Proposer shall provide a detailed
and precise description of such activities to the Authority. Each Proposer (and all Subconsultants) shall certify under
penalty of perjury, date and return to the Authority the completed form entitied “Disclosure of Investment Activities in
Iran” form which is available on the Authority’s website with your firm’s Expression of Interest (EOI). Failure to include
the completed form, certified and dated, shall be grounds for rejection of Proposer's Expression of Interest (EOI).

Pursuant to N.J.S.A. 52:32-57(a), any person or entity that is on the list of entities that are doing business with Iran is
ineligible to and shall not bid on or submit a proposal for a contract with the Authority.
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SECTION XIV
Antidiscrimination Provisions

In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other
political subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction,
alteration or repair of any public building or public work or for the acquisition of materials, equipment, supplies or
services shall contain provisions by which the contractor agrees that:

a.

In the hiring of persons for the performance of work under this contract or any subcontract hereunder, or for
the procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or
services to be acquired under this contract, no contractor, nor any person acting on behalf of such contractor
or subcontractor, shall, by reason of race, creed, color, national origin, ancestry, marital status, gender identity
or expression, affectional or sexual orientation or sex, discriminate against any person who is qualified and
available to perform the work to which the employment relates;

No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or
intimidate any employee engaged in the performance of work under this contract or any subcontract
hereunder, or engaged in the procurement, manufacture, assembling or furnishing of any such materials,
equipment, supplies or services to be acquired under such contract, on account of race, creed, color, national
origin, ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex;

There may be deducted from the amount payable to the contractor by the contracting public agency, under
this contract, a penalty of § 50.00 for each person for each calendar day during which such person is
discriminated against or intimidated in violation of the provisions of the contract; and

This contract may be canceled or terminated by the contracting public agency, and all money due or to
become due hereunder may be forfeited, for any violation of this section of the contract occurring after notice
to the contractor from the contracting public agency of any prior violation of this section of the contract.
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SECTION XV
Standards Prohibiting Conflicts of Interest
Executive Order 189 (1988 - Kean)

Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes
the following prohibitions on any vendor which provides or offers or proposes to provide goods or services to or perform
any contract for the State of new Jersey or any State agency.

(a)

No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission,
compensation, gift, gratuity, or other thing of value of any kind to any State officer or employee or special
State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or
any other agency with which such vendor transacts or offers or proposes to transact business, or to any
member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of any such officer or employee, or any
partnership, firm, or corporation with which they are employed or associated, or in which such officer or
employee has an interest within the meaning of N.J.S.A. 52:13D-13g.

The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State officer
or employee or special State officer or employee from any State vendor shall be reported in writing forthwith
by the vendor to the Attorney General and the Executive Commission on Ethical Standards.

No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial
relationship with, whether or not pursuant to employment, contract or other agreement, express or implied, or
sell any interest in such vendor to, any State officer or employee or special State officer or employee having
any duties or responsibilities in connection with the purchase, acquisition or sale of any property or services
by or to any State agency or any instrumentality thereof, or with any person, firm or entity with which he is
employed or associated or in which he has an interest within the meaning of N.J.S.A. 52:13D-13g. Any
relationships subject to this provision shall be reported in writing forthwith to the Executive Commission on
Ethical Standards, which may grant a waiver of this restriction upon application of the State officer or employee
or special State officer or employee upon a finding that the present or proposed relationship does not present
the potential, actuality or appearance of a conflict of interest.

No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or
special State officer or employee in his official capacity in any manner which might tend to impair the objectivity
or independence of judgment of said officer or employee.

No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or special
State officer or employee to use, or attempt to use, his official position to secure unwarranted privileges or
advantages for the vendor or any other person.

The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or
employee or special State officer or employee from receiving gifts from or contracting with vendors under the
same terms and conditions as are offered or made available to members of the general public subject to any
guidelines the Executive Commission on Ethical Standards may promulgate under paragraph 3c.
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Section XVI
ADA Indemnification

The Consultant and the Authority do hereby further agree that the provisions of Title Il of the Americans With Disabilities
Act of 1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of disability by public
entities in all services, programs and activities provided or made available by public entities, and the rules and
regulations promulgated pursuant thereunto, are made a part of this OPS. In providing any aid, benefit, or service on
behalf of the Authority pursuant to this OPS, the Consultant agrees that the performance shall be in strict compliance
with the Act. In the event that the Consultant, its agents, servants, employees, or subconsultants violate or are alleged
to have violated the Act during the performance of this OPS, the Consultant shall defend the Authority in any action or
administrative proceeding commenced pursuant to this Act. The Consultant shall indemnify, protect, and save harmless
the Authority, its agents, servants, and employees from and against any and all suits, claims, losses demands, or
damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation. The Consultant shall
at its own expense, appear, defend, and pay any and all charges for legal services and any and all costs and other
expenses arising from such action or administrative proceeding or incurred in connection therewith. In any and all
complaints brought pursuant to the Authority grievance procedure, the Consultant agrees to abide by any decision of
the Authority which is rendered pursuant to said grievance procedure. If any action or administrative proceeding results
in an award of damages against the Authority or if the Authority incurs any expense to cure a violation of the Act which
has been brought pursuant to its grievance procedure, the Consultant shall satisfy and discharge the same at its own
expense.

The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the
Consultant along with full and complete particulars of the claim. If any action or administrative proceedings is brought
against the Authority or any of its agents, servants, and employees, the Authority shall expeditiously forward or have
forwarded to the Consultant every demand, complaint, notice, summons, pleading, or other process received by the
Authority or its representatives. Itis expressly agreed and understood that any approval by the Authority of the services
provided by the Consultant pursuant to this contact will not relieve the Consultant of the obligation to comply with the
Act and to defend, indemnify, protect, and save harmless the Authority pursuant to this Section. It is further agreed
and understood that the Authority assumes no obligation to indemnify or save harmless the Consultant, its agents,
servants, employees and subconsultants for any claim which may arise out of their performance of this OPS.
Furthermore, the Consultant expressly understands and agrees that the provisions of this indemnification clause shall
in no way limit the Consultant's obligations assumed in this OP, nor shall they be construed to relieve the Consultant
from any liability, nor preclude the Authority from taking any other actions available to it under any other provisions of
the OPS or otherwise at law.



