| | BaseLine Item Detail | | Shorelands Construction Inc. | | Hall Building Corp. | |
|------------------|----------------------|---|------------------------------|----------------|---------------------|----------------|
| em No. Unit Code | Qty UOM | Description | Unit Price | Line Total | Unit Price | Line Total |
| 1 104-0001 | 1 L.S. | Construction Layout | \$5,000.00 | \$5,000.00 | \$22,000.00 | \$22,000. |
| 2 104-0002 | 1 L.S. | Mobilization | \$142,514.00 | \$142,514.00 | \$160,000.00 | \$160,000. |
| 3 107-0001 | 1 L.S. | Progress Schedule | \$6,000.00 | \$6,000.00 | \$4,000.00 | \$4,000. |
| 4 108-0001 | 10,000.00 USD | Fuel Price Adjustment (No-Bid) | \$1.00 | \$10,000.00 | \$1.00 | \$10,000. |
| 5 201-0002 | 1 L.S. | Clearing and Grubbing | \$1,100.00 | \$1,100.00 | \$15,000.00 | \$15,000. |
| 6 202-0002 | 29 C.Y. | Roadway Excavation, Earth | \$432.00 | \$12,528.00 | \$225.00 | \$6,525. |
| 7 202-0007 | 4 C.Y. | Stripping Topsoil | \$165.00 | \$660.00 | \$390.00 | \$1,560. |
| 8 205-0002 | 13 C.Y. | Coarse Aggregate Layer | \$110.00 | \$1,430.00 | \$80.00 | \$1,040. |
| 9 208-0008 | 425 L.F. | Heavy Duty Silt Fence | \$6.60 | \$2,805.00 | \$16.00 | \$6,800. |
| 10 208-0022 | 2 Each | Inlet Filter, Type 2 | \$275.00 | \$550.00 | \$425.00 | \$850. |
| 11 208-N000 | | Concrete Washout Facility | \$400.00 | \$400.00 | \$1,500.00 | \$1,500 |
| 12 213-0002 | 5 Ton | Disposal of Regulated Material | \$500.00 | \$2,500.00 | \$350.00 | \$1,750 |
| 13 301-0002 | 8 S.Y. | Aggregate Base Course, 6in Thick | \$22.00 | \$176.00 | \$180.00 | \$1,440 |
| 14 302-0004 | 2 Ton | Hot Mix Asphalt 25M64 Base Course | \$330.00 | \$660.00 | \$720.00 | \$1,440. |
| 15 302-0064 | 67 GAL | Tack Coat | \$7.70 | \$515.90 | \$15.00 | \$1,005. |
| 16 302-0073 | 98 Ton | Hot Mix Asphalt 12.5M64 Surface Course | \$198.00 | \$19,404.00 | \$270.00 | \$26,460 |
| 17 303-N0004 | | Berm Surfacing, Crushed Stone, 4In Thick | \$55.00 | \$935.00 | \$90.00 | \$1,530. |
| 18 305-0006 | 821 S.Y. | Pavement Removal, 2in Depth | \$14.00 | \$11,494.00 | \$15.00 | \$12,315. |
| 19 401-0066 | 265 LB | Reinforcement Steel | \$3.00 | \$795.00 | \$5.50 | \$1,457 |
| 20 502-0251 | 150 L.F. | Cleaning Existing Storm Drains | \$22.00 | \$3,300.00 | \$14.00 | \$2,100 |
| 21 504-0011 | 20 C.Y. | Incidental Concrete | \$420.00 | \$8,400.00 | \$620.00 | \$12,400 |
| 22 506-0003 | 35 L.F. | 9in X 18in Concrete Vertical Curb | \$55.00 | \$1,925.00 | \$100.00 | \$12,400 |
| 23 509-0001 | 11 S.F. | Sign Panels | \$132.00 | \$1,452.00 | \$26.00 | \$286 |
| 24 509-0002 | 30 L.F. | U-channel Post | \$132.00 | \$1,452.00 | \$25.00 | \$280 \$750 |
| | | | | | | |
| 25 514-0001 | 100 S.Y. | Concrete Sidewalk, 4in Thick | \$89.00 | \$8,900.00 | \$79.00 | \$7,900 |
| 26 516-0009 | 500 L.F. | Traffic Stripes, Long-Life, Thermoplastic | \$2.20 | \$1,100.00 | \$2.50 | \$1,250 |
| 27 516-0013 | 16 S.F. | Traffic Markings, Symbols, Long-Life, Thermoplastic | \$22.00 | \$352.00 | \$18.00 | \$288 |
| 28 517-0003 | 1 L.S. | Furnish Field Office, Type C | \$11,000.00 | \$11,000.00 | \$10,000.00 | \$10,000 |
| 29 517-0009 | 10 Mnth | Maintain Field Office, Type C | \$550.00 | \$5,500.00 | \$600.00 | \$6,000 |
| 30 522-0001 | 5 Each | Test Pits | \$500.00 | \$2,500.00 | \$1,700.00 | \$8,500 |
| 31 528-0001 | 2 Each | Reset Junction Box | \$3,025.00 | \$6,050.00 | \$1,500.00 | \$3,000 |
| 32 599-N0003 | | Project Allowances (No-Bid) | \$1.00 | \$50,000.00 | \$1.00 | \$50,000 |
| 33 599-N0018 | | 2in Plastic Gas Main | \$132.00 | \$1,320.00 | \$676.00 | \$6,760 |
| 34 599-N0022 | | Bollards | \$1,500.00 | \$4,500.00 | \$800.00 | \$2,400 |
| 35 599-N0023 | | 2in Copper Water Pipe, Type K | \$82.00 | \$6,560.00 | \$138.00 | \$11,040 |
| 36 599-N0024 | | 2in Water Valve | \$935.00 | \$935.00 | \$750.00 | \$750 |
| 37 703-0001 | 42 S.Y. | Topsoil | \$165.00 | \$6,930.00 | \$150.00 | \$6,300 |
| 38 704-0003 | 42 S.Y. | Seeding, Type C | \$17.00 | \$714.00 | \$3.00 | \$126 |
| 39 803-0001 | 1 L.S. | Maintenance and Protection of Traffic on Location No. 1 | \$1.00 | \$1.00 | \$7,000.00 | \$7,000 |
| 40 2000-N007 | 7 40,000.00 USD | Removal of Asbestos (NO-BID) | \$1.00 | \$40,000.00 | \$1.00 | \$40,000 |
| 41 2000-N008 | 3 10,000.00 USD | Removal of Lead-Based Materials (NO-BID) | \$1.00 | \$10,000.00 | \$1.00 | \$10,000 |
| 42 2000-N009 | | Building Electric Work - Location No. 1 | \$314,823.00 | \$314,823.00 | \$318,000.00 | \$318,000 |
| 43 2000-N015 | 5 1 L.S. | Building Mechanical Work - Location No. 1 | \$137,700.00 | \$137,700.00 | \$156,000.00 | \$156,000 |
| 44 2000-N025 | 5 1 L.S. | Building Architectural Work - Location No. 1 | \$345,000.00 | \$345,000.00 | \$340,000.00 | \$340,000 |
| 45 2000-N026 | 5 1 L.S. | Building Plumbing Work - Location No. 1 | \$42,900.00 | \$42,900.00 | \$56,000.00 | \$56,000 |
| 46 2000-N02 | 7 1 L.S. | Building Fire Protection Work - Location No. 1 | \$24,750.00 | \$24,750.00 | \$44,100.00 | \$44,100 |
| 47 2000-N028 | 3 1 L.S. | Site Electrical Work | \$75,257.00 | \$75,257.00 | \$58,000.00 | \$58,000 |
| 48 2000-N029 | 9 1 L.S. | Demolition of Buildings (1) | \$19,800.00 | \$19,800.00 | \$90,000.00 | \$90,000 |
| 49 2000-N030 | | NJDCA Construction Permit Allowance (No-Bid) | \$1.00 | \$50,000.00 | \$1.00 | \$50,000 |
| 50 2000-N03 | | Universal Waste Removal (No-Bid) | \$1.00 | \$10,000.00 | \$1.00 | \$10,000 |
| 51 2000-N032 | , | Mold Remediation (No-Bid) | \$1.00 | \$40,000.00 | \$1.00 | \$40,000 |
| 21 2000 10052 | ., | | + =100 | \$1,451,300.90 | 7 = . 50 | \$1,629,122 |

Letting Date: 6/5/18