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August 2, 2018 
 
To:  ALL CONSULTANTS 
 
Subject:  REQUEST FOR EXPRESSIONS OF INTEREST 
  Multi-Project Solicitation  
   

ORDER FOR PROFESSIONAL SERVICES NO. P3670   
2019 New Jersey Turnpike Authority Bridge Inspection Program 

  Garden State Parkway – Group 3 
  Milepost 123 to 149 
 
  And 
 
  ORDER FOR PROFESSIONAL SERVICES NO. P3671 
  2019 New Jersey Turnpike Authority Bridge Inspection Program 
  Garden State Parkway – Group 1 
  Milepost 0 to 96 

 
The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EOIs) for two Simple projects from 
engineering firms prequalified and eligible in the following Profile Code: 

 
 

Profile Code Description 

D280C Bridges, NBIS Program, Complex 

 
Attached (see Section I) is a list of all consultants currently prequalified and eligible to submit an EOI for the above 
referenced assignment.  *Joint Ventures (*Firms interested in submitting an EOI as a Joint Venture must be prequalified 
as a Joint Venture with the Authority) that meet all of the Profile Code requirements are also eligible to submit an EOI. 
 
To qualify as a prequalified consultant, a firm must have on file with the Authority a current “Professional Service 
Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI.  A current PSPQ is one that has been 
on file with the Authority for no more than 24 months, or in certain cases for no more than 12 months.  Only those firms 
who have been prequalified for the specified profile code by the closing date stipulated for this assignment will be 
considered.  Prequalification is not required for subconsultants.  Prequalification is required however for Joint Ventures. 
 
The Authority shall be seeking participation of Small Business Enterprises (SBE) as subconsultants.  The project goal 
is 25% SBE participation to New Jersey Businesses (see Section VII) of the Attachment to the Expression of Interest 
for the program provisions)  

 
This multi-project solicitation is for professional services required to inspect and provide inspection reports for 139 
bridges located in the northern region (Group 3) of the Garden State Parkway for Order for Professional Services (OPS) 
No. P3670, and 137 bridges located in the southern region (Group 1) of the Garden State Parkway for OPS No. P3671.  
 
It is the Authority’s intent to engage the services of two firms through this multi-project solicitation for EOIs. Professional 
Services are required from two eligible firms, one for Order for Professional Services No. P3670 and one for Order for 
Professional Services No. P3671.  The Consultant shall convey their understanding of both OPS’, the Authority’s needs 
and express their approach to both projects. 
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Project Description 

 
The Bridge Inspection Program for the Garden State Parkway (GSP) consists of the inspections for the 523 routine 
bridges and 11 major bridges.  The routine bridges are divided into four (4) Groups (formerly designated as Areas).  
Bridges located in Groups 2 and 4 (formerly Areas 3 and 1) are to be inspected in every even year.  Bridges located in 
Groups 1 and 3 (formerly Areas 4 and 2) are to be inspected in every odd year.  This Request for Expression of Interest 
(RFEOI) is for GSP Groups 1 and 3.  A routine bridge is typically a mainline or local road structure with an average of 
four simple spans and a multi-stringer system which carries or spans over multi-lane/direction expressway traffic.  The 
inspection and report format will follow the standard requirements for the New Jersey Turnpike Authority bridge 
inspection program and shall utilize proprietary software provided by Bentley (InspectTech) to develop the reports.  

These OPS’ require the preparation of draft and final inspection reports, data collection and input by using Bentley’s 
proprietary software for FHWA element level inspection, updating of FHWA Structure Inventory and Appraisal (SI&A) 
Forms, and other related work defined in the Scope of Work.  See Sections XVII to XVIII for the lists and schedules of 
bridges to be inspected for each Group. 

Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically through 
the Authority’s Secure File Sharing site.  Access to the secure work space will be provided to all prequalified and eligible 
Consultants via e-mail as part of the RFEOI notification process.  If there are any questions or issues related to the 
Secure File Sharing site, please contact Oleem O’Garro via e-mail at ogarro@turnpike.state.nj.us.  The subject line 
should read “OPS Nos. P3670 and P3671, Secure File Sharing Site Information.”   
 

Staff Qualification 
 
Key project personnel shall possess relevant training and experience demonstrating 1) successful completion of 
effective scheduling for National Bridge Inspection Standard (NBIS) inspection of large groups of routine bridges and 
report submittals and 2) FHWA SI&A and Element Level Inspection data input and updating capabilities.  Project 
Managers, Team Leaders, Assistant Team Leaders, Divers, Load Rating Engineers,  Load Rating Reviewers, Quality 
Assurance Engineers and Quality Control Engineers  must meet the requirements outlined in the “Qualifications of Key 
Bridge Inspection Personnel” document on the Authority’s website at http://www.njta.com/doing-business/njta-bridge-
inspect-program under the heading “Bridge Inspection Program” and as summarized on the NJTA Bridge Inspection 
Qualification Summary Form QAF3 – Quality Assurance Audit:  Technical Managers Qualifications Review Checklist 
(QAF3 Form).  The QAF3 form will be included as a reference file on the Secure File Sharing Site.  These factors will 
be critical elements in the selection process. 
 

EOI Submission Requirements 
 
To be considered for these services, qualified firms or prequalified Joint Ventures need to submit 5 copies of their EOI, 
which must contain the following: 
 
1. Letter of Interest not exceeding seven (7) single-sided, letter-sized pages with minimum 1-inch borders, minimum 

font (Arial) size of 10 pt., and 1.0 spacing, stating the firm’s interest, ability and its commitment to complete the 
requested professional services listed in this solicitation and in their EOI.  Indicate clearly in the first paragraph 
which OPS the firm prefers to be assigned and submit only one EOI for both OPS’. 

The Letter of Interest shall summarize the following information. 

a. Experience of the Firm on Similar Projects 

Provide information on the firm and its sub-consultants experience on similar projects. 

The Firm shall provide information on past projects which they have performed that demonstrate similar 
service of those required for this assignment.  Each project listed shall include a brief description of the project 
scope actually performed by the firm and its relevance to the proposed assignment.  It shall identify the Firm’s 

mailto:ogarro@turnpike.state.nj.us
http://www.njta.com/doing-business/njta-bridge-inspect-program
http://www.njta.com/doing-business/njta-bridge-inspect-program
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office(s) the work was performed from, the date (time frame) the services were performed, magnitude and 
cost of the project, and contact/reference information for each project listed. 

b. Experience of the Project Manager on Similar Projects 

The Firm shall identify the Project Manager that will be assigned to the project and identify the individual’s 
education, credentials and work experience.  The Firm should discuss the proposed Project Manager’s 
experience and its application to the assignment.  The Firm shall review the criteria set forth by the Authority 
in the RFEOI in consideration of the person proposed for the assignment.  If the Firm is proposing an individual 
with credentials considerably different than those identified by the Authority, the Firm must explain its rationale 
and identify/demonstrate the benefit the individual brings to the assignment. 

The resume of the Project Manager proposed, included in the EOI, shall be clear, dated, and detailed to the 
related assignment experience.  References shall be furnished for each project listed (include date when work 
performed and relevance to subject assignment and at least one contact name and phone number for each 
project).  Unless otherwise noted, the Project Manager shall be a licensed Professional Engineer. 

c. Team Leaders and Key Personnel’s Qualifications and Relevant Experience 

The Firm shall identify the Team Leaders and/or other key personnel that will be assigned to the project and 
their role and responsibilities specific to the assignment.  Information concerning their education, credentials 
and work experience should be provided along with contact/reference information.  The Firm shall discuss the 
individuals proposed for the assignment and identify how their education, credentials and work experience 
are applicable to their role on the assignment. 

The resumes of key personnel proposed, included in the EOI, shall be clear, dated and detailed to the related 
assignment experience.  References shall be furnished for each project listed (include at least one contact 
name and phone number for each project). 

d. Understanding of the Project and the Authority’s Needs, and Reasonableness of Staffing Estimate 

Provide an explanation of the firm's understanding of the project and Authority’s needs required for the 
successful completion of the assignment.  Provide a summary of the firm's and its staff’s qualifications, and 
state how they relate to the firm's ability to provide the requested services.  Through attached organizational 
chart and resumes identify the person(s), or subconsultant(s), responsible for each division of the assignment 
and their relevant experience.   

Understanding of the Project 

The Firm shall provide information to demonstrate that they fully understand the overall objective of the project 
and why the Authority is undertaking the assignment.  This may include discussions providing background 
information on the need for the project, its effect on the Authority’s facilities, and impact on the overall 
transportation network.  Firms should demonstrate specific first-hand knowledge of the location affected by 
the project and the long-term effects the project has on the Authority, its patrons, or other relevant issues. 

Understanding of the Authority’s Needs  

The Firm shall demonstrate that they fully understand the needs of the Authority as it relates to the specific 
scope-of-work identified in the RFEOI.  The Firm must confirm the deliverables and the schedule for design 
and construction associated with project specific deliverables.  The Firm should also discuss project 
management items, including deliverables such as submittal of wage rate approvals and invoicing. 

Reasonableness of Staffing Estimate  

The Firm shall demonstrate through an attached estimate of work-hours the extent of work effort required to 
perform each primary task for the assignment as identified on the assignment staffing schedule issued with 
the RFEOI. 
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e. Approach to the Project 

The Firm shall identify the major tasks comprising the project and describe in detail how they will be 
accomplished.  Provide an explanation of the process the firm will use to schedule, manage and perform the 
required tasks within the scope of services and identify the key milestones and project’s critical path.  The 
Firm shall identify key issues and potential problems and discuss alternatives and options which would lead 
to resolution.  The Firm should discuss innovative concepts with cost benefits and/or accelerated project 
delivery, where applicable.  The Subconsultant roles, value to the team/project, and reporting relationship 
shall be clearly identified. 

f. Commitment and Ability to Perform the Project and Outstanding Work with the Authority 

An affirmation of the firm’s commitment and ability to complete the proposed work as well as any outstanding 
work the firm currently has with the Authority.  The Firm shall provide an explanation of the anticipated project 
schedule and demonstrate that the Firm can commit the required staff resources and management to perform 
the assignment.  A listing of the firm’s facilities, including the address of the office where the project will be 
performed, and how they relate to the firm’s ability to provide the requested services shall be provided. 

Commitment and Ability to Perform the Project 

The Firm shall discuss their commitment and availability of required staff for the assignment as shown on the 
completed “Commitments of Proposed Project Staff” and “Certification of Staff Availability” forms. 

Outstanding Work with the Authority 

The Firm shall discuss their outstanding work with the Authority as shown on the completed Disclosure Forms 
for the prime and all subconsultants.  Information should be provided to demonstrate how this project may be 
impacted or affected by the existing work load of the consultant or its subconsultants.  Outstanding Work shall 
be considered the sum of the Outstanding Work of the prime and subconsultants.  No factors/weighting will 
be applied based on the percent of work assigned to the prime or subconsultants. 

 
g. Commitment to Quality Management  

An affirmation of the Firm’s Commitment to Quality Management and Quality Assurance/Quality Control 
(QA/QC).  The Firm shall provide a written narrative that describes the firm’s quality assurance policy and 
how it intends to implement a quality assurance program specifically for this assignment. The Firm shall 
identify credentialed QA/QC staff and the roles and working relationship with other staff members as part of 
the design process or construction phase. 

h. Attainment of Small Business Enterprise (SBE) Participation Goals 

The Authority has adopted a Small Business Enterprise Sub-Consultant’s Program (the SBE Program).  Under 
the SBE Program, firms interested in submitting an EOI/TP agree to make a good faith effort to award at least 
twenty-five (25) percent of the assignment to those businesses that meet the requirements and have been 
registered by the Division of Revenue & Enterprise Services/Department of the Treasury as a Small Business 
Enterprise.   

Firms shall demonstrate how they will utilize SBE firms in order to achieve the 25% goal and add value to the 
project team. 

2. An organizational chart showing key project team members for all primary tasks, including subconsultants.  
Provide all team members’ names, titles and reporting relationships.  Only one organizational chart is required if 
the same team members are proposed for both OPS’ and shall state so. 

3. Resumes for the Project Manager and each Key Project team member, (a maximum total of five) detailing 
relevant experience and professional/technical qualifications.  Include resumes of proposed subconsultants. Each 
resume should be one page single-sided with dates provided for each project. 
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4. A completed NJTA Bridge Inspection Qualification Summary Form detailing certifications of proposed staff.  

Provide one completed form for each OPS.  A copy of this form will be available via the Authority’s Secure File 
Sharing Site. 

5. A detailed estimate of the work-hours per task and by ASCE Grade/Classification, along with an estimate of 
total hours, to provide the work described herein.  The ASCE Grade/Classification must include a Quality 
Assurance Officer.  Provide one estimate sheet for each OPS. 

6. A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for this 
assignment.  The Project Schedule may be a maximum of 1 page for each OPS. 

7. Recent Authority Project Experience Forms identifying all Authority projects on which the consultant is currently 
working or have been completed (closed out) within the previous five (5) year period.  A separate form shall be 
provided for the prime consultant and for each sub-consultant. 

8. A completed Affidavit of Eligibility/Disclosure of Material Litigation (which is available on the Authority’s 
website) form for review by the Authority’s legal counsel.  Forms for each firm, each member of a joint venture and 
all sub-consultants shall be submitted.  Firm shall certify that it is not suspended, disbarred or disqualified from 
bidding on any state or federal projects.  Furthermore, no litigation shall be pending or brought against the firm 
that could materially affect its ability to perform the OPS described herein.  Firm shall submit a description of all 
litigation pending, threatened or brought against it, including any litigation against its owners and/or principals; and 
shall also submit a description of any enforcement actions or penalties pending or assessed by any regulatory 
agency having jurisdiction over permit compliance, worker health and safety, or labor laws, as these issues relate 
to performance of the OPS described herein. 

9. A completed Disclosure Form – Outstanding Work with the Authority (which is available on the Authority’s 
website) stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State Parkway 
projects.  Forms for each firm, each member of a joint venture and all sub-consultants shall be submitted.  State 
“none” on the form if firm, joint venture or sub-consultant has no outstanding work with the Authority.  It is 
specifically noted that the Authority’s Disclosure Form shall be submitted with the EOI.  Consultants may 
separate types of work by category (i.e.:  Design Services, Construction Services, Environmental Services, 
etc.) however, the “Total” amounts stated at the bottom of the page shall be the combined total amounts 
of all outstanding work with the Authority as identified on the form. 

10. A completed Commitments of Proposed Project Staff (which is available on the Authority’s website) form stating 
the percentage of time each member has available to commit to this assignment, including subconsultant staff. 

11. A completed Certification of Staff Availability form (which is available on the Authority’s website) firm shall 
certify that the staff proposed in the EOI shall be used in the performance of the project.  When proposing the 
same staffing in multiple EOIs, disclose one of the following: 

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or  

B. A statement that the firm voluntarily withdraws one of the EOIs from further consideration if the Authority is 
giving serious consideration to more than one EOI. 

This form shall be submitted for the prime consultant and each subconsultant. 

12. A completed SBE Form – Proposed Schedule of Small Business Enterprise Participation (which is available 
on the Authority’s website), stating the firm’s intention to use SBE Certified firms as sub-consultants. 

13. A completed Disclosure of Investment Activities in Iran form (which is available on the Authority’s website). 

14. A completed Vendor Source Disclosure Form (which is available on the Authority’s website). 

15. A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2 (which is available on the Authority’s 
website). 
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EOIs that are incomplete may not be considered. 
 
The required forms referenced in Items 7 through 15 above can be found on the Authority’s website: 
www.njta.com under Doing Business, Supplemental Forms 
 
Starting in the 2018 inspection cycle, firms performing underwater inspection services under the Prime 
Consultant shall be considered as Subconsultants for all services within the Bridge Inspection Program.  All 
subconsultant submission requirements and quantities shall apply, and underwater inspection firms solely 
listed as vendors may not be considered. 
 
The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of 
which is available on the Authority’s website. By submitting an EOI, your firm will be subject to the intent and purpose 
of said Code and to the requirements of the Division on Ethical Standards of the State of New Jersey. 
 
EOIs are limited to a total of twelve (12), single-sided, letter size pages, comprised of the following: Letter of Interest, 
not exceed seven (7) pages; Resumes, a maximum of five (5), each of which shall be one (1) page.  Pages in excess 
of these requirements will not be considered.  This information shall be presented in an organized fashion and shall be 
categorized in accordance with the preceding submission requirements.  Foldout sheets are not permitted. 
 
A brief transmittal letter along with the following forms and/or documents (listed below in the order in which they appear 
in this RFEOI), are excluded from the above referenced page count: 
 

• Organization Chart 

• Detailed Estimate of Man/Work Hours 

• NJTA Bridge Inspection Qualification Summary Form 

• Project Schedule 

• Recent Authority Project Experience Form 

• Affidavit of Eligibility/Disclosure of Material Litigation Form 

• Disclosure Form - Outstanding Work with the Authority 

• Commitments of Proposed Project Staff Form 

• Certification of Staff Availability Form 

• SBE Form 

• Disclosure of Investment Activities in Iran Form 

• Vendor Source Disclosure Form 

• Ownership Disclosure Form 
 

Anything in excess of the page limitations for each of the EOI criteria above will not be read or considered.  If the EOI 
submitted is not in accordance with the specific provisions defined above, it shall be considered incomplete and may 
be rejected. 
 
Expressions of Interest must be submitted no later than 2:00 PM on Thursday, August 23, 2018.  Consultants will be 
fully responsible for the delivery of their EOIs.  Reliance upon U.S. Mail or other carriers is at the Consultant’s risk.  
Late EOIs will not be considered.  EOIs hand delivered or delivered by an overnight delivery service shall be addressed 
to: 
 

New Jersey Turnpike Authority 
1 Turnpike Plaza 

Woodbridge, NJ  07095 
Attn:  Engineering Department, Structures Design Section 

Oleem O’Garro, E.I.T., Assistant Engineer 
 

http://www.njta.com/
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Expressions of Interest transmitted via U.S. Mail should be addressed to: 
 

New Jersey Turnpike Authority 
P.O. Box 5042 

Woodbridge, NJ  07095-5042 
Attn:  Engineering Department, Structures Design Section 

Oleem O’Garro, E.I.T., Assistant Engineer 
 

Inquiries 
 
Inquiries pertaining to this RFEOI are to be directed in writing to Oleem O’Garro, E.I.T., Assistant Engineer, New Jersey 
Turnpike Authority, P.O. Box 5042, Woodbridge, New Jersey 07095-5042. E-mail inquiries to 
ogarro@turnpike.state.nj.us are acceptable.  The deadline for inquiries is August 9, 2018.  The Authority will respond 
to all written inquiries received.  Each inquiry will be stated and a written response provided.  Responses will be 
posted on the Authority’s website under Doing Business, Current Solicitations on or before August 14, 2018. 
Consultants will be responsible for submitting their EOIs in accordance with the RFEOI and any modifications, revisions 
and/or clarifications thereto as a result of the posted responses.  Late inquiries may not be reviewed or considered. 
  
Consultant Selection 
 
A consultant selection will be made from the EOIs that are received on time and are deemed complete.  A Review 
Committee will evaluate the technical qualifications and experience of each firm and its project team, and will rank the 
firms.   The evaluation and ranking of the EOIs will serve as a method by which to create a short list of firms most highly 
qualified to perform the project, who will receive requests for Fee Proposals.  OPS Nos. P3670 and P3671 will be 
awarded to two (2) of the top technically ranked firms with assignment preference going to the highest technically 
ranked firm. 
 
The EOIs will be evaluated and ranked on the basis of numerical scores resulting from pre-established weighted 
factors.  For this project, the rating factors and their relative weights are: 
 

RATING FACTORS  WEIGHT (%) POINTS 

Experience of the Firm on Similar Projects 15 45 

Experience of the Project Manager on Similar Projects 10 30 

Team Leaders and Key Personnel’s Qualifications and Relevant Experience 15 45 

Understanding the Project and the Authority’s Needs, and Reasonableness 
of Staffing Estimate 

15 45 

Approach to the Project 15 45 

Commitment and Ability to Perform the Project and Outstanding Work with 
the Authority 

10 30 

Commitment to Quality Management 15 45 

Attainment of SBE Participation Goals 5 15 

 100% 300 

file:///C:/Users/atatoris/Documents/TBTA/ogarro@turnpike.state.nj.us
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Following the review of the submitted EOIs, the Authority will request Fee Proposals from firms it deems the most 
qualified and will commence negotiations with such technically qualified firms in the order ranked.  All respondents will 
be notified at the completion of the review process regarding their status. 
 
All submittals required pursuant to P.L. 2005, Chapters 51 and 271 Executive Order 117 (2008) will be requested from 
the intended Awardee(s) only.  This will include the combined CH. 51/Executive Order 117 Two-Year Certification and 
Disclosure of Political Contributions form (CH 51.1 R1/21/2009), the P.L. 2005 c. 271 Vendor Certification and Political 
Contribution Disclosure Form (Rev: 02/07/2006 DPP c271 C&D) completed by each business entity all of which will be 
transmitted to the intended Awardee(s) by the Authority via mail or fax and are to be returned to the Authority within 
five (5) business days. 
 

Order for Professional Services  
 

Final OPS Documents shall consist of the Authority's Order for Professional Services (which is available on the 
Authority’s website) and the selected firm’s submitted EOI and Final Negotiated Fee Proposal. 
 
Effective April 29, 2014 Consultants shall be required, at their own expense, to provide ALL insurance 
coverages as more fully set forth in the applicable OPS Agreement. (See OPS Agreement #4) 
 

Traffic Permit 

 
Consultants are advised that the consultant must obtain (and have in its possession) a Traffic Permit, issued by the 
Authority’s Operations Department, before the consultant will be allowed to enter the Authority’s right-of-way to perform 
any professional services hereunder.  The Traffic Permit Application may be downloaded from the Authority’s website 
under Doing Business – Reference Materials and requires the consultant’s signature agreeing to the Traffic Permit 
Indemnification and Waiver of Claims. 
 
The OPS will not be entered into by the Authority unless the firm first provides proof of valid business registration in 
compliance with P.L. 2009, c.315.  Pursuant to this law the firm is further notified that no subcontract shall be entered 
into by any firm under any OPS with the Authority unless the subconsultant first provides proof of valid business 
registration. 
 
 
Very truly yours, 
 
ORIGINAL SIGNED BY 
 
Robert J. Fischer, P.E. 
Chief Engineer 
 
 
RJF:OO:ms 
 
Attachments 
 
c: J. L. Williams 
 O. O’Garro 
 Review Committee 
 File 
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ATTACHMENTS 
 

to the 
 

Request for Expressions of Interest  
 

Dated August 2, 2018 
 

for 
 

Order for Professional Services No. P3670 
2019 New Jersey Turnpike Authority Bridge Inspection Program 

Garden State Parkway – Group 3 
Milepost 123 to 149 

 
And 

 
Order for Professional Services No. P3671 

2019 New Jersey Turnpike Authority Bridge Inspection Program 
Garden State Parkway – Group 1 

Milepost 0 to 96 
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SECTION I 

Prequalified and Eligible Consultants 
 

AECOM Technical Services 
Arora and Associates, P.C. 

Boswell Engineering 
Buchart-Horn, Inc. 

CDM Smith Inc. 
CHA Consulting, Inc. 

Cherry, Weber & Associates, P.C. 
CME Associates 

Gannett Fleming, Inc. 
Greenman-Pedersen, Inc. 

HAKS Engineers, Architects and Land Surveyors, PC 
Hardesty & Hanover, LLC 

IH Engineers, P.C. 
Johnson, Mirmiran & Thompson, Inc. 

KS Engineers, P.C. 
Louis Berger U.S., Inc. 

LS Engineering Associates Corporation 
Michael Baker International, Inc. 

Modjeski & Masters, Inc. 
Mott MacDonald LLC 
MP Engineers, P.C. 

Pennoni Associates, Inc. 
Pickering, Corts & Summerson, Inc. 

PKB Engineering Corporation 
SJH Engineering, P.C. 

Stantec Consulting Services, Inc. 
STV Incorporated 

T.Y. Lin International 
TranSystems Corporation 

W.J. Castle P.E. and Associates P.C. 
WSP USA Inc. 
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SECTION II 

Administrative and Agreement Information 
 
Professional Corporation 
Incorporated firms that have not filed a copy of a Certificate of Authorization, as required by N.J.S.A. 45: 8-56, with the 
Authority must include a copy of the Certificate with the EOI. 
 
Professional service corporations established pursuant to the “Professional Service Corporation Act,” P.L.  1969, c. 232 
(N.J.S.A. 14A: 17-1 et seq.), are exempt from this requirement. 
 
Signatures 
Expressions of Interest, Technical Proposals and Fee Proposals must be signed by an officer of the Firm authorized to make 
a binding commitment. 
 
Incurring Costs 
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI. 
 
Addendum to EOI Solicitations  
If, at any time prior to receiving EOIs, it becomes necessary to revise any part of this EOI solicitation, or if additional 
information is necessary to enable a firm to make an adequate interpretation of the provisions of this EOI solicitation, an 
addendum to the EOI solicitation will be made available on the Authority’s web-site as described herein. 
 
Acceptance of EOIs 
The Authority may award an OPS for these services to a firm that the Authority determines best satisfies the needs of the 
Authority.  The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority to award 
any OPS.  The contents of the EOIs may become a contractual obligation, if, in fact, the EOI or Technical Proposal is 
accepted and an OPS is entered into with the Authority.  Failure of a firm to adhere to and/or honor any or all of the obligations 
of this EOI - Technical Proposal may result in cancellation of any OPS awarded by the Authority. 
 
Rejection of EOIs 
The Authority shall not be obligated at any time to award an OPS to any consultant.  The Authority reserves the right to reject 
any and all proposals or to negotiate with any proposer in accordance with applicable law. 
 
Final Contract 
Any OPS entered into with a selected Consultant shall be a contract that shall be satisfactory to the Authority in accordance 
with the laws of the State of New Jersey.  It is understood that any OPS that may be awarded will be on the basis of a 
professional services agreement within the intent of the statutes and laws of the State of New Jersey, specifically N.J.S.A. 
27:23-6.1. 
 
Dissemination of Information 
Information included in this document or in any way associated with this project is intended for use only by the Consultant 
and the Authority, and is to remain the property of the Authority.  Under no circumstances shall any of said information be 
published, copied or used by the Consultant, except in replying to this EOI solicitation. 
 
News Releases 
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval and 
then only in coordination with the issuing office and the Authority’s Media Relations Coordinator. 
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Public Records 
Any EOI or Technical Proposal submitted by a firm under this EOI solicitation constitutes a public document that will be made 
available to the public upon request pursuant to New Jersey’s Open Public Records Act, N.J.S.A. 47: 1A-1 et seq.   The 
Consultant may request the Authority’s General Counsel to deem certain sections of its EOI or Technical Proposal containing 
personal, financial or proprietary information non-disclosable, which determination shall be in accordance with such Act. 

 
SECTION III 

OPS Procurement and Project Schedule 
 

Posted  ........................................................................................................................................... August 2, 2018 

Deadline for Inquiries  .................................................................................................................... August 9, 2018 

Posted Responses to Inquiries  ..................................................................................................... August 14, 2018 

Submittal of Expressions of Interest  ............................................................................................. August 23, 2018 

Recommendation to Award OPS ................................................................................................... October 23, 2018 

Notice to Proceed  ......................................................................................................................... December, 2018 

Group 1 

Estimated Start Date of Scheduled Bridge Inspections  ....................................................... February 12, 2019 

End Date of Scheduled Bridge Inspections  ...................................................................... September 12, 2019 

Submission of Draft Individual Reports …………………………………………………………See Scope of Work  

Submission Deadline for Final Inspection Reports  ............................................................. February 28, 2020 

Potential Unanticipated Work  ......................................................................................................April 30, 2020 

Project Completion  ......................................................................................................................April 30, 2020 
 
Group 3 

Estimated Start Date of Scheduled Bridge Inspections  ....................................................... February 23, 2019 

End Date of Scheduled Bridge Inspections  ...................................................................... September 30, 2019 

Submission of Draft Individual Reports        ……………………………………………………See Scope of Work 

Submission Deadline for Final Inspection Reports  ............................................................. February 28, 2020 

Potential Unanticipated Work  ......................................................................................................April 30, 2020 

Project Completion  ......................................................................................................................April 30, 2020 



2019 New Jersey Turnpike Authority Bridge Inspection Program 
 OPS No. P3670 – Garden State Parkway Group 3 
  OPS No. P3671 – Garden State Parkway Group 1 

  Page 14 of 54 

 
SECTION IV 

Scope of Services 
 
I. GENERAL 
 

1. The Consultant shall be responsible for the thorough understanding of the project requirements including 
the applicable codes and regulations governing the inspection.  The Consultant shall become familiar with 
the New Jersey Turnpike Authority’s (NJTA) procedures, presentation and coordinating requirements for 
the effective performance of the project.  

 
2. It will be the Consultant’s responsibility to bring to the attention of the Authority, in the Request for 

Expression of Interest, or during preparation of the Expression of Interest, any errors, omissions or non-
compliance discovered in this “Scope of Services” section.  By neglecting to do so, the Consultant will be 
responsible to make any resulting scope of services changes without additional compensation. 

 

II. PROJECT COORDINATION 

 A. NJTA Coordination: 

 1. The Consultant shall coordinate its activities with NJTA personnel throughout the course of this Order 
for Professional Services (OPS).  Early on, the Consultant will establish a means of coordinating and 
reporting its activities with the designated project liaison to ensure an expeditious exchange of 
information.  The NJTA shall be informed of all meetings with other agencies, government officials 
and/or groups so that NJTA personnel can attend if necessary. 

 2. All correspondence, invoices and transmittals for the project shall be referenced by the NJTA's Order 
for Professional Services Number. 

 3. The Consultant will be required to submit two (2) different monthly schedules/reports as follows: 

• Invoice Progress Report - The Consultant will be responsible to prepare and submit a separate 
monthly progress report and progress schedule indicating percent complete by task, 
corresponding to the Invoices. Invoices shall be submitted and received by the Authority's 
Engineering Department within 15 calendar days of the end of each billing period. Standard 
reporting forms in MS Excel will be provided by the Authority at the project’s kick-off meeting  

• Submission Schedule – The Consultant shall submit a bridge inspection submission schedule 
which includes but may not be limited to the following fields: Inspection Date, 2 Week Submission, 
90 Day Submission/Draft Report Submission, Final Report Submission, Load Rating Updates 
Required, and Comments. The Bridge Inspection Program Technical Manager will provide a 
template in Excel at the kick off meeting. The initial schedule shall be submitted within 30 days of 
receipt of the template. Monthly updates are required to be submitted by the 7th of each month. 

  4. The Consultant shall notify the Authority's Liaison Engineer immediately, if and when the percent fee 
expended exceeds the project percent complete.  The Consultant shall implement at once the 
necessary adjustments and/or make recommendations on how to alleviate this condition.  Failure to do 
so will put the Consultant at risk of having to absorb any costs above and beyond the authorized fee. 

  5. Invoices are required to be submitted on a monthly basis. 

 6. The Consultant shall submit the names of the personnel in the inspection teams, along with their 
resumes and NHI training certificates, for approval by the Authority.  The Consultant shall complete the 
QAF3 forms.  The Authority’s Liaison Engineer shall have the right to approve the number, 
qualifications and performance of the Consultant’s personnel and to have the Consultant remove any 
such personnel from the project who are not approved or licensed/certified as required, or who fail to 
perform satisfactorily.  The Consultant shall not remove approved personnel assigned to the project 
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without the written approval from the Authority.  Certificates shall be in PDF format with the following 
naming convention: “Firm Last First # year” (“ABC Smith Jane 130092 2012.pdf”). For acceptable Non-
NHI courses such as the Penn DOT two week bridge inspection course, use “Firm Last First #Equiv 
year” (“Bridge Associates Johnson Edward 130055Equiv 1999.pdf”). All files shall be submitted in one 
general folder or directory, not broken up into folders/subfolders. Certificates and completed QAF forms 
shall be submitted at the kick off meeting 

  
 B. Quality Management and Coordination with Bridge Inspection Program Manager Consultant: 

 
Immediately following Notice to Proceed, the Consultant shall submit a Project-Specific Quality 
Control/Quality Assurance (QA/QC) Plan for Authority’s approval which clearly explains how its firm-wide 
Quality Management Program translates into the quality process for this assignment.  The QA/QC Plan 
shall identify credentialed QA/QC personnel and their roles and explicitly outline measures to be followed 
throughout the duration of the assignment, including the management of subconsultants and their work.  
The Consultant is entirely responsible for the quality of submittals in this bridge inspection assignment, and 
will be monitored by the Authority on a continued basis for adherence to the approved QA/QC Plan.  Should 
it be determined that incomplete or erroneous reports are being submitted, then the Consultant will be 
required to convene a meeting with the Authority to review the deficiencies and propose an action plan to 
bring the reports to established standards. 
 
It is noted that general overview of the 2019 NJTA Bridge Inspection Program for GSP – Group 1 and GSP 
– Group 3 will be performed by the Authority’s Bridge Inspection Program Technical Manager (Technical 
Manager) to ensure accuracy, consistency and completeness in inspection data collection and entry, SI&A 
and FHWA Element Level bridge inspection coding interpretation, inspection report format and content.  
The Technical Manager will be responsible for unscheduled field audits for compliance of inspection 
personnel and procedures, review of sample draft inspection reports, limited audits of Bentley (InspectTech) 
data entry, SI&A updates and FHWA Element Level bridge inspection coding.  A kickoff meeting will be 
scheduled with the Consultant, the Authority’s Liaison Engineer and the Technical Manager to discuss 
inspection procedures, personnel, report format, schedule and submittals. 
 
The Authority’s Liaison Engineer and the Technical Manager will arrange coordination meetings with all 
2019 NJTA Bridge Inspection Consultants to establish consistent inspection procedures, coding guidelines, 
and report format. The Consultant shall include two (2) half a day coordination meetings at the Authority’s 
Administration Building in the estimate of work hours in the EOI and Fee Proposal. 
  

   C.  Other Agency/Entity Coordination 
 

The Consultant will be required to contact and/or meet with representatives of state and/or other agencies/ 
entities (e.g., New Jersey Department of Transportation, Conrail, Norfolk Southern, CSX, NJ Transit, 
Amtrak, etc.), to review and determine all necessary project requirements and permits.  It is noted that other 
agencies/ entities may have security requirements such as obtaining of TWIC (Transportation Worker 
Identification Credentials) cards or supervision of inspection work by a security firm.  The Consultant shall 
notify the Authority immediately if it is revealed during initial contact that the railroad ownership has 
changed.  The Authority’s Liaison Engineer will establish correct channel of communication with the new 
railroad company for the Consultant in this case. Various regional agencies will be affected by this project 
and should be kept informed as to the status of this project. US Coast Guard shall be notified at least 30 
days prior to the inspection of any bridge over a navigable waterway. 
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III. REGULATIONS AND GUIDELINES TO BE FOLLOWED, BUT NOT LIMITED TO: 

A. New Jersey Turnpike Authority (NJTA) 

 NJTA Standard Specifications 2016 
 Design Manual  
 Standard Drawings  
 Structural Repair Programs 
 Critical Finding Repair Procedures 
 Authority Deficiency Category Definitions  
 Bridge Inspection Security Measures 
 InspectTech Connect Edition Online Help System 
 Manual for Traffic Control in Work Zones 

LRFR Load Rating Manual, version 9.3, September 2017 
NJTA Structure Inspection Quality Management Plan, Version 1.0, May 2018 

   
 B.   Structure Nomenclature/Inspection Methodology 

    Federal Highway Administration (FHWA) 

 Culvert Inspection Manual, 1986, FHWA-IP-86-2 
 Bridge Inspectors Reference Manual, December 2006 
 Guidelines for the Installation, Inspection, Maintenance and Repair of Structural Supports for  
 Highway Signs, Luminaries and Traffic Signals, March 2005 
 Inspection of Fracture Critical Bridge Members, 1986, FHWA-IP-86-26 
 National Bridge Inspection Standards, 23 CFR Part 650, January 2005 

 

 American Association of State Highway/Transportation Officials (AASHTO) 

 Manual for Bridge Evaluation, 2nd Edition with 2016 Interims 

 Manual for Bridge Element Inspection 

 Roadside Design Guide, 1996 

 

Occupational Safety and Health Administration (OSHA) 

Commercial Diving Operations Standards, 29CFR Part 1910 Subpart T 

 

New Jersey Department of Transportation (NJDOT) 

Bridge Element Inspection Manual, Revision 1, February, 2015. 

Underwater Inspection and Evaluation of NJ Bridges Guidelines Manual, June 1994 Edition with August 
2008 Revisions. 

 
C. Concrete Deficiencies 

 

  American Concrete Institute (ACI) 

  Guide for Conducting a Visual Inspection of Concrete in Service, 2008, ACI 201.1R-08 
 
 D.  Steelwork/Paint Deficiencies 
   

 Steel Structures Painting Council (SSPC) 
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 E.  Structure Inventory and Appraisal 

   

  Federal Highway Administration (FHWA) 

Recording and Coding Guide for Structure Inventory and Appraisal of the Nation’s Bridges, December 
1995, FHWA-PD-96-001, and Errata Sheet, March 2004 

 

New Jersey Department of Transportation (NJDOT) 

Recording and Coding Guide for Structure Inventory and Appraisal of New Jersey Bridges, 2003 Edition with 
May 2008 Interim Revisions 

   
IV. GENERAL REQUIREMENTS AND CONDITIONS  
 

A. The Consultant shall defend, indemnify, and hold harmless the Authority, its Commissioners, Directors, 
officers, employees and agents from liability of any nature or kind arising out of any act or omission of the 
Consultant or any person, firm or corporation employed by the Consultant in connection with the work.  

B. The Consultant shall not assign this OPS, sublet, or transfer any part of the work or obligations hereunder, 
without the prior written approval of the Authority. 

C. The Consultant shall comply with all Federal and State laws applicable for the work to be performed under 
this OPS. 

D. The Consultant shall obtain a traffic permit prior to performing any work on the Authority’s Right of Way. 

E. The Consultant shall provide traffic control in accordance with the current edition of the New Jersey Turnpike 
Authority Manual for Traffic Control in Work Zones, for bridge inspection work along the New Jersey Turnpike 
and Garden State Parkway.  The Consultant shall also provide traffic control on local and state roads in 
accordance with the governing agency’s requirements.  The Consultant shall not rely exclusively on State 
Police-assisted slowdowns, and instead shall assume that availability for slowdowns will be limited.  
Under the Approach to the Project Section of the Expression of Interest, the Consultant shall include 
an estimate for the duration and quantity of shoulder and lane closings for this OPS.  No shoulder or 
lane closings on the Garden State Parkway will be approved until the Consultant, its subconsultants and 
subcontractors view the Authority’s Traffic Safety Training video on lane closing procedures.  
Reimbursement for furnishing traffic control devices and shoulder/lane closings will be made as a direct 
expense. 

A Traffic Control Coordinator (TCC) shall be required where lane and half ramp closings are to be installed 
by the consultant or vendor as part of bridge inspection projects. A TCC will not be required for shoulder 
closings installed by the consultant or vendor. Refer to Standard Specification 801.03 for TCC requirements 
and certification which shall apply to design and bridge inspection assignments involving lane and half ramp 
closings. 

F. For bridge inspection work over active railroad lines (NJ Transit, Amtrak, Conrail, CSX, Norfolk Southern, 
Shared Assets, etc.) the Consultant shall have their Team Leaders and Assistant Team Leaders complete 
safety training as required by the respective outside agency.  The Consultant shall obtain railroad permits, 
and flagging services necessary to access and perform inspections.  For purposes of estimating the costs 
for permits, flagging, and inspection services, the Consultant shall assume a value of $10,000 for Group 1, 
and $30,000 for Group 3, unless upon review of all requirements it is expected to exceed these values.  The 
estimated expense shall be listed separately in the Fee Proposal.  The Authority’s Liaison Engineer will make 
initial contact to establish proper channel of communication and resolve possible technical issues with 
railroads. 

G. Lane closings and daily shoulder closings necessary for the inspection work shall be provided and 
maintained by the Consultant, and shall conform to applicable Standard Drawings.  Lane and shoulder 
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closings may not be possible at all times due to conflicts with ongoing higher priority construction or 
maintenance work in certain areas.  The Consultant shall utilize all available Maintenance and Contractor 
installed closings, where possible.  This will require close coordination and contact with the Authority's 
Operations Department.  Lane and shoulder closing requests, as well as slowdown requests, shall be 
submitted via the web based application to the Authority (instructions will be provided to the consultants at 
the kick-off meeting) one week in advance of the desired closings (by Monday, 12:00 PM), and shall conform 
to the Authority’s Lane and Shoulder Closure Tables in the Manual for Traffic Control in Work Zones. 

H. Short duration shoulder closings necessary for the inspection work shall be provided and maintained by the 
Consultant.  Short duration shoulder closings shall be installed for a maximum duration of 60 minutes 
within a two-hour window, and are restricted to cursory top of deck surveys and underdeck and pier 
top inspections requiring a TMA.  Short duration shoulder closings shall conform to Standard Drawing No. 
TP-7. 

I. All inspection work shall be performed behind guide rail or other existing roadside barriers, where feasible.  
Where work must be conducted in a closed lane or shoulder, a truck mounted attenuator (TMA) shall 
be provided and placed preceding the work area in accordance with the current AASHTO Roadside 
Design Guide.  For moving inspection operations which do not require the setup of equipment 
(ladders, snoopers, etc.), such as top of deck surveys, TMAs will also be required.  The truck shall be 
in excellent operating condition and have a minimum gross weight of 10 tons.  The truck mounted attenuator 
shall be the Alpha100K as manufactured by Energy Absorption System, Inc., and distributed by Transpo 
Industries, Inc., or an approved NCHRP 350, Test Level 3 compliant equal.  The truck shall also be equipped 
with two large conspicuous overhead flashing lights.  If supplied with an arrow board, only the "CAUTION" 
bar shall be illuminated. The top of the arrow board must be 13 feet 6 inches from the ground for either 
standalone arrow boards or TMA attached arrow boards.  TMAs shall be provided by the Consultant.  A 
separate line item shall be provided in the Fee Proposal for the cost associated with furnishing the TMAs for 
the project and for fueling of the TMAs.  For moving inspection operations, the TMA must be fitted with a 
“Shoulder Closed” sign that will not be obstructed or obstruct any oscillating lights.  The Consultant will be 
required to provide a letter from the proposed rental company, which states that the TMAs supplied meet or 
exceed NCHRP 350, Test Level 3 compliance. In addition, the Consultant will be required to take photos of 
the TMA, specifically for review of the placement of the TMA mounted “Shoulder Closed” sign. 

J. The Consultant shall furnish specialized equipment as needed to perform bridge inspections.  Reimbursement 
for special inspection equipment will be made as a direct expense.   

K. Reimbursement for any additional cost incurred by the Consultant due to circumstances beyond the control 
of the Consultant, such as down time for bad weather, shall be approved by the Authority’s Liaison Engineer.  
The Authority’s Liaison Engineer will have sole discretion in determining if circumstances, and therefore 
compensation for additional work and expenses, are beyond the control of the Consultant.   

L. The Consultant shall retain legal responsibility for all bridge inspection work, which shall in general follow the 
latest standards including all the applicable codes and regulations governing the inspection and practices of 
the Authority. 

M. Unanticipated Work 

The Consultant shall provide in the EOI and Fee Proposal an additional 750 hours for each OPS for 
unforeseen emergency inspection, load rating, repair design services and/or extra work as directed by the 
Authority (Unanticipated Hours).  In addition, $20,000.00 in direct expenses for each OPS for this task 
(Unanticipated Direct Expense) shall be included as a separate line item in the Fee Proposal.  150 hours of 
the 750 hours shall be set aside specifically for load rating updates (not new load ratings) based on as-
inspected conditions, primarily due to section loss.  As the biennial inspections are completed, the Consultant 
shall compare as-inspected conditions to the information in the load rating reports for each bridge, and submit 
a list of bridges and their load ratings to be updated for Authority review and approval.  The updates shall be 
made using existing load rating files, by key personnel meeting the requirements of the NJTA LRFR Load 
Rating Manual. 
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For routine bridges, initial LRFR load ratings or LRFR load rating updates shall utilize the most 
current version of AASHTOWare’s Bridge Rating (BrR) software. For complex bridges that cannot 
be modeled in BrR, LRFR load ratings shall utilize other appropriate software specified in the NJTA 
LRFR Load Rating Manual.  The load ratings shall also include Emergency Vehicles EV2 and EV3, 
as needed and in accordance with the NJTA LRFR Load Rating Manual. 

Proposers are advised that since 2015, the costs associated with obtaining BrR and any other LRFR 
load rating software licenses will no longer be reimbursed by the Authority as a direct 
expense.  Proposers are further advised that the Authority currently licenses the BrR Unlimited 
Option as a Member Agency, which allows consultants to obtain single copies of BrR at the current 
special license fee of $5,000 per workstation for use performing load ratings of the Authority’s 
bridges. 

The Authority’s Liaison Engineer may require additional information with regard to a reported deficiency by 
the Consultant, the Authority’s Maintenance Department and/or another party.  The required information may 
consist of a survey or sketch with photographs and recommendations for corrective action.  Depending on the 
deficiency, the Consultant may be required to provide design services.  The design services may consist of 
preparing calculations, providing details and specifications, and developing cost estimates. 

Explicit written authorization must be received from the Authority’s Liaison Engineer in order to charge time 
to this task, prior to commencement of the work.  The Consultant will be requested to provide an estimate of 
hours and cost, in writing, related to each special assignment under consideration for prior approval. 

 
N. All team leaders shall notify the Authority of their location via email on a daily basis. Email template shall be 

provided to each consultant and subconsultant at the kick off meeting. 
 

V. SPECIFIC PROJECT SERVICES 
 
 Bridge Inspection Scope 
 

A. The services to be furnished by the Consultant shall include, but not necessarily be limited to, the 
following items of work: 

  
 The Garden State Parkway Bridge Inspection Program consists of the inspection of 523 routine 

bridges and 11 major bridges along the entire length of the roadway.  The 523 routine bridges are 
divided into four (4) Groups, two in the southern region (Groups 1 and 2) and two in the northern 
region (Groups 3 and 4).  Bridges in Groups 1 and 3 will be inspected in every odd year.  Bridges in 
Groups 2 and 4 will be inspected in every even year.  Groups 1, 2, 3 and 4 contain 137, 125, 139 
and 122 bridges, respectively.  Only Groups 1 and 3 are scheduled for inspection in OPS Nos. 
P3671 and P3670.  However, the Consultant may be required to perform cursory inspections of 
Groups 2 and 4 bridges with Category A deficiencies reported in 2018.  The estimated hours for 
these cursory inspections are included in the Unanticipated Work hours.     

  
 1. For each bridge listed in SECTION XVII and XVIII, the Consultant shall perform a routine 

biennial inspection on or prior to the previous inspection date. NBIS allows for inspections 
up to two months prior to the previous inspection date, NJTA approval is required for 
inspections more than 7 days prior to the anniversary date. Bridge Nos. 90.2A and 92.6C 
were recently inspected under the culvert inspection program, and a first cycle bridge culvert 
type report will need to be submitted.  Bridge Nos. 126.3NR and 126.3SR are under 
construction with completion estimated for July 2019, and first cycle reports need to be 
submitted.  Bridge No. 141.0C was recently discovered during the culvert inspection 
program; this will be a first cycle/inventory inspection and a first cycle report will need to be 
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submitted.  Apart from Bridge No. 141.0C, NBI and Element Inspection data has been 
collected for each of the bridges, primarily requiring review and update; for 141.0C this data 
will have to be entered. Initial Load Ratings may need to be performed for structures 90.2A, 
92.6C and 141.0C. 

 

 2.  For Bridge Nos. 9.2, 92.7, and 92.7A in Group 1 and Bridge Nos. 128.0A, 128.0C, 128.8A, 
131.8, 140.5, 141.3, 142.9, 142.9A, 143.0, 143.0A, 145.3, 145.7, 146.9, 147.0E, 147.2, and 
147.3, the Consultant shall perform an inspection of Fracture Critical Members (FCM).  The 
inspection of FCMs shall be in accordance with the below, and shall be performed at the 
time of the routine biennial inspections.  The FCM inspections are in addition to the 
requirements of the routine biennial inspections (not in place of). 

 
FCM inspections include but are not limited to bridges with box girders, plate girders, two 
or three-girder girder systems, or other non-redundant structural members.  The FCM 
inspection requires full hands-on inspection of all surfaces and weldments of the box girders 
(interior and exterior) and plate girders in the tension zones, including their major bearings 
and critical uplift anchor bolt assemblies.  Also included are bearing, joint, and structural 
steel conditions for span ends supported by the box girders or framed integral therewith.  
For welded construction, tension and stress reversal zones shall be examined for presence 
of tack welds; welded erection aids; groove weld backup bars; plug welded holes; and other 
weld details.  Special attention shall be paid to any AASHTO Fatigue Category D, E, or E’ 
weld details.  Pin and hanger or hinge pin conditions, clearances, and positions shall also 
be documented.  Paint shall be removed from areas if applicable (inside and outside the 
box) of suspected cracks to perform non-destructive testing if deemed necessary.  The 
areas where paint has been removed and cleaned shall be spray coated by the inspector 
with a rust inhibitor.  The locations and number of such details shall be identified, delineated 
and documented by the Consultant.  Prior to any non-destructive testing, a recommended 
list of locations shall be submitted to the Authority’s Liaison Engineer for approval.  The 
estimated expense for non-destructive testing shall be listed separately in the Fee Proposal. 

 
The team leader for FCM inspection shall have taken the NHI FCM inspection course 
(FHWA-NHI-130078) in the last 5 years. 

 
Confined Space Entry Requirements: 

 
a.  The Team Leader and Inspector shall attend a training course for confined space 

inspections, and submit evidence of training certification to the Authority.  Firms 
such as Leading Edge Safety and Health, LLC, (732) 223-7800, offer training 
courses on safety of confined space entry. 

b. During the FCM inspection, exterior air shall be monitored by a person certified for 
first aid from a firm certified for the exterior air monitoring. 

c. A second inspector shall be at the entry opening with a two-way radio to stay in 
contact with the entrants inside the confined space.  

 3. The Consultant shall review and adhere to the Authority’s Critical Finding Repair 
Procedures, for the reporting of potential Category A deficiencies. 

4. For bridges over waterways, the Consultant shall probe and check for possible scour and 
footing undermining conditions along the face of each abutment and pier.   The Consultant 
shall also take soundings at ten (10) foot intervals along both fascias and along the 
longitudinal centerline of the bridge.  Provide a streambed cross-section showing the 
streambed below both fascias, and the longitudinal centerline of the bridge for structures 
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carrying more than 4 lanes/shoulders.  Water level, at the time of inspection, shall be shown 
on the cross-section relative to a reusable known reference elevation.  Baseline streambed 
profiles shall be shown on the drawings to assess long term movement.  If tidal flow is 
present, both mean high and low water level shall be shown.  Starting in 2019, the 
consultant shall provide Sounding sketches using the template provided by NJTA; 
the sounding sketches are to be an update of the soundings from the last underwater 
inspection report.  For bridges that require underwater inspections, a Diver may be 
used to perform the off-cycle soundings/fathometric surveys.  

5. For the one (1) bridge in Group 1 (Structure No. 81.4), the Consultant shall perform an 
underwater inspection of those portions of the abutments and piers that are below mean 
low water.  This inspection shall be a hands-on inspection performed by a qualified dive 
team.  A Professional Engineer, licensed in the State of New Jersey, shall be present when 
the underwater inspection is performed.  A diving report containing observations of noted 
conditions shall be submitted.  The inspection shall be a Type 2 classification in accordance 
with NJDOT’s Underwater Inspection Evaluation of New Jersey Bridges Guideline Manual, 
June 1994, and all associated revisions.  The underwater inspections are in addition to the 
requirements of the routine biennial inspections (not in place of) and shall be performed at 
the time of the initial routine bridge inspection. 

   
 The minimum size of a dive team shall be three (3) as follows: 

I. Commercial Scuba Air Diving 

a. Designate Person-in-Charge (DPIC) 

b. Standby Diver 

c. Diver (line tended) 
 

  II. Commercial Surface – Supplied Air Diving 

a. DPIC 
b. Diver 
c. Tender 

 
 The requirements for diver and dive team training are as follows: 

The diver shall have successfully completed NHI Course No. 130091 – Underwater Bridge 
Inspection within the last 5 years.  The diver/diver team’s NHI certificate shall be submitted 
with the EOI.  The diver shall be commercially trained at an Association of Commercial 
Diving Educators (ACDE) accredited school complying with the requirements of 
ANSI/ACDE-01-1993, “Commercial Diver Training – Minimum Standard”.  A military diving 
school meeting the same standards is also acceptable training. 

In lieu of meeting the requirements of above, a diver may be trained through either field 
experience or a combination of formal diving training and field experience.  The OSHA 
diving standard (29-CFR 1910.410) specifies that all dive team members (i.e., divers and 
support employees involved in diving operations including the DPIC) must have experience 
or training in the use of tools, equipment, systems, techniques, diving operations and 
emergency procedures which pertain to their assigned tasks and diving modes (i.e., scuba 
diving on air, surface supplied diving on air or mixed gas diving).  Additionally, dive team 
members who are exposed to hyperbaric conditions (e.g., diver) or control the exposure of 
others to hyperbaric conditions (e.g., DPIC or decompression chamber operator) must be 
trained in diving related physics or physiology. The level of training required by the standard 

depends upon the particular experience or function an employee fulfills on a dive team, 
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the specific underwater operational tasks being performed and the diving mode to which 
the employee is assigned. 

  Records of all diver or dive team training shall be maintained by the diving company and 
shall be available for inspection. 

 All dive team members shall be trained in cardiopulmonary resuscitation and standard first 
aid (American Red Cross Standard). 

 
B.  Development of Inspection Report Using Bentley (InspectTech) Software 

  
 The Consultant shall provide a list of users that will require access to Bentley (InspectTech) 

software to the Authority at the kick off meeting. This includes all users that require email 
notifications regarding procedures and clarifications. All users are required to submit all 
questions and issues related to InspectTech via email to 
NJTABridgesHelp@turnpike.state.nj.us.  All latest directives and clarifications are available 
via http://www.njta.com/doing-business/njta-bridge-inspect-program under InspectTech 
Notes. 

  
 The Consultant will be responsible for becoming proficient with InspectTech, including 

updates. The NJTA will provide training and assistance to all bridge inspection consultants. 
The Consultant shall include the costs associated with a full day training session for key 
staff and any other effort associated with using InspectTech in their Fee Proposal. 

 
 C. Inspection Scope 
   

   The inspections require full observation of each structure from the ground, supplemented where 
necessary by boat work or snooper platform for long, over water or high structures not adequately 
observed from available vantage points.  In addition, a visual close up inspection of pier top areas 
via ladder, bucket truck, snooper, or boat access is required.  This shall entail the inspection of all 
bearings (including cantilevered piggyback arrangements), underdeck joint assemblies, pier top and 
abutment bridge seat areas and bearing pads. 

 
   With the exception of first cycle inspections, the consultant shall use the latest bearing matrix 

coded with defects (Field Note Page 8 from the 2015 report) to reproduce in an Excel file to 
use during the current inspection.  This file will be used to collect current defects and then 
uploaded as a working file for use in future inspections. 

 
   Starting in 2019, consultants shall conduct nocturnal inspections of bridges spanning 

navigable waterways with span or fender mounted navigation lighting.  This will be required 
as part of the NBIS inspections as well as the off-cycle inspections.  When part of the NBIS 
biennial inspection, a sketch (plan) of the location of the lighting and its condition 
(functional/non-functional) shall be included in the report.  For off-cycle inspections, the 
sketch shall be uploaded to InspectTech.  Category A2 reports shall be created/updated as 
necessary for both current cycle and off-cycle inspections. 

 
  Estimates are made of visible surface spalls and underdeck checkerboard cracking areas (in square 

feet) and their above/below deck relationship for the purpose of monitoring deck conditions based 
on visible inspection only.  These deck areas are noted on a lane/span basis.  Other deficiencies are 
noted with approximate measurements for the sole purpose of establishing degree of 
magnitude/importance.  Bearings are observed at documented air and steel temperatures for 
position and function.  Individual bearing measurements are not taken as part of this inspection; 
rather only those measurements deemed appropriate at abnormal or deficient bearings. 
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For first cycle inspections, the consultant needs to provide measurements and photos for the 
structures crossing local roads.  Photos should be framed by both substructure units.  Annotate 
photos (using photo software or MS Word) to include roadway names, structure milepost and name, 
date photo taken, and minimum vertical clearances at each shoulder line citing near or far fascia 
(NF/FF).  Provide a rough field sketch of all clearance measurements taken (shoulder lines and skip 
lines not requiring traffic control) including minimum vertical and lateral clearances. 

 
For second cycle inspections and later, elevation photos are already available through Bentley 
(InspectTech).  The Consultant shall update the clearances as follows: 
 

Structures over the Mainline and Ramps – Underclearance measurements obtained by 
Lidar shall be provided by the Technical Manager if available.  The Consultant shall update 
the clearance photographs and the SI&A data as necessary.  The Consultant shall notify 
the Technical Manager if Lidar data is missing. 
 
GSP Mainline over Roads, Railroads, etc. – The Consultant shall field verify the elevations 
and update the clearance photographs, and the SI&A data as necessary.  Starting in 2019, 
the consultant shall provide clearance sketches using the template provided by 
NJTA and should clearly denote SIA Items DJ, 10, 53, 54B, 55B and 56 as well as any 
vertical underclearance postings present. 

 
  All bridge appurtenances are included as part of the inspection, including but not limited to:  

bridge/fascia mounted sign structures or noise barriers, right-of-way fencing, substructure protection, 
guide rail/barriers, utilities and supports attached to the structure, approaches and approach 
protection features within 50 feet of the bridge abutments. 
 

Category A Deficiencies - The Consultant shall notify the Authority’s Liaison Engineer and the 
Technical Manager whenever a new Category A deficiency is detected, via an email with photos.  
Upon confirmation of the new Category A deficiency, the Consultant shall create and submit the 
Category A notification through the Authority’s BridgeInspect Collector System.  For previously 
reported Category A deficiencies to be monitored under this assignment, the Consultant shall visit 
the bridge site, perform a cursory check of the noted deficiency, and take notes and photographs 
from the same angle as depicted in the previous Category A report. A new Category A report shall 
be generated by the Consultant referencing the original report date, no matter whether condition has 
worsened or not.   
 
Courtesy Structures - Certain structures owned by other agencies that intersect the New Jersey 
Turnpike and Garden State Parkway are included in the biennial inspections, for the safety and 
convenience of the Authority and its patrons.  For those structures spanning the Turnpike and 
Parkway roadways which are owned by other agencies, a courtesy inspection is undertaken using 
the inspection forms only for those spans within Authority right-of-way.  The courtesy inspection is 
limited in scope to underdeck, fascia, substructure and utility items which may include potential 
Category A deficiencies.  Follow the Category A Deficiencies procedures stated in the above 
paragraph for reporting and filing of the condition. A visual close-up inspection of pier top areas via 
ladder, snooper or boat access is not required for these courtesy structures.  Element Level 
Inspection data and SI&A condition updates will not be necessary; however, the Consultant will be 
required to update SI&A Codes 90 (Inspection Date), AE (Alternate Agency) and AF (Alternate 
Structure Number) for each courtesy structure in this assignment (see Part E).  
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 D. Bridge Inspection Reports 

  
1. Report Format  

The Consultant shall submit a draft report for each bridge to the Technical Manager.  An initial 
group of five (5) format reports will be pre-selected for review based on the Consultant’s submitted 
inspection schedule and shall cover all different types of bridges in each Group.  In addition to 
the format reports, 25% of draft reports from each Group (33 bridges for Group 1, and 34 bridges 
for Group 3) will be reviewed by the Technical Manager.  The comments from the reviewed draft 
reports shall be incorporated to all reports as applicable, including the remaining 75% not 
reviewed. 
 
Starting in 2017, the Authority began using a new bridge inspection report format, the format for 
the report has been subsequently updated each year.  A sample report and sample input forms 
have been posted to the Authority’s Secure File sharing site along with other project reference 
and materials.  The majority of the document pages shall be generated in InspectTech through 
the standard forms and report sections. Other pages (Load Rating Summary Sheet, Section Loss 
Documentation, Clearance, Soundings, FCM Location Plan, Underwater Inspection Report) shall 
be generated outside the program or pulled from previous cycles and inserted as additional 
sections. 
 
Category A reports for Type A1, A2, A3, Inadequate Clearance and Guide Rail shall be included. 
 
a) Report Sections 

 
The report shall have the following sections. All are generated in IT unless otherwise noted*: 

 

• Cover 

• Table of Contents 

• Load Rating Summary Sheet* 

• Contract History 

• General Information/Inspection Information 

• Conclusions 

• Approach/Roadway (Sheets 1 through 4) 

• Deck 1 (General 1) 

• Deck 1 (General 2) 

• Deck 2 (Joints) 

• Deck 3 (Top of Deck) 

• Deck 4 (Underdeck) 

• FCM Location Plan * 

• Internal Box Girder Inspection Form 

• Superstructure 1 (General 1) 

• Superstructure 1 (General 2) 

• Superstructure 2 (Superstructure) 

• Section Loss Documentation* 

• Bearing Deficiency Matrix (Inventory Information Only) 

• Superstructure 3 (Bearings) 

• Substructure 1 (General) 

• Substructure 2 (Abutment and Piers) 

• Culvert 

• Waterway/Channel 
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• Navigation Lighting Survey* 

• Security Features 

• Photographs 

• Elements 

• SI&A Sheets 

• Clearance* 

• Soundings* 

• Underwater Inspection Report* 

• Critical Findings 
 
Field notes are organized into checkbox groupings taken from the former bullet forms.  For 
each grouping, there are up to six different defects.  Each defect is classifiable as N/A, 
Category A (Critical Finding), or B/C (Contract).  Fields include notes, contract repair 
quantities and photo references for recommended repairs.  Repeatable information such as 
spans and joints are collected in repeater groups which are limited to 200 rows.  

 
b) Report Section Descriptions 

 
A description of the information per report section is listed below: 
 
Load Rating Summary Sheet – For any new structures or structures with rating 
updates based on changes to the structure or condition, the InspectTech form shall 
be used to generate this report section and shall include Emergency Vehicle Ratings.  
For all other structures the existing/current PDF shall be included.  Refer to the Load 
Rating Manual. 
 
Contract History – Type, Contract Number, Description of Work, Year (Consultants will 
be provided a template to collect data for all contract work competed from 
construction to the most recent contract.  This information will be uploaded to IT by 
the BIPTM.  Information will be obtained by the consultant through review of the 
contract information included in the prior individual reports through 2007 and review 
of As-Built plans after 2007.  Hours should be included in the fee proposal for this 
task.) 
 
General Information/Inspection Information – Bridge Date (NBI and other fields), 
Superstructure, Substructure and Inspection Information including Team Leader, Assistant 
Team Leader(s), equipment, MPT, temperature. 
 
Conclusions – Overall Condition, Upgrade/Downgrade, Load Rating, 
Scheduled/Ongoing/Completed Work, FCM (type and condition), Type 2 Underwater 
Inspection Statements. Description of Deck, Approaches, Superstructure, Substructure, 
Waterway, Safety Features, Other and Category E to supplement NBI ratings. 
 
Approach/Roadway 1 – Roadway, Guide Rail, Embankment 
 
Approach/Roadway 2 –  Sidewalk/Safetywalk/Curb, Barrier, Other, Noise Barriers 
Approach/Roadway 3 – Median, Parapet Protective Fencing, Drainage Inlets, Lighting 
Standards and Junction Boxes 
 
Approach/Roadway 4 – Safety Features 
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Deck 1 (General 1) – Median, Sidewalk/Safetywalk/Curb, Bridge Rail, Parapet Protective 
Fencing, Drainage Inlets. 
 
Deck 1 (General 2) – Noise Barriers, Lighting Standards and Junction boxes, 
Delineators/Milepost/Sings/Striping, Housekeeping. 
 
Deck 2 (Joints) – Repeater Group for Deck Joints. 
 
Deck 3 (Top of Deck) – Rideability, Overlay Type, Overlay Appraisal, Repeater Group for 
Spans. 
 
Deck 4 (Underdeck) – Deck Type, Percent SIP, Repeater Group for Spans. 
 
FCM Location Plan – framing plan highlighting FCM members.  Diagrams depicting 
the plan and elevation views and the cross section of the FCM shall be uploaded to IT 
but not included in the report.  The FCM location plan shall clearly identify all FCMs 
on each individual bridge. 
 
Internal Box Girder Inspection Form – Repeater group for each Box Girder to include 
inventory information only.  All notes regarding inspection findings are included on 
the Superstructure 2 (Superstructure) Form. 
 
Superstructure 1 (General 1) – Coating Condition, Drainage, Utility Lines/Support, 
Catwalks/Ladders/Hatches, Structural Connections (Read Only). 
 
Superstructure 1 (General 2) – Underbridge Lighting, Bridge Mounted Sign Structures. 
 
Superstructure 2 (Superstructure) – Repeater Group for Span to include all notes for 
FCM member inspection when considered superstructure element. 
 
Bearing Deficiency Matrix (Inventory Information Only) – The bearing deficiency matrix is 
included for inventory information only. 
 
Superstructure 3 (Bearing) – Repeater Group for Bearing Lines. 
 
Substructure 1 (General) – Abutment Slope, Substructure Protection Features, Right of Way 
Security, Drainage (Read Only), Underwater Foundations. 
 
Substructure 2 (Abutments and Piers) – Repeater group for Abutment/Wingwalls and Piers.  
To include all notes for FCM member inspection when considered substructure 
element. 
 
Waterway/Channel – Countermeasures, Waterway/Channel, Fender System, Navigation 
Lighting: Span Mounted, Navigation Lighting: Fender Mounted. 
 
Culvert/Frame/Arch/Slab – Roof Slab/Intrados of Arch or Frame, Floor Slab, 
Sidewall/Abutment/Skewback, Centerwall, Wingwall/Headwall/Spandrell Wall. 
 
Security Features – Security Fencing, Box Girder Access, Major Bridge Security Features. 
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c) Photographs   

 
Photographs shall be uploaded onto the BridgeInspect Collector System with captions in the 
following order: 

GENERAL:  Elevation (2), Approach (2), Top of Deck, Under Deck, Waterway (2) FCM 
members. 

CRITICAL FINDING:  Defect Photos associated with Category A reports (A1, A2, A3, Guide 
Rail, Inadequate Clearance). 

DEFECT:  Approach, Deck, Superstructure, Bearings, Substructure, Misc. (Utilities) in order 
of the field notes.  Starting in 2019 Category D repairs will no longer be recommended in the 
reports and the corresponding photos do not need to be included in the reports, they should 
however be uploaded to the Pics/Files page as described below. 

WORK DONE:  Work done photos shall be included within the defect photos. 

EQUIPMENT AND MPT:  Special equipment or MPT used during the inspection. 

Photographs are required for all defects with Category A, or B/C repairs recommended; 
typical/worst photos can be included in the report with reference to other locations in the 
description. 

Deficiency quantities (e.g. 20 SF of concrete is hollow sounding) and location shall be 
included in the caption.  The photo date shall be recorded upon upload and reflect the actual 
date the photograph was taken.  

Although not all photos will be included in the Report, the Consultant shall take photos of 
every repairable (B/C or D) defect and upload onto the InspectTech database.  Photos not 
included in the Inspection Report will also be useful for scoping of bridge repair contracts 
and the description shall contain the element and defect shown at a minimum. 

Utility Photos are required for all utilities on a bridge.  Photographs shall be clear enough to 
identify utility lines, casing, and supports, and be at a distance that shows the relative location 
of the utilities on the structure.  Captions shall include direction and orientation of the photo 
stating location and type of lines.  Separate photo is not necessary if above criteria are met 
in an existing photo.  If utility is not captured within existing general, work done or defect 
photos, include a separate photograph at the end. 

Note that photo references are not linkable to fields.  Photo number references should 
therefore be manually entered after the photographs are numbered.  

Deficiencies noted in reports shall be cross referenced to photos taken which depict that 
deficiency. 

When improvements are underway at a structure, the Consultant shall provide photos of the 
areas under construction.  This will require early familiarization with the Authority’s planned 
bridge repair contracts for 2019 and 2020.   

The digital camera to be used shall have a minimum resolution of four (4) mega pixels.    
 

d) SI&A  
 

FHWA SI&A forms are scheduled to be updated for all Garden State Parkway bridges in 
Groups 1 and 3.  All SI&A data required by the Authority as described below will be submitted 
to NJDOT.  It is noted that except for first cycle bridges, the BridgeInspect Software was 
populated with SI&A data from the 2017 bridge inspection cycle.  The consultant shall update 
the SI&A data, and run the error check and Sufficiency Rating calculation utilizing Bentley 
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(InspectTech) software.  Consultants should pay particular attention to fields 
highlighted RED which indicate that the input does not follow the defined format, 
causing the data transfer to fail for that asset.  The Authority will transmit SI&A data 
directly to NJDOT’s CombIS system within the Bentley (InspectTech) system. 

 
The tasks involved in updating the forms include: 

 
a. Addressing Federal Coding Items 1 to 116 (inclusive). 
 

• Code Item 100 (STRAHNET Route) in accordance with FHWA memo dated      
February 9, 2001.  Item 6B shall no longer be coded as per FHWA errata sheet. 

  

• Code Items 11, 12 and 13 using NJDOT Straight Line Diagrams and Appraisal of 
New Jersey Bridges. 

 

• Code Items 10, 47 and 54 for all sheets (Sheet 2 or A through Z). 
 

• Code Item 21 as State Toll Agency (31). 
 

• The Authority will update all state and federal load rating fields.  Consultant shall 
verify that the ratings on the Load Rating Summary sheet match the SIA data and 
will notify the Authority if they do not match. 

 
b.   Completion of State Coding Items as follows: 

 
  Requirements for Sheet 1 
  Item No. Name 
 
  (M84)  Degree latitude 
  (M85)  Degree longitude 

(A) Town 
  (AA)  Route 
  (AB)  Structure Name 
  (AE)  Owner 
  (AE)  Owner 2 
  (AF)   Alt. Structure # 
  (AG)  Rail Type  
  (AK)  Abutment  
  (AL)   Pier 
  (AM)  Depth of Fill 
  (AV)  Widened Struct. - 1st Widened Design 
  (AV)  Widened Struct. - 1st Widened Mat. 
  (AV)  Widened Struct. - 2nd Widened Design 
  (AV)  Widened Struct. - 2nd Widened Mat. 
  (BA)  Apr. Roadway Cond. 
  (BC)  USRA Code 
  (BE)  Rail Milepost 
  (BR)  Load Ratings: HS Tons 
  (BV)    Load Ratings: Military:  RF 
  (CB)  Load Ratings: HS Tons 
  (CF)  Load Ratings: Military:  RF 
  (CG)  Load Type- Load/Tons 
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  (CI)   Cycle Number 
  (CJ)   Inspection Type 
  (CM)  Consultant 
  (CP)  Federal Report 
  (FV)   Route Milepost 
  (BQ)  Load Ratings – H 
  (BS)  Load Ratings - 3 
  (BT)  Load Ratings - 3S2 
  (BU)  Load Ratings - 3-3 
  (CA)  Load Ratings - H 
  (CC)  Load Ratings - 3 
  (CD)  Load Ratings - 3S2 
  (CE)  Load Ratings - 3-3 
   

   All the State load rating fields indicated in italic above will be coded by NJTA. The 
Consultant shall verify the data. 

 
  Requirements for Sheet 2 or A through Z 
  Item No. Name 
 
  DJ    Minimum Vertical Underclearance Including Shoulders 
  SRI                              State Route Identification including Ramp Identifiers 
 
  The Consultant shall notify the Authority of coding downgrades from above a four (4) or 

upgrades from less than or equal to a four (4) for Federal Codes 58, 59 and 60. 
 

e) Bridge Element Level Inspection  
 

In accordance with 23 CFR 650 Subpart C, the Authority will collect element level data for 
all of its NBIS bridges since the 2015 Bridge Inspection Program.  Bentley has developed 
the Element Level Inspection Data Input module within the BridgeInspect software for the 
Authority.  Bridge Element Level inspection data will also be transmitted directly to 
NJDOT’s COMBIS system within the Bentley (InspectTech) system. 

 
The Consultant shall perform the element level inspection concurrently with the routine 
NBIS inspection for each bridge within the scope of this assignment.  The Consultant shall 
refer to the AASHTO Manual for Bridge Element Inspection and NJDOT Bridge Element 
Inspection Manual for element descriptions, quantity calculations, and condition state 
definitions. 
 
The Consultant shall cross check inputs for condition states and quantities for a particular 
element with its corresponding input in the bridge inspection forms and SI&A item condition 
ratings to ensure consistent inputs. 

 
2. Fracture Critical Member (FCM) Inspection Report 
 

Beginning in 2019, the Consultant shall no longer prepare a separate FCM inspection 
report for each bridge designated for an FCM inspection.  The photos and inspection 
findings are now included in the standard report sections. 
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3.  Format Report Submission 
 
 The Bridge Inspection Technical Program Manager will select the first five bridges to serve as 

format reports and will provide the list to the Consultant at the kick off meeting. 
 
4.  Draft Report Submission 

 
The Consultant shall bundle draft report submission in groups of approximately 20. The 
submission groups shall be included in the consultant’s first Submission Schedule for the 
Authority’s approval. Draft reports shall be submitted in electronic format (pdf). The Bridge 
Inspection Technical Program Manager will establish FTP sites to upload the reports. The 
Authority will review a representative number of reports per group and will return red-lined 
comments to the Consultant. The consultant shall address all comments into all of the final reports 
including those that were not marked up. 

 
E. Electronic Deliverables for Final Reports 
 

   Hard copies of reports are not required to be submitted.  Bridge inspection reports shall be provided 
as PDF files on CDs, DVDs, or flash drives. Each of the reports shall be named (GSP or 
TPK)_BridgeInspectionReport_Structure_Number.file extension. Examples include 
“GSP_BridgeInspectionReport_28.0S.pdf”, and TPK_BridgeInspectionReport_W106.26AR.pdf”. All 
reports shall be placed together in one folder or subfolder set up specifically for bridge inspection 
reports only. Working files for FCM Inspection Reports, Underwater Inspection Reports, Section Loss 
Sheets, etc. shall be included under a separate folder titled “Working Files”. 

 
 F. Authority Deficiency Category Definitions 
 

To identify the severity of the deficiencies and prioritize the necessary repairs to help in planning for 
future Maintenance Force and Contract improvements, the deficiencies and conditions noted in the 
bridge inspection report shall be identified within one of the following Authority stipulated repair 
categories: 

 
CATEGORY A “Critical Findings” 

 
Deficiencies that require immediate attention with prompt notification given to the Authority.  
For such findings, a Category A report is prepared and issued with one of the below subcategories 
based on urgency and criticality. 

 
A1 (Emergency) 

 
Critical/major defects in the superstructure or substructure which, if not repaired 
immediately, may require closing the bridge, or a portion thereof, and could lead to a total 
collapse of the structure. 

 
Included are defects such as: bearing collapse, main structural member failure, pier scour, 
accident damage, or deck failure. 

 
A2 (Priority) 

 
Critical issues noted which are recommended for necessary repair in the near future as they 
pose a safety concern to motorists, or could lead to significant load restriction or partial 
collapse of the structure. 



2019 New Jersey Turnpike Authority Bridge Inspection Program 
 OPS No. P3670 – Garden State Parkway Group 3 
  OPS No. P3671 – Garden State Parkway Group 1 

  Page 31 of 54 

 
Included are defects such as:  parapet, haunch or underdeck fractures over traveled lanes, 
large/deep spalls in the deck wearing surface or joint armor defects in traveled lanes, 
substantial section loss or cracking in a primary load carrying member, or navigation lighting 
deficiencies. 

 
A3 (Non-Structural) 

 
Issues noted which are recommended for a repair before the next regularly scheduled 
contract.  This also includes conditions with questionable stability that may become critical 
if not addressed. 

 
Included are defects such as damage/failure in the structure’s security features, slope 
washout not affecting guide rail posts or pavement, missing/damaged handrails, settled 
sidewalks or holes in parapet fencing above traveled lanes. 

 
Guide Rail 

 
Damage or significant corrosion noted to guide rail elements including attachments to 
bridges, rail and posts at approach roadway or substructure protection runs, and end 
terminals at Turnpike and Parkway structures, which require immediate repair are reported 
by the issuance of a Guide Rail Type Category A Report.   

 
Inadequate Clearance 

 
Vertical bridge under clearances which are incorrectly posted, or measured to be less than 
the following minimum thresholds established for New Jersey Turnpike and Garden State 
Parkway crossings, are reported by the issuance of an Inadequate Clearance Type 
Category A Report. 

 
Bridges over State Roads      14' - 9" minimum 
Bridges over Non-State (County and Local) Roads   14' - 6" minimum 
Bridges over New Jersey Turnpike and Garden State Parkway Roads 14' - 0" minimum 

 
Under the InspectTech system, a Category A Report is issued for each item and distributed 
to Engineering and Maintenance as required.  Further information can be found in the Critical 
Finding Repair Procedures. 
 
For loose concrete found over traffic, the Consultant shall remove loose material if fractured 
areas are reachable and removable by hand tools.  The Consultant shall mark the fractured 
area with spray paint and take two photos of the area, one close-up, and one backed up to 
indicate the location of fracture relative to span framing. 

 
CATEGORY B “Contract” 

 
Deficiencies noted that are recommended for repair in the near future by an appropriate 
Contract as part of the Authority’s Capital Budget Program. 

 
This category involves repair work or alterations that are considered too extensive or require special 
expertise, equipment, methods, or materials to repair, and are therefore put out as Contract work.  
Under this category are the following types of repair work:  steelwork and connection repairs; bearing 
repairs including seismic retrofits; substructure spall and crack repairs; block and concrete slope 
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repairs; fender repairs; superstructure repainting; drainage system cleaning and repairs; handrail 
repairs; guide rail improvements. 

 
CATEGORY C “Deck Work” 

 
Full-depth concrete deck replacement and related interim repairs that are recommended to 
be undertaken by Deck Contract under the appropriate Capital Budget Project. 

 
This category includes the following bridge deck repair work:  full-depth concrete deck replacement; 
extensive permanent concrete deck spall repairs; extensive parapet, safetywalk and median spall 
repairs or upgrades; joint rebuilding; header reconstruction; membrane installation; milling and 
resurfacing work. 

 
CATEGORY D “Maintenance”  

 
Deficiencies noted which can be repaired most expeditiously by the Authority’s own 
Maintenance Forces using Authority-owned equipment and materials. 

 
This category encompasses routine maintenance, housekeeping, accident clean-up, and repair work 
that includes all roadway/bridge lighting facilities; navigation lighting; roadway pothole repairs; 
concrete median collision repairs; overlay crack sealing; all delineator/milepost/signing repairs; earth 
and stone slope and ditch repairs; bridge fencing repairs; inlet cleaning; sweeping; line striping; 
communication/detector loop repairs; and right-of-way maintenance, and landscaping, and security 
items. 

 
CATEGORY E “Monitor” 

 
Noted deficiencies or conditions that are considered actively developing and may be 
recommended for contract work, but require monitoring until the condition has been 
remedied.  This monitoring would involve an increased inspection frequency and/or level of 
detail through routine or interim inspections. 

 
This category covers conditions deemed structurally significant.  Defects in this category include the 
following:  concrete shrinkage or settlement cracks, abnormal positions of bearing devices; steelwork 
corrosion/cracking; superstructure/substructure/ approach misalignments or subsidence; etc. 
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SECTION V 
Staffing Schedule 

2019 New Jersey Turnpike Authority Bridge Inspection Program 
OPS No. P3670 

Garden State Parkway – Group 3 

Classification (ASCE-
Grade) 

Task 1 

Mobilization 

Task 2 

Bridge Inspection 

Task 3 

Bridge Reports 

Task 4 

SI&A/Element 
Level Inspection 

Task 5 

Unanticipated Hours 

Total Hours 

Project Manager 
(       ) 

 

    50  

QA Officer 
(        )       

Team Leader 
(        )     300  

Inspector/Engineer 
(        ) 

    300  

Junior Engineer 
(        ) 

    100  

CADD Technician 
(        )       

Other-Specify 
(         ) 

      

Total Hours     750  

Note: The above chart is intended to act as a guide.  The Consultant shall modify and expand Classifications and tasks as required to meet project needs.
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SECTION V 
Staffing Schedule 

2019 New Jersey Turnpike Authority Bridge Inspection Program 
OPS No. P3671 

Garden State Parkway – Group 1 

Classification (ASCE-
Grade) 

Task 1 

Mobilization 

Task 2 

Bridge Inspection 

Task 3 

Bridge Reports 

Task 4 

SI&A/Element 
Level Inspection 

Task 5 

Unanticipated Hours 

Total Hours 

Project Manager 
(       ) 

 

    50  

QA Officer 
(        )       

Team Leader 
(        )     300  

Inspector/Engineer 
(        ) 

    300  

Junior Engineer 
(        ) 

    100  

CADD Technician 
(        )       

Other-Specify 
(         ) 

      

Total Hours     750  

Note: The above chart is intended to act as a guide.  The Consultant shall modify and expand Classifications and tasks as required to meet project needs.
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SECTION VI 

Compensation Basis 
 
Effective February 28, 2011 the New Jersey Turnpike Authority will no longer issue Non-Revenue Toll Passes 
to consultants working on Authority projects.  Also effective this date, the consultant will be responsible for 
paying all tolls. 
 
Following a review of submitted Expressions of Interest, the Authority will request Fee Proposal(s) from the firm(s) it 
deems most qualified. 
 
The Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and technical 
salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a multiplier, 
not to exceed 2.8, based on a 10% allowance for profit and an overhead rate of 154.5%, the individual firm’s overhead 
rate as determined by Federal Audit Regulation (FAR) procedures, whichever is less plus direct expenses and 
subconsultant services, at cost.  The multiplier shall not be applied to the premium portion of overtime.  When Corporate 
Officers, Partners, Owners and/or Principals are required to provide services in a technical capacity, the salaries for 
such services shall be reimbursable. The multiplier covers all overhead and profit.  No expenses or costs shall be billed 
unless specifically included in this EOI Solicitation.  For general services provided by Corporate Officers, Partners, 
Owners and/or Principals working in a non-technical capacity, no compensation will be provided. 
 
Average rate per classification/grade will not be permitted to determine total labor costs.  The Consultant shall list each 
individual proposed for the project and include the hours and hourly pay rate. 
 
 Effective August 1, 2015, salary rate increases will be permitted in accordance with the following parameters: 
 

• Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of execution; 

• Starting at month 25, all staff, regardless of pay grade/title, will be allowed up to a maximum annual increase 
of 2%; 

• The proposal salary rate increase schedule will apply to the prime consultant as well as all sub-consultants; 

• Supplements to OPS Agreements executed prior to August 1, 2015 will not be permitted salary increases. 

 
The Fee Proposal when requested, shall detail time (hours) and direct salary data for classifications conforming to 
ASCE Professional and Technical Grades, as shown on the staffing schedule and as modified by the Consultant to 
account for all required services.  The ceiling amount shall be estimated to the nearest $5,000. 
 
Salaries shall be charged at the Consultant’s hourly rates.  The Consultant is responsible for managing the assignment, 
adhering to the number of hours, salary rates and personnel, as presented in the Expression of Interest and Fee 
Proposals.  Individual standard and overtime rates must be approved by the Authority’s Chief Engineer or the Chief 
Engineer’s designated representative prior to commencement of work or whenever the Consultant proposes that an 
individual’s rate be changed during the term of this OPS, provided such change is reflected in the Consultant’s Fee 
Proposal. Except for overtime worked on construction supervision during permissible contract working hours, approval 
of overtime must be issued by the Authority.  The Fee Proposal shall follow and reflect the staffing schedule as shown 
in Section V. 
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Direct expenses shall include only mileage, printing of inspection reports (including the costs of regular paper, colored 
paper, dividers, covers, photo pages, bindings, labels, and plastic covers), railroad flagging and inspection services, 
railroad and utility permits/insurance, rental cost for bridge inspection equipment, MPT costs, fuel and tires for rented 
inspection equipment or TMAs, tolls charged by other agencies as required to access Authority bridges, and expenses 
associated with the unanticipated assignment task, with prior written approval by the Authority.  The Consultant shall 
provide the estimated direct costs for these items in the Fee Proposal.  Mileage will be paid at the prevailing rate.  
Mileage will be reimbursed for travel between the field office and the job site and return.  Any change to this rate is 
subject to the approval of the New Jersey Turnpike Authority. 
 
Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found at 
www.gsa.gov/perdiem .  Compensation for lodging and meals must be approved in advanced by the Authority, 
otherwise the Consultant will not be reimbursed for meals and lodging.  This shall also apply to the Consultants 
subconsultants. 
 
Subconsultant services are those required services performed by other firms at the Consultant’s direction.  These 
services in excess of $5,000 must be approved in advance by the Authority. 
 
Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority and 
agreed to in advance.  Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the Consultant 
elects to use such services for his convenience.  This shall also apply to the consultant’s subconsultants. 
 

SECTION VII 
NEW JERSEY TURNPIKE AUTHORITY 

SMALL BUSINESS ENTERPRISE SUBCONSULTING PROGRAM 
 
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as 
determined and defined by the Division of Revenue & Enterprise Services (“Commerce Commission”) and the 
Department of the Treasury (“Treasury”) in N.J.A.C. 17:13-1.1. have the opportunity to compete for and participate in 
the performance of consultant services.  The Authority is seeking participation of these SBEs for the issuance of certain 
Orders for Professional Services (OPS).  Your Expression of Interest (EOI) must include a goal of awarding at least 
twenty-five (25%) percent of the total value of the OPS to subconsultants who are registered with the Division as a 
SBE.  The Consultant must submit proof of its subconsultant’s SBE registration.  In the event that the Consultant cannot 
comply with the goal set forth above, prior to the time of the award, the Consultant must demonstrate to the Authority’s 
satisfaction that a good faith effort was made to accomplish the above stated goal. 
 
In order for the Authority to monitor and report SBE participation during the course of the OPS pursuant to N.J.A.C. 
17:13-5.2, the consultant shall submit evidence of SBE participation in a form acceptable to the Authority, with each 
invoice for payment. Invoices for Payment submitted without the completed SBE Form will not be processed. 
 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of firms on the SBE form submitted to the Authority, the Consultant shall submit such proposed 
changes for approval. Any such proposed changes must comply with the requirements and procedures set forth herein. 
 
Evidence of a “good faith effort” includes, but is not limited to: 
 
1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact 

same; 
2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means 

and results of such contacts, receipts from certified mail and telephone records; 

http://www.gsa.gov/perdiem
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3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general 

circulation media, professional service publications and minority and women focus media; 
4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by SBEs;  
5. Consultant shall provide all potential subconsultants with detailed information regarding the project description;  
6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants which 

submitted higher than acceptable fee estimates; and 
7. Efforts made to use the services of available community organizations, consultant groups, and local, state and 

federal agencies that provide assistance in the recruitment and placement of SBEs. 
 
Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon 
request. 
 

SECTION VIII 
EQUAL EMPLOYMENT OPPORTUNITY REGULATIONS 

N.J.S.A. 10:5-31 et seq. (P.L. 1975, C. 127) 
And N.J.A.C. 17:27 

GOODS, PROFESSIONAL SERVICE AND GENERAL SERVICE CONTRACTS 
 

During the performance of this contract, the contractor agrees as follows: 
 
The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for 
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual 
orientation and gender identity or expression, the contractor will ensure that equal employment opportunity is afforded 
to such applicants in recruitment and employment, and that employees are treated during employment, without regard 
to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity 
or expression, disability, nationality or sex. Such equal employment opportunity shall include, but not be limited to the 
following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; 
rates of pay or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees 
to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the 
Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause. 
 
The contractor or subcontractor, where applicable will in all solicitations or advertisements for employees placed by or 
on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard 
to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex. 
 
The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a 
notice, to be provided by the agency contracting officer, advising the labor union of the contractor's commitments under 
this chapter and shall post copies of the notice in conspicuous places available to employees and applicants for 
employment.  
 
The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer 
pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with 
Disabilities Act. 
 
The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals 
established in accordance with N.J.A.C.17:27-5.2. 
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The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not limited 
to, employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not discriminate on 
the basis of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender 
identity or expression, disability, nationality or sex, and that it will discontinue the use of any recruitment agency which 
engages in direct or indirect discriminatory practices.  
 
The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all personnel 
testing conforms with the principles of job-related testing, as established by the statutes and court decisions of the 
State of New Jersey and as established by applicable Federal law and applicable Federal court decisions.  
 
In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures 
relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age, 
race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex, consistent with the statutes and court decisions of the State of New Jersey, 
and applicable Federal law and applicable Federal court decisions. 
 
The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and 
services contract, one of the following three documents: 

Letter of Federal Affirmative Action Plan Approval 

Certificate of Employee Information Report 

Employee Information Report Form AA302 (electronically provided by the Division and distributed to the public agency 
through the Division's website at www.state.nj.us/treasury/contract_compliance). 

 
The contractor and its subcontractors shall furnish such reports or other documents to the Division of Public Contracts 
Equal Employment Opportunity Compliance as may be requested by the office from time to time in order to carry out 
the purposes of these regulations, and public agencies shall furnish such information as may be requested by the 
Division of Public Contracts Equal Employment Opportunity Compliance for conducting a compliance investigation 
pursuant to Subchapter 10 of the Administrative Code at N.J.A.C.17:27. 
 

SECTION IX  
State Contractor Political Contributions Compliance  

Public Law 2005, Chapter 51, Executive Order 134 and Executive Order 117  
 

In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of 
State contracts from political contributions that pose the risk of improper influence, purchase of access, or the 
appearance thereof, Executive Order 134 was signed on September 22, 2004 (“Executive Order 134”). The Order is 
applicable to all State agencies, the principal departments of the executive branch, any division, board, bureau, office, 
commission within or created by a principal executive branch department, and any independent State authority, board, 
commission, instrumentality or agency. Executive Order 134 was superseded by Public Law 2005, c.51, signed into 
law on March 22, 2005. In September 2008, Executive Order 117 was signed and became effective November 15, 
2008. It applies to the same government contracting entities subject to Executive Order 134, but extends the political 
contribution restrictions by expanding the definition of “business entity” to include, for example, more corporate 
shareholders and sole proprietors. Executive Orders 134 and 117, and Public Law 2005, c.51 contain restrictions and 
reporting requirements that will necessitate a thorough review of the provisions. Pursuant to the requirements of PL 
2005, c.51, the terms and conditions set forth in this section are material terms of any OPS resulting from this RFEOI 
or RFP:  
 

http://www.state.nj.us/treasury/contract_compliance
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DEFINITIONS  
 
For the purpose of this section, the following shall be defined as follows:  
 

a) Contribution – means a contribution reportable as a recipient under “The New Jersey Campaign Contributions 
and Expenditures Reporting Act.” P.L. 1973, c. 83 (C.19:44A-1 et seq.), and implementing regulations set 
forth at N.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004, contributions in excess 
of $400 during a reporting period were deemed "reportable" under these laws. As of January 1, 2005, that 
threshold was reduced to contributions in excess of $300.  

 
b) Business Entity – means any natural or legal person; business corporation (and any officer, person, or 

business entity that owns or controls 10% or more of the corporation’s stock); professional services 
corporation (and any of its officers or shareholders); limited liability company (and its members); general 
partnership (and its partners); limited partnership (and its partners); in the case of a sole proprietorship: the 
proprietor; a business trust, association or any other legal commercial entity organized under the laws of New 
Jersey or any other state or foreign jurisdiction, including its principals, officers, or partners. The definition of 
a business entity also includes (i)all principals who own or control more than 10 percent of the profits or assets 
of a business entity ; (ii)any subsidiaries directly or indirectly controlled by the business entity; (iii)any political 
organization organized under section 527 of the Internal Revenue Code that is directly or indirectly controlled 
by the business entity, other than a candidate committee, election fund, or political party committee; and (iv) 
if a business entity is a natural person, that person’s spouse or child, residing in the same household.  

 
BREACH OF TERMS OF THE LEGISLATION  
 
It shall be a breach of the terms of the contract for the Business Entity to (i)make or solicit a contribution in violation of 
the Legislation, (ii)knowingly conceal or misrepresent a contribution given or received; (iii)make or solicit contributions 
through intermediaries for the purpose of concealing or misrepresenting the source of the contribution; (iv)make or 
solicit any contribution on the condition or with the agreement that it will be contributed to a campaign committee or 
any candidate of holder of the public office of Governor, or to any State or county party committee; (v)engage or employ 
a lobbyist or consultant with the intent or understanding that such lobbyist or consultant would make or solicit any 
contribution, which if made or solicited by the business entity itself, would subject that entity to the restrictions of the 
Legislation; (vi)fund contributions made by third parties, including consultants, attorneys, family members, and 
employees; (vii)engage in any exchange of contributions to circumvent the intent of the Legislation; or (viii)directly or 
indirectly through or by any other person or means, do any act which would subject that entity to the restrictions of the 
Legislation. 
 
CERTIFICATION AND DISCLOSURE REQUIREMENTS  
 

a) The Authority shall not enter into a contract to procure from any Business Entity services or any material, 
supplies or equipment, or to acquire, sell or lease any land or building, where the value of the transaction 
exceeds $17,500, if that Business Entity has solicited or made any contribution of money, or pledge of 
contribution, including in-kind contributions to a candidate committee and/or election fund of any candidate 
for or holder of the public office of Governor, or to any State, county or municipal political party committee, or 
legislative leadership committee during specified time periods. 

b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and 
Disclosure form, certifying that no contributions prohibited by the Legislation have been made by the Business 
Entity and reporting all contributions the Business Entity made during the preceding four years to any political 
organization organized under 26 U.S.C.527 of the Internal Revenue Code that also meets the definition of a 
“continuing political committee” within the means of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-1.7. Failure to 
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submit the required forms will preclude award of a contract under this RFP, as well as future contract 
opportunities.  

c) Further, the Contractor is required, on a continuing basis, to report any contributions it makes during the term 
of the contract, and any extension(s) thereof, at the time any such contribution is made. 

 
STATE TREASURER REVIEW 
 
The State Treasurer or his designee shall review the Disclosures submitted pursuant to this section, as well as any 
other pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award, or 
during the term of the contract, by the contractor. If the State Treasurer determines that any contribution or action by 
the contractor constitutes a breach of contract that poses a conflict of interest in the awarding of the contract under this 
solicitation, the State Treasurer shall disqualify the Business Entity from award of such contract.  
 
ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 271  
 
Contractor is advised of its responsibility to file an annual disclosure statement on political contributions with the New 
Jersey Election Law Enforcement Commission (ELEC), pursuant to P.L. 2005, c. 271, section 3 if the contractor 
receives contracts in excess of $50,000 from a public entity in a calendar year. It is the contractor’s responsibility to 
determine if filing is necessary. Failure to so file can result in the imposition of financial penalties by ELEC. Additional 
information about this requirement is available from ELEC at 888-313-3532 or at www.elec.state.nj.us.  
 
ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 51 (EXECUTIVE ORDER NO. 117)  
 
Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey’s efforts to protect the integrity of 
government contractual decisions and increase the public’s confidence in government. The Executive Order builds on 
the provisions of P.L. 2005, c. 51 (“Chapter 51”), which limits contributions to certain political candidates and 
committees by for-profit business entities that are, or seek to become, State government vendors.  
 
Executive Order No. 117 extends the provisions of Chapter 51 in two ways: 
 

1. The definition of “business entity” is revised and expanded so that contributions by the following individuals 
also are considered contributions attributable to the business entity: 
 

• Officers of a corporation, any person or business entity who owns or controls 10% or more of the 
corporation’s stock, and professional services corporations, including any officer or shareholder, with the 
term “officer” being defined in the same manner as in the regulations of the Election Law Enforcement 
Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1), with the exception of 
officers of non-profit entities; 

• Partners of general partnerships, limited partnerships, and limited liability partnerships and members of 
limited liability companies (LLCs), with the term “partner” being defined in the same manner as in the 
regulations of the Election Law Enforcement Commission regarding vendor disclosure requirements 
(N.J.A.C. 19:25-26.1); 

• In the case of a sole proprietorship: the proprietor; and  

• In the case of any other form or entity organized under the laws of this State or any other state or foreign 
jurisdiction: the entity and any principal, officer, and partner thereof;  
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• Spouses, civil union partners, and resident children of officers,  partners, LLC members, persons owning 
or controlling 10% or more of a corporation’s stock, all shareholders of a professional services 
corporation, and sole proprietors are included within the new definition, except for contributions by 
spouses, civil union partners, or resident children to a candidate for whom the contributor is eligible to 
vote or to a political party committee within whose jurisdiction the contributor resides. 

  
2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, municipal 

political party committees, and candidate committees or election funds for Lieutenant Governor are 
disqualifying contributions in the same manner as reportable contributions to State and county political party 
committees and candidate committees or election funds for Governor have been disqualifying contributions 
under Chapter 51. 
 

Executive Order No. 117 applies only to contributions made on or after November 15, 2008, and to contracts 
executed on or after November 15, 2008. 
 
Only the intended Awardee will be required to submit the required P.L. 2005 c. 51/Executive Order 117 and P.L., 2005, 
c. 271 forms.  The combined Chapter 51/Executive Order 117 form and the Chapter 271 form are available on the 
Department of Treasury Division of Purchase and Property’s website at: 
http://www.state.nj.us/treasury/purchase/forms.htm. 
 

SECTION X 
Set-Off for State Tax  

(N.J.S.A. 54:49-19) 
 
Please be advised that pursuant to P.L. 1995. C. 159, effective January 1, 1996 and notwithstanding any provision of 
the law to the contrary, whenever any taxpayer, partnership, or S corporation under contract to provide goods or 
services or construction projects to the State of New Jersey or its agencies or instrumentalities, including the legislative 
and judicial branches of State government, is entitled to payment for those goods or services or construction projects 
and at the same time the taxpayer, or the partner or shareholder of that entity, is indebted for any State tax, the Director 
of the Division of Taxation shall seek to set-off that taxpayer’s, partner’s or shareholder’s share of the payment due to 
the taxpayer, partnership, or S corporation.  The amount of set-off shall not allow for the deduction of any expenses or 
other deductions which might be attributable to a partner or shareholder subject to set-off under this act.  No payment 
shall be made to the taxpayer, the provider of goods or services or the contractor or subcontractor of construction 
projects pending resolution of the indebtedness. 
 
The Director of Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services, or 
the contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30) days 
such notice under the procedures for protests established under R.S. 54:49-18.  No requests for conference, protest 
or subsequent appeal to the Tax Court from any protest under this section shall stay the collection of the indebtedness.  
Interest that may be payable by the State pursuant to P.L. 1987, c. 184 (c.582:32-32et seq.) to the taxpayer, the 
provider of goods or services, or the contractor or subcontractor of construction projects shall be stayed. 
 

SECTION XI 
Right to Audit 

 
Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records: 
 

http://www.state.nj.us/treasury/purchase/forms.htm
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(a) Relevant records of private vendors or other persons entering into contracts with covered entities 

are subject to review by the Office of the State Comptroller (OSC) pursuant to N.J.S.A. 52:15C-
14(d). 

(b) As of November 15, 2010, the Consultant (contract partner) shall maintain all documentation 
related to products, transactions or services under this contract for a period of five years from 
the date of final payment.  Such records shall be made available to the New Jersey Office of the 
State Comptroller upon request. 

 
SECTION XII 

Source Disclosure Certification 

 
Pursuant to N.J.S.A. 52:34-13.2 (Executive Order 129 (2004)), the Authority must consider the requirements of New 
Jersey’s contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal 
and international requirements. 
 
The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf 
must disclose: 
 

a. The location by country where the services under contract will be performed; 
b. Any subcontracting of services under the contract and the location by country where the subcontracted 

services will be performed. 
 
This information must be disclosed on the Vendor Source Disclosure Form – N.J.S.A. 52:34-13.2 (Executive Order 129 
(2004)), which is available on the Authority’s website and returned with your firm’s Expression of Interest (EOI).   
 

SECTION XIII 
Disclosure of Investment Activities in Iran 

 
Pursuant to N.J.S.A. 52:32-57(a), the bidder must certify that neither the Proposer, nor one of its parents, subsidiaries, 
and/or affiliates (as defined in N.J.S.A. 52:32-56(e)(3)), is listed on the Department of Treasury’s List of Persons or 
Entities Engaging in Prohibited Investment Activities in Iran and that neither is involved in any of the investment 
activities set forth in N.J.S.A. 52:32-56(f). If the Proposer is unable to so certify, the Proposer shall provide a detailed 
and precise description of such activities to the Authority.  Each Proposer (and all Subconsultants) shall certify under 
penalty of perjury, date and return to the Authority the completed form entitled “Disclosure of Investment Activities in 
Iran” which is available on the Authority’s website at: http://www.state.nj.us/turnpike/documents/Disclosure-of-
Investment-Activities-in-Iran.pdf with your firm’s Expression of Interest (EOI).  Failure to include the completed form, 
certified and dated, shall be grounds for rejection of Proposer’s Expression of Interest (EOI). 
 
Pursuant to N.J.S.A. 52:32-57(a), any person or entity that is on the list of entities that are doing business with Iran is 
ineligible to and shall not bid on or submit a proposal for a contract with the Authority. 
 

SECTION XIV 
Antidiscrimination Provisions 

 
In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other 
political subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction, 
alteration or repair of any public building or public work or for the acquisition of materials, equipment, supplies or 
services shall contain provisions by which the contractor agrees that: 

http://www.state.nj.us/turnpike/documents/Disclosure-of-Investment-Activities-in-Iran.pdf
http://www.state.nj.us/turnpike/documents/Disclosure-of-Investment-Activities-in-Iran.pdf
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a. In the hiring of persons for the performance of work under this contract or any subcontract hereunder, or for 

the procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or 
services to be acquired under this contract, no contractor, nor any person acting on behalf of such contractor 
or subcontractor, shall, by reason of race, creed, color, national origin, ancestry, marital status, gender identity 
or expression, affectional or sexual orientation or sex, discriminate against any person who is qualified and 
available to perform the work to which the employment relates; 

b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or 
intimidate any employee engaged in the performance of work under this contract or any subcontract 
hereunder, or engaged in the procurement, manufacture, assembling or furnishing of any such materials, 
equipment, supplies or services to be acquired under such contract, on account of race, creed, color, national 
origin, ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex; 

c. There may be deducted from the amount payable to the contractor by the contracting public agency, under 
this contract, a penalty of $ 50.00 for each person for each calendar day during which such person is 
discriminated against or intimidated in violation of the provisions of the contract; and 

d. This contract may be canceled or terminated by the contracting public agency, and all money due or to 
become due hereunder may be forfeited, for any violation of this section of the contract occurring after notice 
to the contractor from the contracting public agency of any prior violation of this section of the contract. 

 
SECTION XV 

Standards Prohibiting Conflicts of Interest 
Executive Order 189 (1988 - Kean) 

 

Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes 
the following prohibitions on any vendor which provides or offers or proposes to provide goods or services to or perform 
any contract for the State of new Jersey or any State agency. 
 

(a) No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission, 
compensation, gift, gratuity, or other thing of value of any kind to any State officer or employee or special 
State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or 
any other agency with which such vendor transacts or offers or proposes to transact business, or to any 
member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of any such officer or employee, or any 
partnership, firm, or corporation with which they are employed or associated, or in which such officer or 
employee has an interest within the meaning of N.J.S.A. 52:13D-13g. 

(b) The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State officer 
or employee or special State officer or employee from any State vendor shall be reported in writing forthwith 
by the vendor to the Attorney General and the Executive Commission on Ethical Standards. 

(c) No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial 
relationship with, whether or not pursuant to employment, contract or other agreement, express or implied, or 
sell any interest in such vendor to, any State officer or employee or special State officer or employee having 
any duties or responsibilities in connection with the purchase, acquisition or sale of any property or services 
by or to any State agency or any instrumentality thereof, or with any person, firm or entity with which he is 
employed or associated or in which he has an interest within the meaning of N.J.S.A. 52:13D-13g. Any 
relationships subject to this provision shall be reported in writing forthwith to the Executive Commission on 
Ethical Standards, which may grant a waiver of this restriction upon application of the State officer or employee 
or special State officer or employee upon a finding that the present or proposed relationship does not present 
the potential, actuality or appearance of a conflict of interest. 
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(d) No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or 

special State officer or employee in his official capacity in any manner which might tend to impair the objectivity 
or independence of judgment of said officer or employee. 

(e) No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or special 
State officer or employee to use, or attempt to use, his official position to secure unwarranted privileges or 
advantages for the vendor or any other person. 

(f) The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or 
employee or special State officer or employee from receiving gifts from or contracting with vendors under the 
same terms and conditions as are offered or made available to members of the general public subject to any 
guidelines the Executive Commission on Ethical Standards may promulgate under paragraph 3c. 

 
Section XVI 

ADA Indemnification 
 
The Consultant and the Authority do hereby further agree that the provisions of Title II of the Americans With Disabilities 
Act of 1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of disability by public 
entities in all services, programs and activities provided or made available by public entities, and the rules and 
regulations promulgated pursuant thereunto, are made a part of this OPS. In providing any aid, benefit, or service on 
behalf of the Authority pursuant to this OPS, the Consultant agrees that the performance shall be in strict compliance 
with the Act. In the event that the Consultant, its agents, servants, employees, or subconsultants violate or are alleged 
to have violated the Act during the performance of this OPS, the Consultant shall defend the Authority in any action or 
administrative proceeding commenced pursuant to this Act. The Consultant shall indemnify, protect, and save harmless 
the Authority, its agents, servants, and employees from and against any and all suits, claims, losses demands, or 
damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation. The Consultant shall 
at its own expense, appear, defend, and pay any and all charges for legal services and any and all costs and other 
expenses arising from such action or administrative proceeding or incurred in connection therewith. In any and all 
complaints brought pursuant to the Authority grievance procedure, the Consultant agrees to abide by any decision of 
the Authority which is rendered pursuant to said grievance procedure. If any action or administrative proceeding results 
in an award of damages against the Authority or if the Authority incurs any expense to cure a violation of the Act which 
has been brought pursuant to its grievance procedure, the Consultant shall satisfy and discharge the same at its own 
expense. 
 
The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the 
Consultant along with full and complete particulars of the claim. If any action or administrative proceedings is brought 
against the Authority or any of its agents, servants, and employees, the Authority shall expeditiously forward or have 
forwarded to the Consultant every demand, complaint, notice, summons, pleading, or other process received by the 
Authority or its representatives.  It is expressly agreed and understood that any approval by the Authority of the services 
provided by the Consultant pursuant to this contact will not relieve the Consultant of the obligation to comply with the 
Act and to defend, indemnify, protect, and save harmless the Authority pursuant to this Section.  It is further agreed 
and understood that the Authority assumes no obligation to indemnify or save harmless the Consultant, its agents, 
servants, employees and subconsultants for any claim which may arise out of their performance of this OPS. 
Furthermore, the Consultant expressly understands and agrees that the provisions of this indemnification clause shall 
in no way limit the Consultant's obligations assumed in this OPS, nor shall they be construed to relieve the Consultant 
from any liability, nor preclude the Authority from taking any other actions available to it under any other provisions of 
the OPS or otherwise at law. 
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SECTION XVII 

OPS P3670 Bridge List – Group 3 

Item 
No. 

Bridge No. Bridge Description 
Bridge 

Length (ft) 
Spans FCM UW 

Inspection 
Date 

1 MP 123.5SI Parkway SBI over Ernston Road 124 3   3/1/2019 

2 MP 123.5SO Parkway SBO over Ernston Road 124 3   3/1/2019 

3 MP 123.6NI Parkway NBI over Ernston Road 115 3   3/1/2019 

4 MP 123.6NO Parkway NBO over Ernston Road 123 3   3/1/2019 

5 MP 123.8NI Parkway NBI over Parkway Ramp 124NBX C 78 1   3/7/2019 

6 MP 123.8NO Parkway NBO over Parkway Ramp 124NBOX C 70 1   3/7/2019 

7 MP 123.8SI Parkway SBI over Parkway Ramp 124SBE A 59 1   3/7/2019 

8 MP 123.8SO Parkway SBO over Parkway Ramp 124SBOE A 65 1   3/7/2019 

9 MP 124.3SI Parkway SBI over Bordentown Avenue (CR 615) 114 3   2/23/2019 

10 MP 124.3SO 
Parkway SBO over Bordentown Avenue (CR 

615) 
113 3   2/23/2019 

11 MP 124.4NI Parkway NBI over Bordentown Avenue (CR 615) 114 3   2/23/2019 

12 MP 124.4NO 
Parkway NBO over Bordentown Avenue (CR 

615) 
116 3   2/23/2019 

13 MP 124.5SI Parkway SBI over US Route 9 194 2   3/8/2019 

14 MP 124.5SO Parkway SBO over US Route 9 216 4   3/8/2019 

15 MP 124.6NI Parkway NBI over US Route 9 194 2   3/8/2019 

16 MP 124.6NO Parkway NBO over US Route 9 219 4   3/8/2019 

17 MP 124.7SI 
Parkway SBI over Washington Rd. (CR 535) & 

Conrail "Amboy Secondary" 
312 4   3/8/2019 

18 MP 124.7SO 
Parkway SBO over Washington Rd. (CR 535) & 

Conrail "Amboy Secondary" 
317 5   3/8/2019 

19 MP 124.8NI 
Parkway NBI over Washington Rd. (CR 535) & 

Conrail "Amboy Secondary" 
301 4   3/8/2019 

20 MP 124.8NO 
Parkway NBO over Washington Rd. (CR 535) & 

Conrail "Amboy Secondary" 
302 5   3/8/2019 

21 MP 125.0 
Main Street (CR 670) over Parkway 

NBO/NBI/SBI/SBO 
404 7   4/3/2019 

22 MP 125.3S 
Parkway S over Raritan River Railroad 

(Abandoned) 
180 3   3/23/2019 

23 MP 125.4NI 
Parkway NBI over Raritan River Railroad 

(Abandoned) 
171 3   3/23/2019 

24 MP 125.4NO 
Parkway NBO over Raritan River Railroad 

(Abandoned) 
170 3   3/23/2019 

25 MP 126.3NR Parkway N over Chevalier Avenue   Y  *July 2019 

26 MP 126.3SR Parkway S over Chevalier Avenue 256 2   *July 2019 

27 MP 128.0A 
Parkway Ramp 127NBOX Y over US Route 9 SB 

& NJDOT Ramp M 
283 3 Y  4/3/2019 
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Item 
No. 

Bridge No. Bridge Description 
Bridge 

Length (ft) 
Spans FCM UW 

Inspection 
Date 

28 MP 128.0B 
Parkway Ramps 127NBOX GY/GT over US Route 

9 NB 
354 6   3/28/2019 

29 MP 128.0C 
Conrail "Raritan IT Line" (Abandoned) over 

Parkway Ramp 127 SBE GH 
52 1 Y  3/24/2019 

30 MP 128.1N 
Parkway N over US Route 9 SB and NJDOT 

Ramp M 
329 2   4/3/2019 

31 MP 128.1S 
Parkway S over US Route 9 SB and NJDOT Ramp 

M 
337 2   4/3/2019 

32 MP 128.2 
Conrail "Perth Amboy RT Line" (Abandoned) 

over Parkway N/S and US Route 9 
437 7   3/28/2019 

33 MP 128.4 
New Brunswick Avenue (CR 616) over Parkway 

N/S and US Route 9 
377 4   3/23/2019 

34 MP 128.7N Parkway N over US Route 9 SB 170 1   4/3/2019 

35 MP 128.7S Parkway S over US Route 9 SB 194 1   4/3/2019 

36 MP 128.8A 
Parkway Int. 129 Service Road N over US Route 

9 SB 
253 3 Y  4/3/2019 

37 MP 129.2 
NJ Route 184 (King Georges Post Road) over 
Parkway N/S and Int. 127 N/S Service Roads 

312 4   3/28/2019 

38 MP 129.2A 
Pedestrian Bridge over Parkway Ramp 129SBX 

(at King George Road) 
216 4   4/1/2019 

39 MP 129.2B 
Pedestrian Bridge over Parkway Ramp 129NBE 

(at King George Road) 
249 4   4/1/2019 

40 MP 129.7 Parkway N/S over Turnpike NSO/NSI/SNI/SNO 241 2   4/13/2019 

41 MP 129.7A 
Parkway Ramp 129NBE (Turnpike Int. 11 Ramp 

TPN) over Turnpike NSO/NSI/SNI/SNO 
238 2   4/13/2019 

42 MP 130.6 Parkway N/S over US Route 1 107 2   4/13/2019 

43 MP 131.3 
Parkway Ramps 131NBX C/NBE D over Parkway 

N/S 
339 3   7/11/2019 

44 MP 131.4A 
Parkway Ramps 131NBX C/NBE D over South 

Branch Rahway River 
22 2   7/11/2019 

45 MP 131.7 
Parkway N/S and Ramp 131SBE over South 

Branch Rahway River 
34 1   7/12/2019 

46 MP 131.8 
Middlesex-Essex Turnpike (CR 657) over 

Parkway N/S 
151 2 Y  7/10/2019 

47 MP 131.9 NJ Route 27 over Parkway N/S 161 2   7/11/2019 

48 MP 132.2 Oak Tree Road (CR 604) over Parkway N/S 199 2   7/11/2019 

49 MP 133.0 New Dover Road over Parkway N/S 239 2   7/11/2019 

50 MP 134.1 Inman Avenue (CR 602) over Parkway N/S 284 2   7/12/2019 

51 MP 134.6N Parkway N over Lake Avenue 55 1   7/10/2019 

52 MP 134.6S Parkway S over Lake Avenue 56 1   7/10/2019 

53 MP 135.0 
Parkway N/S over Rahway River and 

Elizabethtown Water Mains 
20 2   7/26/2019 
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Item 
No. 

Bridge No. Bridge Description 
Bridge 

Length (ft) 
Spans FCM UW 

Inspection 
Date 

54 MP 135.3 Madison Hill Road (CR 604) over Parkway N/S 160 2   7/18/2019 

55 MP 135.6 Parkway N/S over Middlesex Reservoir 75 1   7/18/2019 

56 MP 135.7 Westfield Avenue (CR 606) over Parkway N/S 148 2   7/18/2019 

57 MP 136.1 Parkway N/S over Central Avenue EB (CR 613) 47 1   7/17/2019 

58 MP 136.2 Parkway N/S over Central Avenue WB (CR 613) 44 1   7/17/2019 

59 MP 136.3 
Parkway N/S over Lehigh Valley Railroad 

(Abandoned) 
33 1   7/17/2019 

60 MP 136.4 Parkway N/S over Walnut Avenue (CR 632) 76 1   7/17/2019 

61 MP 137.3 Parkway N/S over Rahway River 79 1   7/25/2019 

62 MP 137.4 Raritan Road (CR 607) over Parkway N/S 241 2   8/11/2019 

63 MP 137.5 Centennial Avenue (CR 615) over Parkway N/S 208 2   8/8/2019 

64 MP 138.2 Parkway N/S over Myrtle Street 57 1   7/19/2019 

65 MP 138.3 Parkway N/S over Conrail "Lehigh Line" 319 5   7/26/2019 

66 MP 138.4 Parkway N/S over NJDOT-Owned Railroad 233 3   7/25/2019 

67 MP 138.6 
Parkway N/S over SIRT RR, Conrail, NJ Route 28 

(North Ave.) & South Ave. (CR 610) 
768 8   7/18/2019 

68 MP 139.5 Parkway N/S over Michigan Avenue (CR 617) 91 1   7/19/2019 

69 MP 139.7 Parkway N/S over Market Street 94 1   7/19/2019 

70 MP 139.8 
Parkway N/S over Rahway Valley Railroad 

(Abandoned - NJDOT-Owned) 
59 1   7/17/2019 

71 MP 140.2 Galloping Hill Road (CR 509) over Parkway N/S 149 2   8/1/2019 

72 MP 140.5 
Pedestrian Bridge over Parkway N/S (at 

Galloping Hill Golf Course) 
184 3 Y  8/1/2019 

73 MP 141.0 Parkway N/S over Chestnut Street (CR 619) 96 1   8/2/2019 

74 MP 141.0A Parkway Ramp 139NBX over Elizabeth River 26 1   8/15/2019 

75 MP 141.0C Parkway N/S over Elizabeth River 20 1   n/a 

76 MP 141.2 Parkway N/S over Burke Parkway 64 1   8/2/2019 

77 MP 141.3 Parkway N/S over US Route 22 EB 59 1 Y  8/10/2019 

78 MP 141.7 Parkway N/S over NJ Route 82 (Morris Avenue) 130 2   8/9/2019 

79 MP 141.9 Parkway N/S over US Route 22 WB 87 1   9/14/2019 

80 MP 142.0 Vaux Hall Road (CR 630) over Parkway N/S 243 2   8/11/2019 

81 MP 142.4S Parkway S over Elizabeth River 167 2   8/15/2019 

82 MP 142.5N Parkway N over Elizabeth River 165 2   8/24/2019 

83 MP 142.8A 
Parkway Ramp 142NBE GA over Glenwood 

Avenue and CECO Siding Railroad (Abandoned) 
160 2   8/10/2019 

84 MP 142.9 
Parkway Ramp 142NBE NW-D over Union Ave., 
Parkway N/S, Parkway Ramps 142SBX/NBE F, 

and Access Road 
1368 9 Y  8/25/2019 

85 MP 142.9A 
Parkway Ramp 142SBX SE over Parkway Ramp 

142SBE/NBE E, I-78, and Union Avenue 
1392 8 Y  9/28/2019 
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Item 
No. 

Bridge No. Bridge Description 
Bridge 

Length (ft) 
Spans FCM UW 

Inspection 
Date 

86 MP 143.0 Parkway N/S over North Union Avenue 70 1 Y  8/9/2019 

87 MP 143.0A 
Parkway Ramp 142SBE/NBE B over Parkway 

Ramp 142SBE E 
293 2 Y  8/25/2019 

88 MP 143.1 
Parkway Ramp 142NBE F over Parkway N/S and 

Elizabeth River 
697 7   8/9/2019 

89 MP 143.1A Parkway Ramp 142SBE B over Elizabeth River 151 3   8/25/2019 

90 MP 143.1B Parkway Ramp 142SBX C over Elizabeth River 166 3   8/25/2019 

91 MP 143.1C Parkway Ramp 142SBE/NBE GE over I-78 248 2   8/14/2019 

92 MP 143.1D Parkway Ramp 142SBX SW-C over Access Road 103 1   8/15/2019 

93 MP 143.2 Parkway N/S over Mill Road 73 1   8/2/2019 

94 MP 143.2A Parkway Ramp 142NBE F over Mill Road 68 1   8/2/2019 

95 MP 143.2B Parkway Ramp 142SBX SW-C over Mill Road 84 1   8/15/2019 

96 MP 143.3 Parkway N/S over Elizabeth River 34 2   8/16/2019 

97 MP 143.6 Parkway N/S over Elizabeth River 34 2   8/16/2019 

98 MP 143.7 Chancellor Avenue (CR 601) over Parkway N/S 150 2   8/23/2019 

99 MP 143.9 Yale Avenue over Parkway N/S 191 2   8/8/2019 

100 MP 144.0 Union Avenue over Parkway N/S 242 2   8/8/2019 

101 MP 144.2 Parkway N/S over Lyons Avenue (CR 602) 93 1   8/14/2019 

102 MP 144.5 Nye Avenue over Parkway N/S 125 2   8/2/2019 

103 MP 144.7 
Clinton Avenue & Springfield Avenue (CR 603) 

over Parkway N/S 
212 2   8/22/2019 

104 MP 145.0 Madison Avenue over Parkway N/S 117 2   8/11/2019 

105 MP 145.3 
Pedestrian Bridge over Parkway N/S (at Delmar 

Place and Argyle Terrace) 
315 6 Y  8/9/2019 

106 MP 145.5 18th Avenue over Parkway N/S 133 2   8/9/2019 

107 MP 145.7 
Pedestrian Bridge over Parkway N/S (at 16th 

Avenue) 
351 8 Y  8/10/2019 

108 MP 146.0 Parkway N/S over 14th Avenue 65 1   9/7/2019 

109 MP 146.1 
Parkway N/S over South Orange Avenue (CR 

510) 
73 1   8/9/2019 

110 MP 146.4 Maybaum Avenue over Parkway N/S 169 2   8/16/2019 

111 MP 146.7 Central Avenue (CR 508) over Parkway N/S 114 2   9/12/2019 

112 MP 146.9 Parkway N/S over Parkway Ramp 145SBE G 77 1 Y  9/14/2019 

113 MP 147.0 Parkway Ramp 145SBX F over Parkway N/S 310 4   8/23/2019 

114 MP 147.0A Parkway Ramp 145SBX K over 731 1   8/30/2019 

115 MP 147.0B 
S Oraton Parkway NB over Parkway Ramp 

145NBX E 
64 1   9/1/2019 

116 MP 147.0C 
S Oraton Parkway NB over Parkway Ramp 

145SBE G 
52 1   8/30/2019 
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Item 
No. 

Bridge No. Bridge Description 
Bridge 

Length (ft) 
Spans FCM UW 

Inspection 
Date 

117 MP 147.0D 
S Oraton Parkway NB over Parkway Ramp 

145NBE I 
94 1   8/30/2019 

118 MP 147.0E 
Parkway Ramp 145SBX F over East Orange Toll 

Area 
341 6 Y  8/16/2019 

119 MP 147.0F 
Sussex Avenue over Parkway Ramps 

145NBX/SBX/NBE/SBE 
142 2   8/25/2019 

120 MP 147.1 Freeway Drive East over Parkway N/S 180 2   9/5/2019 

121 MP 147.2 
NJ Transit "Morris-Essex Line" over Parkway 

N/S and N Oraton Parkway SB 
153 3 Y  8/24/2019 

122 MP 147.3 
Pedestrian Bridge over Parkway N/S and N 

Oraton Parkway SB (at New Street) 
176 3 Y  9/5/2019 

123 MP 147.4 William Street over Parkway N/S 113 2   8/22/2019 

124 MP 147.7 Park Avenue (CR 658) over Parkway N/S 124 2   9/7/2019 

125 MP 147.9 JFK Drive NB over Parkway N/S 171 2   8/22/2019 

126 MP 148.0 Springdale Avenue over Parkway N/S 150 2   8/24/2019 

127 MP 148.1 North Walnut Street over Parkway N/S 146 2   8/25/2019 

128 MP 148.4 Renshaw Avenue over Parkway N/S 113 2   8/25/2019 

129 MP 148.7 
Parkway N/S, North Clinton Street, and North 
Walnut Street over Erie-Lackawanna Railroad 

(Abandoned) 
70 1   9/11/2019 

130 MP 148.8 Parkway N/S over Dodd Street 60 1   9/6/2019 

131 MP 148.9 Parkway N/S over Myrtle Street 59 1   9/12/2019 

* Estimated inspection date based on construction completion 

 

Group 3 Courtesy Bridges 

Item 
No. 

Bridge No. Bridge Description 
Inspection 

Date 

1 MP 128.0 
NJ Route 440 over Parkway N/S, Ramp 127NBOX Y, Int. 

127 Service Road N 
5/3/2019 

2 MP 128.2A NJ Route 440 Ramp V over Parkway N/S 5/3/2019 

3 MP 131.1N Conrail "Port Reading Secondary Line" over Parkway N 9/14/2019 

4 MP 131.1S Conrail "Port Reading Secondary Line" over Parkway S 9/14/2019 

5 MP 131.9A Amtrak "Northeast Corridor" over Parkway N/S 9/17/2019 

6 MP 142.8 Route I-78 over Parkway N/S 11/7/2019 

7 MP 147.1A Parkway N/S over I-280 11/7/2019 

8 MP 147.2A 
Main Street/Dr. MLK Jr. Boulevard over Parkway N/S 

and N Oraton Parkway 
11/7/2019 
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SECTION XVIII 

OPS P3671 Bridge List – Group 1 

Item 
No. 

Bridge No. Bridge Description 
Bridge Length 

(ft) 
Spans FCM UW 

Inspection 
Date 

1 MP 2.4N Parkway N over Jones Creek 20 1   6/8/2019 

2 MP 2.4S Parkway S over Jones Creek 20 1   6/8/2019 

3 MP 3.9N 
Parkway N over NJ Route 47 (Wildwood 

Blvd.) 
120 2   6/9/2019 

4 MP 3.9S Parkway S over NJ Route 47 (Wildwood Blvd.) 120 2   6/5/2019 

5 MP 5.1N 
Parkway N over PRSL "Wildwood Branch" 

(Abandoned) 
130 3   6/5/2019 

6 MP 5.2S 
Parkway S over PRSL "Wildwood Branch" 

(Abandoned) 
130 3   6/5/2019 

7 MP 6.5N 
Parkway N over NJ Route 147 (N. Wildwood 

Blvd) 
62 1   6/6/2019 

8 MP 6.6S 
Parkway S over NJ Route 147 (N. Wildwood 

Blvd) 
62 1   6/6/2019 

9 MP 8.4N Parkway N over Shell Bay Avenue 126 1   10/10/2019 

10 MP 8.4S Parkway S over Shell Bay Avenue 126 1   6/2/2019 

11 MP 9.2 
Pedestrian Bridge over Parkway N/S (At 

Bayberry Drive) 
311 5 Y  6/6/2019 

12 MP 9.9N Parkway N over Stone Harbor Blvd. (CR 657) 194 1   10/12/2019 

13 MP 9.9S Parkway S over Stone Harbor Blvd. (CR 657) 194 1   6/2/2019 

14 MP 11.04N Parkway N over Crest Haven Road (CR 609) 141 1   10/13/2019 

15 MP 11.04S Parkway S over Crest Haven Road (CR 609) 140 1   6/1/2019 

16 MP 13.6N Parkway N over Avalon Boulevard (CR 601) 60 1   5/24/2019 

17 MP 13.6S Parkway S over Avalon Boulevard (CR 601) 60 1   6/1/2019 

18 MP 17.5N Parkway N over Sea Isle City Blvd. (CR 625) 71 1   5/31/2019 

19 MP 17.6S Parkway S over Sea Isle City Blvd. (CR 625) 71 1   5/31/2019 

20 MP 20.2S Parkway Ramp 20NBX over Parkway S 47 1   5/24/2019 

21 MP 23.1N 
Parkway N over PRSL "Ocean City Branch" 

(Abandoned) 
112 3   6/1/2019 

22 MP 23.1S 
Parkway S over PRSL "Ocean City Branch" 

(Abandoned) 
112 3   6/1/2019 

23 MP 25.3N Parkway N over Roosevelt Boulevard (CR 623) 195 3   5/31/2019 

24 MP 25.4S Parkway S over Roosevelt Boulevard (CR 623) 195 3   5/31/2019 

25 MP 28.9 US Route 9 (New Road) over Parkway N/S 396 4   4/10/2019 

26 MP 29.3N Parkway N over Mays Landing Road (CR 559) 71 1   4/14/2019 

27 MP 29.4S Parkway S over Mays Landing Road (CR 559) 71 1   4/11/2019 

28 MP 30.0N Parkway Ramp 30SBX over Parkway N 45 1   4/11/2019 

29 MP 30.0S Parkway Ramp 30SBX over Parkway S 45 1   4/12/2019 

30 MP 31.0R Parkway N/S over Patcong Creek 315 5   4/12/2019 
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Item 
No. 

Bridge No. Bridge Description 
Bridge Length 

(ft) 
Spans FCM UW 

Inspection 
Date 

31 MP 31.6N 
Parkway N over Ocean Heights Avenue (CR 

Alt. 559) 
62 1   4/14/2019 

32 MP 31.6S 
Parkway S over Ocean Heights Avenue (CR 

Alt. 559) 
63 1   4/12/2019 

33 MP 32.0N Parkway N over Steelmanville Road (CR 651) 83 1   4/20/2019 

34 MP 32.0S Parkway S over Steelmanville Road (CR 651) 83 1   4/20/2019 

35 MP 33.5N Parkway N over Zion Road (CR 615) 52 1   4/19/2019 

36 MP 33.6S Parkway S over Zion Road (CR 615) 52 1   4/19/2019 

37 MP 34.5N Parkway N over Mill Road (CR 662) 74 1   4/19/2019 

38 MP 34.5S Parkway S over Mill Road (CR 662) 78 1   4/19/2019 

39 MP 35.8R Parkway Ramp 36SBE A over Parkway N/S 154 2   6/6/2019 

40 MP 36.1R Parkway N/S over Tilton Road (CR 563) 164 1   11/12/2019 

41 MP 36.2R 
Parkway N/S over US Route 40 & Rt. 322 

(Black Horse Pike) 
154 2   11/12/2019 

42 MP 36.3 
Parkway N/S over PRSL "Newfield Branch" 

(Abandoned) 
75 1   11/12/2019 

43 MP 36.6R 
Parkway N/S over Washington Avenue (CR 

608) 
102 1   11/9/2019 

44 MP 36.9A 
Parkway Ramp 38SBE A over Parkway Ramp 

37SBX 
180 1   6/9/2019 

45 MP 37.7NR Parkway N over Delilah Road (CR 646) 93 1   11/9/2019 

46 MP 37.7SR Parkway S over Delilah Road (CR 646) 93 1   11/9/2019 

47 MP 38.9N Parkway N over Westcoat Road (CR 685) 54 1   4/3/2019 

48 MP 38.9S Parkway S over Westcoat Road (CR 685) 54 1   4/3/2019 

49 MP 39.3N 
Parkway N over Atlantic City Reservoir 

(Flume) 
76 1   4/5/2019 

50 MP 39.3S 
Parkway S over Atlantic City Reservoir 

(Flume) 
78 1   4/5/2019 

51 MP 39.9R 
Parkway N/S over NJ Transit "Atlantic City 

Line" 
78 1   4/14/2019 

52 MP 40.0 
Parkway N/S over US Route 30 (White Horse 

Pike) 
139 2   4/3/2019 

53 MP 41.7N Parkway N over Jimmy Leeds Road (CR 561) 86 1   3/30/2019 

54 MP 41.7S Parkway S over Jimmy Leeds Road (CR 561) 86 1   3/30/2019 

55 MP 44.0NR Pomona Road (CR Alt. 561) over Parkway N 103 1   4/1/2019 

56 MP 44.0SR Pomona Road (CR Alt. 561) over Parkway S 103 1   4/1/2019 

57 MP 45.9N Parkway N over Clarks Landing Road (CR 624) 54 1   4/7/2019 

58 MP 46.0S Parkway S over Clarks Landing Road (CR 624) 51 1   4/7/2019 

59 MP 48.3R 
US Route 9 SB (New York Rd.) over Parkway 

N/S 
192 2   3/23/2019 
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60 MP 50.7R 
US Route 9 (Amasas Landing Road) over 

Parkway N/S 
165 2   3/23/2019 

61 MP 52.7NR 
East Greenbush Road (CR 654) over Parkway 

N 
102 1   3/21/2019 

62 MP 52.8SR 
East Greenbush Road (CR 654) over Parkway 

S 
88 1   3/21/2019 

63 MP 54.3NR Stage Road over Parkway N 143 1   3/21/2019 

64 MP 54.3SR Stage Road over Parkway S 136 1   3/21/2019 

65 MP 57.4N Parkway N over Shords Mill Branch 22 1   3/22/2019 

66 MP 57.4S Parkway S over Shords Mill Branch 20 1   3/22/2019 

67 MP 58.7NR North Green Street (CR 539) over Parkway N 110 1   3/22/2019 

68 MP 58.8SR North Green Street (CR 539) over Parkway S 110 1   3/22/2019 

69 MP 60.2N Parkway N over Westecunk Creek 35 2   4/10/2019 

70 MP 60.2S Parkway S over Westecunk Creek 32 2   4/10/2019 

71 MP 60.3N Parkway N over Stafford Forge Road (CR 606) 135 3   3/20/2019 

72 MP 60.4S Parkway S over Stafford Forge Road (CR 606) 133 3   3/20/2019 

73 MP 64.1N Parkway N over NJ Route 72 (Barnegat Road) 185 4   3/20/2019 

74 MP 64.2S Parkway S over NJ Route 72 (Barnegat Road) 186 4   3/20/2019 

75 MP 64.3N Parkway N over Mill Creek 29 2   3/31/2019 

76 MP 64.3S Parkway S over Mill Creek 29 2   3/31/2019 

77 MP 64.4A Parkway Ramp 63NBX over Mill Creek 28 2   3/31/2019 

78 MP 64.4B Parkway Ramp 63SBE over Mill Creek 27 2   3/31/2019 

79 MP 67.8NR Bay Avenue (CR 554) over Parkway N 96 1   3/3/2019 

80 MP 67.8SR Bay Avenue (CR 554) over Parkway S 93 1   3/3/2019 

81 MP 70.5N Wells Mill Road (CR 532) over Parkway N 141 1   3/3/2019 

82 MP 70.5S Wells Mill Road (CR 532) over Parkway S 141 1   3/3/2019 

83 MP 71.1N Parkway N over Oyster Creek 32 2   2/24/2019 

84 MP 71.1S Parkway S over Oyster Creek 33 2   2/24/2019 

85 MP 74.9NR Parkway N over North Branch Forked River 94 1   2/24/2019 

86 MP 74.9SR Parkway S over North Branch Forked River 89 1   2/24/2019 

87 MP 75.3 Lacey Road (CR 614) over Parkway N/S 149 2   3/24/2019 

88 MP 76.8NR Parkway N over Cedar Creek 110 1   2/23/2019 

89 MP 76.8SR Parkway S over Cedar Creek 110 1   2/23/2019 

90 MP 77.4NR 
Parkway N over Pinewald-Keswick Road (CR 

618) 
96 1   2/23/2019 

91 MP 77.4SR 
Parkway S over Pinewald-Keswick Road (CR 

618) 
109 1   2/23/2019 

92 MP 80.2NR Birch Street (CR 77) over Parkway N 115 1   2/21/2019 

93 MP 80.2SR Birch Street (CR 77) over Parkway S 102 1   2/21/2019 
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94 MP 80.3SR Parkway S over Jakes Branch 71 1   2/21/2019 

95 MP 80.4NR Parkway N over Jakes Branch 70 1   3/3/2019 

96 MP 80.8 Parkway N/S over Dover Road (CR 530) 119 1   3/3/2019 

97 MP 81.2 Parkway N/S over Magnolia Avenue (CR 109) 49 1   3/2/2019 

98 MP 81.4 Parkway N/S over Toms River 74 1  Y 3/13/2019 

99 MP 81.5 
Parkway N/S over Conrail "Barnegat Branch" 

(Abandoned) 
40 1   3/13/2019 

100 MP 81.8 Lakehurst Road (CR 527) over Parkway N/S 134 2   2/27/2019 

101 MP 82.3N Parkway N over NJ Route 37 116 2   3/17/2019 

102 MP 82.3S Parkway S over NJ Route 37 116 2   3/20/2019 

103 MP 84.1A 
Parkway Ramp 83NBX D over US Route 9 / NJ 

Route 166 
280 2   3/17/2019 

104 MP 84.1NR Parkway N over US Route 9 / NJ Route 166 287 2   3/20/2019 

105 MP 84.1SR Parkway S over US Route 9 / NJ Route 166 287 2   3/20/2019 

106 MP 84.4NR Parkway N over Indian Head Road (CR 571) 94 1   2/17/2019 

107 MP 84.4SR Parkway S over Indian Head Road (CR 571) 94 1   2/17/2019 

108 MP 85.2NR Parkway N over Old Freehold Road (CR 623) 95 1   2/17/2019 

109 MP 85.3SR Parkway S over Old Freehold Road (CR 623) 95 1   2/17/2019 

110 MP 86.4NR Parkway N over Church Road (CR 620) 98 1   2/17/2019 

111 MP 86.4SR Parkway S over Church Road (CR 620) 99 1   2/17/2019 

112 MP 89.3A 
Parkway Int. 89 Service Road S over NJ Route 

70 
239 2   2/22/2019 

113 MP 89.3SR Parkway S over NJ Route 70 240 2   5/19/2019 

114 MP 89.4A 
Parkway Int. 89 Service Road N over NJ Route 

70 
234 2   2/22/2019 

115 MP 89.4NR Parkway N over NJ Route 70 236 2   2/22/2019 

116 MP 90.2 Cedar Bridge Road (CR 528) over Parkway N/S 350 4   2/12/2019 

117 MP 90.2A 
Parkway Ramps 89CSBX & 89CSBE over Cedar 

Bridge Branch 
21 4   7/20/2019 

118 MP 91.1NR Parkway N over Chambers Bridge Rd (CR 549) 138 1   4/28/2019 

119 MP 91.1SR Parkway S over Chambers Bridge Rd (CR 549) 142 1   4/28/2019 

120 MP 91.2NR 
Parkway N over South Branch Metedeconk 

River 
147 1   5/3/2019 

121 MP 91.2SR 
Parkway S over South Branch Metedeconk 

River 
131 1   5/3/2019 

122 MP 91.4N Parkway N over NJ Route 88 (Ocean Avenue) 93 1   5/9/2019 

123 MP 91.4S Parkway S over NJ Route 88 (Ocean Avenue) 92 1   5/9/2019 

124 MP 91.5NR 
Parkway N over North Branch Metedeconk 

River 
137 1   5/3/2019 
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125 MP 91.5SR 
Parkway S over North Branch Metedeconk 

River 
157 1   5/3/2019 

126 MP 92.6C 
Parkway Ramp 91SBX over N. Branch 

Metedeconk River 
26 1   7/10/2019 

127 MP 92.6R 
Burnt Tavern Road (CR 549) over Parkway 

N/S 
274 2   5/10/2019 

128 MP 92.7 
Pedestrian Bridge over Parkway N/S & Ramps 

91SBE/91NBE (at Int. 91 Park and Ride) 
383 5 Y  2/19/2019 

129 MP 92.7A 
Pedestrian Bridge over Ditch (At Int. 91 Park 

and RIde) 
47 1 Y  2/19/2019 

130 MP 94.8N Parkway N over Herbertsville Road (CR 549) 109 1   5/9/2019 

131 MP 94.9S Parkway S over Herbertsville Road (CR 549) 109 1   5/9/2019 

132 MP 95.4N Parkway N over Squankum Road (CR 21) 103 1   5/11/2019 

133 MP 95.4S Parkway S over Squankum Road (CR 21) 104 1   5/11/2019 

134 MP 95.8SR Parkway S over Manasquan River 168 1   9/15/2019 

135 MP 95.9NR Parkway N over Manasquan River 176 1   9/15/2019 

 

Group 1 Courtesy Bridges 

Item No. Bridge No. Bridge Description Inspection Date 

1 MP 37.2N 
Atlantic City Expressway WB over Parkway 

N/S 
4/24/2019 

2 MP 37.2S 
Atlantic City Expressway EB over Parkway 

N/S 
4/24/2019 

 


