

BaseLine Item Detail				South State, Inc.		Kyle Conti Construction, LLC		C. J. Hesse		J. Fletcher Creamer & Son, Inc.		C. Abbonizio Contractors, Inc.		A. P. Construction, Inc.		IEW Constru	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price
1	104-0001		1 L.S.	Construction Layout	\$36,000.00	\$36,000.00	\$150,000.00	\$150,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00	\$79,000.00	\$79,000.00	\$100,000.00	\$100,000.00	\$273,000.00
2	104-0002		1 L.S.	Mobilization	\$290,000.00	\$290,000.00	\$315,700.00	\$315,700.00	\$338,574.05	\$338,574.05	\$125,000.00	\$125,000.00	\$500,000.00	\$500,000.00	\$612,000.00	\$612,000.00	\$500,000.00
3	106-N0001	15,000.00	USD	Permit Fees (NO-BID)	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00
4	107-0001		1 L.S.	Progress Schedule	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	\$25,000.00	\$25,000.00	\$7,500.00	\$7,500.00	\$21,000.00	\$21,000.00	\$18,000.00	\$18,000.00	\$20,000.00
5	108-0001	6,500.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$6,500.00	\$1.00	\$6,500.00	\$1.00	\$6,500.00	\$1.00	\$6,500.00	\$1.00	\$6,500.00	\$1.00	\$6,500.00	\$1.00
6	201-0001		2 Acre	Clearing and Grubbing	\$28,000.00	\$56,000.00	\$1.00	\$2.00	\$15,000.00	\$30,000.00	\$25,000.00	\$50,000.00	\$19,000.00	\$38,000.00	\$30,000.00	\$60,000.00	\$5,000.00
7	202-0002	5,531.00	C.Y.	Roadway Excavation, Earth	\$34.00	\$188,054.00	\$60.00	\$331,860.00	\$30.00	\$165,930.00	\$48.00	\$265,488.00	\$35.00	\$193,585.00	\$12.00	\$66,372.00	\$76.00
8	202-0006		498 S.Y.	Removal of Concrete Pavement	\$17.00	\$8,466.00	\$150.00	\$74,700.00	\$65.00	\$32,370.00	\$65.00	\$32,370.00	\$42.00	\$20,916.00	\$83.00	\$41,334.00	\$57.00
9	202-0007		313 C.Y.	Stripping Topsoil	\$31.00	\$9,703.00	\$36.00	\$11,268.00	\$25.00	\$7,825.00	\$48.00	\$15,024.00	\$34.00	\$10,642.00	\$5.00	\$1,565.00	\$32.00
10	203-0001	1,056.00	C.Y.	Embankment, Common	\$23.00	\$24,288.00	\$60.00	\$63,360.00	\$20.00	\$21,120.00	\$27.00	\$63,512.00	\$34.00	\$35,904.00	\$17.00	\$17,952.00	\$48.00
11	203-0002	3,105.00	C.Y.	Embankment, Grade A	\$41.00	\$127,305.00	\$80.00	\$248,400.00	\$24.00	\$74,520.00	\$37.00	\$114,885.00	\$48.00	\$149,040.00	\$17.00	\$52,785.00	\$51.00
12	206-0004	1,400.00	L.F.	Trench Excavation, Electrical	\$15.00	\$21,000.00	\$35.00	\$49,000.00	\$10.00	\$14,000.00	\$13.00	\$18,200.00	\$18.00	\$25,200.00	\$19.00	\$26,600.00	\$17.00
13	207-0041		7 Ton	Riprap Stone Ditch Protection, 12in Thick (D50=6in)	\$110.00	\$770.00	\$100.00	\$700.00	\$500.00	\$3,500.00	\$125.00	\$875.00	\$270.00	\$1,890.00	\$127.00	\$889.00	\$667.00
14	208-0008	6,513.00	L.F.	Heavy Duty Silt Fence	\$9.00	\$58,617.00	\$5.00	\$32,565.00	\$5.00	\$32,565.00	\$3.50	\$22,795.50	\$12.00	\$78,156.00	\$14.00	\$91,182.00	\$7.30
15	208-0012		10 Each	Dewatering Basins	\$180.00	\$1,800.00	\$1.00	\$10.00	\$2,500.00	\$25,000.00	\$850.00	\$8,500.00	\$500.00	\$5,000.00	\$1,276.00	\$12,760.00	\$1,000.00
16	208-0022		27 Each	Inlet Filter, Type 2	\$310.00	\$8,370.00	\$50.00	\$1,350.00	\$200.00	\$5,400.00	\$59.00	\$1,593.00	\$300.00	\$8,100.00	\$204.00	\$5,508.00	\$456.00
17	208-0024		297.00 Ton	Construction Driveway	\$69.00	\$20,493.00	\$10.00	\$2,970.00	\$50.00	\$14,850.00	\$49.00	\$14,553.00	\$55.00	\$16,335.00	\$96.00	\$28,512.00	\$57.00
18	210-0002	1.00	L.S.	Demolition Of Existing Structures No. 1	\$34,000.00	\$34,000.00	\$95,000.00	\$95,000.00	\$50,000.00	\$50,000.00	\$108,650.00	\$108,650.00	\$71,500.00	\$71,500.00	\$30,000.00	\$30,000.00	\$600,000.00
19	210-0003		1 L.S.	Demolition Of Existing Structures No. 2	\$3,900.00	\$3,900.00	\$3,000.00	\$3,000.00	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$4,800.00	\$4,800.00	\$30,000.00	\$30,000.00	\$13,000.00
20	210-0004	1.00	L.S.	Demolition of Existing Structures No. 3	\$21,000.00	\$21,000.00	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$5,780.00	\$5,780.00	\$30,000.00	\$30,000.00	\$35,000.00
21	211-0001	2,676.00	L.F.	Temporary Orange Plastic Fence	\$3.00	\$8,028.00	\$5.00	\$13,380.00	\$7.00	\$18,732.00	\$4.50	\$12,042.00	\$4.00	\$10,704.00	\$4.00	\$10,704.00	\$4.00
22	2000-N006	6,500.00	USD	Lead and Asbestos Survey, Report and Monitoring (NO-BID)	\$1.00	\$6,500.00	\$1.00	\$6,500.00	\$1.00	\$6,500.00	\$1.00	\$6,500.00	\$1.00	\$6,500.00	\$1.00	\$6,500.00	\$1.00
23	2000-N007	10,000.00	USD	Removal of Asbestos (NO-BID)	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00
24	2000-N008	5,000.00	USD	Removal of Lead-Based Materials (NO-BID)	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00
25	2000-N009		1 L.S.	Building Electric Work - Location No. 1	\$184,000.00	\$184,000.00	\$1.00	\$1.00	\$120,000.00	\$120,000.00	\$133,000.00	\$133,000.00	\$115,000.00	\$115,000.00	\$235,000.00	\$235,000.00	\$117,000.00
26	2000-N015		1 L.S.	Building Mechanical Work - Location No. 1	\$15,000.00	\$15,000.00	\$1.00	\$1.00	\$45,000.00	\$45,000.00	\$35,000.00	\$35,000.00	\$109,000.00	\$109,000.00	\$101,500.00	\$101,500.00	\$89,000.00
27	2000-N025		1 L.S.	Building Architectural Work - Location No. 1	\$200,000.00	\$200,000.00	\$135,000.00	\$135,000.00	\$130,000.00	\$130,000.00	\$129,000.00	\$129,000.00	\$97,500.00	\$97,500.00	\$148,500.00	\$148,500.00	\$138,000.00
28	2000-N027		1 L.S.	Building Fire Protection Work - Location No. 1	\$7,500.00	\$7,500.00	\$1.00	\$1.00	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00	\$109,000.00	\$109,000.00	\$12,800.00	\$12,800.00	\$17,000.00
29	2000-N031	5,000.00	USD	Universal Waste Removal (No-Bid)	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00
30	301-N0002	12,314.00	S.Y.	Aggregate Base Course, 8 in Thick	\$14.00	\$172,396.00	\$8.00	\$98,512.00	\$12.50	\$153,925.00	\$12.00	\$147,768.00	\$15.00	\$184,710.00	\$20.00	\$246,280.00	\$17.00
31	302-0002	5,394.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$85.00	\$458,490.00	\$65.00	\$350,610.00	\$96.00	\$517,824.00	\$165.00	\$890,010.00	\$115.00	\$620,310.00	\$165.00	\$890,010.00	\$145.00
32	302-0004	4,245.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$70.00	\$297,150.00	\$50.00	\$212,250.00	\$86.00	\$365,070.00	\$133.00	\$564,585.00	\$98.00	\$416,010.00	\$134.00	\$568,830.00	\$117.00
33	302-0063	13,800.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$13,800.00	\$1.00	\$13,800.00	\$1.00	\$13,800.00	\$1.00	\$13,800.00	\$1.00	\$13,800.00	\$1.00	\$13,800.00	\$1.00
34	302-0064	3,454.00	GAL	Tack Coat	\$3.00	\$10,362.00	\$0.01	\$34.54	\$3.50	\$12,089.00	\$0.02	\$69.08	\$6.00	\$20,724.00	\$1.00	\$3,454.00	\$0.01
35	302-0065	4,344.00	L.F.	Cleaning Inside Shoulders	\$0.30	\$1,303.20	\$0.01	\$43.44	\$1.25	\$5,430.00	\$5.00	\$21,720.00	\$0.50	\$2,172.00	\$12.00	\$52,128.00	\$3.00
36	302-0066	3,134.00	L.F.	Cleaning Outside Shoulders	\$0.50	\$1,567.00	\$0.01	\$31.34	\$1.30	\$4,074.20	\$5.00	\$15,670.00	\$0.50	\$1,567.00	\$12.00	\$37,608.00	\$3.00
37	303-0001	1,161.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$23.00	\$26,703.00	\$38.00	\$44,118.00	\$35.00	\$40,635.00	\$34.00	\$39,474.00	\$33.00	\$38,313.00	\$40.00	\$46,440.00	\$34.00
38	303-N0002	659.00	S.Y.	Berm Surfacing, Crushed Stone, 6 in Thick	\$35.00	\$23,065.00	\$25.00	\$16,475.00	\$45.00	\$29,655.00	\$27.50	\$18,122.50	\$33.00	\$21,747.00	\$47.00	\$30,973.00	\$42.00
39	304-0023		12.00 S.Y.	Toll Plaza Slab	\$550.00	\$6,600.00	\$400.00	\$4,800.00	\$2,400.00	\$28,800.00	\$100.00	\$1,200.00	\$615.00	\$7,380.00	\$1,530.00	\$18,360.00	\$225.00
40	305-0006	25,496.00	S.Y.	Pavement Removal, 2in Depth	\$3.50	\$89,236.00	\$1.00	\$25,496.00	\$4.00	\$101,984.00	\$10.00	\$254,960.00	\$5.50	\$140,228.00	\$10.00	\$254,960.00	\$9.00
41	305-N0001	3,087.00	L.F.	Remove Existing Rumble Strip	\$11.00	\$33,957.00	\$0.01	\$30.87	\$9.00	\$27,783.00	\$9.50	\$29,326.50	\$11.50	\$35,500.50	\$12.00	\$37,044.00	\$11.00
42	306-0001	8,314.00	L.F.	Milled Rumble Strip	\$1.50	\$12,471.00	\$0.40	\$3,325.60	\$2.00	\$16,628.00	\$6.00	\$49,884.00	\$2.00	\$16,628.00	\$2.00	\$16,628.00	\$0.50
43	401-0067	55,359.00	LB	Reinforcement Steel, Epoxy Coated	\$1.50	\$83,038.50	\$2.00	\$110,718.00	\$2.50	\$138,397.50	\$2.50	\$138,397.50	\$3.50	\$193,756.50	\$3.00	\$166,077.00	\$1.50
44	406-0004		1 L.S.	Overhead Span Sign Support Structure No. 1	\$205,000.00	\$205,000.00	\$295,000.00	\$295,000.00	\$200,000.00	\$200,000.00	\$185,600.00	\$185,600.00	\$184,000.00	\$184,000.00	\$215,400.00	\$215,400.00	\$188,000.00
45	406-0005		1 L.S.	Overhead Span Sign Support Structure No. 2	\$205,000.00	\$205,000.00	\$295,000.00	\$295,000.00	\$200,000.00	\$200,000.00	\$187,600.00	\$187,600.00	\$186,000.00	\$186,000.00	\$219,000.00	\$219,000.00	\$188,000.00
46	406-0006		1 L.S.	Overhead Span Sign Support Structure No. 3	\$205,000.00	\$205,000.00	\$295,000.00	\$295,000.00	\$200,000.00	\$200,000.00	\$187,600.00	\$187,600.00	\$186,000.00	\$186,000.00	\$218,000.00	\$218,000.00	\$188,000.00
47	406-0007		1 L.S.	Overhead Span Sign Support Structure No. 4	\$205,000.00	\$205,000.00	\$295,000.00	\$295,000.00	\$200,000.00	\$200,000.00	\$203,000.00	\$203,000.00	\$192,000.00	\$192,000.00	\$225,000.00	\$225,000.00	\$196,000.00
48	406-0008		77 C.Y.	Concrete in Structures, Pedestals	\$600.00	\$46,200.00	\$1,600.00	\$123,200.00	\$3,000.00	\$231,000.00	\$2,200.00	\$169,400.00	\$2,650.00	\$204,050.00	\$3,500.00	\$269,500.00	\$2,900.00
49	429-0001	144	L.F.	48In Diameter Drilled Shaft	\$1,100.00	\$158,400.00	\$1,200.00	\$172,800.00	\$1,000.00	\$144,000.00	\$850.00	\$122,400.00	\$900.00	\$129,600.00	\$1,300.00	\$187,200.00	\$1,040.00
50	429-0006	232	L.F.	48 in Drilled Shaft for Sign Structures	\$950.00	\$220,400.00	\$1,200.00	\$278,400.00	\$900.00	\$208,800.00	\$1,250.00	\$290,000.00	\$1,050.00	\$243,600.00	\$1,225.00	\$284,200.00	\$925.00
51	499-N0018		1 L.S.	Space Frame Canopy	\$110,952.77	\$110,952.77	\$350,000.00	\$350,000.00	\$360,000.00	\$360,000.00	\$						

BaseLine Item Detail			South State, Inc.	Kyle Conti Construction, LLC	C. J. Hesse	J. Fletcher Creamer & Son, Inc.	C. Abbonizio Contractors, Inc.	A. P. Construction, Inc.	IEW Constru						
60	503-0005	1 Each Reconstructed Inlet, Type D2, Using Existing Grate and Frame	\$2,500.00	\$2,500.00	\$3,500.00	\$3,500.00	\$1,500.00	\$1,500.00	\$2,950.00	\$2,950.00	\$3,110.00	\$3,110.00	\$2,500.00	\$2,500.00	\$5,000.00
61	503-0010	3 Each Inlet, Type DS	\$9,000.00	\$27,000.00	\$5,000.00	\$15,000.00	\$6,800.00	\$20,400.00	\$4,900.00	\$14,700.00	\$6,600.00	\$19,800.00	\$5,000.00	\$15,000.00	\$10,000.00
62	503-0111	2 Each Inlet Converted to Manhole	\$1,300.00	\$2,600.00	\$2,000.00	\$4,000.00	\$2,000.00	\$4,000.00	\$1,280.00	\$2,560.00	\$3,480.00	\$6,960.00	\$2,500.00	\$5,000.00	\$3,200.00
63	503-0293	1 Each Reset Frames	\$540.00	\$540.00	\$700.00	\$700.00	\$1,500.00	\$1,500.00	\$686.00	\$686.00	\$3,250.00	\$3,250.00	\$765.00	\$765.00	\$2,300.00
64	503-N0003	6 Each Cleaning Existing Drainage Structures	\$230.00	\$1,380.00	\$1.00	\$6.00	\$450.00	\$2,700.00	\$300.00	\$1,800.00	\$400.00	\$2,400.00	\$425.00	\$2,550.00	\$335.00
65	504-0011	10 C.Y. Incidental Concrete	\$350.00	\$3,500.00	\$125.00	\$1,250.00	\$2,000.00	\$20,000.00	\$400.00	\$4,000.00	\$570.00	\$5,700.00	\$2,300.00	\$23,000.00	\$1,000.00
66	506-0001	80 L.F. Concrete Curb, Type A	\$51.00	\$4,080.00	\$80.00	\$6,400.00	\$110.00	\$8,800.00	\$60.00	\$4,800.00	\$68.00	\$5,440.00	\$34.00	\$2,720.00	\$55.00
67	508-0001	82 L.F. Concrete Median Barrier, Roadway.	\$210.00	\$17,220.00	\$320.00	\$26,240.00	\$350.00	\$28,700.00	\$250.00	\$20,500.00	\$226.00	\$18,532.00	\$265.00	\$21,730.00	\$231.00
68	508-0003	1,121.00 L.F. Concrete Median Barrier, Protection	\$180.00	\$201,780.00	\$175.00	\$196,175.00	\$265.00	\$297,065.00	\$220.00	\$246,620.00	\$195.00	\$218,595.00	\$230.00	\$257,830.00	\$200.00
69	509-0001	2,224.00 S.F. Sign Panels	\$33.00	\$73,392.00	\$45.00	\$100,080.00	\$22.00	\$48,928.00	\$29.00	\$64,496.00	\$30.00	\$66,720.00	\$25.00	\$55,600.00	\$31.00
70	509-0003	2 Each Removal of Existing Ground-Mounted Sign	\$520.00	\$1,040.00	\$3,000.00	\$6,000.00	\$550.00	\$1,100.00	\$1,300.00	\$2,600.00	\$2,600.00	\$5,200.00	\$13.00	\$26.00	\$1,700.00
71	509-0004	12 Each Remove Signs	\$210.00	\$2,520.00	\$125.00	\$1,500.00	\$385.00	\$4,620.00	\$1,300.00	\$15,600.00	\$1,650.00	\$19,800.00	\$128.00	\$1,536.00	\$1,700.00
72	509-0008	147 L.F. Timber Posts	\$26.00	\$3,822.00	\$7.00	\$1,029.00	\$8.00	\$1,176.00	\$84.00	\$12,348.00	\$98.00	\$14,406.00	\$128.00	\$18,816.00	\$100.00
73	510-0001	3,529.00 L.F. Beam Guide Rail	\$23.00	\$81,167.00	\$25.00	\$88,225.00	\$30.00	\$105,870.00	\$24.00	\$84,696.00	\$30.00	\$105,870.00	\$34.00	\$119,986.00	\$30.00
74	510-0002	63 L.F. Beam Guide Rail, Dual-Faced	\$67.00	\$4,221.00	\$35.00	\$2,205.00	\$45.00	\$2,835.00	\$34.00	\$2,142.00	\$46.00	\$2,898.00	\$54.00	\$3,402.00	\$48.00
75	510-0011	7 Each Beam Guide Rail Anchorage	\$980.00	\$6,860.00	\$1,500.00	\$10,500.00	\$1,200.00	\$8,400.00	\$750.00	\$5,250.00	\$1,118.00	\$7,826.00	\$1,300.00	\$9,100.00	\$1,100.00
76	510-0014	3 Each Parapet Connection, Type A	\$2,400.00	\$7,200.00	\$2,000.00	\$6,000.00	\$3,500.00	\$10,500.00	\$2,500.00	\$7,500.00	\$3,380.00	\$10,140.00	\$4,000.00	\$12,000.00	\$3,400.00
77	510-0015	2 Each Parapet Connection, Type B	\$460.00	\$920.00	\$2,000.00	\$4,000.00	\$800.00	\$1,600.00	\$550.00	\$1,100.00	\$790.00	\$1,580.00	\$925.00	\$1,850.00	\$800.00
78	510-0017	3 Each Flared Guide Rail Terminal	\$2,700.00	\$8,100.00	\$3,000.00	\$9,000.00	\$3,200.00	\$9,600.00	\$2,500.00	\$7,500.00	\$3,200.00	\$9,600.00	\$3,700.00	\$11,100.00	\$3,200.00
79	510-0018	1 Each Tangent Guide Rail Terminal	\$3,100.00	\$3,100.00	\$3,000.00	\$3,000.00	\$3,600.00	\$3,600.00	\$2,700.00	\$2,700.00	\$3,600.00	\$3,600.00	\$4,200.00	\$4,200.00	\$3,700.00
80	514-0001	57 S.Y. Concrete Sidewalk, 4in Thick	\$82.00	\$4,674.00	\$70.00	\$3,990.00	\$165.00	\$9,405.00	\$100.00	\$5,700.00	\$87.00	\$4,959.00	\$101.00	\$5,757.00	\$89.00
81	514-0031	351 S.Y. Concrete Island, 4in Thick	\$81.00	\$28,431.00	\$50.00	\$17,550.00	\$94.00	\$32,994.00	\$100.00	\$35,100.00	\$87.00	\$30,537.00	\$100.00	\$35,100.00	\$89.00
82	515-0001	15 Each Delineator, Type CA-R	\$52.00	\$780.00	\$65.00	\$975.00	\$82.00	\$1,230.00	\$60.00	\$900.00	\$81.00	\$1,215.00	\$96.00	\$1,440.00	\$66.00
83	515-0002	17 Each Delineator, Type CA-Y	\$52.00	\$884.00	\$65.00	\$1,105.00	\$82.00	\$1,394.00	\$60.00	\$1,020.00	\$75.00	\$1,275.00	\$96.00	\$1,632.00	\$66.00
84	516-0002	500 L.F. Diamond Grinding	\$3.50	\$1,750.00	\$3.60	\$1,800.00	\$5.50	\$2,750.00	\$4.50	\$2,250.00	\$6.50	\$3,250.00	\$6.00	\$3,000.00	\$4.00
85	516-0005	5,034.00 L.F. Striping and Marking Removal, Hydromilling	\$0.70	\$3,523.80	\$0.66	\$3,322.44	\$0.85	\$4,278.90	\$0.80	\$4,027.20	\$1.00	\$5,034.00	\$1.00	\$5,034.00	\$0.75
86	516-0006	23,856.00 L.F. Striping and Marking Removal, Mechanical	\$0.70	\$16,699.20	\$0.64	\$15,267.84	\$0.65	\$15,506.40	\$0.80	\$19,084.80	\$1.00	\$23,856.00	\$1.00	\$23,856.00	\$0.70
87	516-0009	28,079.00 L.F. Traffic Stripes, Long-Life, Thermoplastic	\$0.90	\$25,271.10	\$1.00	\$28,079.00	\$1.00	\$28,079.00	\$1.05	\$29,482.95	\$1.00	\$28,079.00	\$1.00	\$28,079.00	\$0.95
88	516-0013	6,933.00 S.F. Traffic Markings, Symbols, Long-Life, Thermoplastic	\$2.00	\$13,866.00	\$2.00	\$13,866.00	\$3.30	\$22,878.90	\$2.50	\$17,332.50	\$3.00	\$20,799.00	\$1.00	\$6,933.00	\$2.24
89	517-0003	1 L.S. Furnish Field Office, Type C	\$17,000.00	\$17,000.00	\$50,000.00	\$50,000.00	\$3,500.00	\$3,500.00	\$25,000.00	\$25,000.00	\$52,200.00	\$52,200.00	\$60,000.00	\$60,000.00	\$32,000.00
90	517-0009	15 Mnth Maintain Field Office, Type C	\$4,000.00	\$60,000.00	\$200.00	\$3,000.00	\$2,500.00	\$37,500.00	\$2,800.00	\$42,000.00	\$1,700.00	\$25,500.00	\$200.00	\$3,000.00	\$2,000.00
91	517-0013	25,000.00 USD Furnish Office Supplies (No-Bid)	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00
92	522-0001	10 Each Test Pits	\$1,600.00	\$16,000.00	\$300.00	\$3,000.00	\$800.00	\$8,000.00	\$500.00	\$5,000.00	\$480.00	\$4,800.00	\$600.00	\$6,000.00	\$1,000.00
93	524-0004	1 Each Impact Attenuator (Cartridge), 9 Bays, 36" Wide	\$41,000.00	\$41,000.00	\$35,000.00	\$35,000.00	\$60,000.00	\$60,000.00	\$45,000.00	\$45,000.00	\$63,500.00	\$63,500.00	\$50,000.00	\$50,000.00	\$64,000.00
94	530-0001	130 Each Raised Pavement Markers	\$32.00	\$4,160.00	\$25.00	\$3,250.00	\$72.00	\$9,360.00	\$40.00	\$5,200.00	\$32.00	\$4,160.00	\$40.00	\$5,200.00	\$35.00
95	531-0001	5,000.00 USD Force Account for Snow Removal (No-Bid)	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00
96	599-N0016	200,000.00 USD Force Account for ETC Equipment Work Allowances (NO-BID)	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00
97	601-0006	2,029.00 L.F. 2in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$12.00	\$24,348.00	\$10.00	\$20,290.00	\$5.50	\$11,159.50	\$6.50	\$13,188.50	\$6.00	\$12,174.00	\$15.00	\$30,435.00	\$5.50
98	601-0009	1,530.00 L.F. 3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$13.00	\$19,890.00	\$12.00	\$18,360.00	\$8.30	\$12,699.00	\$9.50	\$14,535.00	\$8.00	\$12,240.00	\$16.50	\$25,245.00	\$8.40
99	601-0012	266 L.F. 3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$52.00	\$13,832.00	\$70.00	\$18,620.00	\$66.00	\$17,556.00	\$76.00	\$20,216.00	\$65.00	\$17,290.00	\$63.00	\$16,758.00	\$67.00
100	601-0014	5 Each Junction Box Foundation, Type 1	\$2,500.00	\$12,500.00	\$6,000.00	\$30,000.00	\$3,800.00	\$19,000.00	\$4,435.00	\$22,175.00	\$3,800.00	\$19,000.00	\$3,125.00	\$15,625.00	\$3,900.00
101	601-0015	2 Each Junction Box, Type C	\$2,400.00	\$4,800.00	\$6,000.00	\$12,000.00	\$3,500.00	\$7,000.00	\$4,055.00	\$8,110.00	\$3,500.00	\$7,000.00	\$3,000.00	\$6,000.00	\$3,600.00
102	601-0016	6 Each Junction Box, Type PS	\$4,100.00	\$24,600.00	\$6,000.00	\$36,000.00	\$5,800.00	\$34,800.00	\$6,655.00	\$39,930.00	\$5,700.00	\$34,200.00	\$5,100.00	\$30,600.00	\$5,800.00
103	601-0019	62 L.F. #4 A.W.G. Ground Wire	\$8.00	\$496.00	\$3.50	\$217.00	\$3.90	\$241.80	\$4.40	\$272.80	\$4.00	\$248.00	\$10.00	\$620.00	\$4.00
104	601-0020	702 L.F. #8 A.W.G. Ground Wire	\$2.00	\$1,404.00	\$2.00	\$1,404.00	\$2.20	\$1,544.40	\$2.50	\$1,755.00	\$2.00	\$1,404.00	\$2.50	\$1,755.00	\$2.25
105	601-0021	440 L.F. #10 A.W.G. Ground Wire	\$2.00	\$880.00	\$1.50	\$660.00	\$1.65	\$726.00	\$2.00	\$880.00	\$2.00	\$880.00	\$2.50	\$1,100.00	\$1.70
106	601-0022	1 Each Junction Box, Type D	\$2,100.00	\$2,100.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$2,200.00	\$2,200.00	\$1,900.00	\$1,900.00	\$2,500.00	\$2,500.00	\$2,000.00
107	601-0026	1 Each Concrete Base, Type I	\$1,900.00	\$1,900.00	\$5,000.00	\$5,000.00	\$2,700.00	\$2,700.00	\$3,100.00	\$3,100.00	\$2,670.00	\$2,670.00	\$2,300.00	\$2,300.00	\$2,700.00
108	601-0030	216 L.F. 4in Rigid Nonmetallic Conduit, PVC-Schedule 40	\$21.00	\$4,536.00	\$30.00	\$6,480.00	\$33.00	\$7,128.00	\$38.00	\$8,208.00	\$33.00	\$7,128.00	\$25.50	\$5,508.00	\$33.50
109	601-0031	1,468.00 L.F. Multi-Mode Fiber Optic Cable, 12- Fibers	\$21.00	\$30,828.00	\$10.00	\$14,680.00	\$11.00	\$16,148.00	\$12.00	\$17,616.00	\$11.00	\$16,148.00	\$25.50	\$37,434.00	\$11.20
110	601-0038	2,369.00 L.F. #10 A.W.G. Power Cable	\$2.00	\$4,738.00	\$2.50	\$5,922.50	\$2.75	\$6,514.75	\$3.00	\$7,107.00	\$3.00	\$7,107.00	\$2.00	\$4,738.00	\$2.80
111	601-0039	984 L.F. #12 A.W.G. Power Cable	\$1.50	\$1,476.00	\$5.00	\$4,920.00	\$3.30	\$3,247.20	\$3.80	\$3,739.20	\$3.00	\$2,952.00	\$2.00	\$1,968.00	\$3.40
112	601-0056	640 L.F. #6 A.W.G. Ground Wire	\$3.00	\$1,920.00	\$5.00	\$3,200.00	\$3.30	\$2,112.00	\$3.80	\$2,432.00	\$3.00	\$1,920.00	\$6.00	\$3,840.00	\$3.40
113	601-0055	2,289.00 L.F. #2/0 A.W.G. Power Cable	\$6.00	\$13,734.00	\$3.00	\$6,867.00	\$6.60	\$15,107.40	\$7.50	\$17,167.50	\$7.00	\$16,023.00	\$10.00	\$22,890.00	\$6.70
114	601-0048	135 L.F. 4-Way Duct Bank, (2)-2in, (2)-3in HDPE Conduits Directional Drilled	\$350.00	\$47,250.00	\$340.00	\$45,900.00	\$370.00	\$49,950.00	\$305.00	\$41,175.00	\$365.00	\$49,275.00	\$430.00	\$58,050.00	\$374.00
115	601-0052	200 L.F. 1 1/2in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$52.00	\$10,400.00	\$50.00	\$10,000.00	\$55.00								

BaseLine Item Detail			South State, Inc.	Kyle Conti Construction, LLC	C. J. Hesse	J. Fletcher Creamer & Son, Inc.	C. Abbonizio Contractors, Inc.	A. P. Construction, Inc.	IEW Constru						
119	601-N0004	3,840.00 L.F. #6 A.W.G. Multiple Lighting Cable	\$2.50	\$9,600.00	\$3.50	\$13,440.00	\$3.90	\$14,976.00	\$4.00	\$15,360.00	\$4.00	\$15,360.00	\$3.20	\$12,288.00	\$3.90
120	601-N0006	2,808.00 L.F. #2 A.W.G. Multiple Lighting Cable	\$4.50	\$12,636.00	\$5.00	\$14,040.00	\$5.50	\$15,444.00	\$6.00	\$16,848.00	\$7.00	\$19,656.00	\$5.00	\$14,040.00	\$5.60
121	601-N0029	248 L.F. 500 MCM Power Cable	\$25.00	\$6,200.00	\$20.00	\$4,960.00	\$22.00	\$5,456.00	\$25.00	\$6,200.00	\$22.00	\$5,456.00	\$30.50	\$7,564.00	\$22.00
122	603-0006	14 Each Type LP4 Luminaire	\$2,000.00	\$28,000.00	\$3,000.00	\$42,000.00	\$2,900.00	\$40,600.00	\$3,380.00	\$47,320.00	\$2,910.00	\$40,740.00	\$2,525.00	\$35,350.00	\$3,000.00
123	603-0007	5 Each Lighting Standard, Type L-MG-40	\$2,800.00	\$14,000.00	\$4,000.00	\$20,000.00	\$3,700.00	\$18,500.00	\$4,240.00	\$21,200.00	\$3,650.00	\$18,250.00	\$3,470.00	\$17,350.00	\$3,800.00
124	603-0013	24 Each Type LP5 Luminaire, 168W LED	\$2,200.00	\$52,800.00	\$3,000.00	\$72,000.00	\$3,000.00	\$72,000.00	\$3,520.00	\$84,480.00	\$3,000.00	\$72,000.00	\$2,650.00	\$63,600.00	\$3,100.00
125	603-0017	1 Each Lighting Standard, Type L-MG-40-SB	\$4,200.00	\$4,200.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,850.00	\$5,850.00	\$5,000.00	\$5,000.00	\$5,200.00	\$5,200.00	\$5,200.00
126	603-N0001	4 Each Flood Lights, Type FL1	\$1,900.00	\$7,600.00	\$2,000.00	\$8,000.00	\$2,000.00	\$8,000.00	\$2,340.00	\$9,360.00	\$2,000.00	\$8,000.00	\$2,400.00	\$9,600.00	\$2,060.00
127	603-N0002	4 Each Flood Lights, Type FL2	\$1,400.00	\$5,600.00	\$1,500.00	\$6,000.00	\$1,400.00	\$5,600.00	\$1,580.00	\$6,320.00	\$1,360.00	\$5,440.00	\$1,800.00	\$7,200.00	\$1,400.00
128	603-N0003	2 Each Weatherproof Lighting Switch	\$1,500.00	\$3,000.00	\$800.00	\$1,600.00	\$830.00	\$1,660.00	\$950.00	\$1,900.00	\$810.00	\$1,620.00	\$2,000.00	\$4,000.00	\$836.00
129	604-0207	2,295.00 L.F. Twisted Pair Communication Cable	\$3.00	\$6,885.00	\$5.00	\$11,475.00	\$5.50	\$12,622.50	\$6.00	\$13,770.00	\$6.00	\$13,770.00	\$4.00	\$9,180.00	\$5.60
130	605-0001	1 Each Variable Message Sign Installation	\$15,000.00	\$15,000.00	\$13,000.00	\$13,000.00	\$15,000.00	\$15,000.00	\$15,300.00	\$15,300.00	\$13,250.00	\$13,250.00	\$19,000.00	\$19,000.00	\$25,000.00
131	605-0004	1 Each System Control Cabinet Installation	\$9,800.00	\$9,800.00	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00	\$9,100.00	\$9,100.00	\$7,900.00	\$7,900.00	\$12,125.00	\$12,125.00	\$8,100.00
132	605-0017	1 Each CCTV Camera, ITSS Mounted	\$10,000.00	\$10,000.00	\$800.00	\$800.00	\$14,000.00	\$14,000.00	\$15,000.00	\$15,000.00	\$13,000.00	\$13,000.00	\$12,500.00	\$12,500.00	\$14,000.00
133	605-0019	1 Each CCTV Camera, Pole Mounted With Lowering Device	\$11,000.00	\$11,000.00	\$5,000.00	\$5,000.00	\$17,000.00	\$17,000.00	\$19,000.00	\$19,000.00	\$17,000.00	\$17,000.00	\$13,300.00	\$13,300.00	\$18,000.00
134	605-0021	1 Each Traffic Sensor Wireless Access Point, Pole Mounted	\$9,900.00	\$9,900.00	\$11,000.00	\$11,000.00	\$11,000.00	\$11,000.00	\$12,500.00	\$12,500.00	\$11,000.00	\$11,000.00	\$12,300.00	\$12,300.00	\$11,000.00
135	605-0023	9 Each In-pavement Wireless Sensor	\$1,300.00	\$11,700.00	\$1,100.00	\$9,900.00	\$2,300.00	\$20,700.00	\$2,500.00	\$22,500.00	\$2,300.00	\$20,700.00	\$1,550.00	\$13,950.00	\$2,352.00
136	605-0024	1 Each ITS Equipment Platform, Type 1	\$21,000.00	\$21,000.00	\$35,000.00	\$35,000.00	\$6,000.00	\$6,000.00	\$20,000.00	\$20,000.00	\$6,000.00	\$6,000.00	\$25,500.00	\$25,500.00	\$20,000.00
137	605-N0001	1 L.S. Removal of Existing Camera Equipment (PTZ)	\$4,600.00	\$4,600.00	\$1,800.00	\$1,800.00	\$1,700.00	\$1,700.00	\$1,800.00	\$1,800.00	\$1,700.00	\$1,700.00	\$5,740.00	\$5,740.00	\$1,730.00
138	605-N0002	1 L.S. Removal of Existing Camera Equipment (VTDM & PTZ)	\$4,600.00	\$4,600.00	\$3,000.00	\$3,000.00	\$3,100.00	\$3,100.00	\$3,500.00	\$3,500.00	\$3,100.00	\$3,100.00	\$5,740.00	\$5,740.00	\$3,200.00
139	703-0001	1,422.00 S.Y. Topsoil	\$8.00	\$11,376.00	\$18.00	\$25,596.00	\$5.50	\$7,821.00	\$7.50	\$10,665.00	\$5.00	\$7,110.00	\$20.00	\$28,440.00	\$7.00
140	704-0001	1,102.00 S.Y. Seeding, Type A	\$1.00	\$1,102.00	\$1.50	\$1,653.00	\$5.50	\$6,061.00	\$1.00	\$1,102.00	\$5.00	\$5,510.00	\$1.50	\$1,653.00	\$1.40
141	704-0002	200 S.Y. Seeding, Type B	\$2.00	\$400.00	\$2.30	\$460.00	\$5.50	\$1,100.00	\$1.00	\$200.00	\$16.00	\$3,200.00	\$2.55	\$510.00	\$2.24
142	704-0003	100 S.Y. Seeding, Type C	\$2.00	\$200.00	\$2.30	\$230.00	\$5.50	\$550.00	\$1.00	\$100.00	\$28.00	\$2,800.00	\$2.55	\$255.00	\$2.24
143	704-0004	321 S.Y. Seeding, Type L	\$2.00	\$642.00	\$5.00	\$1,605.00	\$5.50	\$1,765.50	\$1.00	\$321.00	\$13.00	\$4,173.00	\$6.00	\$1,926.00	\$5.00
144	704-0052	2 M.G. Watering for Seeding or Sodding	\$1,500.00	\$3,000.00	\$1,000.00	\$2,000.00	\$1,600.00	\$3,200.00	\$600.00	\$1,200.00	\$44,000.00	\$88,000.00	\$319.00	\$638.00	\$279.00
145	801-0001	1 L.S. Furnishing Traffic Control Devices	\$450,000.00	\$450,000.00	\$185,000.00	\$185,000.00	\$300,000.00	\$300,000.00	\$215,000.00	\$215,000.00	\$142,000.00	\$142,000.00	\$200,000.00	\$200,000.00	\$796,000.00
146	801-0002	4,840.00 L.F. Furnishing Precast Concrete Construction Barrier	\$20.00	\$96,800.00	\$10.00	\$48,400.00	\$10.00	\$48,400.00	\$35.00	\$169,400.00	\$43.00	\$208,120.00	\$62.00	\$300,080.00	\$46.00
147	801-0003	9,140.00 L.F. Placing and Removing Precast Concrete Construction Barrier	\$5.00	\$45,700.00	\$21.00	\$191,940.00	\$24.00	\$219,360.00	\$25.00	\$228,500.00	\$16.00	\$146,240.00	\$19.00	\$173,660.00	\$30.00
148	801-0005	3,440.00 L.F. Modular Glare Screen System	\$16.00	\$55,040.00	\$0.01	\$34.40	\$11.00	\$37,840.00	\$17.25	\$59,340.00	\$21.00	\$72,240.00	\$25.00	\$86,000.00	\$29.00
149	801-0008	200 M.H. Flaggers	\$110.00	\$22,000.00	\$1.00	\$200.00	\$100.00	\$20,000.00	\$10.00	\$2,000.00	\$112.00	\$22,400.00	\$72.00	\$14,400.00	\$112.00
150	801-0009	1 Each Furnishing Portable Variable Message Sign	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$17,500.00	\$17,500.00	\$12,800.00	\$12,800.00	\$18,000.00	\$18,000.00	\$1,275.00	\$1,275.00	\$26,000.00
151	801-0010	11 Each Furnishing Temporary Impact Attenuator	\$1,000.00	\$11,000.00	\$1.00	\$11.00	\$2,300.00	\$25,300.00	\$100.00	\$1,100.00	\$1,155.00	\$12,705.00	\$2,610.00	\$28,710.00	\$4,800.00
152	801-0011	15 Each Placing and Removing Temporary Impact Attenuator	\$500.00	\$7,500.00	\$1,100.00	\$16,500.00	\$3,300.00	\$49,500.00	\$100.00	\$1,500.00	\$7,000.00	\$105,000.00	\$8,160.00	\$122,400.00	\$8,860.00
153	801-0013	5 Each Furnishing Truck with Mounted Attenuator	\$5,000.00	\$25,000.00	\$1.00	\$5.00	\$6,300.00	\$31,500.00	\$100.00	\$500.00	\$4,000.00	\$20,000.00	\$4,050.00	\$20,250.00	\$500.00
154	801-0014	30 M.H. Furnishing Truck with Mounted Attenuator for Engineer's Use	\$180.00	\$5,400.00	\$1.00	\$30.00	\$150.00	\$4,500.00	\$100.00	\$3,000.00	\$95.00	\$2,850.00	\$80.00	\$2,400.00	\$100.00
155	801-0015	5 Each Repair Truck Mounted Impact Attenuators	\$0.01	\$0.05	\$1.00	\$5.00	\$2,000.00	\$10,000.00	\$100.00	\$500.00	\$7,850.00	\$39,250.00	\$1,000.00	\$5,000.00	\$0.01
156	801-0017	11 Barr Repair Temporary Impact Attenuators	\$200.00	\$2,200.00	\$1.00	\$11.00	\$500.00	\$5,500.00	\$100.00	\$1,100.00	\$630.00	\$6,930.00	\$1,000.00	\$11,000.00	\$250.00
			\$6,433,239.62		\$6,769,679.97		\$7,244,000.00		\$7,759,017.53		\$8,043,462.00		\$9,393,773.00		

BaseLine Item Detail					ction Group Inc.	Crisdel Group, Inc.	A. E. Stone, Inc.		
Item No.	Unit Code	Qty	UOM	Description	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1 L.S.	Construction Layout	\$273,000.00	\$198,101.03	\$198,101.03	\$41,398.51	\$41,398.51
2	104-0002		1 L.S.	Mobilization	\$500,000.00	\$635,030.00	\$635,030.00	\$515,000.00	\$515,000.00
3	106-N0001	15,000.00	USD	Permit Fees (NO-BID)	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
4	107-0001		1 L.S.	Progress Schedule	\$20,000.00	\$12,543.00	\$12,543.00	\$3,000.00	\$3,000.00
5	108-0001	6,500.00	USD	Fuel Price Adjustment (No-Bid)	\$6,500.00	\$1.00	\$6,500.00	\$1.00	\$6,500.00
6	201-0001		2 Acre	Clearing and Grubbing	\$10,000.00	\$75,000.00	\$150,000.00	\$9,000.00	\$18,000.00
7	202-0002	5,531.00	C.Y.	Roadway Excavation, Earth	\$420,356.00	\$75.00	\$414,825.00	\$40.00	\$221,240.00
8	202-0006		498 S.Y.	Removal of Concrete Pavement	\$28,386.00	\$61.08	\$30,417.84	\$40.00	\$19,920.00
9	202-0007		313 C.Y.	Stripping Topsoil	\$10,016.00	\$29.34	\$9,183.42	\$40.00	\$12,520.00
10	203-0001	1,056.00	C.Y.	Embankment, Common	\$50,688.00	\$13.65	\$14,414.40	\$40.00	\$42,240.00
11	203-0002	3,105.00	C.Y.	Embankment, Grade A	\$158,355.00	\$72.26	\$224,367.30	\$40.00	\$124,200.00
12	206-0004	1,400.00	L.F.	Trench Excavation, Electrical	\$23,800.00	\$16.65	\$23,310.00	\$15.00	\$21,000.00
13	207-0041		7 Ton	Riprap Stone Ditch Protection, 12in Thick (D50=6in)	\$4,669.00	\$809.42	\$5,665.94	\$250.00	\$1,750.00
14	208-0008	6,513.00	L.F.	Heavy Duty Silt Fence	\$47,544.90	\$5.96	\$38,817.48	\$5.00	\$32,565.00
15	208-0012		10 Each	Dewatering Basins	\$10,000.00	\$1,437.93	\$14,379.30	\$1,500.00	\$15,000.00
16	208-0022		27 Each	Inlet Filter, Type 2	\$12,312.00	\$250.37	\$6,759.99	\$150.00	\$4,050.00
17	208-0024	297.00	Ton	Construction Driveway	\$16,929.00	\$62.82	\$18,657.54	\$40.00	\$11,880.00
18	210-0002	1.00	L.S.	Demolition Of Existing Structures No. 1	\$600,000.00	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00
19	210-0003		1 L.S.	Demolition Of Existing Structures No. 2	\$13,000.00	\$30,000.00	\$30,000.00	\$85,000.00	\$85,000.00
20	210-0004		1.00 L.S.	Demolition of Existing Structures No. 3	\$35,000.00	\$60,000.00	\$60,000.00	\$85,000.00	\$85,000.00
21	211-0001	2,676.00	L.F.	Temporary Orange Plastic Fence	\$10,704.00	\$4.90	\$13,112.40	\$8.00	\$21,408.00
22	2000-N006	6,500.00	USD	Lead and Asbestos Survey, Report and Monitoring (NO-BID)	\$6,500.00	\$1.00	\$6,500.00	\$1.00	\$6,500.00
23	2000-N007	10,000.00	USD	Removal of Asbestos (NO-BID)	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
24	2000-N008	5,000.00	USD	Removal of Lead-Based Materials (NO-BID)	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
25	2000-N009		1 L.S.	Building Electric Work - Location No. 1	\$117,000.00	\$116,550.00	\$116,550.00	\$100,000.00	\$100,000.00
26	2000-N015		1 L.S.	Building Mechanical Work - Location No. 1	\$89,000.00	\$36,075.00	\$36,075.00	\$100,000.00	\$100,000.00
27	2000-N025		1 L.S.	Building Architectural Work - Location No. 1	\$138,000.00	\$171,051.02	\$171,051.02	\$350,000.00	\$350,000.00
28	2000-N027		1 L.S.	Building Fire Protection Work - Location No. 1	\$17,000.00	\$31,857.00	\$31,857.00	\$25,000.00	\$25,000.00
29	2000-N031	5,000.00	USD	Universal Waste Removal (No-Bid)	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
30	301-N0002	12,314.00	S.Y.	Aggregate Base Course, 8 in Thick	\$209,338.00	\$17.62	\$216,972.68	\$15.00	\$184,710.00
31	302-0002	5,394.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$782,130.00	\$117.25	\$632,446.50	\$130.00	\$701,220.00
32	302-0004	4,245.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$496,665.00	\$124.28	\$527,568.60	\$105.00	\$445,725.00
33	302-0063	13,800.00	USD	Asphalt Price Adjustment (No-Bid)	\$13,800.00	\$1.00	\$13,800.00	\$1.00	\$13,800.00
34	302-0064	3,454.00	GAL	Tack Coat	\$34.54	\$4.44	\$15,335.76	\$0.01	\$34.54
35	302-0065	4,344.00	L.F.	Cleaning Inside Shoulders	\$13,032.00	\$1.26	\$5,473.44	\$3.00	\$13,032.00
36	302-0066	3,134.00	L.F.	Cleaning Outside Shoulders	\$9,402.00	\$1.31	\$4,105.54	\$3.00	\$9,402.00
37	303-0001	1,161.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$39,474.00	\$33.30	\$38,661.30	\$38.00	\$44,118.00
38	303-N0002	659.00	S.Y.	Berm Surfacing, Crushed Stone, 6 in Thick	\$27,678.00	\$41.07	\$27,065.13	\$30.00	\$19,770.00
39	304-0023		12.00 S.Y.	Toll Plaza Slab	\$2,700.00	\$544.52	\$6,534.24	\$50.00	\$600.00
40	305-0006	25,496.00	S.Y.	Pavement Removal, 2in Depth	\$229,464.00	\$7.62	\$194,279.52	\$8.00	\$203,968.00
41	305-N0001	3,087.00	L.F.	Remove Existing Rumble Strip	\$33,957.00	\$21.63	\$66,771.81	\$10.00	\$30,870.00
42	306-0001	8,314.00	L.F.	Milled Rumble Strip	\$4,157.00	\$1.14	\$9,477.96	\$1.00	\$8,314.00
43	401-0067	55,359.00	LB	Reinforcement Steel, Epoxy Coated	\$83,038.50	\$3.56	\$197,078.04	\$3.00	\$166,077.00
44	406-0004		1 L.S.	Overhead Span Sign Support Structure No. 1	\$188,000.00	\$187,312.50	\$187,312.50	\$250,000.00	\$250,000.00
45	406-0005		1 L.S.	Overhead Span Sign Support Structure No. 2	\$188,000.00	\$190,087.50	\$190,087.50	\$250,000.00	\$250,000.00
46	406-0006		1 L.S.	Overhead Span Sign Support Structure No. 3	\$188,000.00	\$190,087.50	\$190,087.50	\$250,000.00	\$250,000.00
47	406-0007		1 L.S.	Overhead Span Sign Support Structure No. 4	\$196,000.00	\$195,915.00	\$195,915.00	\$275,000.00	\$275,000.00
48	406-0008		77 C.Y.	Concrete in Structures, Pedestals	\$223,300.00	\$2,913.75	\$224,358.75	\$2,250.00	\$173,250.00
49	429-0001	144	L.F.	48In Diameter Drilled Shaft	\$149,760.00	\$1,079.11	\$155,391.84	\$900.00	\$129,600.00
50	429-0006	232	L.F.	48 in Drilled Shaft for Sign Structures	\$214,600.00	\$946.91	\$219,683.12	\$1,250.00	\$290,000.00
51	499-N0018		1 L.S.	Space Frame Canopy	\$500,000.00	\$571,650.00	\$571,650.00	\$425,000.00	\$425,000.00
52	499-N0019		1 L.S.	Steel Post Support System	\$80,000.00	\$79,365.00	\$79,365.00	\$100,000.00	\$100,000.00
53	436-N0020		1.00 L.S.	Express E-ZPass Mounting Bracket Assembly	\$70,000.00	\$25,863.00	\$25,863.00	\$25,000.00	\$25,000.00
54	501-0001	2,010.00	L.F.	8-Inch Pipe Underdrain	\$64,320.00	\$51.53	\$103,575.30	\$35.00	\$70,350.00
55	502-0005	236	L.F.	15 in Reinforced Concrete Pipe, Class III	\$11,092.00	\$111.72	\$26,365.92	\$125.00	\$29,500.00
56	502-0006	457	L.F.	18 in Reinforced Concrete Pipe, Class III	\$23,764.00	\$117.56	\$53,724.92	\$125.00	\$57,125.00
57	502-0251	1,186.00	L.F.	Cleaning Existing Storm Drains	\$9,488.00	\$17.21	\$20,411.06	\$15.00	\$17,790.00
58	503-0003		11 Each	Inlet, Type D2	\$110,000.00	\$4,883.58	\$53,719.38	\$7,500.00	\$82,500.00
59	503-0004		1.00 Each	Inlet, Type D4	\$10,000.00	\$4,390.89	\$4,390.89	\$10,000.00	\$10,000.00

BaseLine Item Detail			ction Group Inc.	Crisdel Group, Inc.	A. E. Stone, Inc.		
60 503-0005	1 Each	Reconstructed Inlet, Type D2, Using Existing Grate and Frame	\$5,000.00	\$1,913.38	\$1,913.38	\$5,000.00	\$5,000.00
61 503-0010	3 Each	Inlet, Type DS	\$30,000.00	\$6,018.40	\$18,055.20	\$10,000.00	\$30,000.00
62 503-0111	2 Each	Inlet Converted to Manhole	\$6,400.00	\$3,522.90	\$7,045.80	\$5,000.00	\$10,000.00
63 503-0293	1 Each	Reset Frames	\$2,300.00	\$1,913.38	\$1,913.38	\$2,500.00	\$2,500.00
64 503-N0003	6 Each	Cleaning Existing Drainage Structures	\$2,010.00	\$166.50	\$999.00	\$500.00	\$3,000.00
65 504-0011	10 C.Y.	Incidental Concrete	\$10,000.00	\$1,203.41	\$12,034.10	\$350.00	\$3,500.00
66 506-0001	80 L.F.	Concrete Curb, Type A	\$4,400.00	\$129.41	\$10,352.80	\$50.00	\$4,000.00
67 508-0001	82 L.F.	Concrete Median Barrier, Roadway.	\$18,942.00	\$538.35	\$44,144.70	\$210.00	\$17,220.00
68 508-0003	1,121.00 L.F.	Concrete Median Barrier, Protection	\$224,200.00	\$155.40	\$174,203.40	\$180.00	\$201,780.00
69 509-0001	2,224.00 S.F.	Sign Panels	\$68,944.00	\$31.08	\$69,121.92	\$32.00	\$71,168.00
70 509-0003	2 Each	Removal of Existing Ground-Mounted Sign	\$3,400.00	\$993.99	\$1,987.98	\$2,500.00	\$5,000.00
71 509-0004	12 Each	Remove Signs	\$20,400.00	\$371.92	\$4,463.04	\$1,500.00	\$18,000.00
72 509-0008	147 L.F.	Timber Posts	\$14,700.00	\$99.90	\$14,685.30	\$100.00	\$14,700.00
73 510-0001	3,529.00 L.F.	Beam Guide Rail	\$105,870.00	\$29.97	\$105,764.13	\$26.00	\$91,754.00
74 510-0002	63 L.F.	Beam Guide Rail, Dual-Faced	\$3,024.00	\$47.18	\$2,972.34	\$28.00	\$1,764.00
75 510-0011	7 Each	Beam Guide Rail Anchorage	\$7,700.00	\$1,137.75	\$7,964.25	\$800.00	\$5,600.00
76 510-0014	3 Each	Parapet Connection, Type A	\$10,200.00	\$3,441.00	\$10,323.00	\$2,650.00	\$7,950.00
77 510-0015	2 Each	Parapet Connection, Type B	\$1,600.00	\$804.75	\$1,609.50	\$600.00	\$1,200.00
78 510-0017	3 Each	Flared Guide Rail Terminal	\$9,600.00	\$3,219.00	\$9,657.00	\$2,700.00	\$8,100.00
79 510-0018	1 Each	Tangent Guide Rail Terminal	\$3,700.00	\$3,663.00	\$3,663.00	\$3,000.00	\$3,000.00
80 514-0001	57 S.Y.	Concrete Sidewalk, 4in Thick	\$5,073.00	\$111.00	\$6,327.00	\$80.00	\$4,560.00
81 514-0031	351 S.Y.	Concrete Island, 4in Thick	\$31,239.00	\$105.45	\$37,012.95	\$80.00	\$28,080.00
82 515-0001	15 Each	Delineator, Type CA-R	\$990.00	\$66.60	\$999.00	\$60.00	\$900.00
83 515-0002	17 Each	Delineator, Type CA-Y	\$1,122.00	\$66.60	\$1,132.20	\$60.00	\$1,020.00
84 516-0002	500 L.F.	Diamond Grinding	\$2,000.00	\$4.00	\$2,000.00	\$4.00	\$2,000.00
85 516-0005	5,034.00 L.F.	Striping and Marking Removal, Hydromilling	\$3,775.50	\$0.73	\$3,674.82	\$0.70	\$3,523.80
86 516-0006	23,856.00 L.F.	Striping and Marking Removal, Mechanical	\$16,699.20	\$0.71	\$16,937.76	\$0.70	\$16,699.20
87 516-0009	28,079.00 L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$26,675.05	\$0.93	\$26,113.47	\$1.10	\$30,886.90
88 516-0013	6,933.00 S.F.	Traffic Markings, Symbols, Long-Life, Thermoplastic	\$15,529.92	\$2.22	\$15,391.26	\$2.00	\$13,866.00
89 517-0003	1 L.S.	Furnish Field Office, Type C	\$32,000.00	\$41,751.93	\$41,751.93	\$25,000.00	\$25,000.00
90 517-0009	15 Mnth	Maintain Field Office, Type C	\$30,000.00	\$4,396.99	\$65,954.85	\$3,000.00	\$45,000.00
91 517-0013	25,000.00 USD	Furnish Office Supplies (No-Bid)	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
92 522-0001	10 Each	Test Pits	\$10,000.00	\$829.57	\$8,295.70	\$1,000.00	\$10,000.00
93 524-0004	1 Each	Impact Attenuator (Cartridge), 9 Bays, 36" Wide	\$64,000.00	\$63,801.02	\$63,801.02	\$75,000.00	\$75,000.00
94 530-0001	130 Each	Raised Pavement Markers	\$4,550.00	\$34.97	\$4,546.10	\$50.00	\$6,500.00
95 531-0001	5,000.00 USD	Force Account for Snow Removal (No-Bid)	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
96 599-N0016	200,000.00 USD	Force Account for ETC Equipment Work Allowances (NO-BID)	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00
97 601-0006	2,029.00 L.F.	2in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$11,159.50	\$5.55	\$11,260.95	\$5.00	\$10,145.00
98 601-0009	1,530.00 L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$12,852.00	\$8.33	\$12,744.90	\$8.00	\$12,240.00
99 601-0012	266 L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$17,822.00	\$66.60	\$17,715.60	\$60.00	\$15,960.00
100 601-0014	5 Each	Junction Box Foundation, Type 1	\$19,500.00	\$3,885.00	\$19,425.00	\$3,500.00	\$17,500.00
101 601-0015	2 Each	Junction Box, Type C	\$7,200.00	\$3,552.00	\$7,104.00	\$3,500.00	\$7,000.00
102 601-0016	6 Each	Junction Box, Type PS	\$34,800.00	\$5,827.50	\$34,965.00	\$6,000.00	\$36,000.00
103 601-0019	62 L.F.	#4 A.W.G. Ground Wire	\$248.00	\$3.89	\$241.18	\$4.00	\$248.00
104 601-0020	702 L.F.	#8 A.W.G. Ground Wire	\$1,579.50	\$2.22	\$1,558.44	\$2.00	\$1,404.00
105 601-0021	440 L.F.	#10 A.W.G. Ground Wire	\$748.00	\$1.67	\$734.80	\$2.00	\$880.00
106 601-0022	1 Each	Junction Box, Type D	\$2,000.00	\$1,942.50	\$1,942.50	\$2,000.00	\$2,000.00
107 601-0026	1 Each	Concrete Base, Type I	\$2,700.00	\$2,719.50	\$2,719.50	\$2,500.00	\$2,500.00
108 601-0030	216 L.F.	4in Rigid Nonmetallic Conduit, PVC-Schedule 40	\$7,236.00	\$33.30	\$7,192.80	\$30.00	\$6,480.00
109 601-0031	1,468.00 L.F.	Multi-Mode Fiber Optic Cable, 12- Fibers	\$16,441.60	\$11.10	\$16,294.80	\$10.00	\$14,680.00
110 601-0038	2,369.00 L.F.	#10 A.W.G. Power Cable	\$6,633.20	\$2.78	\$6,585.82	\$3.00	\$7,107.00
111 601-0039	984 L.F.	#12 A.W.G. Power Cable	\$3,345.60	\$3.33	\$3,276.72	\$3.00	\$2,952.00
112 601-0056	640 L.F.	#6 A.W.G. Ground Wire	\$2,176.00	\$3.33	\$2,131.20	\$3.00	\$1,920.00
113 601-0055	2,289.00 L.F.	#2/0 A.W.G. Power Cable	\$15,336.30	\$6.66	\$15,244.74	\$6.00	\$13,734.00
114 601-0048	135 L.F.	4-Way Duct Bank, (2)-2in, (2)-3in HDPE Conduits Directional Drilled	\$50,490.00	\$371.85	\$50,199.75	\$400.00	\$54,000.00
115 601-0052	200 L.F.	1 1/2in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$11,200.00	\$55.50	\$11,100.00	\$50.00	\$10,000.00
116 601-0103	368 L.F.	3in Rigid Metallic Conduit, Underground	\$17,664.00	\$47.18	\$17,362.24	\$50.00	\$18,400.00
117 601-0133	200 L.F.	1 1/2in Rigid Metallic Conduit on Structures	\$11,600.00	\$57.72	\$11,544.00	\$50.00	\$10,000.00
118 601-N0002	1,760.00 L.F.	#10 A.W.G. Multiple Lighting Cable	\$4,928.00	\$2.78	\$4,892.80	\$3.00	\$5,280.00

BaseLine Item Detail			ction Group Inc.	Crisdel Group, Inc.	A. E. Stone, Inc.			
119	601-N0004	3,840.00 L.F.	#6 A.W.G. Multiple Lighting Cable	\$14,976.00	\$3.89	\$14,937.60	\$4.00	\$15,360.00
120	601-N0006	2,808.00 L.F.	#2 A.W.G. Multiple Lighting Cable	\$15,724.80	\$5.55	\$15,584.40	\$5.00	\$14,040.00
121	601-N0029	248 L.F.	500 MCM Power Cable	\$5,456.00	\$22.20	\$5,505.60	\$20.00	\$4,960.00
122	603-0006	14 Each	Type LP4 Luminaire	\$42,000.00	\$2,963.70	\$41,491.80	\$3,000.00	\$42,000.00
123	603-0007	5 Each	Lighting Standard, Type L-MG-40	\$19,000.00	\$3,718.50	\$18,592.50	\$4,000.00	\$20,000.00
124	603-0013	24 Each	Type LP5 Luminaire, 168W LED	\$74,400.00	\$3,085.80	\$74,059.20	\$3,000.00	\$72,000.00
125	603-0017	1 Each	Lighting Standard, Type L-MG-40-SB	\$5,200.00	\$5,161.50	\$5,161.50	\$5,000.00	\$5,000.00
126	603-N0001	4 Each	Flood Lights, Type FL1	\$8,240.00	\$2,053.50	\$8,214.00	\$2,000.00	\$8,000.00
127	603-N0002	4 Each	Flood Lights, Type FL2	\$5,600.00	\$1,387.50	\$5,550.00	\$1,500.00	\$6,000.00
128	603-N0003	2 Each	Weatherproof Lighting Switch	\$1,672.00	\$832.50	\$1,665.00	\$1,000.00	\$2,000.00
129	604-0207	2,295.00 L.F.	Twisted Pair Communication Cable	\$12,852.00	\$5.55	\$12,737.25	\$5.00	\$11,475.00
130	605-0001	1 Each	Variable Message Sign Installation	\$25,000.00	\$13,486.50	\$13,486.50	\$15,000.00	\$15,000.00
131	605-0004	1 Each	System Control Cabinet Installation	\$8,100.00	\$8,047.50	\$8,047.50	\$10,000.00	\$10,000.00
132	605-0017	1 Each	CCTV Camera, ITSS Mounted	\$14,000.00	\$13,431.00	\$13,431.00	\$15,000.00	\$15,000.00
133	605-0019	1 Each	CCTV Camera, Pole Mounted With Lowering Device	\$18,000.00	\$17,205.00	\$17,205.00	\$15,000.00	\$15,000.00
134	605-0021	1 Each	Traffic Sensor Wireless Access Point, Pole Mounted	\$11,000.00	\$11,100.00	\$11,100.00	\$10,000.00	\$10,000.00
135	605-0023	9 Each	In-pavement Wireless Sensor	\$21,168.00	\$2,342.10	\$21,078.90	\$2,500.00	\$22,500.00
136	605-0024	1 Each	ITS Equipment Platform, Type 1	\$20,000.00	\$6,105.00	\$6,105.00	\$6,000.00	\$6,000.00
137	605-N0001	1 L.S.	Removal of Existing Camera Equipment (PTZ)	\$1,730.00	\$1,720.50	\$1,720.50	\$2,000.00	\$2,000.00
138	605-N0002	1 L.S.	Removal of Existing Camera Equipment (VTDM & PTZ)	\$3,200.00	\$3,163.50	\$3,163.50	\$3,000.00	\$3,000.00
139	703-0001	1,422.00 S.Y.	Topsoil	\$9,954.00	\$5.83	\$8,290.26	\$10.00	\$14,220.00
140	704-0001	1,102.00 S.Y.	Seeding, Type A	\$1,542.80	\$1.28	\$1,410.56	\$2.00	\$2,204.00
141	704-0002	200 S.Y.	Seeding, Type B	\$448.00	\$1.50	\$300.00	\$2.00	\$400.00
142	704-0003	100 S.Y.	Seeding, Type C	\$224.00	\$1.67	\$167.00	\$2.00	\$200.00
143	704-0004	321 S.Y.	Seeding, Type L	\$1,605.00	\$1.78	\$571.38	\$2.00	\$642.00
144	704-0052	2 M.G.	Watering for Seeding or Sodding	\$558.00	\$1,665.00	\$3,330.00	\$500.00	\$1,000.00
145	801-0001	1 L.S.	Furnishing Traffic Control Devices	\$796,000.00	\$700,000.00	\$700,000.00	\$2,150,000.00	\$2,150,000.00
146	801-0002	4,840.00 L.F.	Furnishing Precast Concrete Construction Barrier	\$222,640.00	\$43.64	\$211,217.60	\$20.00	\$96,800.00
147	801-0003	9,140.00 L.F.	Placing and Removing Precast Concrete Construction Barrier	\$274,200.00	\$34.12	\$311,856.80	\$18.00	\$164,520.00
148	801-0005	3,440.00 L.F.	Modular Glare Screen System	\$99,760.00	\$1.65	\$5,676.00	\$30.00	\$103,200.00
149	801-0008	200 M.H.	Flaggers	\$22,400.00	\$119.82	\$23,964.00	\$150.00	\$30,000.00
150	801-0009	1 Each	Furnishing Portable Variable Message Sign	\$26,000.00	\$16,849.80	\$16,849.80	\$25,000.00	\$25,000.00
151	801-0010	11 Each	Furnishing Temporary Impact Attenuator	\$52,800.00	\$43,290.00	\$476,190.00	\$5,000.00	\$55,000.00
152	801-0011	15 Each	Placing and Removing Temporary Impact Attenuator	\$132,900.00	\$2,664.00	\$39,960.00	\$3,500.00	\$52,500.00
153	801-0013	5 Each	Furnishing Truck with Mounted Attenuator	\$2,500.00	\$48,911.04	\$244,555.20	\$15,000.00	\$75,000.00
154	801-0014	30 M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$3,000.00	\$168.00	\$5,040.00	\$250.00	\$7,500.00
155	801-0015	5 Each	Repair Truck Mounted Impact Attenuators	\$0.05	\$2,969.25	\$14,846.25	\$0.01	\$0.05
156	801-0017	11 Barr	Repair Temporary Impact Attenuators	\$2,750.00	\$2,969.25	\$32,661.75	\$350.00	\$3,850.00
				\$10,085,257.96		\$10,389,361.23		\$10,655,000.00