

BaseLine Item Detail					Ferreira Construction Co. Inc.		Joseph M. Sanzari, Inc.		IEW Construction Group Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1 L.S.	Construction Layout	\$35,000.00	\$35,000.00	\$30,000.00	\$30,000.00	\$100,000.00	\$100,000.00
2	104-0002		1 L.S.	Mobilization	\$440,000.00	\$440,000.00	\$561,000.00	\$561,000.00	\$580,000.00	\$580,000.00
3	107-0001		1 L.S.	Progress Schedule	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00
4	108-0001	4,000.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$4,000.00	\$1.00	\$4,000.00	\$1.00	\$4,000.00
5	202-0009	15,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
6	302-0003	246	Ton	Hot Mix Asphalt 19M64 Intermediate Course	\$140.00	\$34,440.00	\$185.00	\$45,510.00	\$150.72	\$37,077.12
7	302-0062	11,165.00	S.Y.	Membrane Waterproofing	\$40.00	\$446,600.00	\$35.00	\$390,775.00	\$38.58	\$430,745.70
8	302-0063	5,000.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
9	302-0064	120	GAL	Tack Coat	\$12.00	\$1,440.00	\$15.00	\$1,800.00	\$18.09	\$2,170.80
10	302-0065	5,000.00	L.F.	Cleaning Inside Shoulders	\$0.01	\$50.00	\$0.25	\$1,250.00	\$0.30	\$1,500.00
11	302-0066	7,000.00	L.F.	Cleaning Outside Shoulders	\$0.01	\$70.00	\$0.25	\$1,750.00	\$0.30	\$2,100.00
12	302-0068	5	Ton	High Performance Cold Patch	\$600.00	\$3,000.00	\$650.00	\$3,250.00	\$747.12	\$3,735.60
13	302-0070	115	L.F.	Crack Spanning Membrane	\$17.00	\$1,955.00	\$30.00	\$3,450.00	\$36.17	\$4,159.55
14	302-0071	9,190.00	L.F.	Polymerized Joint Adhesive	\$2.35	\$21,596.50	\$6.00	\$55,140.00	\$6.03	\$55,415.70
15	302-0073	1,391.00	Ton	Hot Mix Asphalt 12.5M64 Surface Course	\$1,078.00	\$1,499,498.00	\$1,060.00	\$1,474,460.00	\$1,024.89	\$1,425,621.99
16	302-N0001	100	L.F.	Sealing Cracks in Bituminous Surface	\$10.00	\$1,000.00	\$2.00	\$200.00	\$21.00	\$2,100.00
17	302-N0002	10	Ton	Temporary Surfacing	\$2,500.00	\$25,000.00	\$2,000.00	\$20,000.00	\$827.57	\$8,275.70
18	305-0031	1,415.00	S.Y.	Pavement Removal, Variable Depth	\$80.00	\$113,200.00	\$80.00	\$113,200.00	\$57.88	\$81,900.20
19	306-0001	100	L.F.	Milled Rumble Strip	\$90.00	\$9,000.00	\$160.00	\$16,000.00	\$151.92	\$15,192.00
20	312-0001	10	L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$55.00	\$550.00	\$10.00	\$100.00	\$23.95	\$239.50
21	401-0001	5	C.Y.	Concrete in Sidewalk	\$1,900.00	\$9,500.00	\$2,300.00	\$11,500.00	\$6,965.51	\$34,827.55
22	401-0067	27,720.00	LB	Reinforcement Steel, Epoxy Coated	\$2.40	\$66,528.00	\$3.50	\$97,020.00	\$2.01	\$55,717.20
23	403-0001	1,450.00	Each	Shear Connectors	\$6.00	\$8,700.00	\$10.00	\$14,500.00	\$6.93	\$10,048.50
24	408-0010	13	Each	Laminated Elastomeric Bearing, 10in x 12in, Guided	\$11,100.00	\$144,300.00	\$18,000.00	\$234,000.00	\$13,737.04	\$178,581.52
25	411-0001	10	Each	Temporary Storage and Recycling of Surface Preparation, Hazardous Waste, 55 Gallon Drum	\$400.00	\$4,000.00	\$575.00	\$5,750.00	\$1.00	\$10.00
26	411-N0001	270	S.F.	Painting Existing Steelwork	\$70.00	\$18,900.00	\$70.00	\$18,900.00	\$36.17	\$9,765.90
27	412-N0003	10	Each	Weld Existing Inlet Grate	\$625.00	\$6,250.00	\$3,000.00	\$30,000.00	\$935.50	\$9,355.00
28	412-N0009	10	Each	Clean Scuppers	\$300.00	\$3,000.00	\$900.00	\$9,000.00	\$717.42	\$7,174.20
29	413-0007	10	C.Y.	Underbridge Slope Fill Material	\$525.00	\$5,250.00	\$200.00	\$2,000.00	\$2,889.71	\$28,897.10
30	414-0003	40	L.F.	Bridge Railing	\$700.00	\$28,000.00	\$950.00	\$38,000.00	\$153.88	\$6,155.20
31	414-0005	75	Each	New Anchor Bolt	\$370.00	\$27,750.00	\$300.00	\$22,500.00	\$164.24	\$12,318.00
32	417-0001	1	L.S.	Concrete Repair Material	\$3,866.50	\$3,866.50	\$17,000.00	\$17,000.00	\$14,425.56	\$14,425.56
33	417-0005	230	S.Y.	Concrete Deck Replacement With Catches	\$1,400.00	\$322,000.00	\$1,900.00	\$437,000.00	\$1,669.09	\$383,890.70
34	417-0009	11,140.00	S.Y.	Removal of Existing Surfacing	\$80.00	\$891,200.00	\$95.00	\$1,058,300.00	\$76.08	\$847,531.20
35	417-0013	100	S.F.	Spall Repair, Type 1	\$120.00	\$12,000.00	\$75.00	\$7,500.00	\$142.73	\$14,273.00
36	417-0015	25	S.F.	Spall Repair, Type 4	\$150.00	\$3,750.00	\$180.00	\$4,500.00	\$329.55	\$8,238.75
37	417-0016	11,925.00	S.F.	Spall Repair, Type 5	\$40.00	\$477,000.00	\$65.00	\$775,125.00	\$102.43	\$1,221,477.75
38	417-0018	500	S.F.	Spall Repair, Type 6	\$125.00	\$62,500.00	\$170.00	\$85,000.00	\$269.10	\$134,550.00
39	417-0022	135	L.F.	Joint Seal Replacement	\$170.00	\$22,950.00	\$225.00	\$30,375.00	\$227.18	\$30,669.30
40	417-0023	60	L.F.	Joint Reconstruction, Type 2A	\$960.00	\$57,600.00	\$1,100.00	\$66,000.00	\$814.90	\$48,894.00
41	417-0034	145	L.F.	Joint Reconstruction, Type 1A	\$294.00	\$42,630.00	\$350.00	\$50,750.00	\$112.87	\$16,366.15
42	417-0035	85	L.F.	Joint Reconstruction, Type 1P	\$430.00	\$36,550.00	\$650.00	\$55,250.00	\$484.20	\$41,157.00
43	417-0036	40	L.F.	Joint Reconstruction, Type FJ	\$170.00	\$6,800.00	\$125.00	\$5,000.00	\$87.55	\$3,502.00
44	417-0037	725	L.F.	Joint Reconstruction, Type 2	\$280.00	\$203,000.00	\$430.00	\$311,750.00	\$230.90	\$167,402.50
45	417-0044	635	L.F.	Joint Replacement, Type 1P	\$285.00	\$180,975.00	\$400.00	\$254,000.00	\$350.58	\$222,618.30
46	417-0071	255	L.F.	Headblock Repair, Type 2	\$440.00	\$112,200.00	\$275.00	\$70,125.00	\$553.53	\$141,150.15
47	417-0081	705	S.F.	Sidewalk, Parapet and Curb Surface Repairs	\$120.00	\$84,600.00	\$95.00	\$66,975.00	\$131.85	\$92,954.25
48	417-0083	180	L.F.	Concrete Parapet Repair	\$433.00	\$77,940.00	\$600.00	\$108,000.00	\$741.98	\$133,556.40
49	417-0104	510	S.Y.	Catches	\$140.00	\$71,400.00	\$540.00	\$275,400.00	\$184.53	\$94,110.30
50	417-0106	625	L.F.	Furnishing, Installation and Removal of Temporary Catch	\$225.00	\$140,625.00	\$600.00	\$375,000.00	\$753.94	\$471,212.50
51	417-0108	150,000.00	USD	Force Account for Emergency and Routine Bridge Repairs (No-Bid)	\$1.00	\$150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00
52	417-N0006	225	L.F.	Concrete Parapet Repair, Type 2	\$625.00	\$140,625.00	\$550.00	\$123,750.00	\$244.58	\$55,030.50
53	418-0001	85	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$400.00	\$34,000.00	\$265.00	\$22,525.00	\$330.64	\$28,104.40
54	418-0002	15	S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$505.00	\$7,575.00	\$366.00	\$5,490.00	\$410.74	\$6,161.10
55	418-0003	311	S.F.	Repair Spalled Concrete, Type 2 - Pier	\$425.00	\$132,175.00	\$370.00	\$115,070.00	\$509.62	\$158,491.82
56	418-0004	15	Each	Repair of Structural Steel, Type A	\$4,000.00	\$60,000.00	\$4,000.00	\$60,000.00	\$3,515.65	\$52,734.75
57	418-0006	5	Each	Repair of Structural Steel, Type C	\$3,800.00	\$19,000.00	\$3,200.00	\$16,000.00	\$2,362.81	\$11,814.05
58	418-0008	1	Each	Repair of Structural Steel, Type E	\$7,600.00	\$7,600.00	\$5,400.00	\$5,400.00	\$9,222.65	\$9,222.65
59	418-0009	1	Each	Repair of Structural Steel, Type F	\$11,500.00	\$11,500.00	\$11,000.00	\$11,000.00	\$10,254.87	\$10,254.87

BaseLine Item Detail					Ferreira Construction Co. Inc.		Joseph M. Sanzari, Inc.		IEW Construction Group Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
60	418-0010		1 Each	Repair of Structural Steel, Type G	\$11,000.00	\$11,000.00	\$7,600.00	\$7,600.00	\$9,929.07	\$9,929.07
61	418-0011		575 S.F.	Repair Spalled Concrete, Type 1 - Pier	\$400.00	\$230,000.00	\$475.00	\$273,125.00	\$327.21	\$188,145.75
62	418-0012		2 Each	Repair of Structural Steel, Type H	\$12,000.00	\$24,000.00	\$12,000.00	\$24,000.00	\$29,317.31	\$58,634.62
63	418-0024	1,820.00	S.F.	Substructure Waterproofing	\$14.10	\$25,662.00	\$16.00	\$29,120.00	\$17.14	\$31,194.80
64	418-0028		10 Each	Reconstruct Bearing Area	\$4,600.00	\$46,000.00	\$6,500.00	\$65,000.00	\$6,789.27	\$67,892.70
65	418-0029		20 Each	Repair Bearing	\$11,300.00	\$226,000.00	\$12,000.00	\$240,000.00	\$13,086.44	\$261,728.80
66	418-0031		10 Each	Repair Bearing, Sliding Plate	\$11,000.00	\$110,000.00	\$13,000.00	\$130,000.00	\$17,983.13	\$179,831.30
67	418-0032		5 Each	Repair Bearing, Rocker	\$11,000.00	\$55,000.00	\$17,000.00	\$85,000.00	\$11,687.38	\$58,436.90
68	418-0051		25 Each	Replace Structural Steel Diaphragm	\$11,000.00	\$275,000.00	\$15,000.00	\$375,000.00	\$10,679.57	\$266,989.25
69	418-0053		10 Each	Temporary Support	\$12,200.00	\$122,000.00	\$13,000.00	\$130,000.00	\$9,949.47	\$99,494.70
70	499-N0001		1 L.S.	Picking Up and Returning Authority Steel Protection Plates	\$500.00	\$500.00	\$2,000.00	\$2,000.00	\$1,880.21	\$1,880.21
71	503-N0001		5 Each	Replace Existing Inlet Grate	\$1,500.00	\$7,500.00	\$2,400.00	\$12,000.00	\$1,556.95	\$7,784.75
72	503-N0004		1 Each	Reconstruct Inlet, Using Existing Frame, 0ft To 0.5ft Depth	\$1,350.00	\$1,350.00	\$3,000.00	\$3,000.00	\$5,371.71	\$5,371.71
73	510-0008		100 L.F.	Reset Beam Guide Rail	\$27.00	\$2,700.00	\$65.00	\$6,500.00	\$156.75	\$15,675.00
74	511-0001		205 L.F.	Bridge Fencing, 60in High	\$186.00	\$38,130.00	\$180.00	\$36,900.00	\$182.67	\$37,447.35
75	516-0001	2,760.00	L.F.	Removable Wet Weather Pavement Marking Tape	\$2.50	\$6,900.00	\$3.00	\$8,280.00	\$2.71	\$7,479.60
76	516-0005		100 L.F.	Striping and Marking Removal, Hydromilling	\$32.00	\$3,200.00	\$32.00	\$3,200.00	\$36.17	\$3,617.00
77	516-0006		100 L.F.	Striping and Marking Removal, Mechanical	\$32.00	\$3,200.00	\$32.00	\$3,200.00	\$36.17	\$3,617.00
78	516-0007		100 L.F.	Temporary Pavement Striping	\$21.00	\$2,100.00	\$20.00	\$2,000.00	\$24.11	\$2,411.00
79	516-0008	7,505.00	L.F.	Traffic Stripes, Long-Life, Epoxy Resin	\$0.65	\$4,878.25	\$0.75	\$5,628.75	\$0.72	\$5,403.60
80	516-0009	3,463.00	L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.25	\$4,328.75	\$1.25	\$4,328.75	\$1.39	\$4,813.57
81	516-N0001	2,760.00	L.F.	Removable Black Line Mask, 8in Wide	\$3.25	\$8,970.00	\$5.00	\$13,800.00	\$3.56	\$9,825.60
82	517-0001		1 L.S.	Furnish Field Office, Type A	\$12,500.00	\$12,500.00	\$23,500.00	\$23,500.00	\$25,161.79	\$25,161.79
83	517-0007		12 Mnth	Maintain Field Office, Type A	\$2,500.00	\$30,000.00	\$2,700.00	\$32,400.00	\$3,737.82	\$44,853.84
84	517-0013	15,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
85	524-0007		2 Each	Furnishing Temporary Impact Attenuator, Quadguard, 9 Bays, 24in Wide	\$1,900.00	\$3,800.00	\$5,000.00	\$10,000.00	\$9,998.66	\$19,997.32
86	524-0062		2 Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$2,400.00	\$4,800.00	\$2,500.00	\$5,000.00	\$8,622.54	\$17,245.08
87	524-0063		2 Each	Repair Temporary Impact Attenuator, Quadguard	\$500.00	\$1,000.00	\$2,500.00	\$5,000.00	\$10,786.13	\$21,572.26
88	801-0001		1 L.S.	Furnishing Traffic Control Devices	\$300,000.00	\$300,000.00	\$264,000.00	\$264,000.00	\$490,000.00	\$490,000.00
89	801-0002	2,000.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$5.50	\$11,000.00	\$10.00	\$20,000.00	\$34.36	\$68,720.00
90	801-0003	2,580.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$25.00	\$64,500.00	\$75.00	\$193,500.00	\$45.73	\$117,983.40
91	801-0004		500 L.F.	Resetting Precast Concrete Construction Barrier	\$4.00	\$2,000.00	\$10.00	\$5,000.00	\$17.34	\$8,670.00
92	801-0007	1,000.00	M.H.	Traffic Protection Patrol, Part-Time	\$0.01	\$10.00	\$85.00	\$85,000.00	\$85.00	\$85,000.00
93	801-0009		2 Each	Furnishing Portable Variable Message Sign	\$1,000.00	\$2,000.00	\$4,500.00	\$9,000.00	\$4,557.47	\$9,114.94
94	801-0010		6 Each	Furnishing Temporary Impact Attenuator	\$500.00	\$3,000.00	\$3,000.00	\$18,000.00	\$11,375.99	\$68,255.94
95	801-0011		11 Each	Placing and Removing Temporary Impact Attenuator	\$3,000.00	\$33,000.00	\$3,000.00	\$33,000.00	\$4,383.61	\$48,219.71
96	801-0013		4 Each	Furnishing Truck with Mounted Attenuator	\$5,000.00	\$20,000.00	\$5,000.00	\$20,000.00	\$12,901.50	\$51,606.00
97	801-0014		100 M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$22.00	\$2,200.00	\$90.00	\$9,000.00	\$122.10	\$12,210.00
98	801-0015		1 Each	Repair Truck Mounted Impact Attenuators	\$1.00	\$1.00	\$1.00	\$1.00	\$0.01	\$0.01
99	801-0016		1 L.S.	Picking Up and Returning Authority's Traffic Protection Devices	\$100.00	\$100.00	\$1,500.00	\$1,500.00	\$1,880.21	\$1,880.21
100	801-0017		5 Barr	Repair Temporary Impact Attenuators	\$500.00	\$2,500.00	\$200.00	\$1,000.00	\$1,154.14	\$5,770.70
101	801-N0001	135	Each	Installation, Maintenance, and Removal of Lane Closing	\$80.00	\$10,800.00	\$100.00	\$13,500.00	\$2,600.00	\$351,000.00
102	803-0003		1 L.S.	Maintenance and Protection of Traffic on Location No. 3	\$9,000.00	\$9,000.00	\$20,000.00	\$20,000.00	\$12,214.78	\$12,214.78
103	803-0005		1 L.S.	Maintenance and Protection of Traffic on Location No. 5	\$25,000.00	\$25,000.00	\$60,000.00	\$60,000.00	\$100,000.00	\$100,000.00
104	803-0007		1 L.S.	Maintenance and Protection of Traffic on Location No. 7	\$160,000.00	\$160,000.00	\$280,000.00	\$280,000.00	\$273,000.00	\$273,000.00
105	803-0008		1 L.S.	Maintenance and Protection of Traffic on Location No. 8	\$10,000.00	\$10,000.00	\$40,000.00	\$40,000.00	\$66,767.25	\$66,767.25
106	803-0032	140,000.00	USD	Police Traffic Directors (No-Bid)	\$1.00	\$140,000.00	\$1.00	\$140,000.00	\$1.00	\$140,000.00
107	803-N0001		1 L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00	\$100,000.00	\$100,000.00
108	804-N0001	20,000.00	USD	Railroad Reimbursement Costs (No-Bid)	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
						\$8,496,269.00		\$10,625,423.50		\$11,213,725.49