

BaseLine Item Detail				ACP Contracting Inc.		Amco Enterprises Inc		Gaudelli Bros Inc.		EACM CORP		
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0002		1 L.S.	Mobilization	\$105,367.00	\$105,367.00	\$96,000.00	\$96,000.00	\$25,000.00	\$25,000.00	\$60,000.00	\$60,000.00
2	2000-N006	50,000.00	USD	Lead and Asbestos Survey, Report and Monitoring (NO-BID)	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
3	2000-N007	50,000.00	USD	Removal of Asbestos (NO-BID)	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
4	2000-N008	30,000.00	USD	Removal of Lead-Based Materials (NO-BID)	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00
5	2000-N009		1 L.S.	Building Electric Work - Location No. 1	\$15,087.00	\$15,087.00	\$18,120.00	\$18,120.00	\$25,900.00	\$25,900.00	\$17,365.00	\$17,365.00
6	2000-N010		1 L.S.	Building Electric Work - Location No. 2	\$9,026.00	\$9,026.00	\$17,280.00	\$17,280.00	\$23,200.00	\$23,200.00	\$16,560.00	\$16,560.00
7	2000-N011		1 L.S.	Building Electric Work - Location No. 3	\$15,759.00	\$15,759.00	\$29,160.00	\$29,160.00	\$39,800.00	\$39,800.00	\$27,945.00	\$27,945.00
8	2000-N012		1 L.S.	Building Electric Work - Location No. 4	\$19,636.00	\$19,636.00	\$27,600.00	\$27,600.00	\$21,700.00	\$21,700.00	\$26,450.00	\$26,450.00
9	2000-N013		1 L.S.	Building Electric Work - Location No. 5	\$25,058.00	\$25,058.00	\$34,600.00	\$34,600.00	\$46,700.00	\$46,700.00	\$33,120.00	\$33,120.00
10	2000-N014		1 L.S.	Building Electric Work - Location No. 6	\$7,728.00	\$7,728.00	\$13,800.00	\$13,800.00	\$29,200.00	\$29,200.00	\$13,225.00	\$13,225.00
11	2000-N015		1 L.S.	Building Mechanical Work - Location No. 1	\$184,239.00	\$184,239.00	\$248,000.00	\$248,000.00	\$269,200.00	\$269,200.00	\$310,500.00	\$310,500.00
12	2000-N016		1 L.S.	Building Mechanical Work - Location No. 2	\$186,374.00	\$186,374.00	\$209,000.00	\$209,000.00	\$249,800.00	\$249,800.00	\$258,000.00	\$258,000.00
13	2000-N017		1 L.S.	Building Mechanical Work - Location No. 3	\$131,326.00	\$131,326.00	\$181,000.00	\$181,000.00	\$162,400.00	\$162,400.00	\$205,000.00	\$205,000.00
14	2000-N018		1 L.S.	Building Mechanical Work - Location No. 4	\$399,251.00	\$399,251.00	\$461,000.00	\$461,000.00	\$474,500.00	\$474,500.00	\$717,500.00	\$717,500.00
15	2000-N019		1 L.S.	Building Mechanical Work - Location No. 5	\$475,627.00	\$475,627.00	\$565,000.00	\$565,000.00	\$557,200.00	\$557,200.00	\$595,500.00	\$595,500.00
16	2000-N020		1 L.S.	Building Mechanical Work - Location No. 6	\$209,861.00	\$209,861.00	\$211,000.00	\$211,000.00	\$202,200.00	\$202,200.00	\$282,000.00	\$282,000.00
17	2000-N021	50,000.00	USD	Force Account for Building Architectural Work Allowances (NO-	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
18	2000-N022	25,000.00	USD	Force Account for Building Electrical Work Allowances (NO-BID)	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
19	2000-N023	500,000.00	USD	Force Account for Building Mechanical Work Allowances (NO-B	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00
20	2000-N024	100,000.00	USD	Force Account for Temporary Heating Allowance (NO-BID)	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
						\$2,589,339.00		\$2,916,560.00		\$2,931,800.00		\$3,368,165.00