

New Jersey Turnpike Authority  
 Engineering and Maintenance Departments  
 Anticipated Construction Contracts  
 To Be Advertised  
*between 7/1/18 and 2/29/2020*

3/13/2019

Contract No.	Description	Tentative Advertisement Date	Range
A200.521	Maintenance and Repair of Roadway Lighting	Mar-19	\$5 to \$10 million
A200.528	Immediate and Scheduled Repairs of Drainage Structures and Underground Facilities	Mar-19	\$5 to \$10 million
A200.531	Maintenance and Repair of Storm Water Systems	Mar-19	\$5 to \$10 million
A500.534	Immediate and Scheduled Repairs of Roofing Systems	Mar-19	\$3.5 to \$5 million
A600.102G	Installation of Variable Message Signs at New and Existing Locations on the New Jersey Turnpike and Garden State Parkway	Mar-19	\$10 to \$20 million
T100.344	Jersey Avenue Bridge over Mill Creek	Mar-19	\$10 to \$20 million
A500.530	Immediate and Scheduled Repairs of Facilities	Apr-19	\$5 to \$10 million
P500.451	Roof Replacement at Parkway East Orange Toll Plaza Building and Canopy	Apr-19	\$150,000 to \$500,000
P200.492	Culvert Rehabilitation Milepost 117.4	May-19	\$2.5 to \$3.5 million
P500.532	GSP Int. 114 Lighting Improvements	May-19	\$2.5 to \$3.5 million
T700.516	Remediation at Chromate Site 192	May-19	\$500,000 to \$1 million
A100.459	Bridge Fender Repairs and Rehabilitation	Jun-19	\$5 to \$10 million
T200.504	NS95L Non-Vegetative Areas	Jun-19	\$500,000 to \$1 million
P200.491	Culvert Rehabilitation, Milepost 111.5	Aug-19	\$5 to \$10 million
T100.510	Foundation Improvements to Three Bridge Piers at Str. No. N2.01	Sep-19	\$10 to \$20 million
T100.513	Deck Reconstruction of Str. No. 87.27S (NSI)	Sep-19	\$500,000 to \$1 million

New Jersey Turnpike Authority  
 Engineering and Maintenance Departments  
 Anticipated Construction Contracts  
 To Be Advertised  
*between 7/1/18 and 2/29/2020*

3/13/2019

Contract No.	Description	Tentative Advertisement Date	Range
P100.338	Bridge Deck Reconstruction, Milepost 140 to 142	Oct-19	\$20 to \$40 million
P100.472	Bridge Repairs and Resurfacing, Milepost 126 to 172 (2020)	Oct-19	\$5 to \$10 million
P200.529	Culvert Rehabilitation Milepost 158.1	Oct-19	\$1 to \$2 million
T100.465	Bridge Repairs and Resurfacing, Milepost 92 to 122, and the Newark Bay-Hudson County Extension (2020)	Oct-19	\$10 to \$20 million
T300.489	Interchange 18E Express E-Zpass and Interchange 16E Improvements	Oct-19	\$10 to \$20 million
A200.536	Toll Lane Treadle Rehabilitation Various toll Plazas New Jersey Turnpike and Garden State Parkway	Nov-19	\$1 to \$2 million
P100.473	Bridge Repairs and Resurfacing, Milepost 0 to 126 (2020)	Nov-19	\$5 to \$10 million
T100.466	Bridge Repairs and Resurfacing, Milepost 0 to 92, and the Pearl Harbor Memorial Turnpike Extension (2020)	Nov-19	\$5 to \$10 million
T200.497	Concrete Roadway Repairs and Resurfacing Interstate 78 at Interchange 14	Nov-19	\$10 to \$20 million
P100.511	Deck Reconstruction of Str. Nos. 160.6 to 161.9	Dec-19	\$20 to \$40 million
T100.514	Bridge Lengthening of Str. Nos. 30.75 and 33.94	Dec-19	\$10 to \$20 million
T200.509	Roadway Lighting Repairs New Jersey Turnpike Interchanges 2,3,4 and 5	Dec-19	\$5 to \$10 million
P200.252	Shoulder Widening of the Garden State Parkway , Milepost 30 to 35	Jan-20	\$40 to \$60 million
P200.522	Rehabilitation of Concrete Median Barrier Milepost 129 to 140	Jan-20	\$20 to \$40 million
T100.512	Deck Reconstruction of Turnpike Str. Nos. E106.68 and E106.92B	Jan-20	\$10 to \$20 million
T600.481A	Installation of Hybrid Changeable Message Signs at Various Locations on the New Jersey Turnpike	Jan-20	\$20 to \$40 million

New Jersey Turnpike Authority  
Engineering and Maintenance Departments  
Anticipated Construction Contracts  
To Be Advertised  
*between 7/1/18 and 2/29/2020*

3/13/2019

<b>Contract No.</b>	<b>Description</b>	<b>Tentative Advertisement Date</b>	<b>Range</b>
P200.533	Lightning Improvements at Interchange 98	Jan-20	\$2.5 to \$3.5 million
T200.508	Roadway Lighting Repairs New Jersey Turnpike Interchange 14 and Newark Bay-Hudson County Extension	Jan-20	\$10 to \$20 million
P100.476	Superstructure Replacement and Widening of Bridge No. 158.2	Feb-20	\$40 to \$60 million