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September 27, 2019 
 
To:  ALL CONSULTANTS 
 
Subject: REQUEST FOR EXPRESSIONS OF INTEREST 
  ORDER FOR PROFESSIONAL SERVICES NO. P3691 
  SUPERVISION OF CONSTRUCTION SERVICES FOR   

CONTRACT NO. P100.472, BRIDGE REPAIRS AND RESURFACING  
MILEPOST 126 TO 172 (2020) 

 
The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EOIs) for a Simple project from 
engineering Firms prequalified and eligible in the following Profile Codes: 
 
 

Profile Code(s) Description(s) 
B-156 Bridge Repair Inspection 
B-157 Bridge Deck Repair / Replacement 

Inspection 
 
Attached (see Section I) is a list of all consultants currently prequalified and eligible to submit an EOI for the above 
referenced assignment.  *Joint Ventures (*Firms interested in submitting an EOI as a Joint Venture must be prequalified 
as a Joint Venture with the Authority) that meet all of the Profile Code requirements are also eligible to submit an EOI. 
 
To qualify as a prequalified consultant, a Firm must have on file with the Authority a current “Professional Service 
Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI.  A current PSPQ is one that has been 
on file with the Authority for no more than 24 months, or in certain cases for no more than 12 months.  Only those Firms 
who have been prequalified for the specified profile code(s) this project entails will be considered.  Prequalification is 
not required for subconsultants.  Prequalification is required for Joint Ventures. 
 
The Authority shall be seeking participation of Small Business Enterprises (SBE) as subconsultants.  The project goal 
is 25% SBE participation to New Jersey Businesses (see Section VII) of the Attachment to the Expression of Interest 
for the program provisions).  
 

Project Description 
 
The work to be performed under Contract No. P100.472, Bridge Repairs and Resurfacing, Milepost 126 to 172 (2020), 
which is expected to be awarded at the Authority’s December 2019 Commission Meeting, shall consist of work on the 
Garden State Parkway (GSP) which involves implementation of lane shifts and / or nightly lane closings or traffic 
detours; selective replacement of complete deck panels bounded by stringers and diaphragms; partial depth concrete 
spall repairs; joint reconstruction, bridge parapet replacement; reconstruction of drainage inlets; repairs to structural 
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steel, removal and replacement of existing asphalt wearing surface with a new membrane/asphalt system, substructure 
concrete spall repairs, replacement of existing rocker-type bearings with elastomeric bearings, localized painting of 
stingers and girders, repairs to structural steel, substructure waterproofing and repairs to prestressed concrete beams.  
Work will require installation of concrete construction barrier and other incidental work on the GSP between Milepost 
126 and 172 in Middlesex, Union, Essex, Passaic and Bergen Counties. 
 
Lanes are being closed with traffic cones and repair work consisting of the above outlined items is being carried out 
within the coned off closings.  Deck repairs or replacements are being performed within Type 4 concrete construction 
barrier enclosures with various joint classes.  The majority of the deck repairs or replacements, because of their location 
encroaching on the adjacent lane or straddling two lanes, and due to the use of the concrete construction barrier, 
frequently require utilization of the shoulders as a traffic lane, and shifting of traffic by means of obliteration of the 
existing line striping and use of temporary line striping.  Placement and removal of the temporary line striping and of 
the concrete construction barrier, in general, necessitates the closing of supplementary or "buffer" lanes which are only 
permissible during certain off-peak traffic times, late at night.  Work on local road overpasses involving reduction of 
lane width or reduction of a number of lanes or complete closure, requires restriping of lanes, special MPT provisions 
and/or rerouting of traffic via local roads with extensive signing.  The above work operations on the Parkway’s mainline 
are carried out in condensed, weekend, part weekly and multi week construction stages with single or multi-lane 
closings.  Due to the around the clock work on certain nights or installation or removal of catches on other nights, 
staffing is also required by the field supervision during those time periods.  Staffing will be required at multiple sites 
concurrently.   
 

The Consultant personnel for this assignment shall be fully experienced with the above outlined work operations and 
maintenance and protection of traffic procedures and requirements.  All personnel shall have a thorough knowledge of 
inherent repair techniques and material applications and be accustomed to high quality control standards and be 
capable of achieving same.  Typical materials involved are various concretes with admixtures, and/or modifiers (e.g. 
Latex, HPC), special cementitious patching compounds, preformed waterproofing membranes, high stability asphalt 
concrete bridge surfacing mixes, with additives or blended special bitumens, elastomeric concretes, rubberized 
asphalts for plug joints, structural steel and waterproofing/watersealing. 
 
The Consultant must provide a testing laboratory for this assignment to conduct specialized testing services as required 
by the contract specifications.   
 
All listed firms which can provide a committed, fully experienced staff of 7 full time and part time personnel (as outlined 
in more detail on the attachment), to provide the services described herein, are encouraged to submit an EOI.  The 
firms must demonstrate prior successful completion of assignments having at least the same magnitude of complexity 
for similar high traffic volume, multi-lane expressway facilities performed within the last five years. 
 

The estimated construction cost for Contract No. P100.472, Bridge Repairs and Resurfacing, Milepost 126 to 172 
(2020),  is approximately $8,500,000. 
 

Project background materials (preliminary plans, studies, reports, etc.) will be available for review electronically through 
the Authority’s Secure File Sharing site.  Access to the secure work space will be provided to all prequalified and eligible 
Consultants via e-mail as part of the RFEOI notification process. If there are any questions or issues related to the 
Secure File Sharing site, please contact Wilmor Capuno via e-mail at wcapuno@njta.com.  The subject line should 
read “OPS No. P3691, Secure File Sharing Site Information.”   
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 Staff Qualifications 
 

The part-time Project Manager shall be a Professional Engineer licensed in the State of New Jersey.  The Project 
Manager shall have fifteen (15) years of related Project Manager experience on large transportation projects. 
The Resident Engineer shall meet one of the following minimum qualification criteria: 
  
  A. Ten years of full time experience, acceptable to the Authority, involved in bridge construction and/or bridge 

deck repair projects, five years of which shall have been spent full time on construction contracts in the 
capacity of Resident Engineer. 

 
  B. Five years of full time experience, acceptable to the Authority, involved in bridge construction and/or bridge 

deck repair projects, three years of which shall have been spent full time on construction contracts in the 
capacity of Resident Engineer, and certification by the National Institute for Certification of Engineering 
Technologies (NICET) as a Transportation Engineering Technician, Highway Construction Level IV. 

 
The Inspectors shall meet the following minimum qualification criteria: 
 

Inspectors for concrete construction shall be certified by the American Concrete Institute (ACI), Concrete Field 
Testing Technician. Inspectors for paving operations shall be certified by the Society of Asphalt Technologists 
(SAT), Asphalt Paving Construction Technologist. 

 
EOI Submission Requirements 

 
To be considered for these services, qualified Firms or prequalified Joint Ventures need to submit 5 copies of their EOI, 
including one EOI provided in PDF format, delivered on a flash drive or CD/DVD, which must contain the following: 
 
1. Letter of Interest not exceeding five (5) single-sided, letter-sized pages with minimum 1-inch borders and 

minimum font size of 10 pt., stating the Firm’s interest, ability and its commitment to complete the requested 
professional services listed in this solicitation and in their EOI.  

The Letter of Interest shall summarize the following information. 

a. Experience of the Firm on Similar Projects 

Provide information on the Firm and its sub-consultants experience on similar projects. 

The Firm shall provide information on past projects which they have performed that demonstrate similar 
service of those required for this assignment.  Each project listed shall include a brief description of the project 
scope performed by the Firm and its relevance to the proposed assignment.  It shall identify the Firm’s office(s) 
the work was performed from, the date (time frame) the services were performed, magnitude and cost of the 
project, and contact/reference information for each project listed. 

b. Experience of the Resident Engineer on Similar Projects 

The Firm shall identify the Resident Engineer that will be assigned to the project and identify the individual’s 
education, credentials and work experience.  The Firm should discuss the proposed Resident Engineer’s 
experience and its application to the assignment.  The Firm shall review the criteria set forth by the Authority 
in the RFEOI in consideration of the person proposed for the assignment.  If the Firm is proposing an individual 
with credentials considerably different than those identified by the Authority, the Firm must explain its rationale 
and identify/demonstrate the benefit the individual brings to the assignment. 
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The resume of the Resident Engineer proposed, included in the EOI, shall be clear, dated and detailed to the 
related assignment experience.  References shall be furnished for each project listed (include date when work 
performed and relevance to subject assignment and at least one contact name and phone number for each 
project).   

c. Key Personnel’s Qualifications and Relevant Experience 

The Firm shall identify the Project Engineer and/or other key personnel that will be assigned to the project 
and their role and responsibilities specific to the assignment.  Information concerning their education, 
credentials and work experience should be provided along with contact/reference information.  The Firm shall 
discuss the individuals proposed for the assignment and identify how their education, credentials and work 
experience are applicable to their role on the assignment. 

The resumes of key personnel proposed, included in the EOI shall be clear, dated and detailed to the related 
assignment experience.  References shall be furnished for each project listed (include at least one contact 
name and phone number for each project). 

d. Understanding of the Project and the Authority’s Needs 

Provide an explanation of the Firm's understanding of the project and Authority’s needs required for the 
successful completion of the assignment.  Provide a summary of the Firm's qualifications, and state how they 
relate to the Firm's ability to provide the requested services.  Through attached organizational chart and 
resumes identify the person(s), or subconsultant(s), responsible for each division of the assignment and their 
relevant experience.   

Understanding of the Project 

The Firm shall provide information to demonstrate that they fully understand the overall objective of the project 
and why the Authority is undertaking the assignment.  This may include discussions providing background 
information on the need for the project, its affect on the Authority’s facilities, and impact on the overall 
transportation network.  Firms should demonstrate specific first-hand knowledge of the location affected by 
the project and the long-term effects the project has on the Authority, its patrons, or other relevant issues.  

Understanding of the Authority’s Needs  

The Firm shall demonstrate that they fully understand the needs of the Authority as it relates to the specific 
scope-of-work identified in the RFEOI.  The Firm must confirm the deliverables and the schedule for design 
and construction associated with project specific deliverables.  The Firm should also discuss project 
management items, including deliverables such as submittal of wage rate approvals and invoicing. 

e. Approach to the Project 

The Firm shall identify the major tasks comprising the project and describe in detail how they will be 
accomplished.  Provide an explanation of the process the Firm will use to schedule, manage and perform the 
required tasks within the scope of services and identify the key milestones and projects critical path.  The Firm 
shall identify key issues and potential problems and discuss alternatives and options which would lead to 
resolution.  The Firm should discuss innovative concepts with cost benefits and/or accelerated project delivery, 
where applicable.  The Subconsultant roles, value to the team/project, and reporting relationship shall be 
clearly identified. 

f. Commitment and Ability to Perform the Project and Outstanding Work with the Authority 

The Firm shall affirm their commitment and ability to complete the proposed work as well as any outstanding 
work they currently have with the Authority. The Firm shall provide an explanation of the anticipated project 
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schedule and demonstrate that the Firm can commit the required staff resources and management to perform 
the assignment. A listing of the Firm’s facilities, including the address of the office where the project will be 
performed, and how they relate to the Firm’s ability to provide the requested services shall be provided. 

Commitment and Ability to Perform the Project 

The Firm shall discuss their commitment and availability of required staff for the assignment as shown on the 
completed “Commitments of Proposed Project Staff” and “Certification of Staff Availability” forms. 

Outstanding Work with the Authority 

The Firm shall discuss their outstanding work with the Authority as shown on the completed Disclosure Forms 
for the prime and all subconsultants.  Information should be provided to demonstrate how this project may be 
impacted or affected by the existing work load of the consultant or its subconsultants. Outstanding Work shall 
be considered the sum of the Outstanding Work of the prime and subconsultants.  No factors/weighting will 
be applied based on the percent of work assigned to the prime or subconsultants. 

g. Commitment to Quality Management  

An affirmation of the Firm’s Commitment to Quality Management and Quality Assurance/Quality Control 
(QA/QC).  The Firm shall provide a written narrative that describes the Firm’s quality assurance policy and 
how it intends to implement a quality assurance program specifically for this assignment. The Firm shall 
identify credentialed QA/QC staff and the roles and working relationship with other staff members as part of 
the design process or construction phase. 
 

h. Attainment of Small Business Enterprise (SBE) Participation Goals 

The Authority has adopted a Small Business Enterprise Sub-Consultant’s Program (the SBE Program).  Under 
the SBE Program, Firms interested in submitting an Expression of Interest and Fee Proposal agree to make 
a good faith effort to award at least twenty-five (25) percent of the assignment to those businesses that meet 
the requirements and have been registered by the Division of Revenue & Enterprise Services/Department of 
the Treasury as a Small Business Enterprise.   

Firms shall demonstrate how they will utilize SBE Firms in order to achieve the 25% goal and add value to 
the project team. 

2. An organizational chart showing key project team members for all primary tasks, including subconsultants.  
Provide all team members’ names, titles and reporting relationships.   

3. Resumes for the Resident Engineer and each Key Project team member, (a maximum total of 6) detailing 
relevant experience and professional/technical qualifications.  Include resumes of proposed subconsultants. Each 
resume should be one page single-sided with dates provided for each project. 

4. A detailed estimate of the work-hours per task and by ASCE Grade/ Classification, along with an estimate of 
total hours, to provide the work described herein.  The Authority has provided an estimate of the expected staffing 
for this OPS, which is identified in Section V – Staffing Estimate.  This information shall be considered by the 
Consultant in the preparation of their project staffing schedule, which shall include when they intend to deploy 
each member of the proposed staff and the duration over which the Consultant intends to utilize staff based on 
the hours provided for in the Staffing Estimate.  As a part of this task, the Consultant shall evaluate the hours 
furnished and shall comment with regard to the distribution by ASCE Grade / Classification, scheduled deployment 
of staff, and task for which they believe modifications in the Engineer’s Estimate may be appropriate to meet the 
project needs.  If no comments are received, the Authority will assume the Staffing Estimate per Section V is 
appropriate for the Consultant to complete the assignment. 
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5. A Project Schedule for this solicitation that addresses the various tasks defined by the scope of services for this 

assignment.  The Project Schedule may be a maximum of 1 page. 

6. Recent Authority Project Experience Forms identifying all Authority projects on which the consultant is currently 
working or have been completed (closed out) within the previous five (5) year period.  A separate form shall be 
provided for the prime consultant and for each sub-consultant. 

7. A completed Affidavit of Eligibility/Disclosure of Material Litigation form (which is available on the Authority’s 
website) for review by the Authority’s legal counsel.  Forms for each Firm, each member of a joint venture and all 
sub-consultants shall be submitted.  Firm shall certify that it is not suspended, disbarred or disqualified from bidding 
on any state or federal projects.  Furthermore, no litigation shall be pending or brought against the Firm that could 
materially affect its ability to perform the OPS described herein.  Firm shall submit a description of all litigation 
pending, threatened or brought against it, including any litigation against its owners and/or principals; and shall 
also submit a description of any enforcement actions or penalties pending or assessed by any regulatory agency 
having jurisdiction over permit compliance, worker health and safety, or labor laws, as these issues relate to 
performance of the OPS described herein. 

8. A completed Disclosure Form – Outstanding Work with the Authority (which is available on the Authority’s 
website) stating all outstanding work with the Authority for both New Jersey Turnpike and Garden State Parkway 
projects.  Forms for each Firm, each member of a joint venture and all sub-consultants shall be submitted.  State 
“none” on the form if Firm, joint venture or sub-consultant has no outstanding work with the Authority.  It is 
specifically noted that the Authority’s Disclosure Form shall be submitted with the EOI.  Consultants may 
separate types of work by category (i.e.: Design Services, Construction Services, Environmental Services, 
etc.) however, the “Total” amounts stated at the bottom of the page shall be the combined total amounts 
of all outstanding work with the Authority as identified on the form. 

9. A completed Commitments of Proposed Project Staff form (which is available on the Authority’s website) stating 
the percentage of time each member has available to commit to this assignment, including subconsultant staff. 

10. A completed Certification of Staff Availability form (which is available on the Authority’s website) the Firm shall 
certify that the staff proposed in the EOI shall be used in the performance of the project.  When proposing the 
same staffing in multiple EOIs, disclose one of the following: 

A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or  

B. A statement that the Firm voluntarily withdraws one of the EOIs from further consideration if the Authority is 
giving serious consideration to more than one EOI, or 

C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious 
consideration to more than one EOI. 

11. A completed SBE Form – Proposed Schedule of Small Business Enterprise Participation (which is available 
on the Authority’s website).  Stating the Firm’s intention to use SBE Certified Firms as sub-consultants. 

12. A completed Disclosure of Investment Activities in Iran form (which is available on the Authority’s website). 

13. A completed Vendor Source Disclosure form (which is available on the Authority’s website). 

14. A completed Ownership Disclosure Form, pursuant to N.J.S.A. 52:25-24.2 (which is available on the Authority’s 
website). 

EOIs that are incomplete may not be considered. 
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The required forms referenced in Items 6 through 14 above can be found on the Authority’s website: 
www.njta.com under Doing Business, Supplemental Forms 
 
The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of 
which is available on the Authority’s website https://www.state.nj.us/ethics/docs/ethics/uniformcode.pdf. By submitting 
an EOI, your Firm will be subject to the intent and purpose of said Code and to the requirements of the State Ethics 
Commission.  
 
EOIs are limited to a total of eleven (11), single-sided, letter size pages, comprised of the following: Letter of Interest, 
not exceed five (5) pages, Resumes, a maximum of six (6), each of which shall be one (1) page.  Pages in excess of 
these requirements will not be considered.  This information shall be presented in an organized fashion and shall be 
categorized in accordance with the preceding submission requirements.  Foldout sheets are not permitted. 
 
A brief transmittal letter along with the following forms and/or documents (listed below in the order in which they appear 
in this RFEOI), are excluded from the above referenced page count: 
 

 Organization Chart 
 Detailed Estimate of Work Hours 
 Project Schedule 
 Recent Authority Project Experience Form 
 Affidavit of Eligibility/Disclosure of Material Litigation Form 
 Disclosure Form - Outstanding Work with the Authority 
 Commitments of Proposed Project Staff Form 
 Certification of Staff Availability Form 
 SBE Form 
 Disclosure of Investment Activities in Iran Form 
 Vendor Source Disclosure Form 
 Ownership Disclosure Form 

 
The aforementioned eleven (11) page limitation shall be increased to a maximum of seventeen (17) pages, if the 
Consultant must exercise option 10C above. The additional six (6) single-sided letter-sized pages shall include 
information for alternate staffing as follows: 
 
1) An alternate Organizational Chart as permitted above showing key personnel names, position, title and reporting 

relationships (Note:  Organizational Chart is not included in the page count). 
2) One (1) page, single-sided resume for up to five (5) alternative key project personnel stating relevant experience 

including dates of assignments and professional qualifications. 
3) Allowance for one (1) page, if necessary, to explain the consultant’s modified approach to the project if it would be 

handled differently as a result of utilizing the alternate personnel. 
  
The Consultant shall not include alternate staffing in their Expression of Interest unless they are required to do so in 
accordance with Option C.  If included in the EOI, the proposed alternative staffing information shall be contained in a 
separate section of the EOI.  It shall only be considered by the Authority in the scoring of the EOI if required. 
Anything in excess of the page limitations for each of the EOI criteria above will not be read or considered.  If the EOI 
submitted is not in accordance with the specific provisions defined above, it shall be considered incomplete and may 
be rejected. 
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Expressions of Interest must be submitted no later than 2:00 pm on October 18, 2019.  Consultants will be fully 
responsible for the delivery of their EOIs.  Reliance upon U.S. Mail or other carriers is at the Consultant’s risk.  Late 
EOIs will not be considered.  EOIs hand delivered or delivered by an overnight delivery service shall be addressed to: 
 

New Jersey Turnpike Authority 
1 Turnpike Plaza 

Woodbridge, NJ  07095 
Attn: Engineering Department, Structures 

John Knuth, P.E. Project Engineer 
 
Expressions of Interest transmitted via U.S. Mail should be addressed to: 
 

New Jersey Turnpike Authority 
P.O. Box 5042 

Woodbridge, NJ  07095-5042 
Attn: Engineering Department, Structures 

John Knuth, P.E. Project Engineer 
 

Inquiries 
 
Inquiries pertaining to this RFEOI are to be directed in writing to John Knuth, P.E. Project Engineer, Structures New 
Jersey Turnpike Authority, P.O. Box 5042, Woodbridge, New Jersey 07095-5042. E-mail inquiries to knuth@njta.com 
are acceptable.  The deadline for inquiries is October 4, 2019.  The Authority will respond to all written inquiries 
received.  Each inquiry will be stated and a written response provided.  Responses will be posted on the 
Authority’s website under Doing Business, Current Solicitations on or before October 11, 2019 Consultants will 
be responsible for submitting their EOIs in accordance with the RFEOI and any modifications, revisions and/or 
clarifications thereto as a result of the posted responses.  Late inquiries may not be reviewed or considered.   
 

Consultant Selection 
 
A consultant selection will be made from the EOIs that are received on time and are deemed complete. A Review 
Committee will evaluate the technical qualifications and experience of each Firm and its project team, and will rank the 
Firms.   The evaluation and ranking of the EOIs will serve as a method by which to create a short list of Firms most 
highly qualified to perform the project, who will receive requests for Fee Proposals.   
 
The EOIs will be evaluated and ranked on the basis of numerical scores resulting from pre-established weighted 
factors.  For this project, the rating factors and their relative weights are: 
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RATING FACTORS WEIGHT % POINTS 

Experience of the Firm on Similar Projects 15 45 

Resident Engineer’s Qualifications and Relevant Experience 15 45 

Key Personnel’s Qualifications and Relevant Experience 15 45 

Understanding the Project and the Authority’s Needs 15 45 

Approach to the Project 15 45 

Commitment and Ability to Perform the Project and Outstanding Work with 
the Authority  

10 30 

Commitment to Quality Management 10 30 

Attainment of SBE Participation Goals 5 15 

 100% 300 
 
Following the review of the submitted EOIs, the Authority will request Fee Proposals from Firms it deems the most 
qualified and will commence negotiations with such technically qualified Firms in the order ranked.  All respondents will 
be notified at the completion of the review process regarding their status. 
 
All submittals required pursuant to P.L. 2005, Chapters 51 and 271 Executive Order 117 (2008) will be requested from 
the intended Awardee(s) only.  This will include the combined CH. 51/Executive Order 117 Two-Year Certification and 
Disclosure of Political Contributions form (CH 51.1 R1/21/2009), and the P.L. 2005 c. 271 Vendor Certification and 
Political Contribution Disclosure Form (Rev: 02/07/2006 DPP c271 C&D) completed by each business entity all of 
which will be transmitted to the intended Awardee(s) by the Authority via mail or fax and are to be returned to the 
Authority within five (5) business days. 
 

Order for Professional Services  
(OPS) 

 

Final OPS Documents shall consist of the Authority's Order for Professional Services Agreement (which is available 
on the Authority’s website, the RFEOI, as well as the selected firms submitted EOI and Final Negotiated Fee Proposal.  
These documents are listed in the order of priority in the event of a conflict.  
 

Effective April 29, 2014 Consultants shall be required, at their own expense, to provide ALL insurance 
coverages as more fully set forth in the applicable OPS Agreement. (See OPS Agreement #4) 

 
Business Registration 

 N.J.S.A. 52:32-44 
 

The OPS will not be entered into by the Authority unless the Firm first provides proof of valid business registration in 
compliance with N.J.S.A. 52:32-44. Pursuant to this law the Firm is further notified that no subcontract shall be entered 
into by prime consultant unless the subconsultant first provides proof of valid business registration. 
 
Attached please find additional information regarding the EOI, RFP and the project requirements.  
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Very truly yours, 
 
ORIGINAL SIGNED BY 
 
Robert J. Fischer, P.E. 
Chief Engineer 
 
 
RJF: JK: mu 
Attachments 
 
c: M.Garofalo, P.E. 
 F. A. Corso, Jr., P.E. 
 J. Knuth, P.E. 
 Review Committee   
 File 
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Supplemental Information 
 

Regarding EOI and Project 
 

Requirements 
 

Dated September 27, 2019 
 

for 
 

Order for Professional Services No. P3691 
 

Supervision of Construction Services for 

Contract No. P100.472 

Bridge Repairs and Resurfacing  

Milepost 126 to 172 (2020) 

 
 
 
 
 
 
 
 

This attachment is incorporated into and made a part of the RFEOI. 
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XII. Source Disclosure Certification (N.J.S.A. 52:34-13.2, Executive Order 129) 
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SECTION I 
Prequalified and Eligible Consultants 

 
AECOM Technical Services LiRo Engineers, Inc. 
AmerCom Corporation Louis Berger U.S., Inc. 
APTIM Environmental & Infrastructure, Inc. M&J Engineering, P.C. 
Arora and Associates, P.C. Maitra Associates, P.C. 
ATANE Engineers, Architects and Land Surveyors, P.C. McCormick Taylor, Inc. 
Atkins North America, Inc. Michael Baker International, Inc. 
Boswell Engineering  Mott MacDonald LLC 
CDM Smith Inc. MP Engineers, P.C. 
Churchill Consulting Engineers, PC NAIK Consulting Group, P.C. 
Dewberry Engineers Inc. Pennoni Associates, Inc. 
French & Parrello Associates, P.A. SJH Engineering, P.C. 
Gannett Fleming, Inc. Stantec Consulting Services, Inc. 
Greenman-Pedersen, Inc. STV Incorporated 
Hardesty & Hanover, LLC TechniQuest Corporation 
Hill International, Inc. Tectonic Engineering & Surveying Consultants P.C. 
IH Engineers, P.C. TranSystems Corporation 
Jacobs Engineering Group Inc. Urban Engineers, Inc. 
Johnson, Mirmiran & Thompson, Inc. Van Cleef Engineering Associates, LLC 
KS Engineers, P.C. WSP USA Inc. 
KSE-JMT JV  

 
SECTION II 

Administrative and Agreement Information 
 
Professional Corporation 
Incorporated Firms that have not filed a copy of a Certificate of Authorization, as required by N.J.S.A. 45:8-56, with the Authority 
must include a copy of the Certificate with the EOI.  Professional service corporations established pursuant to the “Professional 
Service Corporation Act,” P.L.  1969, c. 232 (N.J.S.A. 14A:17-1 et seq.), are exempt from this requirement. 
 
Signatures 
Expressions of Interest must be signed by an officer of the Firm authorized to make a binding commitment. 
 
Incurring Costs 
The Authority shall not be liable for any costs incurred by any consultant in the preparation of their EOI. 
 
Addendum to EOI Solicitations  
If, at any time prior to receiving EOIs, it becomes necessary to revise any part of this EOI solicitation, or if additional information 
is necessary to enable a Firm to make an adequate interpretation of the provisions of this EOI solicitation, an addendum to the 
EOI solicitation will be made available on the Authority’s web-site as described herein. 
 
Acceptance and Rejection of EOIs and Proposals 
The Authority may award an OPS for these services to a Firm that the Authority determines best satisfies the needs of the 
Authority. The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority to award 
any OPS. The contents of the EOIs may become a contractual obligation, if, in fact, the EOI or Technical Proposal is accepted 
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and an OPS is entered into with the Authority. Failure of a Firm to adhere to and/or honor any or all of the obligations of its EOI 
or Technical Proposal may result in cancellation of any OPS awarded by the Authority.  The Authority shall not be obligated at 
any time to award an OPS to any consultant. The Authority reserves the right to reject any and all proposals or to negotiate 
with any proposer in accordance with applicable law. 
 

Dissemination of Information 
Information included in this document or in any way associated with this project is intended for use only by the Firm and the 
Authority, and is to remain the property of the Authority. Under no circumstances shall any of said information be published, 
copied or used by the Firm, except in replying to this EOI solicitation. 
 

News Releases 
No news releases pertaining to this RFEOI or the Project to which it relates shall be made without Authority approval and then 
only in coordination with the issuing office and the Authority’s Media Relations Coordinator. 
 

Public Records 
Any EOI, Technical Proposal or Fee Proposal submitted by a Firm constitutes a public document that will be made available 
to the public upon request pursuant to New Jersey’s Open Public Records Act, N.J.S.A. 47:1A-1 et seq.  The Firms may request 
the Authority’s General Counsel to deem certain sections of its EOI containing personal, financial or proprietary information 
non-disclosable, which determination shall be in accordance with such Act. 

 
Section III 

OPS Procurement Schedule 
 

Posted  ........................................................................................................................................... September 27,2019 

Deadline for Inquiries  .................................................................................................................... October 04, 2019 

Posted Responses to Inquiries  ..................................................................................................... October 11, 2019 

Submittal of Expressions of Interest  ............................................................................................. October 18, 2019 

Recommendation to Award OPS ................................................................................................... December 2019 

Notice to Proceed  ......................................................................................................................... Feburary 2020 

Completion of all Construction Work  ............................................................................................. November 30, 2020 

Administration Project Closeout  .................................................................................................... March 2021 
 

SECTION IV 
Scope of Services 

 
The proposed scope and technical approach of these supervision services shall be thoroughly defined by the Consultant's 
EOI and shall include: 
 

GENERAL 
 
1. All services provided by the Consultant shall be in strict conformance with New Jersey Turnpike Authority (Authority, 

NJTA) standards of quality as may be found in the NJTA Construction Manual and the 2016 Standard 
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Specifications.  These publications may be purchased from the Authority by application to Tony Valte, Telephone: 
(732) 750-5300, Ext. 8244 

 
2.  The Consultant shall be responsible for the thorough understanding of the project requirements including all 

applicable codes and regulations governing all aspects of this project.  The Consultant shall be familiar with NJTA's 
procedures, presentation and coordinating requirements necessary for the effective performance of the project.   

 

3. It will be the Consultant's responsibility to bring to the attention of NJTA in the EOI, any errors, omissions or 
noncompliance discovered in the Scope of Services Section.   

 
A. PROJECT COORDINATION 
 
1. Coordination with the Project Team 
 

The Consultant shall coordinate its activities with NJTA personnel throughout the course of this OPS.  Early on, 
the Consultant shall establish a means of coordinating and reporting its activities with the Authority’s Project 
Engineer to ensure an expeditious exchange of information.  NJTA shall be informed of all meetings with other 
agencies, government officials and/or groups so that NJTA personnel can attend if necessary. 

  

The Consultant will be responsible to prepare and submit two separate monthly progress reports, one indicating 
weighted percent complete per task, and one indicating percent complete based on hours spent per task, with 
reports corresponding to invoices.  Percent complete reported shall exclude the unassigned portion of 
unanticipated services.  Invoices are required to be submitted on a monthly basis and shall be received by the 
Authority within 20 calendar days of the end of each billing period. 
 

The Consultant shall notify the Authority's Project Engineer immediately, if and when the percent fee expended 
exceeds the project percent complete.  The Consultant shall implement at once the necessary adjustments 
and/or make recommendations on how to alleviate this condition.  Failure to do so will put the Consultant at risk 
of having to absorb any costs incurred above and beyond the authorized fee. 
 

2. Other Agency Coordination 
 

The Consultant shall expect to coordinate construction activities with outside agencies.  The consultant shall review 
and determine all necessary project requirements as indicated in the contract documents.  Various regional 
agencies and railroads will be affected by this project and should be kept informed as to the status of this project. 

 

The Consultant shall prepare minutes of all meetings attended, and transmit copies to the Authority's Project 
Engineer.  The Consultant is responsible for the preparation of displays, exhibits and other presentation materials 
deemed necessary for these meetings. 
 

B. PROJECT DESCRIPTION  
  

Professional Engineering Services are required for the supervision of construction of Contract No. P100.472, 
Bridge Repairs and Resurfacing, Milepost 126 to 172 (2020), which involves selective replacement of complete 
deck panels bounded by stringers and diaphragms; partial depth concrete spall repairs; bearing replacement; 
joint reconstruction, bridge parapet replacement; reconstruction of drainage inlets; repairs to structural steel, 
removal and replacement of existing asphalt wearing surface with a new membrane/asphalt system, 
substructure concrete spall repairs, limited painting of stringers and girders, repairs to structural steel, 
replacement, substructure waterproofing and repairs to prestessed concrete beams and other incidental work 
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on various structures of the Garden State Parkway between Mile 126 and Mile 172 in Middlesex, Union, Essex, 
Passaic and Bergen Counties. 
 

The contract, with an anticipated construction value of $8,500,000, is scheduled to be awarded at the Authority’s 
December 2019 Commission Meeting.  Construction is expected to get underway by March 2020.  Completion 
of the scheduled work is expected by November 30, 2020.  The OPS and Contract will remain in force over the 
winter and spring through March 2021 for coverage of potential emergency work.  The proposed field office will 
be located in commercial office space located in the vicinity of Interchange 135 to Interchange 160. 

 
C. SCOPE OF PROJECT 

The Consultant shall provide inspection services that are generally defined as including, but not limited to, checking 
that all work is done in compliance with the contract plans and specifications, inspection of all construction materials to 
be used at the site to insure compliance with the contract plans and specifications, to obtain certifications of all 
manufactured materials, the maintenance of as-built information and plans and all such other services as may be 
required to furnish a complete engineering service of high quality. 

1. The Consultant shall provide professional services for the supervision and inspection of construction, 
assigning qualified engineering personnel with capable supporting staff for that purpose. The Consultant will 
also be required to coordinate the projects included in this OPS with any and all projects undertaken by the 
Authority or other Agency that may affect the Schedule prepared for these contracts. 

2. The Consultant shall confer with the Authority with regard to the details of field inspection services to be 
provided prior to the start of construction and after construction and make allowance for sufficient staffing to 
perform these administrative services. 

3. The Consultant shall provide a part-time Project Manager, full-time Resident Engineer, full-time Office 
Engineer/Inspector, and two (2) full-time Inspectors during all periods of construction activity to perform 
construction inspection and administrative services for cost control, progress and quality control.  One (1) 
part-time inspector shall be assigned, when needed, during peak construction phases of the contract.  The 
Consultant shall refer to Section V for Staffing Schedule details.  All personal are expected to be familiar with 
bridge deck and substructure rehabilitation work, staged construction, maintenance and protection of traffic 
procedures involving lane closings, striping changes, concrete construction barrier placement/removal and 
the associated coordination responsibilities for those lane closings with the Authorities Maintenance and 
Operations Departments. 

The duties of the Resident Engineer and Inspection Team shall include, but not be limited to, the following: 

 To prepare detailed, legible, daily reports of all construction and engineering fieldwork in CapEx.  
Changes in weather conditions and specific field operations shall be noted by time and location, on a 
daily report. 

 To identity to the Turnpike staff any environmental, right-of-way, and community relations problems that 
may impact construction progress and would require action for resolution by non-construction personnel, 
such as the Authority’s Law or Real Estate staff or consultants, or Media Relations Coordinator. 

 
4. The total inspection force requires 7 full and part time personnel.  Due to the nature, work volumes, and time 

constraints of this project, around the clock staffing is required for certain activities.  For this reason, additional 
inspectors are needed for a two-shift operation to fully staff this project. 

a. The Resident Engineer shall supervise and direct staff whose full-time office shall be at the field office.  
The Resident Engineer shall respond to calls from Turnpike staff and be present in the field to observe 
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and/or assist with procedures and/or incidents that affect Parkway traffic.  Either the Project Manager or 
Resident Engineer must be available 24 hours a day. 
 

   In addition, a part time drafting/Cadd technician will be required for this assignment for services described 
herein.  All personnel are expected to be familiar with highway and bridge construction, staged construction, 
maintenance and protection of traffic procedures involving lane closings and the associated coordination 
responsibilities for those lane closings with the Authority's Maintenance and Operations Departments. 

5. The Consultant shall conduct a detailed review of the contractors’ computer-generated CPM progress 
schedules, including analysis of the logic associated with these schedules. The schedule shall be in the latest 
version of Primavera. 

a. The Contractor shall provide a master project baseline schedule, incorporating all inter-related 
milestones between the respective contracts.  The master schedule shall be updated monthly by the 
Contractor, incorporating the progress reflected in the respective contracts. 

b. The Consultant shall provide advance indication of schedule delays or associated cost increases 
from approved contractor plans, and recommend remedial action to the contractor, and/or the 
Authority. 

c. The Contractor shall submit two electronic copies of the progress schedule on Authority approved 
electronic media (as well as hard copies of their schedules).  CDs shall be Microsoft Windows 
compatible. 

6. The Consultant shall inspect, record and ensure acceptable progress on all Utility Work Orders.  The 
Consultant shall review, recommend payment of and submit for processing Utility Work Order invoices. 

7. The Consultant shall provide off-hour staffing, as periodically required throughout the project, at weekday 
nighttime, weekends, and weekend nighttime.  The contract work will be carried out in stages.  Due to the 
need for nighttime work at certain times required primarily for shifting traffic; placing, resetting and removing 
concrete construction barrier between construction stages; installation and removal of catches, shift field 
supervision staffing may be necessary.  

8. The Consultant’s personnel shall be familiar with bridge deck and roadway reconstruction work, staged 
construction, maintenance and protection of traffic procedures involving lane closings and the associated 
coordination requirements with the Authority's Maintenance and Operations Departments. 

9. The Consultant shall conduct the preconstruction meeting, regular job progress meetings and final 
inspections, attend all meetings called by the Authority and prepare written minutes of all meetings attended.  
The Consultant shall prepare and distribute minutes of all meetings after review by the Authority’s Project 
Engineer within five (5) business days of the meeting.  The job progress meetings shall include a monthly 
review of “best practices”.  This discussion may be held as a separate break out meeting or in the conduct 
of the routine progress meeting.  Participation by the Design Engineer shall be requested by the Engineer 
when warranted. 

10. The Consultant shall conduct preconstruction job meetings with the contractor, subcontractors and utility 
owners pertaining to safety, maintenance and protection of traffic, construction staging, steel erection, routing 
of contractor vehicles, or other issues as deemed necessary.  The meetings shall cover proper equipment, 
methods of construction, grade control, asphalt and concrete supply and other pertinent, significant matters 
relating to the construction. 

11. The Consultant shall review with the contractor requests for supplementary traffic patrols and slowdowns for 
compliance with the warrants outlined in the Supplementary Specifications, and approve the request, prior 
to submittal to the Authority. The Consultant shall review with the contractor requests for lane or shoulder 
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closings for compliance with the contract requirements and present those requests, after his approval, at the 
Authority's weekly lane closing meeting.  The Resident Engineer will assist the Office Engineer in 
coordinating lane closing conflicts on the Garden State Parkway from Milepost 126 to 172.  The Office 
Engineer shall work with the NJTA’s Operations Department and other Resident Engineers from any projects 
which have submitted lane closings to coordinate any conflicts.  The Office Engineer will host a weekly 
Teleconference number for this purpose.  The Resident Engineer and Office Engineer shall also attend the 
Operations Thursday Morning Lane Closings Conflict Meeting. 

12. The Consultant shall coordinate MPT on local roadways with state and local authorities having jurisdiction.  
The Consultant shall ensure the Contractor verifies traffic safety devices are in place prior to work each day, 
and at the end of each day, per approved plan. 

13. The Consultant shall review contractor's requests for additional compensation and claims and make 
recommendations with regard to payment of such requests and claims, if asked for by the Authority, except 
as hereinafter provided.  

The Consultant shall maintain records regarding such activities as may be required to resolve contractor 
requests for additional compensation.  Where the performance of a claim review requires unreasonable 
personnel time and is considered by the Authority "Extra Work", the Authority may increase the authorized 
ceiling of the OPS and the Consultant shall be paid equitably for such services and expenses as may be 
mutually agreed upon by the Consultant and the Authority. 

14. The Consultant shall coordinate the construction activities with neighboring agencies, local communities, 
utility owners and other contractors working concurrently in the same or adjacent work zones.   

15. The Consultant shall monitor the contractor's staging and approved disposal areas if within Turnpike right-
of-way to ascertain compliance with the Authority's requirements and to ensure no unauthorized dumping is 
taking place.  The Consultant shall take immediate corrective action if any deviation from the specified 
requirements occurs. 

16. The Consultant shall review the contractor’s proposed construction methods, including steel erection, form 
construction, earthwork and demolition procedures to ensure conformance with the specifications.  The 
Consultant may be required to sign Hazardous Waste Manifests associated with the project 

17. The Consultant shall obtain and review material certificates and delivery tickets as may be required for 
materials utilized within the permanent work.  The Resident Engineer may be required to sign Hazardous 
Waste Manifest associated with the project. 

18. The Consultant is advised that the Authority has implemented CapEx Manager for reporting project progress, 
spending activity, generating Certificates of Payment and general construction management tasks.  The 
Consultant will be responsible for all actions related to CapEx. 

19. The Consultant shall prepare and maintain formal documentation to establish construction related activities 
by date, work effort, manpower, equipment and material utilizing CapEx.   

20. The Consultant shall prepare and submit for processing certificates of payment as required for construction 
contracts, each month or semi-monthly using CapEx.  The Consultant shall maintain computerized records 
covering running totals of quantities and costs while construction is in progress. 

21. The Consultant shall prepare and recommend for payment change orders that may become necessary due 
to changed conditions and/or extra work during construction.  Change Orders shall be provided with detailed 
information of such changed conditions, along with appropriate supporting documentation, and Engineers 
Estimate, as required.  Change Orders shall be processed using CapEx. 
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22. The Consultant shall review and process all shop drawings, catalog cuts, material certifications, methods of 

work and equipment.  As part of the shop drawing processing, the Consultant shall check and review all the 
shop drawings for completeness, deviations from previously employed and approved methods, field 
condition applicability and constructability and shall advise the design engineer accordingly.  Responsibility 
for shop drawing review will be in accordance with the Material Review Acceptance Matrix.  The Consultant 
shall conduct a shop drawing kick off meeting which shall include the Design Engineer and Contractor.  This 
meeting will be held at the Consultants field office to review and document the anticipated schedule of 
submissions and the specific requirements for shop drawings considered significant, complex and/or critical 
to the construction schedule.  The purpose of the meeting shall be to align the expectations for all parties 
involved in the submission and review process. 

23. The Consultant shall notify the Authority’s Project Engineer immediately in case of accidents affecting the 
contractor or contract work activities.  The Consultant shall prepare reports in case of accident affecting the 
contractor or the Consultant and/or their respective personnel. 

24. The Consultant shall document with photographs any unusual incidents, conditions, or construction methods 
encountered, which should be on record, or which might require additional work and result in additional 
compensation by change order.  The Engineer shall have a digital camera, equipped with flash, at his 
disposal at all times for this purpose. 

25. The Consultant shall layout and schedule "if and where directed", emergency repair or accident damage 
repair work based on priority and maintain records for contractor manpower and equipment. 

26. The Consultant shall solicit cost proposals from multiple testing laboratories for the core testing services 
required for this assignment.  A summary of these costs along with the Consultant’s recommendations as to 
which firm(s) to engage shall be presented to the Authority’s Project Engineer for review and approval within 
30 days of the notice to proceed.   The Consultant’s recommendations shall be based on an assessment of 
the testing laboratory/laboratories accreditations, technical capabilities, availability, and cost.  The 
Consultant shall not proceed with the implementation of testing services without written approval from the 
Authority’s Project Engineer.   The testing laboratory/laboratories shall be AASHTO accredited and it shall 
be the Consultants responsibility to confirm that their accreditations are up to date for the services to be 
provided.   Testing laboratories shall be retained and managed by the Consultant.  The Consultant will be 
reimbursed by the Authority as a direct expense.  For the purpose of developing the Fee Proposal the 
Consultant shall include $50,000.00 as a direct expense for testing services.  

 
Off-site laboratory testing by an independent testing laboratory is intended to provide all off-site testing and 
inspection of shop fabrication of bearings, structural steel, substructure concrete mixes, precast concrete 
products and other similar materials that require off-site testing. 

a. The testing laboratory retained by the Consultant shall also perform testing of asphalt and concrete in 
place properties, embankment densities and soil/aggregate testing.  The Consultant will be responsible 
for on site sampling of concrete material and all on-site visual inspections. 

b. The Authority will be copied by the testing laboratory on all testing reports. 
c. The approved testing laboratory must have current AASHTO accreditation for all of the following 

AASHTO testing procedures (ASTM equivalents); T30, T164 (D2172), T209, T269 (D3203), T22 (C39) 
T119 (C143), T121 (C138), T141 (C172), T152 (C231) and T196 (C173). 

d. Evidence of AMRL and CCRL inspection will not be accepted in lieu of AASHTO accreditation. 

27. The Consultant’s inspection staff shall assure compliance with the contract plans and specifications, report 
on the quantities of materials furnished and the numbers and classification of workmen employed and the 
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type and size of equipment used on all construction operations, take such tests as may be required to insure 
material compliance with the specifications, and evaluate and approve the quality and workmanship of all 
contract work. 

28. The Consultant shall staff the project office at all times when the contractor is working each weekday to receive 
mail, to issue correspondence in a timely manner, and maintain files pertinent to the project. 

29. The Consultant shall participate in the final inspection of the completed work, prepare a “punch list” resulting 
from such inspections, measure all pay items of work and make certifications that the work has been 
completed in accordance with the plans and specifications, and prepare the Final Certificate of Payment. 

30. The Consultant shall provide for an additional 300 hours of services as presented in Section V, Staffing 
Estimate, for unanticipated engineering services required but not identified in the OPS scope of services.  The 
Consultant shall only utilize these hours after receiving explicit written authorization from the Authority's 
Project Engineer. 

31. The Consultant shall maintain as-built records and prepare as-built drawings within 30 days of the final 
inspection. 
a. The Consultant will be responsible for making all corrections to the Contract Documents due to changes 

made during the construction of the project.   
b. The Consultant will be furnished with the original mylars.  The corrections shall be made on the mylars 

in permanent ink in accordance with the N.J. Turnpike Authority’s Design Manual. 
c. The Consultant will be furnished with the Microstation files.  Corrections on Microstation files shall be 

made in accordance with the current version of the N.J. Turnpike Design Guide for CADD Files, as 
stipulated on the Authority’s website. 

32. Contract No. P100.472, Bridge Repairs and Resurfacing, Milepost 126 to 172 (2020), has an anticipated 
construction value of approximately $8.5 million.  The estimated total project duration of this assignment is 14 
months.  This period includes pre-phase construction services of approximately 1 month, 9 months of 
construction and a post construction phase of approximately 4 months.  The Resident Engineer and Office 
Engineer/Inspector shall be on the job full-time for this duration.  The full-time Inspectors are expected to be 
required during the entire 9-month construction phase. The remaining part-time inspector(s) shall be assigned, 
when needed, for the peak construction phases of the contract. 

33.  The Resident Engineer and his staff shall acquaint themselves with the Authority’s Fiber Optic Cable System 
shown on the drawings and/or evident in the field.  The Resident Engineer shall confirm with the contractor if 
any construction operation is to take place anywhere near the Fiber Optic Cable System, in which the 
contractor shall arrange for a field stakeout/verification, through the ONE CALL system in order to protect 
and/or avoid any impact or damage to the system.  The Resident Engineer shall obtain a copy of the ONE 
CALL Ticker from the contractor and confirm that the work location has been properly identified and protected 
prior to any construction activity taking place in the vicinity of the Fiber Optic Cable System.  The Consultant 
is required to execute the Authority’s Fiber Optic Contract Document Review Certification.  This document is 
found on the Authority’s website under “Professional Services” and “Expressions of Interest” section, 
“Supplemental Forms”. 

34.  The Consultant shall conduct a post construction meeting(s) with the Design Engineer and Contractor to 
review the project in its entirety for the purpose of identifying areas for improvement and areas of excellence 
from the perspective of each project participant.  The purpose of the meeting is to provide an open forum to 
discuss and review measurable and actionable recommendations for future projects based on the information 
compiled from the routine monthly best practices meetings.  The participants shall include key project 
personnel, principals and decision makers from each firm. The Consultant shall identify their findings and 
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recommendations in a “Best Practices” document which shall detail items for further consideration and 
evaluation by the Authority.  The document shall be in a format approved by the Authority’s Project Engineer 
delivered to the Authority following the conclusion of construction during the contract closeout process. 

 
D.  GENERAL REQUIREMENTS 
 

1. The Consultant shall perform the services in accordance with the “Manual for Construction”, dated June 
1987, setting forth the general requirements for performing administrative and inspection work.  The 
Authority has the right to amend the instructions contained in the manual at its sole discretion.    

 
2. See Authority website for the Order for Professional Services agreement, which the Consultant is 

expected to execute after approval of his proposal by the Authority.  This includes insurance and 
indemnification requirements.   
 

3. The Contractor will provide a field office with heating, air conditioning and basic furnishings.  A computer, 
duplication equipment, facsimile machine, a personal computer with a separate line/modem allowing for 
communication via electronic mail, etc., as necessary, shall be furnished by the Consultant.  The 
Contractor is obligated to pay for supplying electric power, installation of telephone lines, internet access 
and field office maintenance.  Costs incurred by the Consultant as outlined above are considered 
overhead and shall be included in the multiplier mentioned under Compensation Basis. 

 

4. The Consultant shall submit time sheets or time sheet summaries which reflect specific day when time 
charges were incurred.  A running total of direct expenses, including subconsultant expenditures, shall 
be submitted with each invoice. 

 

5. All correspondence, invoices and transmittals for the project shall be referenced by the Authority’s Order 
for Professional Services number and applicable Construction Contract Number and Title. 

 
E.  REFERENCE MATERIALS AVAILABLE: 

Reference Material Available 
The contract documents are available for review electronically through the Authority’s Secure File Sharing Site. Access 
to the secure work space will be provided to all prequalified and eligible Consultants via e-mail as part of the RFEOI 
notification process.  If there are any questions or issues related to the Secure File Sharing Site, please contact Wilmor 
Capuno via e-mail at wcapuno@turnpike.state.nj.us.  The subject line should read “OPS No. P3691, Secure File 
Sharing Site Information.” The following reference material is available for review: 
 

a) P100.472, Bridge Repairs and Resurfacing, Milepost 126 to 172, Phase C DRAFT Plans dated 
September 2019. 

b) P100.472, Bridge Repairs and Resurfacing, Milepost 126 to 172, Phase C DRAFT Specifications 
dated September 2019. 

c) Contract No. P:100.472, Bridge Repairs and Resurfacing, Milepost 126 to 172, Phase C DRAFT 
Materials Acceptance Criteria Matrix dated September 2019. 

d) P100.472, Bridge Repairs and Resurfacing, Milepost 126 to 172 (2020), Phase C DRAFT QPL dated  
g) P100.472, Bridge Repairs and Resurfacing, Milepost 126 to 172 (2020), Phase C DRAFT 

Constructability Report and Preliminary Construction schedule dated September 2019. 
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SECTION V 
Staffing Estimate 

OPS No. P3691, Supervision of Construction Services for 
Contract P100.472, Bridge Repairs and Resurfacing, Milepost 126 to 172 (2020) 

 

Classification (ASCE-
Grade) 

Regular Overtime Unanticipated Other Tasks Total 
Hours 

Project Manager 
 

118 0 
 

50  
 

168 

Resident Engineer 
 

2,360 354 250  2,964 

Office Engineer 
 

2,360 236   2,596 

Senior Inspector  
 

1,680 
 

168   1,848 

Full Time Inspector 
 

1,520 152   1,672 
 

Part Time Ispector 
 

1,400 140   1540 

Drafting/CADD Tech 240 0   240 

Total Hours 9,678 1050 300  11,028 

 
SECTION VI 

Compensation Basis 
 
Effective February 28, 2011 the New Jersey Turnpike Authority will no longer issue Non-Revenue Toll Passes 
to consultants working on Authority projects.  Also, effective this date, the Consultant will be responsible for 
paying all tolls. 
 
Following a review of submitted Expressions of Interest, the Authority will request Fee Proposal(s) from the Firm(s) it 
deems most qualified. 
 
The Sealed Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and 
technical salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a 
multiplier, not to exceed 2.50, plus direct expenses and subconsultant services, at cost.  The multiplier shall not be 
applied to the premium portion of overtime.  When Corporate Officers, Partners, Owners and/or Principals are required 
to provide services in a technical capacity, the salaries for such services shall be reimbursable for direct salaries times 
a multiplier not to exceed 2.50. The multiplier covers all overhead and profit.  No expenses or costs shall be billed 
unless specifically included in this EOI Solicitation or Final Negotiated Fee Proposal.  For general services provided by 



 OPS No. P3691 
 Supervision of Construction Services for 
 Contract No. P100.472 
 Bridge Repairs and Resurfacing, Milepost 126 to 172 (2020) 
 Page 23 of 32 
 
Corporate Officers, Partners, Owners and/or Principals working in a non-technical capacity, no compensation will be 
provided. 
 
Average rate per classification/grade will not be permitted to determine total labor costs.  The Consultant shall list each 
individual proposed for the project and include the hours and hourly pay rate. 
 
 Effective August 1, 2015, salary rate increases will be permitted in accordance with the following parameters: 
 

 Salary increases will not be permitted for the first 24 months of any OPS Agreement from the date of execution; 

 Starting at month 25, all staff, regardless of pay grade / title, will be allowed up to a maximum annual increase 
of 2%; 

 The proposal salary rate increase schedule will apply to the prime consultant as well as all sub-consultants; 

 Supplements to OPS Agreements executed prior to August 1, 2015 will not be permitted salary increases. 
 
The Fee Proposal, when requested, shall detail time (hours) and direct salary data for classifications conforming to 
ASCE Professional and Technical Grades, as shown on the staffing estimate and as modified by the Consultant to 
account for all required services. The ceiling amount shall be estimated to the nearest $5,000. 
 
Salaries shall be charged at the Consultant’s hourly rates. The Consultant is responsible for managing the assignment, 
adhering to the number of hours, salary rates and personnel, as proposed in the Expression of Interest and Fee 
Proposals. Individual standard and overtime rates must be approved by the Authority’s Chief Engineer or the Chief 
Engineer’s designated representative prior to commencement of work or whenever the Consultant proposes that an 
individual’s rate be changed during the term of this OPS, provided such change is reflected in the Consultant’s Fee 
Proposal. Except for overtime worked on construction supervision during permissible contract working hours, approval 
of overtime must be issued by the Authority. The Fee Proposal shall follow and reflect the staffing estimate as shown 
in Section V. 
 
Direct expenses shall include subconsultant services, and mileage.  Mileage will be paid at the prevailing rate. Mileage 
will be reimbursed for travel between the field office and the job site and return. 
 
Expenses for lodging and meals will be paid in accordance with the Federal per diem rates which can be found at 
www.gsa.gov/perdiem .  Compensation for lodging and meals must be approved in advanced by the Authority, 
otherwise the Consultant will not be reimbursed for meals and lodging.  This shall also apply to the Consultants 
subconsultants. 
 
Subconsultant services are those required services performed by other Firms at the Consultant’s direction.  These 
services in excess of $5,000 must be approved in advance by the Authority. 
 
Overnight delivery charges will be paid by the Authority if said delivery is specifically requested by the Authority and 
agreed to in advance.  Otherwise, the Consultant will not be reimbursed for overnight delivery charges if the Consultant 
elects to use such services for its convenience.  This shall also apply to the Consultant’s subconsultants. 
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SECTION VII 
NEW JERSEY TURNPIKE AUTHORITY 

SMALL BUSINESS ENTERPRISE SUBCONSULTING PROGRAM 
 
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as 
determined and defined by the Division of Revenue & Enterprise Services (“Division”) and the Department of the 
Treasury (“Treasury”) in N.J.A.C. 17:13-1.1. have the opportunity to compete for and participate in the performance of 
consultant services.  The Authority is seeking participation of these SBEs in the performance of certain Orders for 
Professional Services (OPS). Your Expression of Interest (EOI) must include either (1) evidence of the use 
subconsultants who are registered with the Division as a SBE, or (2) demonstration of a good faith effort, to meet the 
goal of awarding at least twenty-five (25%) percent of the total value of the OPS to.  During the RFP portion of this 
procurement, as part of the fee negotiation process, Firms must submit proof of their subconsultants’ SBE 
registration(s). In the event that a Firm cannot comply with the goal set forth above, prior to the time of the award, the 
Firm must demonstrate to the Authority’s satisfaction that a good faith effort was made to accomplish the above stated 
goal. 
 
After award of the OPS, in order for the Authority to monitor and report SBE participation during the course of the OPS 
pursuant to N.J.A.C. 17:13-5.2, the Consultant shall submit evidence of SBE participation in a form acceptable to the 
Authority, with each invoice for payment. Invoices for Payment submitted without the completed SBE Form will not be 
processed. 
 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of Firms on the SBE form submitted to the Authority, the Consultant shall submit such 
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set 
forth herein. 
 
Evidence of a “good faith effort” includes, but is not limited to: 
 
1. Consultant shall request a listing of small businesses from the Division and the Authority and attempt to contact 

same; 
2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means 

and results of such contacts, receipts from certified mail and telephone records; 
3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general 

circulation media, professional service publications and minority and women focus media; 
4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by SBEs;  
5. Consultant shall provide all potential subconsultants with detailed information regarding the project description;  
6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants which 

submitted higher than acceptable fee estimates; and 
7. Efforts made to use the services of available community organizations, consultant groups, and local, state and 

federal agencies that provide assistance in the recruitment and placement of SBEs. 
 
Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon 
request. 
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SECTION VIII 
EQUAL EMPLOYMENT OPPORTUNITY REGULATIONS 

N.J.S.A. 10:5-31 et seq. (P.L. 1975, C. 127) 
And N.J.A.C. 17:27 

GOODS, PROFESSIONAL SERVICE AND GENERAL SERVICE CONTRACTS 
 

During the performance of this contract, the contractor agrees as follows: 
The contractor or subcontractor, where applicable, will not discriminate against any employee or applicant for 
employment because of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual 
orientation, gender identity or expression, disability, nationality or sex. Except with respect to affectional or sexual 
orientation and gender identity or expression, the contractor will ensure that equal employment opportunity is afforded 
to such applicants in recruitment and employment, and that employees are treated during employment, without regard 
to their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity 
or expression, disability, nationality or sex. Such equal employment opportunity shall include, but not be limited to the 
following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; 
rates of pay or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees 
to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the 
Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause. 
 
The contractor or subcontractor, where applicable will in all solicitations or advertisements for employees placed by or 
on behalf of the contractor, state that all qualified applicants will receive consideration for employment without regard 
to age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex. 
 
The contractor or subcontractor will send to each labor union, with which it has a collective bargaining agreement, a 
notice, to be provided by the agency contracting officer, advising the labor union of the contractor's commitments under 
this chapter and shall post copies of the notice in conspicuous places available to employees and applicants for 
employment.  
 
The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated by the Treasurer 
pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time and the Americans with 
Disabilities Act. 
 
The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment goals 
established in accordance with N.J.A.C.17:27-5.2. 
 
The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including, but not limited 
to, employment agencies, placement bureaus, colleges, universities, and labor unions, that it does not discriminate on 
the basis of age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender 
identity or expression, disability, nationality or sex, and that it will discontinue the use of any recruitment agency which 
engages in direct or indirect discriminatory practices.  
 
The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that all personnel 
testing conforms with the principles of job-related testing, as established by the statutes and court decisions of the 
State of New Jersey and as established by applicable Federal law and applicable Federal court decisions.  
 
In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all procedures 
relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are taken without regard to age, 
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race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or 
expression, disability, nationality or sex, consistent with the statutes and court decisions of the State of New Jersey, 
and applicable Federal law and applicable Federal court decisions. 
 
The contractor shall submit to the public agency, after notification of award but prior to execution of a goods and 
services contract, one of the following three documents: 

Letter of Federal Affirmative Action Plan Approval 

Certificate of Employee Information Report 

Employee Information Report Form AA302 (electronically provided by the Division and distributed to the public agency 
through the Division's website at www.state.nj.us/treasury/contract_compliance). 
 
The contractor and its subcontractors shall furnish such reports or other documents to the Division of Public Contracts 
Equal Employment Opportunity Compliance as may be requested by the office from time to time in order to carry out 
the purposes of these regulations, and public agencies shall furnish such information as may be requested by the 
Division of Public Contracts Equal Employment Opportunity Compliance for conducting a compliance investigation 
pursuant to Subchapter 10 of the Administrative Code at N.J.A.C.17:27. 
 

SECTION IX  
State Contractor Political Contributions Compliance  

Public Law 2005, Chapter 51, Executive Order 134 and Executive Order 117  
 

In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the award of 
State contracts from political contributions that pose the risk of improper influence, purchase of access, or the 
appearance thereof, Executive Order 134 was signed on September 22, 2004 (“Executive Order 134”). The Order is 
applicable to all State agencies, the principal departments of the executive branch, any division, board, bureau, office, 
commission within or created by a principal executive branch department, and any independent State authority, board, 
commission, instrumentality or agency. Executive Order 134 was superseded by Public Law 2005, c.51, signed into 
law on March 22, 2005. In September 2008, Executive Order 117 was signed and became effective November 15, 
2008. It applies to the same government contracting entities subject to Executive Order 134, but extends the political 
contribution restrictions by expanding the definition of “business entity” to include, for example, more corporate 
shareholders and sole proprietors. Executive Orders 134 and 117, and Public Law 2005, c.51 contain restrictions and 
reporting requirements that will necessitate a thorough review of the provisions. Pursuant to the requirements of PL 
2005, c.51, the terms and conditions set forth in this section are material terms of any OPS resulting from this RFEOI 
or RFP:  
 
DEFINITIONS  
 
For the purpose of this section, the following shall be defined as follows:  
 

a) Contribution – means a contribution reportable as a recipient under “The New Jersey Campaign Contributions 
and Expenditures Reporting Act.” P.L. 1973, c. 83 (C.19:44A-1 et seq.), and implementing regulations set 
forth at N.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1 et seq. Through December 31, 2004, contributions in excess 
of $400 during a reporting period were deemed "reportable" under these laws. As of January 1, 2005, that 
threshold was reduced to contributions in excess of $300.  
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b) Business Entity – means any natural or legal person; business corporation (and any officer, person, or 
business entity that owns or controls 10% or more of the corporation’s stock); professional services 
corporation (and any of its officers or shareholders); limited liability company (and its members); general 
partnership (and its partners); limited partnership (and its partners); in the case of a sole proprietorship: the 
proprietor; a business trust, association or any other legal commercial entity organized under the laws of New 
Jersey or any other state or foreign jurisdiction, including its principals, officers, or partners. The definition of 
a business entity also includes (i)all principals who own or control more than 10 percent of the profits or assets 
of a business entity ; (ii)any subsidiaries directly or indirectly controlled by the business entity; (iii)any political 
organization organized under section 527 of the Internal Revenue Code that is directly or indirectly controlled 
by the business entity, other than a candidate committee, election fund, or political party committee; and (iv) 
if a business entity is a natural person, that person’s spouse or child, residing in the same household.  

 

BREACH OF TERMS OF THE LEGISLATION  
 

It shall be a breach of the terms of the OPS for the Business Entity to (i)make or solicit a contribution in violation of the 
Legislation, (ii)knowingly conceal or misrepresent a contribution given or received; (iii)make or solicit contributions 
through intermediaries for the purpose of concealing or misrepresenting the source of the contribution; (iv)make or 
solicit any contribution on the condition or with the agreement that it will be contributed to a campaign committee or 
any candidate of holder of the public office of Governor, or to any State or county party committee; (v)engage or employ 
a lobbyist or consultant with the intent or understanding that such lobbyist or consultant would make or solicit any 
contribution, which if made or solicited by the business entity itself, would subject that entity to the restrictions of the 
Legislation; (vi)fund contributions made by third parties, including consultants, attorneys, family members, and 
employees; (vii)engage in any exchange of contributions to circumvent the intent of the Legislation; or (viii)directly or 
indirectly through or by any other person or means, do any act which would subject that entity to the restrictions of the 
Legislation. 
 
CERTIFICATION AND DISCLOSURE REQUIREMENTS  
 

a) The Authority shall not enter into a contract to procure from any Business Entity services or any material, 
supplies or equipment, or to acquire, sell or lease any land or building, where the value of the transaction 
exceeds $17,500, if that Business Entity has solicited or made any contribution of money, or pledge of 
contribution, including in-kind contributions to a candidate committee and/or election fund of any candidate 
for or holder of the public office of Governor, or to any State, county or municipal political party committee, or 
legislative leadership committee during specified time periods. 

b) Prior to the award of any contract or agreement, the intended Awardee shall submit the Certification and 
Disclosure form, certifying that no contributions prohibited by the Legislation have been made by the Business 
Entity and reporting all contributions the Business Entity made during the preceding four years to any political 
organization organized under 26 U.S.C.527 of the Internal Revenue Code that also meets the definition of a 
“continuing political committee” within the means of N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-1.7. Failure to 
submit the required forms will preclude award of a contract under this RFP, as well as future contract 
opportunities.  

c) Further, the Contractor is required, on a continuing basis, to report any contributions it makes during the term 
of the contract, and any extension(s) thereof, at the time any such contribution is made. 

 

STATE TREASURER REVIEW  
 

The State Treasurer or his designee shall review the Disclosures submitted pursuant to this section, as well as any 
other pertinent information concerning the contributions or reports thereof by the intended awardee, prior to award, or 
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during the term of the contract, by the contractor. If the State Treasurer determines that any contribution or action by 
the contractor constitutes a breach of contract that poses a conflict of interest in the awarding of the contract under this 
solicitation, the State Treasurer shall disqualify the Business Entity from award of such contract.  
 
ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 271  
 

Contractor is advised of its responsibility to file an annual disclosure statement on political contributions with the New 
Jersey Election Law Enforcement Commission (ELEC), pursuant to P.L. 2005, c. 271, section 3 if the contractor 
receives contracts in excess of $50,000 from a public entity in a calendar year. It is the contractor’s responsibility to 
determine if filing is necessary. Failure to so file can result in the imposition of financial penalties by ELEC. Additional 
information about this requirement is available from ELEC at 888-313-3532 or at www.elec.state.nj.us.  
 
ADDITIONAL DISCLOSURE REQUIREMENT OF P.L. 2005, C. 51 (EXECUTIVE ORDER NO. 117)  
 

Executive Order No. 117 (Corzine 2008) is designed to enhance New Jersey’s efforts to protect the integrity of 
government contractual decisions and increase the public’s confidence in government. The Executive Order builds on 
the provisions of P.L. 2005, c. 51 (“Chapter 51”), which limits contributions to certain political candidates and 
committees by for-profit business entities that are, or seek to become, State government vendors.  
 
Executive Order No. 117 extends the provisions of Chapter 51 in two ways: 
 

1. The definition of “business entity” is revised and expanded so that contributions by the following individuals 
also are considered contributions attributable to the business entity: 
 Officers of a corporation, any person or business entity who owns or controls 10% or more of the 

corporation’s stock, and professional services corporations, including any officer or shareholder, with the 
term “officer” being defined in the same manner as in the regulations of the Election Law Enforcement 
Commission regarding vendor disclosure requirements (N.J.A.C. 19:25-26.1), with the exception of 
officers of non-profit entities; 

 Partners of general partnerships, limited partnerships, and limited liability partnerships and members of 
limited liability companies (LLCs), with the term “partner” being defined in the same manner as in the 
regulations of the Election Law Enforcement Commission regarding vendor disclosure requirements 
(N.J.A.C. 19:25-26.1); 

 In the case of a sole proprietorship: the proprietor; and  

 In the case of any other form or entity organized under the laws of this State or any other state or foreign 
jurisdiction: the entity and any principal, officer, and partner thereof;  

 Spouses, civil union partners, and resident children of officers,  partners, LLC members, persons owning 
or controlling 10% or more of a corporation’s stock, all shareholders of a professional services 
corporation, and sole proprietors are included within the new definition, except for contributions by 
spouses, civil union partners, or resident children to a candidate for whom the contributor is eligible to 
vote or to a political party committee within whose jurisdiction the contributor resides. 

  
2. Reportable contributions (those over $300.00 in the aggregate) to legislative leadership committees, municipal 

political party committees, and candidate committees or election funds for Lieutenant Governor are 
disqualifying contributions in the same manner as reportable contributions to State and county political party 
committees and candidate committees or election funds for Governor have been disqualifying contributions 
under Chapter 51. 
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Executive Order No. 117 applies only to contributions made on or after November 15, 2008, and to contracts 
executed on or after November 15, 2008. 
 
Only the intended Awardee will be required to submit the required P.L. 2005 c. 51/Executive Order 117 and P.L., 2005, 
c. 271 forms.  The combined Chapter 51/Executive Order 117 form and the Chapter 271 form are available on the 
Department of Treasury Division of Purchase and Property’s website at: 
http://www.state.nj.us/treasury/purchase/forms.htm. 

 
SECTION X 

Set-Off for State Tax  
(N.J.S.A. 54:49-19) 

 

Please be advised that pursuant to P.L. 1995. C. 159, effective January 1, 1996 and notwithstanding any provision of 
the law to the contrary, whenever any taxpayer, partnership, or S corporation under contract to provide goods or 
services or construction projects to the State of New Jersey or its agencies or instrumentalities, including the legislative 
and judicial branches of State government, is entitled to payment for those goods or services or construction projects 
and at the same time the taxpayer, or the partner or shareholder of that entity, is indebted for any State tax, the Director 
of the Division of Taxation shall seek to set-off that taxpayer’s, partner’s or shareholder’s share of the payment due to 
the taxpayer, partnership, or S corporation.  The amount of set-off shall not allow for the deduction of any expenses or 
other deductions which might be attributable to a partner or shareholder subject to set-off under this act.  No payment 
shall be made to the taxpayer, the provider of goods or services or the contractor or subcontractor of construction 
projects pending resolution of the indebtedness. 
 

The Director of Division of Taxation shall give notice to the set-off to the taxpayer, the provider of goods or services, or 
the contractor or subcontractor of construction projects and provide an opportunity for a hearing with thirty (30) days 
such notice under the procedures for protests established under R.S. 54:49-18.  No requests for conference, protest 
or subsequent appeal to the Tax Court from any protest under this section shall stay the collection of the indebtedness.  
Interest that may be payable by the State pursuant to P.L. 1987, c. 184 (c.582:32-32et seq.) to the taxpayer, the 
provider of goods or services, or the contractor or subcontractor of construction projects shall be stayed. 

 
SECTION XI 

Right to Audit 
 

Pursuant to N.J.A.C. 17:44-2.2, authority to audit or review contract records: 
a) Relevant records of private vendors or other persons entering into contracts with covered entities are subject 

to review by the Office of the State Comptroller (OSC) pursuant to N.J.S.A. 52:15C-14(d). 
 

b) As of November 15, 2010, the Consultant (contract partner) shall maintain all documentation related to 
products, transactions or services under this contract for a period of five years from the date of final 
payment.  Such records shall be made available to the New Jersey Office of the State Comptroller upon 
request. 

SECTION XII 
Source Disclosure Certification 

 
Pursuant to N.J.S.A. 52:34-13.2  (Executive Order 129 (2004)), the Authority must consider the requirements of New 
Jersey’s contracting laws, the best interests of the State of New Jersey and its citizens, as well as applicable federal 
and international requirements. 
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The Authority shall insure that all Firms seeking to enter into any contract in which services are procured on its behalf 
must disclose: 
 

a) The location by country where the services under contract will be performed; 
b) Any subcontracting of services under the contract and the location by country where the 

subcontracted services will be performed. 
 
This information must be disclosed on the Vendor Source Disclosure Form – N.J.S.A. 52:34-13.2 (Executive Order 129 
(2004)), which is available on the Authority’s website and returned with your Firm’s Expression of Interest (EOI).   
 

SECTION XIII 
Disclosure of Investment Activities in Iran 

 
Pursuant to N.J.S.A. 52:32-57(a), the bidder must certify that neither the Proposer, nor one of its parents, subsidiaries, 
and/or affiliates (as defined in N.J.S.A. 52:32-56(e)(3)), is listed on the Department of Treasury’s List of Persons or 
Entities Engaging in Prohibited Investment Activities in Iran and that neither is involved in any of the investment 
activities set forth in N.J.S.A. 52:32-56(f). If the Proposer is unable to so certify, the Proposer shall provide a detailed 
and precise description of such activities to the Authority.  Each Proposer (and all Subconsultants) shall certify under 
penalty of perjury, date and return to the Authority the completed form entitled “Disclosure of Investment Activities in 
Iran” form which is available on the Authority’s website with your Firm’s Expression of Interest (EOI).  Failure to include 
the completed form, certified and dated, shall be grounds for rejection of Proposer’s Expression of Interest (EOI). 
 
Pursuant to N.J.S.A. 52:32-57(a), any person or entity that is on the list of entities that are doing business with Iran is 
ineligible to and shall not bid on or submit a proposal for a contract with the Authority. 
 

SECTION XIV 
Antidiscrimination Provisions 

 
In accordance with N.J.S.A. 10:2-1 every contract for or on behalf of the State or any county or municipality or other 
political subdivision of the State, or any agency of or authority created by any of the foregoing, for the construction, 
alteration or repair of any public building or public work or for the acquisition of materials, equipment, supplies or 
services shall contain provisions by which the contractor agrees that: 
 

a. In the hiring of persons for the performance of work under this contract or any subcontract hereunder, or for 
the procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or 
services to be acquired under this contract, no contractor, nor any person acting on behalf of such contractor 
or subcontractor, shall, by reason of race, creed, color, national origin, ancestry, marital status, gender identity 
or expression, affectional or sexual orientation or sex, discriminate against any person who is qualified and 
available to perform the work to which the employment relates; 

b. No contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or 
intimidate any employee engaged in the performance of work under this contract or any subcontract 
hereunder, or engaged in the procurement, manufacture, assembling or furnishing of any such materials, 
equipment, supplies or services to be acquired under such contract, on account of race, creed, color, national 
origin, ancestry, marital status, gender identity or expression, affectional or sexual orientation or sex; 

c. There may be deducted from the amount payable to the contractor by the contracting public agency, under 
this contract, a penalty of $ 50.00 for each person for each calendar day during which such person is 
discriminated against or intimidated in violation of the provisions of the contract; and 
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d. This contract may be canceled or terminated by the contracting public agency, and all money due or to 
become due hereunder may be forfeited, for any violation of this section of the contract occurring after notice 
to the contractor from the contracting public agency of any prior violation of this section of the contract. 

 
SECTION XV 

Standards Prohibiting Conflicts of Interest 
Executive Order 189 (1988 - Kean) 

 
Pursuant to N.J.S.A.52:34-19 and Executive Order 134 (1976 - Byrne), Executive Order 189 (1988 - Kean) includes 
the following prohibitions on any vendor which provides or offers or proposes to provide goods or services to or perform 
any contract for the State of new Jersey or any State agency. 
 

(a) No vendor shall pay, offer to pay, or agree to pay, either directly or indirectly, any fee, commission, 
compensation, gift, gratuity, or other thing of value of any kind to any State officer or employee or special 
State officer or employee, as defined by N.J.S.A. 52:13D-13b. and e., in the Department of the Treasury or 
any other agency with which such vendor transacts or offers or proposes to transact business, or to any 
member of the immediate family, as defined by N.J.S.A. 52:13D-13i., of any such officer or employee, or any 
partnership, Firm, or corporation with which they are employed or associated, or in which such officer or 
employee has an interest within the meaning of N.J.S.A. 52:13D-13g. 

(b) The solicitation of any fee, commission, compensation, gift, gratuity or other thing of value by any State officer 
or employee or special State officer or employee from any State vendor shall be reported in writing forthwith 
by the vendor to the Attorney General and the Executive Commission on Ethical Standards. 

(c) No vendor may, directly or indirectly, undertake any private business, commercial or entrepreneurial 
relationship with, whether or not pursuant to employment, contract or other agreement, express or implied, or 
sell any interest in such vendor to, any State officer or employee or special State officer or employee having 
any duties or responsibilities in connection with the purchase, acquisition or sale of any property or services 
by or to any State agency or any instrumentality thereof, or with any person, Firm or entity with which he is 
employed or associated or in which he has an interest within the meaning of N.J.S.A. 52:13D-13g. Any 
relationships subject to this provision shall be reported in writing forthwith to the Executive Commission on 
Ethical Standards, which may grant a waiver of this restriction upon application of the State officer or employee 
or special State officer or employee upon a finding that the present or proposed relationship does not present 
the potential, actuality or appearance of a conflict of interest. 

(d) No vendor shall influence, or attempt to influence or cause to be influenced, any State officer or employee or 
special State officer or employee in his official capacity in any manner which might tend to impair the objectivity 
or independence of judgment of said officer or employee. 

(e) No vendor shall cause or influence, or attempt to cause or influence, any State officer or employee or special 
State officer or employee to use, or attempt to use, his official position to secure unwarranted privileges or 
advantages for the vendor or any other person. 

(f) The provisions cited above in paragraph 3a. through 3e. shall not be construed to prohibit a State officer or 
employee or special State officer or employee from receiving gifts from or contracting with vendors under the 
same terms and conditions as are offered or made available to members of the general public subject to any 
guidelines the Executive Commission on Ethical Standards may promulgate under paragraph 3c. 
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Section XVI 
ADA Indemnification 

 

The Consultant and the Authority do hereby further agree that the provisions of Title II of the Americans With Disabilities 
Act of 1990 (the "Act") (42 U.S.C. §12101 et seq.), which prohibits discrimination on the basis of disability by public 
entities in all services, programs and activities provided or made available by public entities, and the rules and 
regulations promulgated pursuant thereunto, are made a part of this OPS. In providing any aid, benefit, or service on 
behalf of the Authority pursuant to this OPS, the Consultant agrees that the performance shall be in strict compliance 
with the Act. In the event that the Consultant, its agents, servants, employees, or subconsultants violate or are alleged 
to have violated the Act during the performance of this OPS, the Consultant shall defend the Authority in any action or 
administrative proceeding commenced pursuant to this Act. The Consultant shall indemnify, protect, and save harmless 
the Authority, its agents, servants, and employees from and against any and all suits, claims, losses demands, or 
damages, or whatever kind or nature arising out of or claimed to arise out of the alleged violation. The Consultant shall 
at its own expense, appear, defend, and pay any and all charges for legal services and any and all costs and other 
expenses arising from such action or administrative proceeding or incurred in connection therewith. In any and all 
complaints brought pursuant to the Authority grievance procedure, the Consultant agrees to abide by any decision of 
the Authority which is rendered pursuant to said grievance procedure. If any action or administrative proceeding results 
in an award of damages against the Authority or if the Authority incurs any expense to cure a violation of the Act which 
has been brought pursuant to its grievance procedure, the Consultant shall satisfy and discharge the same at its own 
expense. 
 

The Authority shall, as soon as practicable after a claim has been made against it, give written notice thereof to the 
Consultant along with full and complete particulars of the claim. If any action or administrative proceedings is brought 
against the Authority or any of its agents, servants, and employees, the Authority shall expeditiously forward or have 
forwarded to the Consultant every demand, complaint, notice, summons, pleading, or other process received by the 
Authority or its representatives.  It is expressly agreed and understood that any approval by the Authority of the services 
provided by the Consultant pursuant to this contact will not relieve the Consultant of the obligation to comply with the 
Act and to defend, indemnify, protect, and save harmless the Authority pursuant to this Section.  It is further agreed 
and understood that the Authority assumes no obligation to indemnify or save harmless the Consultant, its agents, 
servants, employees and subconsultants for any claim which may arise out of their performance of this OPS. 
Furthermore, the Consultant expressly understands and agrees that the provisions of this indemnification clause shall 
in no way limit the Consultant's obligations assumed in this OPS, nor shall they be construed to relieve the Consultant 
from any liability, nor preclude the Authority from taking any other actions available to it under any other provisions of 
the OPS or otherwise at law. 

Section XVII 
Diane B. Allen Equal Pay Act 

 
Please be advised that in accordance with P.L. 2018, c. 9, also known as the Diane B. Allen Equal Pay Act, which was 
signed in to law by Governor Phil Murphy on April 24, 2018, a contractor performing “qualifying services” or “public 
work” to the State or any agency or instrumentality of the State shall provide the Commissioner of Labor and Workforce 
Development a report regarding the compensation and hours worked by employees categorized by gender, race, 
ethnicity, and job category.  For more information and report templates see https://nj.gov/labor/equalpay/equalpay.html 
 
 


