
New Jersey Turnpike Authority Contract No. T100.465 Letting Date: 11/7/2019

Item No. Unit Code Qty UOM Description Unit Price Line Total Unit Price Line Total

1 104-0001 1 L.S. Construction Layout $36,000.00 $36,000.00 $35,000.00 $35,000.00

2 104-0002 1 L.S. Mobilization $729,000.00 $729,000.00 $1,080,000.00 $1,080,000.00

3 107-0001 1 L.S. Progress Schedule $15,000.00 $15,000.00 $32,000.00 $32,000.00

4 108-0001 2,600.00 USD Fuel Price Adjustment (No-Bid) $1.00 $2,600.00 $1.00 $2,600.00

5 201-N0001 1 L.S. Clearing Site $55,000.00 $55,000.00 $200,000.00 $200,000.00

6 202-0005 60 C.Y. Roadway Excavation, Muck $350.00 $21,000.00 $555.00 $33,300.00

7 207-N0001 470 Ton Stone, Grade B $48.00 $22,560.00 $111.00 $52,170.00

8 208-0008 480 L.F. Heavy Duty Silt Fence $11.00 $5,280.00 $11.00 $5,280.00

9 210-0002 1 L.S. Demolition Of Existing Structures No. 1 $150,000.00 $150,000.00 $200,000.00 $200,000.00

10 299-N0001 1 L.S. Dewatering $25,000.00 $25,000.00 $42,000.00 $42,000.00

11 302-0002 3,490.00 Ton Hot Mix Asphalt 12.5M76 Surface Course $450.00 $1,570,500.00 $285.00 $994,650.00

12 302-0003 195 Ton Hot Mix Asphalt 19M64 Intermediate Course $350.00 $68,250.00 $175.00 $34,125.00

13 302-0062 12,350.00 S.Y. Membrane Waterproofing $31.00 $382,850.00 $28.00 $345,800.00

14 302-0063 4,800.00 USD Asphalt Price Adjustment (No-Bid) $1.00 $4,800.00 $1.00 $4,800.00

15 302-0064 2,730.00 GAL Tack Coat $10.00 $27,300.00 $4.85 $13,240.50

16 302-0065 12,000.00 L.F. Cleaning Inside Shoulders $0.10 $1,200.00 $0.35 $4,200.00

17 302-0066 15,300.00 L.F. Cleaning Outside Shoulders $0.10 $1,530.00 $0.60 $9,180.00

18 302-0068 20 Ton High Performance Cold Patch $560.00 $11,200.00 $1,400.00 $28,000.00

19 302-0070 160 L.F. Crack Spanning Membrane $20.00 $3,200.00 $10.00 $1,600.00

20 302-0071 27,470.00 L.F. Polymerized Joint Adhesive $2.50 $68,675.00 $0.70 $19,229.00

21 302-N0002 15 Ton Temporary Surfacing $1,500.00 $22,500.00 $1,200.00 $18,000.00

22 302-N0001 5,000.00 L.F. Sealing Cracks in Bituminous Surface $1.50 $7,500.00 $10.00 $50,000.00

23 304-N0001 25 S.F. Approach Slab Spall Repair, Type 1 $55.00 $1,375.00 $275.00 $6,875.00

24 304-N0002 25 S.F. Approach Slab Spall Repair, Type 2 $67.00 $1,675.00 $760.00 $19,000.00

25 305-0001 1,720.00 S.Y. Pavement Removal, 5in Depth $24.00 $41,280.00 $26.50 $45,580.00

26 305-0031 16,050.00 S.Y. Pavement Removal, Variable Depth $18.50 $296,925.00 $15.05 $241,552.50

27 305-N0001 3,260.00 L.F. Remove Existing Rumble Strip $43.00 $140,180.00 $21.75 $70,905.00

28 306-0001 9,710.00 L.F. Milled Rumble Strip $6.00 $58,260.00 $7.50 $72,825.00

29 312-0001 65 L.F. Sawing and Sealing Joints in Asphalt Concrete Overlay $4.00 $260.00 $172.50 $11,212.50

30 401-0035 350 Each Drill and Grout Reinforcement Bars $33.00 $11,550.00 $55.00 $19,250.00

31 401-0067 167,400.00 LB Reinforcement Steel, Epoxy Coated $2.50 $418,500.00 $1.85 $309,690.00

32 401-0068 70 L.F. Strip Seal Expansion Joints $566.00 $39,620.00 $580.00 $40,600.00

33 401-0072 850 S.Y. Sawcut Grooved Deck Surface $11.00 $9,350.00 $10.25 $8,712.50

34 401-0009 6 C.Y. Concrete In Bridge Parapet $4,500.00 $27,000.00 $3,232.00 $19,392.00

35 401-0001 15 C.Y. Concrete in Sidewalk $980.00 $14,700.00 $1,140.00 $17,100.00

36 401-N0008 2 Each Precast Concrete Pedestal $4,800.00 $9,600.00 $4,375.00 $8,750.00

37 403-0001 1,900.00 Each Shear Connectors $10.00 $19,000.00 $8.15 $15,485.00

38 403-0022 21,000.00 LB Structural Steel $5.70 $119,700.00 $6.00 $126,000.00

39 403-N0003 2,880.00 LB Structural Steel, Drainage $7.00 $20,160.00 $19.00 $54,720.00

40 408-0005 4 Each Laminated Elastomeric Bearing, 10inx14in $14,000.00 $56,000.00 $12,500.00 $50,000.00

41 408-0013 17 Each Laminated Elastomeric Bearing 10\" x 14\", Fixed $14,250.00 $242,250.00 $12,500.00 $212,500.00

42 411-N0001 2,100.00 S.F. Painting Existing Steelwork $43.00 $90,300.00 $75.00 $157,500.00

43 412-0001 4 Each Inlet Frames and Grates $3,800.00 $15,200.00 $1,000.00 $4,000.00

44 412-0002 4 Each Scuppers $5,000.00 $20,000.00 $5,750.00 $23,000.00

45 414-0008 35 L.F. 8in Drainage Pipe, Fiberglass $58.00 $2,030.00 $650.00 $22,750.00

46 414-0007 20 L.F. Modify 8in Drainage Pipe, Steel $72.00 $1,440.00 $625.00 $12,500.00

47 412-N0002 110 L.F. Clean Bridge Drainage System $35.00 $3,850.00 $35.00 $3,850.00

48 412-N0003 90 Each Weld Existing Inlet Grate $840.00 $75,600.00 $600.00 $54,000.00

49 412-N0001 5 Each Repair Bridge Drop Inlet $2,500.00 $12,500.00 $3,075.00 $15,375.00

50 412-N0006 5 Each Raise Bridge Drop Inlet $2,250.00 $11,250.00 $1,250.00 $6,250.00

51 414-0003 38 L.F. Bridge Railing $623.00 $23,674.00 $370.00 $14,060.00

52 414-N0003 88 L.F. Remove, Store and Reset Bridge Rail $28.00 $2,464.00 $100.00 $8,800.00

53 414-N0004 1 L.S. Remove, Store and Reset Bridge Fencing $6,000.00 $6,000.00 $14,500.00 $14,500.00

54 417-0001 1 L.S. Concrete Repair Material $16,500.00 $16,500.00 $22,500.00 $22,500.00

55 417-0002 810 S.Y. Removal of Existing Concrete Deck $300.00 $243,000.00 $925.00 $749,250.00

56 417-0004 195 S.Y. Concrete Deck Replacement $933.00 $181,935.00 $1,075.00 $209,625.00

57 417-0005 280 S.Y. Concrete Deck Replacement With Catches $1,336.00 $374,080.00 $1,450.00 $406,000.00

58 417-0006 50 S.Y. Removal of SIP Metal Forms $1.00 $50.00 $300.00 $15,000.00

59 417-0008 300 Each Reinforcement Bar Coupler $36.00 $10,800.00 $150.00 $45,000.00

Joseph M. Sanzari, Inc.BaseLine Item Detail Agate Construction Co., Inc.
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60 417-0009 12,200.00 S.Y. Removal of Existing Surfacing $20.00 $244,000.00 $20.50 $250,100.00

61 417-0010 670 S.F. Removal and Replacement of Existing Surfacing $110.00 $73,700.00 $35.00 $23,450.00

62 417-0013 13,900.00 S.F. Spall Repair, Type 1 $56.00 $778,400.00 $95.00 $1,320,500.00

63 417-0014 500 S.F. Spall Repair, Type 2 $115.00 $57,500.00 $123.00 $61,500.00

64 417-0015 50 S.F. Spall Repair, Type 4 $170.00 $8,500.00 $1,000.00 $50,000.00

65 417-0016 100 S.F. Spall Repair, Type 5 $85.00 $8,500.00 $125.00 $12,500.00

66 417-0017 125 S.F. Spall Repair, Type 5A $95.00 $11,875.00 $100.00 $12,500.00

67 417-0018 50 S.F. Spall Repair, Type 6 $170.00 $8,500.00 $375.00 $18,750.00

68 417-N0016 1,300.00 S.F. Repair Substructure Spalls (Clean and Coat) $36.00 $46,800.00 $120.00 $156,000.00

69 417-0034 820 L.F. Joint Reconstruction, Type 1A $180.00 $147,600.00 $775.00 $635,500.00

70 417-0035 910 L.F. Joint Reconstruction, Type 1P $205.00 $186,550.00 $195.00 $177,450.00

71 417-0036 65 L.F. Joint Reconstruction, Type FJ $56.00 $3,640.00 $35.00 $2,275.00

72 417-0044 65 L.F. Joint Replacement, Type 1P $384.00 $24,960.00 $195.00 $12,675.00

73 417-0045 45 L.F. Joint Seal Replacement, Type 30W $115.00 $5,175.00 $65.00 $2,925.00

74 417-0046 85 L.F. Joint Seal Replacement, Type 40W $125.00 $10,625.00 $65.00 $5,525.00

75 417-0048 100 L.F. Joint Seal Replacement, Type 65W $160.00 $16,000.00 $80.00 $8,000.00

76 417-0065 10 L.F. Pavement Riser Repair $350.00 $3,500.00 $240.00 $2,400.00

77 417-0067 50 L.F. Silicone Joint Seal $59.00 $2,950.00 $25.00 $1,250.00

78 417-0068 25 L.F. Deck Joint Reconstruction $251.00 $6,275.00 $925.00 $23,125.00

79 417-N0017 650 L.F. Deck Slab Joint Reconstruction $2,500.00 $1,625,000.00 $1,600.00 $1,040,000.00

80 417-N0005 2 L.F. Tooth-Joint Riser Plate Repair $2,100.00 $4,200.00 $2,250.00 $4,500.00

81 417-N0019 22 L.F. Deck Joint Steel $350.00 $7,700.00 $575.00 $12,650.00

82 417-0070 50 L.F. Headblock Repair, Type 1 $170.00 $8,500.00 $220.00 $11,000.00

83 417-0071 30 L.F. Headblock Repair, Type 2 $290.00 $8,700.00 $350.00 $10,500.00

84 417-0072 20 L.F. Headblock Repair, Type 3 $534.00 $10,680.00 $515.00 $10,300.00

85 417-0081 30 S.F. Sidewalk, Parapet and Curb Surface Repairs $112.00 $3,360.00 $435.00 $13,050.00

86 417-0082 45 S.F. Vertical Spall Repair $138.00 $6,210.00 $250.00 $11,250.00

87 417-0083 25 L.F. Concrete Parapet Repair $1,000.00 $25,000.00 $800.00 $20,000.00

88 417-0104 600 S.Y. Catches $146.00 $87,600.00 $115.00 $69,000.00

89 417-0105 1,800.00 S.F. Furnishing, Installation and Removal of Temporary Shielding $25.00 $45,000.00 $9.25 $16,650.00

90 417-N0001 30 L.F. Furnishing, Installation and Removal of Temporary Shielding $300.00 $9,000.00 $340.00 $10,200.00

91 417-0084 45 L.F. Parapet Reconstruction Location No. 1 $1,786.00 $80,370.00 $448.00 $20,160.00

92 417-0106 690 L.F. Furnishing, Installation and Removal of Temporary Catch $275.00 $189,750.00 $240.00 $165,600.00

93 417-0108 200,000.00 USD Force Account for Emergency and Routine Bridge Repairs (No-Bid) $1.00 $200,000.00 $1.00 $200,000.00

94 418-0001 460 S.F. Repair Spalled Concrete, Type 1 - Abutment $270.00 $124,200.00 $400.00 $184,000.00

95 418-0002 10 S.F. Repair Spalled Concrete, Type 2 - Abutment $275.00 $2,750.00 $615.00 $6,150.00

96 418-0069 1,460.00 S.F. Repair Spalled Concrete, Type 1 - Pier $400.00 $584,000.00 $460.00 $671,600.00

97 418-0068 30 S.F. Repair Spalled Concrete, Type 2 - Pier $425.00 $12,750.00 $665.00 $19,950.00

98 418-0024 220 S.F. Substructure Waterproofing $47.00 $10,340.00 $47.00 $10,340.00

99 418-0025 3,560.00 S.F. Substructure Membrane Waterproofing $18.00 $64,080.00 $13.00 $46,280.00

100 418-0028 65 Each Reconstruct Bearing Area $2,850.00 $185,250.00 $4,650.00 $302,250.00

101 418-0030 2 Each Reset Bearing $1,750.00 $3,500.00 $450.00 $900.00

102 418-0040 70 L.F. Clean Bridge Seat $60.00 $4,200.00 $50.00 $3,500.00

103 418-0004 5 Each Repair of Structural Steel, Type A $5,300.00 $26,500.00 $5,500.00 $27,500.00

104 418-0005 5 Each Repair of Structural Steel, Type B $4,700.00 $23,500.00 $5,000.00 $25,000.00

105 418-0006 5 Each Repair of Structural Steel, Type C $3,700.00 $18,500.00 $4,000.00 $20,000.00

106 418-0007 6 Each Repair of Structural Steel, Type D $11,500.00 $69,000.00 $11,500.00 $69,000.00

107 418-0008 17 Each Repair of Structural Steel, Type E $5,600.00 $95,200.00 $5,000.00 $85,000.00

108 418-0009 7 Each Repair of Structural Steel, Type F $7,800.00 $54,600.00 $8,000.00 $56,000.00

109 418-0051 1 Each Replace Structural Steel Diaphragm $18,000.00 $18,000.00 $16,000.00 $16,000.00

110 418-0053 65 Each Temporary Support $3,250.00 $211,250.00 $13,000.00 $845,000.00

111 418-N0052 29 Each Install Crack Arrest Hole $350.00 $10,150.00 $3,300.00 $95,700.00

112 418-N0056 24 Each Repair of Steel Pile, Type A $4,850.00 $116,400.00 $2,750.00 $66,000.00

113 428-0001 235 C.Y. Concrete in Deck, HPC $1,300.00 $305,500.00 $1,500.00 $352,500.00

114 428-0004 120 C.Y. Concrete in Parapet, HPC $1,650.00 $198,000.00 $1,000.00 $120,000.00

115 499-N0001 1 L.S. Picking Up and Returning Authority Steel Protection Plates $1,500.00 $1,500.00 $9,450.00 $9,450.00

116 503-0252 20 Each Reconstructed Inlet, Type D1, Using New Grate and Frame $2,330.00 $46,600.00 $3,320.00 $66,400.00

117 503-0253 5 Each Reconstructed Inlet, Type D2, Using New Grate and Frame $3,540.00 $17,700.00 $2,700.00 $13,500.00

118 503-0293 5 Each Reset Frames $450.00 $2,250.00 $800.00 $4,000.00
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119 503-0295 160 S.F. Repair Inlets $250.00 $40,000.00 $560.00 $89,600.00

120 503-N0001 10 Each Replace Existing Inlet Grate $1,625.00 $16,250.00 $1,000.00 $10,000.00

121 503-N0003 35 Each Cleaning Existing Drainage Structures $400.00 $14,000.00 $400.00 $14,000.00

122 505-0001 30 L.F. Asphalt Concrete Lip Curb $67.00 $2,010.00 $9.00 $270.00

123 510-0001 40 L.F. Beam Guide Rail $31.00 $1,240.00 $30.00 $1,200.00

124 510-0006 100 L.F. Raise Beam Guide Rail $12.50 $1,250.00 $12.00 $1,200.00

125 510-0008 50 L.F. Reset Beam Guide Rail $12.50 $625.00 $12.00 $600.00

126 510-0010 5 Each Beam Guide Rail Blockout $26.00 $130.00 $25.00 $125.00

127 510-0014 1 Each Parapet Connection, Type A $11,100.00 $11,100.00 $11,000.00 $11,000.00

128 510-0019 5 Each Beam Guide Rail Post $76.00 $380.00 $75.00 $375.00

129 510-0031 100 L.F. Removal of Beam Guide Rail $5.00 $500.00 $5.00 $500.00

130 511-N0001 490 L.F. Security Fence, Type IV $44.00 $21,560.00 $45.00 $22,050.00

131 511-N0002 1 Each Security Vehicular Gate, Type IV $2,200.00 $2,200.00 $2,150.00 $2,150.00

132 515-0001 1 Each Delineator, Type CA-R $5.00 $5.00 $315.00 $315.00

133 515-0002 1 Each Delineator, Type CA-Y $5.00 $5.00 $315.00 $315.00

134 515-0004 2 Each Delineator, Type CA-W $5.00 $10.00 $315.00 $630.00

135 516-0001 112,000.00 L.F. Removable Wet Weather Pavement Marking Tape $3.00 $336,000.00 $2.00 $224,000.00

136 516-0005 2,000.00 L.F. Striping and Marking Removal, Hydromilling $1.00 $2,000.00 $1.00 $2,000.00

137 516-0006 2,000.00 L.F. Striping and Marking Removal, Mechanical $1.00 $2,000.00 $1.00 $2,000.00

138 516-0007 2,000.00 L.F. Temporary Pavement Striping $1.00 $2,000.00 $1.00 $2,000.00

139 516-0008 1,200.00 L.F. Traffic Stripes, Long-Life, Epoxy Resin $2.50 $3,000.00 $2.50 $3,000.00

140 516-0009 25,700.00 L.F. Traffic Stripes, Long-Life, Thermoplastic $1.25 $32,125.00 $1.25 $32,125.00

141 516-0011 40 L.F. Traffic Markings, Lines, Long-Life, Thermoplastic $26.00 $1,040.00 $25.00 $1,000.00

142 516-0013 25 S.F. Traffic Markings, Symbols, Long-Life, Thermoplastic $41.00 $1,025.00 $40.00 $1,000.00

143 516-N0001 60,000.00 L.F. Removable Black Line Mask, 8in Wide $5.00 $300,000.00 $2.50 $150,000.00

144 517-0003 1 L.S. Furnish Field Office, Type C $12,000.00 $12,000.00 $28,000.00 $28,000.00

145 517-0009 13 Mnth Maintain Field Office, Type C $1,000.00 $13,000.00 $2,300.00 $29,900.00

146 517-0013 50,000.00 USD Furnish Office Supplies (No-Bid) $1.00 $50,000.00 $1.00 $50,000.00

147 525-0002 5 Each Mile Marker, Type RC $75.00 $375.00 $335.00 $1,675.00

148 525-0005 5 Each Mile Marker, Type RP $75.00 $375.00 $340.00 $1,700.00

149 599-N0002 590 S.Y. Micro-Milling Deck Surface $27.00 $15,930.00 $11.50 $6,785.00

150 599-N0001 1 L.S. Ride Quality Testing for Micro-Milled Deck Surfaces $2,500.00 $2,500.00 $6,500.00 $6,500.00

151 601-0076 1 L.S. Remove and Salvage Existing Facilities $21,500.00 $21,500.00 $21,000.00 $21,000.00

152 601-0022 6 Each Junction Box, Type D $1,500.00 $9,000.00 $1,475.00 $8,850.00

153 601-0133 30 L.F. 1 1/2in Rigid Metallic Conduit on Structures $45.00 $1,350.00 $44.00 $1,320.00

154 601-0002 10 L.F. 2In Rigid Metallic Conduit On Structures $330.00 $3,300.00 $325.00 $3,250.00

155 601-0134 1,520.00 L.F. 3in Rigid Metallic Conduit on Structures $37.00 $56,240.00 $37.00 $56,240.00

156 601-0005 80 L.F. 3in Rigid Nonmetallic Conduit, PVC-(Schedule 40) $70.00 $5,600.00 $70.00 $5,600.00

157 601-N0003 1,200.00 L.F. #1 A.W.G. Multiple Lighting Cable $6.00 $7,200.00 $6.00 $7,200.00

158 601-N0004 3,400.00 L.F. #6 A.W.G. Multiple Lighting Cable $3.70 $12,580.00 $3.70 $12,580.00

159 601-0056 600 L.F. #6 A.W.G. Ground Wire $3.50 $2,100.00 $3.50 $2,100.00

160 601-0010 900 L.F. #8 A.W.G. Ground Wire $2.50 $2,250.00 $2.50 $2,250.00

161 603-0022 5 Each Lighting Standard, Type L-MG-26-SB $7,000.00 $35,000.00 $6,810.00 $34,050.00

162 603-N0013 1 Each Bridge-Mounted Navigation Assembly $20,000.00 $20,000.00 $19,500.00 $19,500.00

163 603-0014 1 L.S. Temporary Lighting Systems $70,000.00 $70,000.00 $68,500.00 $68,500.00

164 703-0001 550 S.Y. Topsoil $5.00 $2,750.00 $41.75 $22,962.50

165 704-0001 550 S.Y. Seeding, Type A $2.00 $1,100.00 $10.55 $5,802.50

166 801-0001 1 L.S. Furnishing Traffic Control Devices $125,000.00 $125,000.00 $2,995,557.00 $2,995,557.00

167 801-0002 2,500.00 L.F. Furnishing Precast Concrete Construction Barrier $10.00 $25,000.00 $82.50 $206,250.00

168 801-0003 8,000.00 L.F. Placing and Removing Precast Concrete Construction Barrier $52.00 $416,000.00 $35.00 $280,000.00

169 801-0004 500 L.F. Resetting Precast Concrete Construction Barrier $22.00 $11,000.00 $13.00 $6,500.00

170 801-0005 1,400.00 L.F. Modular Glare Screen System $15.00 $21,000.00 $30.00 $42,000.00

171 801-0007 200 M.H. Traffic Protection Patrol, Part-Time $90.00 $18,000.00 $115.00 $23,000.00

172 801-0009 4 Each Furnishing Portable Variable Message Sign $1,200.00 $4,800.00 $16,000.00 $64,000.00

173 801-0010 2 Each Furnishing Temporary Impact Attenuator $100.00 $200.00 $5,000.00 $10,000.00

174 801-0011 16 Each Placing and Removing Temporary Impact Attenuator $2,000.00 $32,000.00 $10,000.00 $160,000.00

175 801-0017 5 Barr Repair Temporary Impact Attenuators $200.00 $1,000.00 $3,000.00 $15,000.00

176 801-0013 5 Each Furnishing Truck with Mounted Attenuator $100.00 $500.00 $35,000.00 $175,000.00

177 801-0014 100 M.H. Furnishing Truck with Mounted Attenuator for Engineer's Use $50.00 $5,000.00 $150.00 $15,000.00
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178 801-0015 2 Each Repair Truck Mounted Impact Attenuators $100.00 $200.00 $12,000.00 $24,000.00

179 801-N0001 220 Each Installation, Maintenance, and Removal of Lane Closing $100.00 $22,000.00 $4,800.00 $1,056,000.00

180 801-N0007 1 L.S. Removal of Traffic Control Devices $2,300.00 $2,300.00 $33,500.00 $33,500.00

181 803-0032 20,000.00 USD Police Traffic Directors (No-Bid) $1.00 $20,000.00 $1.00 $20,000.00

182 803-N0001 1 L.S. Maintenance and Protection of Traffic on State, County, and Local Roadways $35,000.00 $35,000.00 $1,000,000.00 $1,000,000.00

183 803-0001 1 L.S. Maintenance and Protection of Traffic on Location No. 1 $30,000.00 $30,000.00 $50,000.00 $50,000.00

184 803-0002 1 L.S. Maintenance and Protection of Traffic on Location No. 2 $23,000.00 $23,000.00 $25,000.00 $25,000.00

185 804-N0001 25,000.00 USD Railroad Reimbursement Costs (No-Bid) $1.00 $25,000.00 $1.00 $25,000.00

186 417-0011 150 S.Y. Removal of Latex Modified Concrete Overlay, Variable Thickness $150.00 $22,500.00 $145.00 $21,750.00

$13,984,948.00 $21,061,366.00 
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