

BaseLine Item Detail					Joseph M. Sanzari, Inc.		D'Annunzio & Sons, Inc.		ANSELM DECICCO, INC.		KISKA Construction, Inc.		Conti Enterprises, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
60	417-0010		230 S.F.	Removal and Replacement of Existing Surfacing	\$75.00	\$17,250.00	\$60.00	\$13,800.00	\$60.00	\$13,800.00	\$60.00	\$13,800.00	\$115.00	\$26,450.00
61	417-0012		900 S.Y.	Removal of Asphalt Surfacing and Scarify Concrete	\$60.00	\$54,000.00	\$35.00	\$31,500.00	\$55.00	\$49,500.00	\$35.00	\$31,500.00	\$64.00	\$57,600.00
62	417-0013		2357 S.F.	Spall Repair, Type 1	\$65.00	\$153,205.00	\$55.00	\$129,635.00	\$75.00	\$176,775.00	\$170.00	\$400,690.00	\$202.00	\$476,114.00
63	417-0014		130 S.F.	Spall Repair, Type 2	\$100.00	\$13,000.00	\$115.00	\$14,950.00	\$100.00	\$13,000.00	\$300.00	\$39,000.00	\$360.00	\$46,800.00
64	417-0015		25 S.F.	Spall Repair, Type 4	\$175.00	\$4,375.00	\$225.00	\$5,625.00	\$150.00	\$3,750.00	\$450.00	\$11,250.00	\$440.00	\$11,000.00
65	417-0016		25 S.F.	Spall Repair, Type 5	\$125.00	\$3,125.00	\$80.00	\$2,000.00	\$300.00	\$7,500.00	\$200.00	\$5,000.00	\$200.00	\$5,000.00
66	417-0018		25.00 S.F.	Spall Repair, Type 6	\$225.00	\$5,625.00	\$170.00	\$4,250.00	\$400.00	\$10,000.00	\$550.00	\$13,750.00	\$425.00	\$10,625.00
67	417-0034		235 L.F.	Joint Reconstruction, Type 1A	\$300.00	\$70,500.00	\$240.00	\$56,400.00	\$400.00	\$94,000.00	\$658.63	\$154,778.05	\$221.00	\$51,935.00
68	417-0068		413.00 L.F.	Deck Joint Reconstruction	\$325.00	\$134,225.00	\$550.00	\$227,150.00	\$350.00	\$144,550.00	\$1,000.00	\$413,000.00	\$520.00	\$214,760.00
69	417-0070		14.00 L.F.	Headblock Repair, Type 1	\$350.00	\$4,900.00	\$250.00	\$3,500.00	\$550.00	\$7,700.00	\$800.00	\$11,200.00	\$700.00	\$9,800.00
70	417-0071		10 L.F.	Headblock Repair, Type 2	\$325.00	\$3,250.00	\$400.00	\$4,000.00	\$750.00	\$7,500.00	\$1,250.00	\$12,500.00	\$1,040.00	\$10,400.00
71	417-0082		25 S.F.	Vertical Spall Repair	\$140.00	\$3,500.00	\$250.00	\$6,250.00	\$200.00	\$5,000.00	\$200.00	\$5,000.00	\$330.00	\$8,250.00
72	417-0084		177 L.F.	Parapet Reconstruction Location No. 1	\$1,400.00	\$247,800.00	\$1,000.00	\$177,000.00	\$350.00	\$61,950.00	\$650.00	\$115,050.00	\$1,010.00	\$178,770.00
73	417-0089		64 L.F.	Parapet Reconstruction, Location No. 2	\$1,400.00	\$89,600.00	\$1,200.00	\$76,800.00	\$350.00	\$22,400.00	\$650.00	\$41,600.00	\$1,150.00	\$73,600.00
74	417-0090		23 L.F.	Parapet Reconstruction, Location No. 3	\$1,500.00	\$34,500.00	\$2,000.00	\$46,000.00	\$550.00	\$12,650.00	\$650.00	\$14,950.00	\$2,030.00	\$46,690.00
75	417-0091		13 L.F.	Parapet Reconstruction Location No. 4	\$1,600.00	\$20,800.00	\$2,000.00	\$26,000.00	\$550.00	\$7,150.00	\$650.00	\$8,450.00	\$2,400.00	\$31,200.00
76	417-0104		3200 S.Y.	Catches	\$130.00	\$416,000.00	\$150.00	\$480,000.00	\$200.00	\$640,000.00	\$220.00	\$704,000.00	\$86.00	\$275,200.00
77	417-0105		200 S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$27.00	\$5,400.00	\$40.00	\$8,000.00	\$100.00	\$20,000.00	\$150.00	\$30,000.00	\$43.00	\$8,600.00
78	417-N0011		224 L.F.	Furnishing, Installation and Removal of Temporary Catch, Location No. 1	\$400.00	\$89,600.00	\$350.00	\$78,400.00	\$100.00	\$22,400.00	\$450.00	\$100,800.00	\$560.00	\$125,440.00
79	417-N0012		336 L.F.	Furnishing, Installation and Removal of Temporary Catch, Location No. 2 (E106.92B)	\$400.00	\$134,400.00	\$400.00	\$134,400.00	\$100.00	\$33,600.00	\$550.00	\$184,800.00	\$415.00	\$139,440.00
80	417-0108		100000 USD	Force Account for Emergency and Routine Bridge Repairs (No-Bid)	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
81	418-0001		260 S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$250.00	\$65,000.00	\$330.00	\$85,800.00	\$200.00	\$52,000.00	\$230.00	\$59,800.00	\$360.00	\$93,600.00
82	418-0002		25 S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$350.00	\$8,750.00	\$350.00	\$8,750.00	\$225.00	\$5,625.00	\$350.00	\$8,750.00	\$700.00	\$17,500.00
83	418-0011		2580 S.F.	Repair Spalled Concrete, Type 1 - Pier	\$265.00	\$683,700.00	\$220.00	\$567,600.00	\$225.00	\$580,500.00	\$240.00	\$619,200.00	\$405.00	\$1,044,900.00
84	418-0003		25 S.F.	Repair Spalled Concrete, Type 2 - Pier	\$365.00	\$9,125.00	\$350.00	\$8,750.00	\$280.00	\$7,000.00	\$360.00	\$9,000.00	\$700.00	\$17,500.00
85	418-0025		4300 S.F.	Substructure Membrane Waterproofing	\$10.00	\$43,000.00	\$15.00	\$64,500.00	\$15.00	\$64,500.00	\$10.00	\$43,000.00	\$10.00	\$43,000.00
86	418-0040		25 L.F.	Clean Bridge Seat	\$53.00	\$1,325.00	\$100.00	\$2,500.00	\$100.00	\$2,500.00	\$40.00	\$1,000.00	\$65.00	\$1,625.00
87	418-0051		3.00 Each	Replace Structural Steel Diaphragm	\$5,300.00	\$15,900.00	\$10,000.00	\$30,000.00	\$25,000.00	\$75,000.00	\$6,000.00	\$18,000.00	\$11,000.00	\$33,000.00
88	418-N0051		16 Each	Tie Plate Replacement	\$14,750.00	\$236,000.00	\$5,500.00	\$88,000.00	\$10,000.00	\$160,000.00	\$5,000.00	\$80,000.00	\$9,000.00	\$144,000.00
89	428-0001		816.00 C.Y.	Concrete in Deck, HPC	\$1,900.00	\$1,550,400.00	\$1,450.00	\$1,183,200.00	\$2,500.00	\$2,040,000.00	\$2,300.00	\$1,876,800.00	\$2,100.00	\$1,713,600.00
90	428-N0002		12.00 C.Y.	Concrete in Median Curb, HPC	\$1,900.00	\$22,800.00	\$1,200.00	\$14,400.00	\$2,000.00	\$24,000.00	\$1,800.00	\$21,600.00	\$1,870.00	\$22,440.00
91	428-N0001		5.00 C.Y.	Concrete in Median Barrier, HPC	\$3,000.00	\$15,000.00	\$3,300.00	\$16,500.00	\$10,000.00	\$50,000.00	\$3,900.00	\$19,500.00	\$2,900.00	\$14,500.00
92	428-0004		94 C.Y.	Concrete in Parapet, HPC	\$825.00	\$77,550.00	\$1,700.00	\$159,800.00	\$2,500.00	\$235,000.00	\$800.00	\$75,200.00	\$3,400.00	\$319,600.00
93	499-N0067		310 L.F.	Link Slab	\$1,065.00	\$330,150.00	\$400.00	\$124,000.00	\$800.00	\$248,000.00	\$1,500.00	\$465,000.00	\$1,625.00	\$503,750.00
94	501-0001		621 L.F.	8-Inch Pipe Underdrain	\$36.00	\$22,356.00	\$50.00	\$31,050.00	\$40.00	\$24,840.00	\$110.00	\$68,310.00	\$71.00	\$44,091.00
95	501-0004		44 L.F.	8-inch Outlet Pipe	\$83.00	\$3,652.00	\$85.00	\$3,740.00	\$100.00	\$4,400.00	\$150.00	\$6,600.00	\$126.00	\$5,544.00
96	502-0005		8 L.F.	15 in Reinforced Concrete Pipe, Class III	\$56.00	\$448.00	\$400.00	\$3,200.00	\$250.00	\$2,000.00	\$160.00	\$1,280.00	\$610.00	\$4,880.00
97	502-0006		8.00 L.F.	18 in Reinforced Concrete Pipe, Class III	\$58.00	\$464.00	\$400.00	\$3,200.00	\$275.00	\$2,200.00	\$210.00	\$1,680.00	\$612.00	\$4,896.00
98	502-0016		4 Each	8-inch Corrugated Metal Flared End Sections	\$125.00	\$500.00	\$600.00	\$2,400.00	\$1,500.00	\$6,000.00	\$660.00	\$2,640.00	\$870.00	\$3,480.00
99	502-0251		1,000.00 L.F.	Cleaning Existing Storm Drains	\$15.00	\$15,000.00	\$17.00	\$17,000.00	\$50.00	\$50,000.00	\$60.00	\$60,000.00	\$18.00	\$18,000.00
100	503-0008		1 Each	Inlet, Type D1	\$4,800.00	\$4,800.00	\$4,000.00	\$4,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$6,000.00	\$10,800.00	\$10,800.00
101	503-0293		6.00 Each	Reset Frames	\$445.00	\$2,670.00	\$800.00	\$4,800.00	\$2,500.00	\$15,000.00	\$1,600.00	\$9,600.00	2500	\$15,000.00
102	503-0295		114 S.F.	Repair Inlets	\$139.00	\$15,846.00	\$100.00	\$11,400.00	\$150.00	\$17,100.00	\$230.00	\$26,220.00	\$870.00	\$99,180.00
103	503-N0001		100 Each	Replace Existing Inlet Grate	\$500.00	\$50,000.00	\$500.00	\$50,000.00	\$1,000.00	\$100,000.00	\$670.00	\$67,000.00	\$1,580.00	\$158,000.00
104	503-N0007		5 Each	Replace Existing Inlet Frame	\$913.00	\$4,565.00	\$750.00	\$3,750.00	\$3,500.00	\$17,500.00	\$1,000.00	\$5,000.00	\$4,200.00	\$21,000.00
105	503-N0003		60 Each	Cleaning Existing Drainage Structures	\$500.00	\$30,000.00	\$400.00	\$24,000.00	\$1,000.00	\$60,000.00	\$450.00	\$27,000.00	\$1,280.00	\$76,800.00
106	503-0252		11 Each	Reconstructed Inlet, Type D1, Using New Grate and Frame	\$2,400.00	\$26,400.00	\$2,500.00	\$27,500.00	\$3,000.00	\$33,000.00	\$2,000.00	\$22,000.00	\$5,230.00	\$57,530.00
107	503-0253		1 Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$2,840.00	\$2,840.00	\$3,000.00	\$3,000.00	\$4,000.00	\$4,000.00	\$4,500.00	\$4,500.00	\$5,340.00	\$5,340.00
108	503-0254		1 Each	Reconstructed Inlet, Type D3, Using New Grate and Frame	\$2,750.00	\$2,750.00	\$3,000.00	\$3,000.00	\$4,000.00	\$4,000.00	\$3,500.00	\$3,500.00	\$6,600.00	\$6,600.00
109	505-0001		765 L.F.	Asphalt Concrete Lip Curb	\$43.00	\$32,895.00	\$25.00	\$19,125.00	\$24.00	\$18,360.00	\$21.00	\$16,065.00	\$26.00	\$19,890.00
110	506-0001		1191 L.F.	Concrete Curb, Type A	\$33.00	\$39,303.00	\$42.00	\$50,022.00	\$55.00	\$65,505.00	\$31.00	\$36,921.00	\$36.00	\$42,876.00
111	506-0002		1930 L.F.	Concrete Curb, Type B	\$33.00	\$63,690.00	\$42.00	\$81,060.00	\$55.00	\$106,150.00	\$31.00	\$59,830.00	\$36.00	\$69,480.00
112	509-0001		205 S.F.	Sign Panels	\$46.00	\$9,430.00	\$48.00	\$9,840.00	\$40.00	\$8,200.00	\$43.00	\$8,815.00	\$60.00	\$12,300.00
113	509-0002		35 L.F.	U-channel Post	\$26.00	\$910.00	\$25.00	\$875.00	\$24.00	\$840.00	\$22.00	\$770.00	\$30.50	\$1,067.50
114	509-0003		2 Each	Removal of Existing Ground-Mounted Sign	\$1,025.00	\$2,050.00	\$300.00	\$600.00	\$1,400.00	\$2,800.00	\$245.00	\$490.00	\$340.00	\$680.00
115	509-0008		300 L.F.	Timber Posts	\$130.00	\$39,000.00	\$85.00	\$25,500.00	\$22.00	\$6,600.00	\$78.00	\$23,400.00	\$45.50	\$13,650.00
116	510-0001		4580 L.F.	Beam Guide Rail	\$32.00	\$146,560.00	\$30.00	\$137,400.00	\$34.00	\$155,720.00	\$30.00	\$137,400.00	\$53.00	\$242,740.00
117	510-0002		372 L.F.	Beam Guide Rail, Dual-Faced	\$42.00	\$15,624.00	\$42.00	\$15,624.00	\$55.00	\$20,460.00	\$40.00	\$14,880.00	\$75.00	\$27,900.00
118	510-0011		3.00 Each	Beam Guide Rail Anchorage	\$975.00	\$2,925.00	\$1,500.00	\$4,500.00	\$1,400.00	\$4,200.00	\$1,400.00	\$4,200.00	\$1,920.00	\$5,760.00

BaseLine Item Detail					Joseph M. Sanzari, Inc.		D'Annunzio & Sons, Inc.		ANSELM DECICCO, INC.		KISKA Construction, Inc.		Conti Enterprises, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
178	601-N0062		2 Each	36in x 36in x 12in Pull Box	\$2,300.00	\$4,600.00	\$3,300.00	\$6,600.00	\$2,800.00	\$5,600.00	\$6,600.00	\$13,200.00	\$4,062.00	\$8,124.00
179	601-N0054		2 Each	48in x 48in x 12in Pull Box	\$4,400.00	\$8,800.00	\$6,500.00	\$13,000.00	\$6,000.00	\$12,000.00	\$7,500.00	\$15,000.00	\$8,300.00	\$16,600.00
180	602-N0012		1 L.S.	Electrical Studies	\$4,700.00	\$4,700.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$23,000.00	\$23,000.00
181	602-0004		1 Each	Load Center Cabinet, Type F Modified	\$41,000.00	\$41,000.00	\$20,000.00	\$20,000.00	\$18,000.00	\$18,000.00	\$26,000.00	\$26,000.00	\$25,500.00	\$25,500.00
182	602-0005		1 Each	Meter Cabinet, Type F, Voltage 277/480V	\$2,900.00	\$2,900.00	\$4,000.00	\$4,000.00	\$3,500.00	\$3,500.00	\$3,700.00	\$3,700.00	\$5,000.00	\$5,000.00
183	603-0025		1 Each	Relocate Light Pole and Luminaire	\$1,300.00	\$1,300.00	\$5,500.00	\$5,500.00	\$4,500.00	\$4,500.00	\$4,600.00	\$4,600.00	\$6,700.00	\$6,700.00
184	603-0042		1 Each	Type LP9 Luminaire	\$2,300.00	\$2,300.00	\$2,400.00	\$2,400.00	\$2,000.00	\$2,000.00	\$2,400.00	\$2,400.00	\$2,900.00	\$2,900.00
185	603-N0039		2 Each	Underdeck Lighting Type W (NJDOT)	\$2,100.00	\$4,200.00	\$2,800.00	\$5,600.00	\$2,500.00	\$5,000.00	\$5,000.00	\$10,000.00	\$3,500.00	\$7,000.00
186	603-0014		1 L.S.	Temporary Lighting Systems	\$90,000.00	\$90,000.00	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00	\$90,000.00	\$90,000.00	\$125,000.00	\$125,000.00
187	703-0001		382 S.Y.	Topsoil	\$4.50	\$1,719.00	\$15.00	\$5,730.00	\$10.00	\$3,820.00	\$35.00	\$13,370.00	\$6.00	\$2,292.00
188	704-0001		220 S.Y.	Seeding, Type A	\$1.00	\$220.00	\$20.00	\$4,400.00	\$3.00	\$660.00	\$7.00	\$1,540.00	\$2.20	\$484.00
189	704-0004		162 S.Y.	Seeding, Type L	\$1.00	\$162.00	\$24.00	\$3,888.00	\$5.00	\$810.00	\$7.00	\$1,134.00	\$4.00	\$648.00
190	706-0001		162 S.Y.	Permanent Soil Stabilization Matting	\$4.00	\$648.00	\$12.00	\$1,944.00	\$15.00	\$2,430.00	\$10.00	\$1,620.00	\$5.50	\$891.00
191	801-0001		1 L.S.	Furnishing Traffic Control Devices	\$200,000.00	\$200,000.00	\$1,000,000.00	\$1,000,000.00	\$301,291.20	\$301,291.20	\$350,000.00	\$350,000.00	\$404,637.20	\$404,637.20
192	801-0002		4500 L.F.	Furnishing Precast Concrete Construction Barrier	\$12.00	\$54,000.00	\$24.00	\$108,000.00	\$5.00	\$22,500.00	\$35.00	\$157,500.00	\$29.00	\$130,500.00
193	801-0003		9960 L.F.	Placing and Removing Precast Concrete Construction Barrier	\$50.00	\$498,000.00	\$12.00	\$119,520.00	\$150.00	\$1,494,000.00	\$10.00	\$99,600.00	\$42.00	\$418,320.00
194	801-0004		1800 L.F.	Resetting Precast Concrete Construction Barrier	\$7.00	\$12,600.00	\$4.00	\$7,200.00	\$5.00	\$9,000.00	\$12.00	\$21,600.00	\$32.00	\$57,600.00
195	801-0005		5920 L.F.	Modular Glare Screen System	\$16.00	\$94,720.00	\$25.00	\$148,000.00	\$10.00	\$59,200.00	\$15.00	\$88,800.00	\$20.00	\$118,400.00
196	801-0007		680 M.H.	Traffic Protection Patrol, Part-Time	\$95.00	\$64,600.00	\$100.00	\$68,000.00	\$90.00	\$61,200.00	\$130.00	\$88,400.00	\$170.00	\$115,600.00
197	801-0009		10 Each	Furnishing Portable Variable Message Sign	\$5,000.00	\$50,000.00	\$12,000.00	\$120,000.00	\$10,000.00	\$100,000.00	\$17,000.00	\$170,000.00	\$12,000.00	\$120,000.00
198	801-0010		5 Each	Furnishing Temporary Impact Attenuator	\$2,400.00	\$12,000.00	\$4,500.00	\$22,500.00	\$4,000.00	\$20,000.00	\$9,800.00	\$49,000.00	\$9,500.00	\$47,500.00
199	801-0011		13 Each	Placing and Removing Temporary Impact Attenuator	\$3,000.00	\$39,000.00	\$4,000.00	\$52,000.00	\$1,000.00	\$13,000.00	\$4,200.00	\$54,600.00	\$6,000.00	\$78,000.00
200	801-0017		20 Barr	Repair Temporary Impact Attenuators	\$1.00	\$20.00	\$500.00	\$10,000.00	\$2,000.00	\$40,000.00	\$2,000.00	\$40,000.00	\$850.00	\$17,000.00
201	801-0013		5 Each	Furnishing Truck with Mounted Attenuator	\$5,000.00	\$25,000.00	\$30,000.00	\$150,000.00	\$25,000.00	\$125,000.00	\$25,000.00	\$125,000.00	\$35,000.00	\$175,000.00
202	801-0014		200 M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$115.00	\$23,000.00	\$125.00	\$25,000.00	\$200.00	\$40,000.00	\$200.00	\$40,000.00	\$160.00	\$32,000.00
203	801-0015		5 Each	Repair Truck Mounted Impact Attenuators	\$1.00	\$5.00	\$7,500.00	\$37,500.00	\$5,000.00	\$25,000.00	\$10,000.00	\$50,000.00	\$1,580.00	\$7,900.00
204	801-N0001		550 Each	Installation, Maintenance, and Removal of Lane Closing	\$100.00	\$55,000.00	\$2,500.00	\$1,375,000.00	\$1.00	\$550.00	\$3,500.00	\$1,925,000.00	\$100.00	\$55,000.00
205	803-0032		35000 USD	Police Traffic Directors (No-Bid)	\$1.00	\$35,000.00	\$1.00	\$35,000.00	\$1.00	\$35,000.00	\$1.00	\$35,000.00	\$1.00	\$35,000.00
206	803-N0001		1 L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$84,000.00	\$84,000.00	\$570,000.00	\$570,000.00	\$50,000.00	\$50,000.00	\$200,000.00	\$200,000.00	\$650,000.00	\$650,000.00
						\$17,940,145.05		\$18,657,000.00		\$21,474,760.00		\$22,900,000.00		\$23,196,757.00