

**New Jersey Turnpike Authority  
Engineering Department**

**Order for Professional Services No. P3743  
Supervision of Construction Services for  
Contract No. P200.522, Rehabilitation of Concrete Median Barrier,  
Milepost 129 to 134**

**Response to Inquiries  
Request for Expressions of Interest**

1. **Inquiry:** The RFEOI indicates that the project limits will extend from Milepost 129 to 134. The Supplementary Specifications and Phase C Plans indicate that the project limits will extend from Milepost 129 to 140. Can the Authority please verify the project limits.

**Response:** Subsequent to the preparation of the Phase C Submission, the project limits were revised to Milepost 129 to 134.