

BaseLine Item Detail					Midlantic Construction LLC		South State, Inc.		Richard E. Pierson Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1	L.S. Construction Layout	\$600,000.00	\$600,000.00	\$750,000.00	\$750,000.00	\$1,000,000.00	\$1,000,000.00
2	104-0002		1	L.S. Mobilization	\$3,900,000.00	\$3,900,000.00	\$4,000,000.00	\$4,000,000.00	\$4,600,000.00	\$4,600,000.00
3	106-N0001	2,500.00	USD	Permit Fees (NO-BID)	\$1.00	\$2,500.00	\$1.00	\$2,500.00	\$1.00	\$2,500.00
4	107-0001		1	L.S. Progress Schedule	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00	\$7,500.00	\$7,500.00
5	108-0001	178,000.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$178,000.00	\$1.00	\$178,000.00	\$1.00	\$178,000.00
6	201-0001		52	Acre Clearing and Grubbing	\$1.00	\$52.00	\$1.00	\$52.00	\$7,000.00	\$364,000.00
7	202-0002	134,880.00	C.Y.	Roadway Excavation, Earth	\$13.25	\$1,787,160.00	\$17.00	\$2,292,960.00	\$20.50	\$2,765,040.00
8	202-0007	28,936.00	C.Y.	Stripping Topsoil	\$13.25	\$383,402.00	\$12.50	\$361,700.00	\$10.20	\$295,147.20
9	203-0001	91,454.00	C.Y.	Embankment, Common	\$5.75	\$525,860.50	\$9.00	\$823,086.00	\$4.12	\$376,790.48
10	203-0002	37,774.00	C.Y.	Embankment, Grade A	\$30.00	\$1,133,220.00	\$26.00	\$982,124.00	\$22.70	\$857,469.80
11	203-0004	10,112.00	C.Y.	Porous Fill	\$31.00	\$313,472.00	\$63.00	\$637,056.00	\$40.20	\$406,502.40
12	205-0001	20,831.00	C.Y.	Foundation Excavation	\$14.00	\$291,634.00	\$78.00	\$1,624,818.00	\$32.25	\$671,799.75
13	205-0002		400	C.Y. Coarse Aggregate Layer	\$76.00	\$30,400.00	\$135.00	\$54,000.00	\$91.09	\$36,436.00
14	207-0001		471	Ton Riprap Stone Slope Protection, 12in Thick, (D50=6in)	\$94.00	\$44,274.00	\$80.00	\$37,680.00	\$81.75	\$38,504.25
15	207-0004		177	Ton RipRap Stone Aprons, 12in Thick(D50=6in)	\$115.00	\$20,355.00	\$80.00	\$14,160.00	\$138.00	\$24,426.00
16	207-N0003	9,444.00	C.Y.	Recharge Swale, Stone Pocket	\$67.00	\$632,748.00	\$30.00	\$283,320.00	\$80.50	\$760,242.00
17	207-N0006		2	Ton Riprap Stone Scour Hole, 12in Thick (D50-6in)	\$480.00	\$960.00	\$340.00	\$680.00	\$605.00	\$1,210.00
18	208-0001	344,181.00	S.Y.	Temporary Seeding	\$0.01	\$3,441.81	\$1.00	\$344,181.00	\$0.90	\$309,762.90
19	208-0006		55	C.Y. Hay Bales	\$0.01	\$0.55	\$5.00	\$275.00	\$191.00	\$10,505.00
20	208-0008	60,014.00	L.F.	Heavy Duty Silt Fence	\$10.00	\$600,140.00	\$8.00	\$480,112.00	\$8.26	\$495,715.64
21	208-0013		361	L.F. Floating Turbidity Barriers	\$27.00	\$9,747.00	\$30.00	\$10,830.00	\$18.25	\$6,588.25
22	208-0022		127	Each Inlet Filter, Type 2	\$85.00	\$10,795.00	\$1.00	\$127.00	\$111.00	\$14,097.00
23	208-0024	1,386.00	Ton	Construction Driveway	\$1.00	\$1,386.00	\$50.00	\$69,300.00	\$41.00	\$56,826.00
24	210-0002		1	L.S. Demolition Of Existing Structures No. 1	\$175,000.00	\$175,000.00	\$1,650,000.00	\$1,650,000.00	\$700,000.00	\$700,000.00
25	210-0003		1	L.S. Demolition Of Existing Structures No. 2	\$175,000.00	\$175,000.00	\$1,700,000.00	\$1,700,000.00	\$700,000.00	\$700,000.00
26	210-0004		1	L.S. Demolition of Existing Structures No. 3	\$175,000.00	\$175,000.00	\$1,700,000.00	\$1,700,000.00	\$750,000.00	\$750,000.00
27	210-0020		1	L.S. Demolition of Existing Structures No. 4	\$175,000.00	\$175,000.00	\$2,000,000.00	\$2,000,000.00	\$750,000.00	\$750,000.00
28	210-0021		1	L.S. Demolition of Existing Structures No. 5	\$175,000.00	\$175,000.00	\$1,500,000.00	\$1,500,000.00	\$500,000.00	\$500,000.00
29	210-0022		1	L.S. Demolition of Existing Structures No. 6	\$175,000.00	\$175,000.00	\$1,500,000.00	\$1,500,000.00	\$600,000.00	\$600,000.00
30	210-0023		1	L.S. Demolition of Existing Structures No. 7	\$175,000.00	\$175,000.00	\$1,500,000.00	\$1,500,000.00	\$475,000.00	\$475,000.00
31	210-0024		1	L.S. Demolition of Existing Structures No. 8	\$175,000.00	\$175,000.00	\$1,500,000.00	\$1,500,000.00	\$600,000.00	\$600,000.00
32	211-0001	29,648.00	L.F.	Temporary Orange Plastic Fence	\$3.00	\$88,944.00	\$3.00	\$88,944.00	\$2.75	\$81,532.00
33	212-0001		453	C.Y. Subbase	\$52.00	\$23,556.00	\$90.00	\$40,770.00	\$460.00	\$208,380.00
34	214-0001		1	L.S. Vibration and Displacement Monitoring	\$150,000.00	\$150,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
35	301-0002	3,786.00	S.Y.	Aggregate Base Course, 6in Thick	\$10.00	\$37,860.00	\$16.00	\$60,576.00	\$16.00	\$60,576.00
36	301-N0002	148,383.00	S.Y.	Aggregate Base Course, 8 in Thick	\$9.35	\$1,387,381.05	\$11.00	\$1,632,213.00	\$8.50	\$1,261,255.50
37	302-0001	47,456.00	Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$115.00	\$5,457,440.00	\$95.00	\$4,508,320.00	\$77.50	\$3,677,840.00
38	302-0002	19,384.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$108.00	\$2,093,472.00	\$1.10	\$21,322.40	\$82.80	\$1,604,995.20
39	302-0004	26,226.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$104.00	\$2,727,504.00	\$80.00	\$2,098,080.00	\$62.05	\$1,627,323.30
40	302-0063	304,000.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$304,000.00	\$1.00	\$304,000.00	\$1.00	\$304,000.00
41	302-0064	58,113.00	GAL	Tack Coat	\$3.30	\$191,772.90	\$3.00	\$174,339.00	\$5.00	\$290,565.00
42	302-0071	242,963.00	L.F.	Polymerized Joint Adhesive	\$0.50	\$121,481.50	\$0.01	\$2,429.63	\$0.01	\$2,429.63
43	303-0001	18,079.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$30.00	\$542,370.00	\$15.00	\$271,185.00	\$27.00	\$488,133.00
44	304-0002	5,018.00	S.Y.	Bridge Approach Slab	\$325.00	\$1,630,850.00	\$500.00	\$2,509,000.00	\$650.00	\$3,261,700.00

BaseLine Item Detail					Midlantic Construction LLC		South State, Inc.		Richard E. Pierson Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
45	305-0008	326,743.00	S.Y.	Pavement Removal, Variable Depth	\$6.60	\$2,156,503.80	\$1.00	\$326,743.00	\$4.05	\$1,323,309.15
46	306-0001	94,849.00	L.F.	Milled Rumble Strip	\$0.22	\$20,866.78	\$0.25	\$23,712.25	\$0.20	\$18,969.80
47	309-N0001	45,300.00	Ton	Asphalt Rubber Open-Graded Friction Course	\$165.00	\$7,474,500.00	\$1.50	\$67,950.00	\$110.00	\$4,983,000.00
48	401-0004	1,204,492.00	LB	Reinforcement Steel, Galvanized	\$1.83	\$2,204,220.36	\$1.55	\$1,866,962.60	\$0.81	\$975,638.52
49	401-0011	7,414.00	C.Y.	Concrete In Substructure Above Footings	\$865.00	\$6,413,110.00	\$1,100.00	\$8,155,400.00	\$1,400.00	\$10,379,600.00
50	401-0032	5,171.00	C.Y.	Concrete In Footings	\$515.00	\$2,663,065.00	\$650.00	\$3,361,150.00	\$522.00	\$2,699,262.00
51	401-0067	11,789.00	LB	Reinforcement Steel, Epoxy Coated	\$2.00	\$23,578.00	\$1.40	\$16,504.60	\$1.55	\$18,272.95
52	401-0068	1,262.00	L.F.	Strip Seal Expansion Joints	\$400.00	\$504,800.00	\$400.00	\$504,800.00	\$415.00	\$523,730.00
53	401-0072	3,876.00	S.Y.	Sawcut Grooved Deck Surface	\$10.00	\$38,760.00	\$20.00	\$77,520.00	\$7.75	\$30,039.00
54	401-N0009	987	Each	Reinforcement Bar Coupler, Galvanized	\$24.00	\$23,688.00	\$100.00	\$98,700.00	\$36.00	\$35,532.00
55	401-N0010	412,400.00	LB	Reinforcement Steel, Stainless Steel	\$3.85	\$1,587,740.00	\$3.30	\$1,360,920.00	\$4.00	\$1,649,600.00
56	403-0001	28,356.00	Each	Shear Connectors	\$5.00	\$141,780.00	\$5.00	\$141,780.00	\$10.00	\$283,560.00
57	403-0022	1,300,800.00	LB	Structural Steel	\$2.68	\$3,486,144.00	\$2.65	\$3,447,120.00	\$3.25	\$4,227,600.00
58	404-N0032	300	FBM	Treated Timber Structures	\$60.00	\$18,000.00	\$80.00	\$24,000.00	\$36.00	\$10,800.00
59	405-0002	1	L.S.	Furnishing Equipment for Driving Piles	\$1,470,000.00	\$1,470,000.00	\$3,000,000.00	\$3,000,000.00	\$200,000.00	\$200,000.00
60	405-0003	72,566.00	L.F.	Furnishing 14in Diameter Steel Pipe Piles	\$35.00	\$2,539,810.00	\$40.00	\$2,902,640.00	\$46.00	\$3,338,036.00
61	405-0004	64,616.00	L.F.	Driving 14in Diameter Steel Pipe Piles	\$8.50	\$549,236.00	\$28.00	\$1,809,248.00	\$47.00	\$3,036,952.00
62	405-0005	2,126.00	L.F.	14in Diameter Steel Pipe Test Piles	\$105.00	\$223,230.00	\$125.00	\$265,750.00	\$75.00	\$159,450.00
63	405-0006	819	Each	Splices for 14in Diameter Steel Pipe Piles	\$0.01	\$8.19	\$1.00	\$819.00	\$1,100.00	\$900,900.00
64	405-0091	24	Each	Dynamic Pile Load Tests	\$2,900.00	\$69,600.00	\$2,000.00	\$48,000.00	\$2,050.00	\$49,200.00
65	406-0002	15	C.Y.	Concrete Foundations for Ground Mounted Signs	\$550.00	\$8,250.00	\$1,200.00	\$18,000.00	\$1,550.00	\$23,250.00
66	408-0030	40	Each	Laminated Elastomeric Bearings, 11in Diameter	\$1,800.00	\$72,000.00	\$2,400.00	\$96,000.00	\$2,500.00	\$100,000.00
67	408-0031	72	Each	Laminated Elastomeric Bearings, 12in x 12in	\$1,850.00	\$133,200.00	\$2,400.00	\$172,800.00	\$2,500.00	\$180,000.00
68	408-0032	40	Each	Laminated Elastomeric Bearings, 12in Diameter	\$1,800.00	\$72,000.00	\$2,400.00	\$96,000.00	\$2,500.00	\$100,000.00
69	410-0001	6,166.00	S.Y.	Damp-proofing	\$25.00	\$154,150.00	\$25.00	\$154,150.00	\$18.00	\$110,988.00
70	410-0002	1,470.00	S.Y.	Waterproofing	\$45.80	\$67,326.00	\$105.00	\$154,350.00	\$110.00	\$161,700.00
71	415-0001	502	S.F.	Temporary Sheeting	\$175.00	\$87,850.00	\$1.00	\$502.00	\$96.00	\$48,192.00
72	415-0002	51,951.00	S.F.	Temporary Sheeting to Remain in Place	\$112.00	\$5,818,512.00	\$0.01	\$519.51	\$70.00	\$3,636,570.00
73	417-0073	6	S.F.	Spall Repair, Type U	\$1,000.00	\$6,000.00	\$650.00	\$3,900.00	\$775.00	\$4,650.00
74	418-0001	52	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$925.00	\$48,100.00	\$320.00	\$16,640.00	\$460.00	\$23,920.00
75	428-0001	1,342.00	C.Y.	Concrete in Deck, HPC	\$862.00	\$1,156,804.00	\$1,800.00	\$2,415,600.00	\$1,760.00	\$2,361,920.00
76	428-0003	142	C.Y.	Concrete in Headblock, HPC	\$1,270.00	\$180,340.00	\$1,400.00	\$198,800.00	\$4,065.00	\$577,230.00
77	428-0004	422	C.Y.	Concrete in Parapet, HPC	\$1,485.00	\$626,670.00	\$1,250.00	\$527,500.00	\$2,300.00	\$970,600.00
78	499-N0066	82,949.00	S.F.	Geogrid Reinforced Slope	\$25.00	\$2,073,725.00	\$25.00	\$2,073,725.00	\$29.50	\$2,446,995.50
79	501-0003	32,708.00	L.F.	8-Inch Combination Underdrain	\$40.00	\$1,308,320.00	\$35.00	\$1,144,780.00	\$29.15	\$953,438.20
80	501-0004	774	L.F.	8-inch Outlet Pipe	\$92.00	\$71,208.00	\$35.00	\$27,090.00	\$71.00	\$54,954.00
81	501-0006	1,384.00	L.F.	12-Inch Bleeder Drain	\$66.00	\$91,344.00	\$23.00	\$31,832.00	\$64.50	\$89,268.00
82	502-0005	3,621.00	L.F.	15 in Reinforced Concrete Pipe, Class III	\$185.00	\$669,885.00	\$165.00	\$597,465.00	\$95.30	\$345,081.30
83	502-0006	1,331.00	L.F.	18 in Reinforced Concrete Pipe, Class III	\$89.00	\$118,459.00	\$250.00	\$332,750.00	\$125.00	\$166,375.00
84	502-0008	105	L.F.	15 In Reinforced Concrete Pipe, Class V	\$88.00	\$9,240.00	\$84.00	\$8,820.00	\$77.00	\$8,085.00
85	502-0009	664	L.F.	15 Inch HDPE Pipe	\$85.00	\$56,440.00	\$65.00	\$43,160.00	\$88.00	\$58,432.00
86	502-0010	653	L.F.	24 in Reinforced Concrete Pipe, Class III	\$95.00	\$62,035.00	\$300.00	\$195,900.00	\$119.00	\$77,707.00
87	502-0016	6	Each	8-inch Corrugated Metal Flared End Sections	\$825.00	\$4,950.00	\$140.00	\$840.00	\$585.00	\$3,510.00
88	502-0017	6	Each	18-inch Reinforced Concrete Flared End Section	\$1,175.00	\$7,050.00	\$1,700.00	\$10,200.00	\$2,050.00	\$12,300.00

BaseLine Item Detail					Midlantic Construction LLC		South State, Inc.		Richard E. Pierson Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
89	502-0018		4 Each	15 Inch HDPE Flared End Section	\$1,085.00	\$4,340.00	\$2,600.00	\$10,400.00	\$670.00	\$2,680.00
90	502-0021		2 Each	24-inch Reinforced Concrete Flared End Section	\$2,600.00	\$5,200.00	\$2,200.00	\$4,400.00	\$3,360.00	\$6,720.00
91	502-0251		905 L.F.	Cleaning Existing Storm Drains	\$1.00	\$905.00	\$20.00	\$18,100.00	\$10.20	\$9,231.00
92	502-N0007		120 C.Y.	Fill Abandoned Pipe	\$50.00	\$6,000.00	\$200.00	\$24,000.00	\$325.00	\$39,000.00
93	503-0003		47 Each	Inlet, Type D2	\$3,700.00	\$173,900.00	\$6,000.00	\$282,000.00	\$6,200.00	\$291,400.00
94	503-0008		2 Each	Inlet, Type D1	\$2,300.00	\$4,600.00	\$4,800.00	\$9,600.00	\$5,000.00	\$10,000.00
95	503-0011		8 Each	Manhole, Type P-1	\$2,350.00	\$18,800.00	\$4,500.00	\$36,000.00	\$5,000.00	\$40,000.00
96	503-0111		1 Each	Inlet Converted to Manhole	\$4,100.00	\$4,100.00	\$1,550.00	\$1,550.00	\$3,200.00	\$3,200.00
97	504-N0001		41 C.Y.	Concrete Headwall	\$2,950.00	\$120,950.00	\$1,600.00	\$65,600.00	\$2,100.00	\$86,100.00
98	505-0001	2,174.00	L.F.	Asphalt Concrete Lip Curb	\$21.00	\$45,654.00	\$10.00	\$21,740.00	\$18.50	\$40,219.00
99	506-0005		54 L.F.	9in x 16in Concrete Vertical Curb	\$52.00	\$2,808.00	\$50.00	\$2,700.00	\$155.00	\$8,370.00
100	508-0001		452 L.F.	Concrete Median Barrier, Roadway.	\$167.00	\$75,484.00	\$180.00	\$81,360.00	\$185.00	\$83,620.00
101	508-0007		828 L.F.	Concrete Median Barrier Removal, Roadway	\$26.00	\$21,528.00	\$50.00	\$41,400.00	\$36.00	\$29,808.00
102	509-0001		204 S.F.	Sign Panels	\$63.00	\$12,852.00	\$35.00	\$7,140.00	\$59.00	\$12,036.00
103	509-0003		22 Each	Removal of Existing Ground-Mounted Sign	\$110.00	\$2,420.00	\$100.00	\$2,200.00	\$365.00	\$8,030.00
104	509-0006		1 Each	Relocate Sign Panels	\$1,100.00	\$1,100.00	\$500.00	\$500.00	\$260.00	\$260.00
105	509-0008		380 L.F.	Timber Posts	\$49.50	\$18,810.00	\$25.00	\$9,500.00	\$30.00	\$11,400.00
106	510-0001	32,170.00	L.F.	Beam Guide Rail	\$28.00	\$900,760.00	\$24.00	\$772,080.00	\$26.00	\$836,420.00
107	510-0006	34,967.00	L.F.	Raise Beam Guide Rail	\$10.45	\$365,405.15	\$5.00	\$174,835.00	\$9.50	\$332,186.50
108	510-0011		27 Each	Beam Guide Rail Anchorage	\$1,650.00	\$44,550.00	\$900.00	\$24,300.00	\$1,240.00	\$33,480.00
109	510-0014		17 Each	Parapet Connection, Type A	\$6,325.00	\$107,525.00	\$2,500.00	\$42,500.00	\$4,500.00	\$76,500.00
110	510-0015		16 Each	Parapet Connection, Type B	\$1,083.50	\$17,336.00	\$125.00	\$2,000.00	\$592.00	\$9,472.00
111	510-0018		34 Each	Tangent Guide Rail Terminal	\$4,510.00	\$153,340.00	\$3,000.00	\$102,000.00	\$3,600.00	\$122,400.00
112	510-0031	35,619.00	L.F.	Removal of Beam Guide Rail	\$1.00	\$35,619.00	\$1.00	\$35,619.00	\$1.20	\$42,742.80
113	510-N0009		1 Each	Controlled Release Terminal Anchorages	\$2,090.00	\$2,090.00	\$1,500.00	\$1,500.00	\$1,600.00	\$1,600.00
114	510-N0054		1 Each	Controlled Release Terminal	\$1,925.00	\$1,925.00	\$1,500.00	\$1,500.00	\$1,300.00	\$1,300.00
115	514-0004		23 S.Y.	Concrete Sidewalk, Reinforced, 8in Thick	\$300.00	\$6,900.00	\$270.00	\$6,210.00	\$310.00	\$7,130.00
116	515-0001		16 Each	Delineator, Type CA-R	\$135.00	\$2,160.00	\$50.00	\$800.00	\$121.00	\$1,936.00
117	515-0002		16 Each	Delineator, Type CA-Y	\$135.00	\$2,160.00	\$50.00	\$800.00	\$121.00	\$1,936.00
118	515-0003		197 Each	Delineator, Type PA-W	\$95.00	\$18,715.00	\$50.00	\$9,850.00	\$85.00	\$16,745.00
119	515-0006		221 Each	Delineator, Type PA-Y	\$95.00	\$20,995.00	\$50.00	\$11,050.00	\$85.00	\$18,785.00
120	516-0002		505 L.F.	Diamond Grinding	\$7.50	\$3,787.50	\$7.00	\$3,535.00	\$7.15	\$3,610.75
121	516-0004		315 L.F.	Epoxy Resin Contrast Stripe	\$7.00	\$2,205.00	\$7.00	\$2,205.00	\$7.15	\$2,252.25
122	516-0005	4,965.00	L.F.	Striping and Marking Removal, Hydromilling	\$2.00	\$9,930.00	\$1.00	\$4,965.00	\$0.92	\$4,567.80
123	516-0006	231,288.00	L.F.	Striping and Marking Removal, Mechanical	\$1.00	\$231,288.00	\$0.40	\$92,515.20	\$0.39	\$90,202.32
124	516-0008	47,079.00	L.F.	Traffic Stripes, Long-Life, Epoxy Resin	\$1.00	\$47,079.00	\$1.00	\$47,079.00	\$0.54	\$25,422.66
125	516-0009	443,590.00	L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$0.80	\$354,872.00	\$0.50	\$221,795.00	\$0.73	\$323,820.70
126	516-0011	2,882.00	L.F.	Traffic Markings, Lines, Long-Life, Thermoplastic	\$2.20	\$6,340.40	\$2.00	\$5,764.00	\$2.05	\$5,908.10
127	516-0013	192	S.F.	Traffic Markings, Symbols, Long-Life, Thermoplastic	\$8.30	\$1,593.60	\$7.50	\$1,440.00	\$7.75	\$1,488.00
128	517-0004		1 L.S.	Furnish Field Office, Type D	\$10,400.00	\$10,400.00	\$40,000.00	\$40,000.00	\$50,000.00	\$50,000.00
129	517-0010		34 Mnth	Maintain Field Office, Type D	\$3,000.00	\$102,000.00	\$4,000.00	\$136,000.00	\$5,500.00	\$187,000.00
130	517-0013	25,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
131	522-0001		50 Each	Test Pits	\$0.01	\$0.50	\$400.00	\$20,000.00	\$1,300.00	\$65,000.00
132	523-N0005		18 Each	Gabion Weir Structure	\$11,600.00	\$208,800.00	\$13,000.00	\$234,000.00	\$3,500.00	\$63,000.00

BaseLine Item Detail					Midlantic Construction LLC		South State, Inc.		Richard E. Pierson Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
133	524-0044		5 Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$10,000.00	\$50,000.00	\$1.00	\$5.00	\$5,000.00	\$25,000.00
134	524-N0003		13 Each	Repair Temporary Impact Attenuator (Cartridge)	\$0.10	\$1.30	\$1.00	\$13.00	\$2,200.00	\$28,600.00
135	524-N0004		2 Each	Furnishing Temporary Impact Attenuator (Cartridge) 9 Bays, 24in Wide	\$94,275.00	\$188,550.00	\$1.00	\$2.00	\$1.00	\$2.00
136	525-0004		31 Each	Mile Marker, Type RG	\$100.00	\$3,100.00	\$100.00	\$3,100.00	\$120.00	\$3,720.00
137	525-0005		62 Each	Mile Marker, Type RP	\$100.00	\$6,200.00	\$100.00	\$6,200.00	\$140.00	\$8,680.00
138	530-0001	1,375.00	Each	Raised Pavement Markers	\$27.00	\$37,125.00	\$25.00	\$34,375.00	\$26.00	\$35,750.00
139	531-0001	20,000.00	USD	Force Account for Snow Removal (No-Bid)	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
140	532-0001	200,000.00	USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00
141	599-N0113		1 L.S.	Utility Relocation, Telephone (Verizon)	\$422,000.00	\$422,000.00	\$300,000.00	\$300,000.00	\$900,000.00	\$900,000.00
142	599-N0114		1 L.S.	Utility Relocation, Electric (Atlantic City Electric)	\$335,500.00	\$335,500.00	\$200,000.00	\$200,000.00	\$800,000.00	\$800,000.00
143	599-N0115		1 L.S.	Utility Relocation, Sanitary Sewer (Egg Harbor Township MUA)	\$125,400.00	\$125,400.00	\$50,000.00	\$50,000.00	\$42,000.00	\$42,000.00
144	599-N0116		1 L.S.	Utility Relocation, Water (New Jersey American Water)	\$420,000.00	\$420,000.00	\$200,000.00	\$200,000.00	\$370,000.00	\$370,000.00
145	599-N0052	17,990.00	C.Y.	Basin Sand Layer	\$32.00	\$575,680.00	\$10.00	\$179,900.00	\$42.00	\$755,580.00
146	599-N0071		2 Each	Outlet Control Structure 1	\$8,825.00	\$17,650.00	\$8,000.00	\$16,000.00	\$8,700.00	\$17,400.00
147	599-N0072		1 Each	Outlet Control Structure 2	\$6,300.00	\$6,300.00	\$8,000.00	\$8,000.00	\$8,700.00	\$8,700.00
148	601-0009	18,128.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$9.75	\$176,748.00	\$9.00	\$163,152.00	\$8.20	\$148,649.60
149	601-0011		3 Each	Lighting Manhole	\$12,150.00	\$36,450.00	\$10,000.00	\$30,000.00	\$8,200.00	\$24,600.00
150	601-0012		110 L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$51.00	\$5,610.00	\$45.00	\$4,950.00	\$20.50	\$2,255.00
151	601-0014		39 Each	Junction Box Foundation, Type 1	\$3,950.00	\$154,050.00	\$3,800.00	\$148,200.00	\$3,100.00	\$120,900.00
152	601-0015		13 Each	Junction Box, Type C	\$3,375.00	\$43,875.00	\$3,000.00	\$39,000.00	\$2,750.00	\$35,750.00
153	601-0022		32 Each	Junction Box, Type D	\$335.00	\$10,720.00	\$3,500.00	\$112,000.00	\$1,000.00	\$32,000.00
154	601-0071	6,782.00	L.F.	#4 A.W.G. Ground Wire	\$2.50	\$16,955.00	\$2.25	\$15,259.50	\$1.30	\$8,816.60
155	601-0076		1 L.S.	Remove and Salvage Existing Facilities	\$1,100.00	\$1,100.00	\$500.00	\$500.00	\$9,250.00	\$9,250.00
156	601-0078		304 L.F.	4-Way Duct Bank, 4" HDPE Conduits Directional Drilled	\$170.00	\$51,680.00	\$150.00	\$45,600.00	\$180.00	\$54,720.00
157	601-0087		1 Each	Foundation, Type LC	\$26,900.00	\$26,900.00	\$26,000.00	\$26,000.00	\$4,000.00	\$4,000.00
158	601-N0001	25,828.00	L.F.	#4 A.W.G. Multiple Lighting Cable	\$2.50	\$64,570.00	\$2.25	\$58,113.00	\$3.65	\$94,272.20
159	601-N0011		1 Each	10KVA Transformer	\$3,900.00	\$3,900.00	\$4,000.00	\$4,000.00	\$3,600.00	\$3,600.00
160	601-N0035		288 L.F.	#4/0 A.W.G. Multiple Lighting Cable	\$9.00	\$2,592.00	\$8.00	\$2,304.00	\$9.25	\$2,664.00
161	601-N0050	5,029.00	L.F.	3in Rigid Nonmetallic Conduit on Structures, PVC-(Schedule 80)	\$16.50	\$82,978.50	\$15.00	\$75,435.00	\$11.25	\$56,576.25
162	601-N0060		1 Each	Enclosed Non-Fused Disconnect Switch	\$3,175.00	\$3,175.00	\$2,900.00	\$2,900.00	\$2,000.00	\$2,000.00
163	602-0001		1 Each	Load Center Cabinet, Type G, Voltage 240 / 480V	\$15,000.00	\$15,000.00	\$14,000.00	\$14,000.00	\$12,000.00	\$12,000.00
164	602-N0012		1 L.S.	Electrical Studies	\$6,000.00	\$6,000.00	\$5,500.00	\$5,500.00	\$9,200.00	\$9,200.00
165	603-0007		12 Each	Lighting Standard, Type L-MG-40	\$3,000.00	\$36,000.00	\$2,800.00	\$33,600.00	\$2,600.00	\$31,200.00
166	603-0008		27 Each	Lighting Standard, Type L-MG-26	\$2,475.00	\$66,825.00	\$2,200.00	\$59,400.00	\$2,300.00	\$62,100.00
167	603-0018		2 Each	Type LP5 Luminaire, 166W	\$1,550.00	\$3,100.00	\$1,400.00	\$2,800.00	\$1,600.00	\$3,200.00
168	603-0021		10 Each	Type LP4 Luminaire, 113W	\$1,525.00	\$15,250.00	\$1,300.00	\$13,000.00	\$1,650.00	\$16,500.00
169	603-0051		18 Each	Type LP1 Luminaire, 59W	\$1,375.00	\$24,750.00	\$1,500.00	\$27,000.00	\$1,500.00	\$27,000.00
170	603-0052		1 Each	Type LPX1 Luminaire, 59W (With HSS)	\$1,400.00	\$1,400.00	\$1,500.00	\$1,500.00	\$1,700.00	\$1,700.00
171	603-0053		6 Each	Type LPX2 Luminaire, 166W (With HSS)	\$1,600.00	\$9,600.00	\$1,500.00	\$9,000.00	\$1,700.00	\$10,200.00
172	603-0054		2 Each	Type LPX3 Luminaire, 279W (With HSS)	\$2,000.00	\$4,000.00	\$1,800.00	\$3,600.00	\$2,100.00	\$4,200.00
173	605-0020		2 Each	Traffic Sensor Wireless Access Point, ITSS Mounted	\$8,900.00	\$17,800.00	\$9,000.00	\$18,000.00	\$7,200.00	\$14,400.00
174	605-0023		12 Each	In-pavement Wireless Sensor	\$1,700.00	\$20,400.00	\$2,000.00	\$24,000.00	\$1,250.00	\$15,000.00
175	605-N0016		1 Each	Fiber Termination Panel	\$5,065.00	\$5,065.00	\$4,500.00	\$4,500.00	\$5,450.00	\$5,450.00
176	703-0001	168,753.00	S.Y.	Topsoil	\$3.33	\$561,947.49	\$4.50	\$759,388.50	\$2.50	\$421,882.50

BaseLine Item Detail					Midlantic Construction LLC		South State, Inc.		Richard E. Pierson Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
177	704-0005	145,562.00	S.Y.	Seeding, Type W	\$2.50	\$363,905.00	\$1.35	\$196,508.70	\$1.30	\$189,230.60
178	704-0008	23,191.00	S.Y.	Seeding, Type Weeping Lovegrass	\$1.25	\$28,988.75	\$1.25	\$28,988.75	\$1.20	\$27,829.20
179	706-N0001	23,191.00	S.Y.	Turf Reinforcement Matting	\$20.00	\$463,820.00	\$38.00	\$881,258.00	\$36.00	\$834,876.00
180	801-0001	1	L.S.	Furnishing Traffic Control Devices	\$1,200,000.00	\$1,200,000.00	\$4,000,000.00	\$4,000,000.00	\$4,500,000.00	\$4,500,000.00
181	801-0002	16,280.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$115.00	\$1,872,200.00	\$25.00	\$407,000.00	\$0.01	\$162.80
182	801-0003	57,580.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$0.01	\$575.80	\$18.00	\$1,036,440.00	\$0.01	\$575.80
183	801-0004	9,280.00	L.F.	Resetting Precast Concrete Construction Barrier	\$0.01	\$92.80	\$0.01	\$92.80	\$0.01	\$92.80
184	801-0005	3,833.00	L.F.	Modular Glare Screen System	\$20.00	\$76,660.00	\$20.00	\$76,660.00	\$15.00	\$57,495.00
185	801-0007	1,000.00	M.H.	Traffic Protection Patrol, Part-Time	\$0.01	\$10.00	\$50.00	\$50,000.00	\$162.00	\$162,000.00
186	801-0008	2,000.00	M.H.	Flaggers	\$0.01	\$20.00	\$85.00	\$170,000.00	\$125.00	\$250,000.00
187	801-0009	8	Each	Furnishing Portable Variable Message Sign	\$100.00	\$800.00	\$2,000.00	\$16,000.00	\$12,000.00	\$96,000.00
188	801-0010	8	Each	Furnishing Temporary Impact Attenuator	\$6,270.00	\$50,160.00	\$3,500.00	\$28,000.00	\$5,000.00	\$40,000.00
189	801-0011	32	Each	Placing and Removing Temporary Impact Attenuator	\$100.00	\$3,200.00	\$1,000.00	\$32,000.00	\$1,000.00	\$32,000.00
190	801-0013	8	Each	Furnishing Truck with Mounted Attenuator	\$0.01	\$0.08	\$1,000.00	\$8,000.00	\$36,000.00	\$288,000.00
191	801-0014	40	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$0.01	\$0.40	\$185.00	\$7,400.00	\$110.00	\$4,400.00
192	801-0015	7	Each	Repair Truck Mounted Impact Attenuators	\$0.01	\$0.07	\$0.01	\$0.07	\$500.00	\$3,500.00
193	801-0016	1	L.S.	Picking Up and Returning Authority's Traffic Protection Devices	\$10,000.00	\$10,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
194	801-0017	160	Barr	Repair Temporary Impact Attenuators	\$0.01	\$1.60	\$0.01	\$1.60	\$250.00	\$40,000.00
195	803-N0001	1	L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$400,000.00	\$400,000.00	\$500,000.00	\$500,000.00	\$400,000.00	\$400,000.00
196	803-0032	120,000.00	USD	Police Traffic Directors (No-Bid)	\$1.00	\$120,000.00	\$1.00	\$120,000.00	\$1.00	\$120,000.00
197	2000-N009	1	L.S.	Building Electric Work - Location No. 1	\$20,800.00	\$20,800.00	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00
198	502-0025	2	Each	15-inch Reinforced Concrete Flared End Section	\$1,150.00	\$2,300.00	\$1,650.00	\$3,300.00	\$0.00	\$0.00
						\$82,831,386.38		\$86,773,662.11		\$93,259,069.95

BaseLine Item Detail					C. J. Hesse		Conti Enterprises, Inc.		George Harms Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1	L.S. Construction Layout	\$1,000,000.00	\$1,000,000.00	\$1,600,000.00	\$1,600,000.00	\$1,825,000.00	\$1,825,000.00
2	104-0002		1	L.S. Mobilization	\$8,000,000.00	\$8,000,000.00	\$5,080,000.00	\$5,080,000.00	\$5,800,000.00	\$5,800,000.00
3	106-N0001	2,500.00	USD	Permit Fees (NO-BID)	\$1.00	\$2,500.00	\$1.00	\$2,500.00	\$1.00	\$2,500.00
4	107-0001		1	L.S. Progress Schedule	\$47,000.00	\$47,000.00	\$82,000.00	\$82,000.00	\$100,000.00	\$100,000.00
5	108-0001	178,000.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$178,000.00	\$1.00	\$178,000.00	\$1.00	\$178,000.00
6	201-0001		52	Acre Clearing and Grubbing	\$0.01	\$0.52	\$7,700.00	\$400,400.00	\$14,000.00	\$728,000.00
7	202-0002	134,880.00	C.Y.	Roadway Excavation, Earth	\$17.00	\$2,292,960.00	\$19.00	\$2,562,720.00	\$27.00	\$3,641,760.00
8	202-0007	28,936.00	C.Y.	Stripping Topsoil	\$4.50	\$130,212.00	\$13.50	\$390,636.00	\$17.00	\$491,912.00
9	203-0001	91,454.00	C.Y.	Embankment, Common	\$3.00	\$274,362.00	\$13.50	\$1,234,629.00	\$4.75	\$434,406.50
10	203-0002	37,774.00	C.Y.	Embankment, Grade A	\$37.00	\$1,397,638.00	\$48.00	\$1,813,152.00	\$38.00	\$1,435,412.00
11	203-0004	10,112.00	C.Y.	Porous Fill	\$45.00	\$455,040.00	\$52.00	\$525,824.00	\$52.00	\$525,824.00
12	205-0001	20,831.00	C.Y.	Foundation Excavation	\$30.00	\$624,930.00	\$21.00	\$437,451.00	\$32.00	\$666,592.00
13	205-0002		400	C.Y. Coarse Aggregate Layer	\$70.00	\$28,000.00	\$70.00	\$28,000.00	\$118.00	\$47,200.00
14	207-0001		471	Ton Riprap Stone Slope Protection, 12in Thick, (D50=6in)	\$110.00	\$51,810.00	\$110.00	\$51,810.00	\$175.00	\$82,425.00
15	207-0004		177	Ton RipRap Stone Aprons, 12in Thick(D50=6in)	\$120.00	\$21,240.00	\$140.00	\$24,780.00	\$175.00	\$30,975.00
16	207-N0003	9,444.00	C.Y.	Recharge Swale, Stone Pocket	\$70.00	\$661,080.00	\$42.00	\$396,648.00	\$105.00	\$991,620.00
17	207-N0006		2	Ton Riprap Stone Scour Hole, 12in Thick (D50-6in)	\$650.00	\$1,300.00	\$850.00	\$1,700.00	\$770.00	\$1,540.00
18	208-0001	344,181.00	S.Y.	Temporary Seeding	\$1.11	\$382,040.91	\$1.05	\$361,390.05	\$1.00	\$344,181.00
19	208-0006		55	C.Y. Hay Bales	\$1.50	\$82.50	\$140.00	\$7,700.00	\$70.00	\$3,850.00
20	208-0008	60,014.00	L.F.	Heavy Duty Silt Fence	\$5.00	\$300,070.00	\$4.60	\$276,064.40	\$15.00	\$900,210.00
21	208-0013		361	L.F. Floating Turbidity Barriers	\$37.00	\$13,357.00	\$80.00	\$28,880.00	\$60.00	\$21,660.00
22	208-0022		127	Each Inlet Filter, Type 2	\$120.00	\$15,240.00	\$420.00	\$53,340.00	\$225.00	\$28,575.00
23	208-0024	1,386.00	Ton	Construction Driveway	\$50.00	\$69,300.00	\$36.00	\$49,896.00	\$75.00	\$103,950.00
24	210-0002		1	L.S. Demolition Of Existing Structures No. 1	\$175,000.00	\$175,000.00	\$914,000.00	\$914,000.00	\$900,000.00	\$900,000.00
25	210-0003		1	L.S. Demolition Of Existing Structures No. 2	\$175,000.00	\$175,000.00	\$861,000.00	\$861,000.00	\$900,000.00	\$900,000.00
26	210-0004		1	L.S. Demolition of Existing Structures No. 3	\$180,000.00	\$180,000.00	\$1,217,000.00	\$1,217,000.00	\$900,000.00	\$900,000.00
27	210-0020		1	L.S. Demolition of Existing Structures No. 4	\$180,000.00	\$180,000.00	\$1,377,000.00	\$1,377,000.00	\$900,000.00	\$900,000.00
28	210-0021		1	L.S. Demolition of Existing Structures No. 5	\$190,000.00	\$190,000.00	\$811,400.00	\$811,400.00	\$825,000.00	\$825,000.00
29	210-0022		1	L.S. Demolition of Existing Structures No. 6	\$190,000.00	\$190,000.00	\$854,300.00	\$854,300.00	\$825,000.00	\$825,000.00
30	210-0023		1	L.S. Demolition of Existing Structures No. 7	\$150,000.00	\$150,000.00	\$1,198,000.00	\$1,198,000.00	\$825,000.00	\$825,000.00
31	210-0024		1	L.S. Demolition of Existing Structures No. 8	\$150,000.00	\$150,000.00	\$1,163,000.00	\$1,163,000.00	\$935,000.00	\$935,000.00
32	211-0001	29,648.00	L.F.	Temporary Orange Plastic Fence	\$4.00	\$118,592.00	\$3.65	\$108,215.20	\$5.00	\$148,240.00
33	212-0001		453	C.Y. Subbase	\$50.00	\$22,650.00	\$68.00	\$30,804.00	\$95.00	\$43,035.00
34	214-0001		1	L.S. Vibration and Displacement Monitoring	\$55,000.00	\$55,000.00	\$430,000.00	\$430,000.00	\$400,000.00	\$400,000.00
35	301-0002	3,786.00	S.Y.	Aggregate Base Course, 6in Thick	\$9.00	\$34,074.00	\$14.00	\$53,004.00	\$14.00	\$53,004.00
36	301-N0002	148,383.00	S.Y.	Aggregate Base Course, 8 in Thick	\$8.50	\$1,261,255.50	\$14.50	\$2,151,553.50	\$13.00	\$1,928,979.00
37	302-0001	47,456.00	Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$105.00	\$4,982,880.00	\$110.00	\$5,220,160.00	\$102.00	\$4,840,512.00
38	302-0002	19,384.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$99.00	\$1,919,016.00	\$111.00	\$2,151,624.00	\$115.00	\$2,229,160.00
39	302-0004	26,226.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$95.00	\$2,491,470.00	\$98.00	\$2,570,148.00	\$90.00	\$2,360,340.00
40	302-0063	304,000.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$304,000.00	\$1.00	\$304,000.00	\$1.00	\$304,000.00
41	302-0064	58,113.00	GAL	Tack Coat	\$3.00	\$174,339.00	\$4.20	\$244,074.60	\$7.00	\$406,791.00
42	302-0071	242,963.00	L.F.	Polymerized Joint Adhesive	\$0.45	\$109,333.35	\$0.55	\$133,629.65	\$0.80	\$194,370.40
43	303-0001	18,079.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$31.00	\$560,449.00	\$29.50	\$533,330.50	\$55.00	\$994,345.00
44	304-0002	5,018.00	S.Y.	Bridge Approach Slab	\$600.00	\$3,010,800.00	\$550.00	\$2,759,900.00	\$610.00	\$3,060,980.00

BaseLine Item Detail					C. J. Hesse		Conti Enterprises, Inc.		George Harms Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
45	305-0008	326,743.00	S.Y.	Pavement Removal, Variable Depth	\$6.00	\$1,960,458.00	\$3.85	\$1,257,960.55	\$5.75	\$1,878,772.25
46	306-0001	94,849.00	L.F.	Milled Rumble Strip	\$0.15	\$14,227.35	\$1.25	\$118,561.25	\$0.40	\$37,939.60
47	309-N0001	45,300.00	Ton	Asphalt Rubber Open-Graded Friction Course	\$150.00	\$6,795,000.00	\$130.00	\$5,889,000.00	\$145.00	\$6,568,500.00
48	401-0004	1,204,492.00	LB	Reinforcement Steel, Galvanized	\$2.00	\$2,408,984.00	\$1.90	\$2,288,534.80	\$2.25	\$2,710,107.00
49	401-0011	7,414.00	C.Y.	Concrete In Substructure Above Footings	\$900.00	\$6,672,600.00	\$1,050.00	\$7,784,700.00	\$1,100.00	\$8,155,400.00
50	401-0032	5,171.00	C.Y.	Concrete In Footings	\$450.00	\$2,326,950.00	\$505.00	\$2,611,355.00	\$925.00	\$4,783,175.00
51	401-0067	11,789.00	LB	Reinforcement Steel, Epoxy Coated	\$1.90	\$22,399.10	\$1.85	\$21,809.65	\$1.90	\$22,399.10
52	401-0068	1,262.00	L.F.	Strip Seal Expansion Joints	\$340.00	\$429,080.00	\$440.00	\$555,280.00	\$480.00	\$605,760.00
53	401-0072	3,876.00	S.Y.	Sawcut Grooved Deck Surface	\$8.90	\$34,496.40	\$19.50	\$75,582.00	\$14.00	\$54,264.00
54	401-N0009	987	Each	Reinforcement Bar Coupler, Galvanized	\$25.00	\$24,675.00	\$28.00	\$27,636.00	\$50.00	\$49,350.00
55	401-N0010	412,400.00	LB	Reinforcement Steel, Stainless Steel	\$4.00	\$1,649,600.00	\$3.50	\$1,443,400.00	\$4.00	\$1,649,600.00
56	403-0001	28,356.00	Each	Shear Connectors	\$5.00	\$141,780.00	\$4.95	\$140,362.20	\$9.00	\$255,204.00
57	403-0022	1,300,800.00	LB	Structural Steel	\$3.25	\$4,227,600.00	\$3.60	\$4,682,880.00	\$4.65	\$6,048,720.00
58	404-N0032	300	FBM	Treated Timber Structures	\$62.00	\$18,600.00	\$31.50	\$9,450.00	\$110.00	\$33,000.00
59	405-0002	1	L.S.	Furnishing Equipment for Driving Piles	\$265,000.00	\$265,000.00	\$1,539,442.95	\$1,539,442.95	\$1,750,000.00	\$1,750,000.00
60	405-0003	72,566.00	L.F.	Furnishing 14in Diameter Steel Pipe Piles	\$55.00	\$3,991,130.00	\$46.00	\$3,338,036.00	\$50.00	\$3,628,300.00
61	405-0004	64,616.00	L.F.	Driving 14in Diameter Steel Pipe Piles	\$25.00	\$1,615,400.00	\$30.50	\$1,970,788.00	\$45.00	\$2,907,720.00
62	405-0005	2,126.00	L.F.	14in Diameter Steel Pipe Test Piles	\$85.00	\$180,710.00	\$145.00	\$308,270.00	\$140.00	\$297,640.00
63	405-0006	819	Each	Splices for 14in Diameter Steel Pipe Piles	\$1,450.00	\$1,187,550.00	\$540.00	\$442,260.00	\$650.00	\$532,350.00
64	405-0091	24	Each	Dynamic Pile Load Tests	\$2,900.00	\$69,600.00	\$1,800.00	\$43,200.00	\$2,500.00	\$60,000.00
65	406-0002	15	C.Y.	Concrete Foundations for Ground Mounted Signs	\$1,700.00	\$25,500.00	\$1,625.00	\$24,375.00	\$2,300.00	\$34,500.00
66	408-0030	40	Each	Laminated Elastomeric Bearings, 11in Diameter	\$1,550.00	\$62,000.00	\$2,800.00	\$112,000.00	\$4,200.00	\$168,000.00
67	408-0031	72	Each	Laminated Elastomeric Bearings, 12in x 12in	\$1,550.00	\$111,600.00	\$3,100.00	\$223,200.00	\$4,200.00	\$302,400.00
68	408-0032	40	Each	Laminated Elastomeric Bearings, 12in Diameter	\$1,550.00	\$62,000.00	\$2,800.00	\$112,000.00	\$4,200.00	\$168,000.00
69	410-0001	6,166.00	S.Y.	Damp-proofing	\$20.00	\$123,320.00	\$28.00	\$172,648.00	\$33.00	\$203,478.00
70	410-0002	1,470.00	S.Y.	Waterproofing	\$115.00	\$169,050.00	\$110.00	\$161,700.00	\$62.00	\$91,140.00
71	415-0001	502	S.F.	Temporary Sheeting	\$67.00	\$33,634.00	\$33.00	\$16,566.00	\$70.00	\$35,140.00
72	415-0002	51,951.00	S.F.	Temporary Sheeting to Remain in Place	\$130.00	\$6,753,630.00	\$70.00	\$3,636,570.00	\$92.00	\$4,779,492.00
73	417-0073	6	S.F.	Spall Repair, Type U	\$2,300.00	\$13,800.00	\$500.00	\$3,000.00	\$7,000.00	\$42,000.00
74	418-0001	52	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$250.00	\$13,000.00	\$250.00	\$13,000.00	\$810.00	\$42,120.00
75	428-0001	1,342.00	C.Y.	Concrete in Deck, HPC	\$2,250.00	\$3,019,500.00	\$1,650.00	\$2,214,300.00	\$1,825.00	\$2,449,150.00
76	428-0003	142	C.Y.	Concrete in Headblock, HPC	\$2,800.00	\$397,600.00	\$2,500.00	\$355,000.00	\$3,220.00	\$457,240.00
77	428-0004	422	C.Y.	Concrete in Parapet, HPC	\$1,400.00	\$590,800.00	\$1,700.00	\$717,400.00	\$2,200.00	\$928,400.00
78	499-N0066	82,949.00	S.F.	Geogrid Reinforced Slope	\$15.00	\$1,244,235.00	\$26.00	\$2,156,674.00	\$70.00	\$5,806,430.00
79	501-0003	32,708.00	L.F.	8-Inch Combination Underdrain	\$28.00	\$915,824.00	\$34.00	\$1,112,072.00	\$32.00	\$1,046,656.00
80	501-0004	774	L.F.	8-inch Outlet Pipe	\$26.00	\$20,124.00	\$49.00	\$37,926.00	\$55.00	\$42,570.00
81	501-0006	1,384.00	L.F.	12-Inch Bleeder Drain	\$65.00	\$89,960.00	\$27.00	\$37,368.00	\$65.00	\$89,960.00
82	502-0005	3,621.00	L.F.	15 in Reinforced Concrete Pipe, Class III	\$71.00	\$257,091.00	\$145.00	\$525,045.00	\$140.00	\$506,940.00
83	502-0006	1,331.00	L.F.	18 in Reinforced Concrete Pipe, Class III	\$114.00	\$151,734.00	\$399.00	\$531,069.00	\$200.00	\$266,200.00
84	502-0008	105	L.F.	15 In Reinforced Concrete Pipe, Class V	\$68.00	\$7,140.00	\$110.00	\$11,550.00	\$60.00	\$6,300.00
85	502-0009	664	L.F.	15 Inch HDPE Pipe	\$54.00	\$35,856.00	\$94.00	\$62,416.00	\$80.00	\$53,120.00
86	502-0010	653	L.F.	24 in Reinforced Concrete Pipe, Class III	\$93.00	\$60,729.00	\$374.00	\$244,222.00	\$250.00	\$163,250.00
87	502-0016	6	Each	8-inch Corrugated Metal Flared End Sections	\$1,250.00	\$7,500.00	\$1,000.00	\$6,000.00	\$500.00	\$3,000.00
88	502-0017	6	Each	18-inch Reinforced Concrete Flared End Section	\$1,700.00	\$10,200.00	\$3,300.00	\$19,800.00	\$1,400.00	\$8,400.00

BaseLine Item Detail					C. J. Hesse		Conti Enterprises, Inc.		George Harms Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
89	502-0018		4 Each	15 Inch HDPE Flared End Section	\$1,400.00	\$5,600.00	\$2,400.00	\$9,600.00	\$550.00	\$2,200.00
90	502-0021		2 Each	24-inch Reinforced Concrete Flared End Section	\$2,500.00	\$5,000.00	\$5,200.00	\$10,400.00	\$1,750.00	\$3,500.00
91	502-0251		905 L.F.	Cleaning Existing Storm Drains	\$10.00	\$9,050.00	\$9.00	\$8,145.00	\$20.00	\$18,100.00
92	502-N0007		120 C.Y.	Fill Abandoned Pipe	\$950.00	\$114,000.00	\$425.00	\$51,000.00	\$570.00	\$68,400.00
93	503-0003		47 Each	Inlet, Type D2	\$4,300.00	\$202,100.00	\$5,600.00	\$263,200.00	\$5,400.00	\$253,800.00
94	503-0008		2 Each	Inlet, Type D1	\$3,400.00	\$6,800.00	\$4,700.00	\$9,400.00	\$5,100.00	\$10,200.00
95	503-0011		8 Each	Manhole, Type P-1	\$4,000.00	\$32,000.00	\$6,000.00	\$48,000.00	\$5,600.00	\$44,800.00
96	503-0111		1 Each	Inlet Converted to Manhole	\$2,650.00	\$2,650.00	\$2,100.00	\$2,100.00	\$8,700.00	\$8,700.00
97	504-N0001		41 C.Y.	Concrete Headwall	\$2,770.00	\$113,570.00	\$2,200.00	\$90,200.00	\$3,000.00	\$123,000.00
98	505-0001	2,174.00	L.F.	Asphalt Concrete Lip Curb	\$21.00	\$45,654.00	\$20.00	\$43,480.00	\$9.00	\$19,566.00
99	506-0005		54 L.F.	9in x 16in Concrete Vertical Curb	\$55.00	\$2,970.00	\$165.00	\$8,910.00	\$70.00	\$3,780.00
100	508-0001		452 L.F.	Concrete Median Barrier, Roadway.	\$200.00	\$90,400.00	\$195.00	\$88,140.00	\$218.00	\$98,536.00
101	508-0007		828 L.F.	Concrete Median Barrier Removal, Roadway	\$25.00	\$20,700.00	\$29.00	\$24,012.00	\$36.00	\$29,808.00
102	509-0001		204 S.F.	Sign Panels	\$65.00	\$13,260.00	\$61.00	\$12,444.00	\$55.00	\$11,220.00
103	509-0003		22 Each	Removal of Existing Ground-Mounted Sign	\$400.00	\$8,800.00	\$378.00	\$8,316.00	\$110.00	\$2,420.00
104	509-0006		1 Each	Relocate Sign Panels	\$7,200.00	\$7,200.00	\$6,825.00	\$6,825.00	\$5,000.00	\$5,000.00
105	509-0008		380 L.F.	Timber Posts	\$50.00	\$19,000.00	\$47.25	\$17,955.00	\$33.00	\$12,540.00
106	510-0001	32,170.00	L.F.	Beam Guide Rail	\$30.00	\$965,100.00	\$26.75	\$860,547.50	\$26.00	\$836,420.00
107	510-0006	34,967.00	L.F.	Raise Beam Guide Rail	\$11.00	\$384,637.00	\$9.90	\$346,173.30	\$7.00	\$244,769.00
108	510-0011		27 Each	Beam Guide Rail Anchorage	\$1,700.00	\$45,900.00	\$1,575.00	\$42,525.00	\$1,500.00	\$40,500.00
109	510-0014		17 Each	Parapet Connection, Type A	\$6,400.00	\$108,800.00	\$6,040.00	\$102,680.00	\$3,600.00	\$61,200.00
110	510-0015		16 Each	Parapet Connection, Type B	\$1,100.00	\$17,600.00	\$1,035.00	\$16,560.00	\$990.00	\$15,840.00
111	510-0018		34 Each	Tangent Guide Rail Terminal	\$4,500.00	\$153,000.00	\$4,305.00	\$146,370.00	\$3,500.00	\$119,000.00
112	510-0031	35,619.00	L.F.	Removal of Beam Guide Rail	\$3.00	\$106,857.00	\$2.85	\$101,514.15	\$0.20	\$7,123.80
113	510-N0009		1 Each	Controlled Release Terminal Anchorages	\$2,100.00	\$2,100.00	\$1,995.00	\$1,995.00	\$2,000.00	\$2,000.00
114	510-N0054		1 Each	Controlled Release Terminal	\$2,000.00	\$2,000.00	\$1,840.00	\$1,840.00	\$850.00	\$850.00
115	514-0004		23 S.Y.	Concrete Sidewalk, Reinforced, 8in Thick	\$300.00	\$6,900.00	\$332.00	\$7,636.00	\$400.00	\$9,200.00
116	515-0001		16 Each	Delineator, Type CA-R	\$140.00	\$2,240.00	\$131.25	\$2,100.00	\$85.00	\$1,360.00
117	515-0002		16 Each	Delineator, Type CA-Y	\$140.00	\$2,240.00	\$131.25	\$2,100.00	\$85.00	\$1,360.00
118	515-0003		197 Each	Delineator, Type PA-W	\$95.00	\$18,715.00	\$90.00	\$17,730.00	\$85.00	\$16,745.00
119	515-0006		221 Each	Delineator, Type PA-Y	\$95.00	\$20,995.00	\$90.00	\$19,890.00	\$85.00	\$18,785.00
120	516-0002		505 L.F.	Diamond Grinding	\$7.65	\$3,863.25	\$4.10	\$2,070.50	\$4.50	\$2,272.50
121	516-0004		315 L.F.	Epoxy Resin Contrast Stripe	\$7.65	\$2,409.75	\$6.80	\$2,142.00	\$7.00	\$2,205.00
122	516-0005	4,965.00	L.F.	Striping and Marking Removal, Hydromilling	\$1.00	\$4,965.00	\$0.75	\$3,723.75	\$0.80	\$3,972.00
123	516-0006	231,288.00	L.F.	Striping and Marking Removal, Mechanical	\$0.45	\$104,079.60	\$0.55	\$127,208.40	\$0.60	\$138,772.80
124	516-0008	47,079.00	L.F.	Traffic Stripes, Long-Life, Epoxy Resin	\$0.60	\$28,247.40	\$0.65	\$30,601.35	\$0.70	\$32,955.30
125	516-0009	443,590.00	L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$0.80	\$354,872.00	\$1.20	\$532,308.00	\$1.20	\$532,308.00
126	516-0011	2,882.00	L.F.	Traffic Markings, Lines, Long-Life, Thermoplastic	\$2.20	\$6,340.40	\$0.90	\$2,593.80	\$1.00	\$2,882.00
127	516-0013		192 S.F.	Traffic Markings, Symbols, Long-Life, Thermoplastic	\$8.40	\$1,612.80	\$10.50	\$2,016.00	\$11.00	\$2,112.00
128	517-0004		1 L.S.	Furnish Field Office, Type D	\$55,000.00	\$55,000.00	\$140,000.00	\$140,000.00	\$125,000.00	\$125,000.00
129	517-0010		34 Mnth	Maintain Field Office, Type D	\$2,400.00	\$81,600.00	\$5,000.00	\$170,000.00	\$5,200.00	\$176,800.00
130	517-0013	25,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
131	522-0001		50 Each	Test Pits	\$500.00	\$25,000.00	\$1,450.00	\$72,500.00	\$990.00	\$49,500.00
132	523-N0005		18 Each	Gabion Weir Structure	\$13,000.00	\$234,000.00	\$9,500.00	\$171,000.00	\$20,000.00	\$360,000.00

BaseLine Item Detail					C. J. Hesse		Conti Enterprises, Inc.		George Harms Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
133	524-0044		5 Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$3,800.00	\$19,000.00	\$3,900.00	\$19,500.00	\$9,500.00	\$47,500.00
134	524-N0003		13 Each	Repair Temporary Impact Attenuator (Cartridge)	\$1,400.00	\$18,200.00	\$3,045.00	\$39,585.00	\$2,750.00	\$35,750.00
135	524-N0004		2 Each	Furnishing Temporary Impact Attenuator (Cartridge) 9 Bays, 24in Wide	\$23,000.00	\$46,000.00	\$17,745.00	\$35,490.00	\$22,000.00	\$44,000.00
136	525-0004		31 Each	Mile Marker, Type RG	\$135.00	\$4,185.00	\$126.00	\$3,906.00	\$195.00	\$6,045.00
137	525-0005		62 Each	Mile Marker, Type RP	\$155.00	\$9,610.00	\$147.00	\$9,114.00	\$95.00	\$5,890.00
138	530-0001	1,375.00	Each	Raised Pavement Markers	\$28.00	\$38,500.00	\$26.50	\$36,437.50	\$30.00	\$41,250.00
139	531-0001	20,000.00	USD	Force Account for Snow Removal (No-Bid)	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
140	532-0001	200,000.00	USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$200,000.00	\$1.00	\$200,000.00	\$1.00	\$200,000.00
141	599-N0113		1 L.S.	Utility Relocation, Telephone (Verizon)	\$960,000.00	\$960,000.00	\$1,130,000.00	\$1,130,000.00	\$425,000.00	\$425,000.00
142	599-N0114		1 L.S.	Utility Relocation, Electric (Atlantic City Electric)	\$865,000.00	\$865,000.00	\$422,000.00	\$422,000.00	\$350,000.00	\$350,000.00
143	599-N0115		1 L.S.	Utility Relocation, Sanitary Sewer (Egg Harbor Township MUA)	\$145,000.00	\$145,000.00	\$99,200.00	\$99,200.00	\$95,000.00	\$95,000.00
144	599-N0116		1 L.S.	Utility Relocation, Water (New Jersey American Water)	\$620,000.00	\$620,000.00	\$500,000.00	\$500,000.00	\$290,000.00	\$290,000.00
145	599-N0052	17,990.00	C.Y.	Basin Sand Layer	\$50.00	\$899,500.00	\$28.00	\$503,720.00	\$40.00	\$719,600.00
146	599-N0071		2 Each	Outlet Control Structure 1	\$12,000.00	\$24,000.00	\$19,000.00	\$38,000.00	\$17,500.00	\$35,000.00
147	599-N0072		1 Each	Outlet Control Structure 2	\$12,000.00	\$12,000.00	\$14,000.00	\$14,000.00	\$12,500.00	\$12,500.00
148	601-0009	18,128.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$9.80	\$177,654.40	\$9.00	\$163,152.00	\$18.00	\$326,304.00
149	601-0011		3 Each	Lighting Manhole	\$12,250.00	\$36,750.00	\$11,200.00	\$33,600.00	\$13,000.00	\$39,000.00
150	601-0012		110 L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$52.00	\$5,720.00	\$48.00	\$5,280.00	\$195.00	\$21,450.00
151	601-0014		39 Each	Junction Box Foundation, Type 1	\$4,000.00	\$156,000.00	\$3,800.00	\$148,200.00	\$3,900.00	\$152,100.00
152	601-0015		13 Each	Junction Box, Type C	\$3,400.00	\$44,200.00	\$3,150.00	\$40,950.00	\$3,700.00	\$48,100.00
153	601-0022		32 Each	Junction Box, Type D	\$1,700.00	\$54,400.00	\$575.00	\$18,400.00	\$2,800.00	\$89,600.00
154	601-0071	6,782.00	L.F.	#4 A.W.G. Ground Wire	\$2.50	\$16,955.00	\$2.30	\$15,598.60	\$1.50	\$10,173.00
155	601-0076		1 L.S.	Remove and Salvage Existing Facilities	\$5,600.00	\$5,600.00	\$159,000.00	\$159,000.00	\$10,000.00	\$10,000.00
156	601-0078		304 L.F.	4-Way Duct Bank, 4" HDPE Conduits Directional Drilled	\$290.00	\$88,160.00	\$159.00	\$48,336.00	\$810.00	\$246,240.00
157	601-0087		1 Each	Foundation, Type LC	\$1,700.00	\$1,700.00	\$25,000.00	\$25,000.00	\$55,000.00	\$55,000.00
158	601-N0001	25,828.00	L.F.	#4 A.W.G. Multiple Lighting Cable	\$2.50	\$64,570.00	\$2.30	\$59,404.40	\$4.00	\$103,312.00
159	601-N0011		1 Each	10KVA Transformer	\$3,900.00	\$3,900.00	\$3,640.00	\$3,640.00	\$3,900.00	\$3,900.00
160	601-N0035		288 L.F.	#4/0 A.W.G. Multiple Lighting Cable	\$8.85	\$2,548.80	\$8.25	\$2,376.00	\$10.00	\$2,880.00
161	601-N0050	5,029.00	L.F.	3in Rigid Nonmetallic Conduit on Structures, PVC-(Schedule 80)	\$17.00	\$85,493.00	\$15.40	\$77,446.60	\$37.00	\$186,073.00
162	601-N0060		1 Each	Enclosed Non-Fused Disconnect Switch	\$3,200.00	\$3,200.00	\$2,972.00	\$2,972.00	\$2,200.00	\$2,200.00
163	602-0001		1 Each	Load Center Cabinet, Type G, Voltage 240 / 480V	\$15,000.00	\$15,000.00	\$14,165.00	\$14,165.00	\$13,500.00	\$13,500.00
164	602-N0012		1 L.S.	Electrical Studies	\$6,100.00	\$6,100.00	\$5,640.00	\$5,640.00	\$10,000.00	\$10,000.00
165	603-0007		12 Each	Lighting Standard, Type L-MG-40	\$3,100.00	\$37,200.00	\$3,470.00	\$41,640.00	\$3,000.00	\$36,000.00
166	603-0008		27 Each	Lighting Standard, Type L-MG-26	\$2,500.00	\$67,500.00	\$2,320.00	\$62,640.00	\$2,500.00	\$67,500.00
167	603-0018		2 Each	Type LP5 Luminaire, 166W	\$1,600.00	\$3,200.00	\$1,480.00	\$2,960.00	\$1,800.00	\$3,600.00
168	603-0021		10 Each	Type LP4 Luminaire, 113W	\$1,600.00	\$16,000.00	\$1,430.00	\$14,300.00	\$1,900.00	\$19,000.00
169	603-0051		18 Each	Type LP1 Luminaire, 59W	\$1,400.00	\$25,200.00	\$1,280.00	\$23,040.00	\$1,700.00	\$30,600.00
170	603-0052		1 Each	Type LPX1 Luminaire, 59W (With HSS)	\$1,400.00	\$1,400.00	\$1,300.00	\$1,300.00	\$1,900.00	\$1,900.00
171	603-0053		6 Each	Type LPX2 Luminaire, 166W (With HSS)	\$1,650.00	\$9,900.00	\$1,533.00	\$9,198.00	\$2,000.00	\$12,000.00
172	603-0054		2 Each	Type LPX3 Luminaire, 279W (With HSS)	\$2,050.00	\$4,100.00	\$1,900.00	\$3,800.00	\$2,400.00	\$4,800.00
173	605-0020		2 Each	Traffic Sensor Wireless Access Point, ITSS Mounted	\$9,000.00	\$18,000.00	\$8,360.00	\$16,720.00	\$8,000.00	\$16,000.00
174	605-0023		12 Each	In-pavement Wireless Sensor	\$1,800.00	\$21,600.00	\$1,680.00	\$20,160.00	\$1,400.00	\$16,800.00
175	605-N0016		1 Each	Fiber Termination Panel	\$5,100.00	\$5,100.00	\$4,735.00	\$4,735.00	\$6,100.00	\$6,100.00
176	703-0001	168,753.00	S.Y.	Topsoil	\$4.00	\$675,012.00	\$4.15	\$700,324.95	\$3.25	\$548,447.25

BaseLine Item Detail					C. J. Hesse		Conti Enterprises, Inc.		George Harms Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
177	704-0005	145,562.00	S.Y.	Seeding, Type W	\$1.65	\$240,177.30	\$1.55	\$225,621.10	\$1.65	\$240,177.30
178	704-0008	23,191.00	S.Y.	Seeding, Type Weeping Lovegrass	\$3.60	\$83,487.60	\$1.80	\$41,743.80	\$3.00	\$69,573.00
179	706-N0001	23,191.00	S.Y.	Turf Reinforcement Matting	\$40.00	\$927,640.00	\$38.00	\$881,258.00	\$40.00	\$927,640.00
180	801-0001	1	L.S.	Furnishing Traffic Control Devices	\$750,000.00	\$750,000.00	\$250,000.00	\$250,000.00	\$125,000.00	\$125,000.00
181	801-0002	16,280.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$57.00	\$927,960.00	\$26.00	\$423,280.00	\$32.00	\$520,960.00
182	801-0003	57,580.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$15.00	\$863,700.00	\$16.00	\$921,280.00	\$31.00	\$1,784,980.00
183	801-0004	9,280.00	L.F.	Resetting Precast Concrete Construction Barrier	\$28.00	\$259,840.00	\$5.00	\$46,400.00	\$35.00	\$324,800.00
184	801-0005	3,833.00	L.F.	Modular Glare Screen System	\$19.00	\$72,827.00	\$16.00	\$61,328.00	\$35.00	\$134,155.00
185	801-0007	1,000.00	M.H.	Traffic Protection Patrol, Part-Time	\$135.00	\$135,000.00	\$110.00	\$110,000.00	\$185.00	\$185,000.00
186	801-0008	2,000.00	M.H.	Flaggers	\$125.00	\$250,000.00	\$95.00	\$190,000.00	\$99.00	\$198,000.00
187	801-0009	8	Each	Furnishing Portable Variable Message Sign	\$25,000.00	\$200,000.00	\$9,750.00	\$78,000.00	\$8,500.00	\$68,000.00
188	801-0010	8	Each	Furnishing Temporary Impact Attenuator	\$5,000.00	\$40,000.00	\$8,000.00	\$64,000.00	\$7,500.00	\$60,000.00
189	801-0011	32	Each	Placing and Removing Temporary Impact Attenuator	\$4,000.00	\$128,000.00	\$3,800.00	\$121,600.00	\$7,000.00	\$224,000.00
190	801-0013	8	Each	Furnishing Truck with Mounted Attenuator	\$51,000.00	\$408,000.00	\$4,500.00	\$36,000.00	\$30,000.00	\$240,000.00
191	801-0014	40	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$180.00	\$7,200.00	\$180.00	\$7,200.00	\$200.00	\$8,000.00
192	801-0015	7	Each	Repair Truck Mounted Impact Attenuators	\$6,500.00	\$45,500.00	\$1,600.00	\$11,200.00	\$9,000.00	\$63,000.00
193	801-0016	1	L.S.	Picking Up and Returning Authority's Traffic Protection Devices	\$190,000.00	\$190,000.00	\$41,000.00	\$41,000.00	\$125,000.00	\$125,000.00
194	801-0017	160	Barr	Repair Temporary Impact Attenuators	\$430.00	\$68,800.00	\$312.00	\$49,920.00	\$400.00	\$64,000.00
195	803-N0001	1	L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$1,000,000.00	\$1,000,000.00	\$660,000.00	\$660,000.00	\$1,100,000.00	\$1,100,000.00
196	803-0032	120,000.00	USD	Police Traffic Directors (No-Bid)	\$1.00	\$120,000.00	\$1.00	\$120,000.00	\$1.00	\$120,000.00
197	2000-N009	1	L.S.	Building Electric Work - Location No. 1	\$21,000.00	\$21,000.00	\$19,470.00	\$19,470.00	\$70,000.00	\$70,000.00
198	502-0025	2	Each	15-inch Reinforced Concrete Flared End Section	\$1,700.00	\$3,400.00	\$3,250.00	\$6,500.00	\$1,800.00	\$3,600.00
						\$96,330,206.93	\$100,541,757.00		\$116,691,937.80	