

BaseLine Item Detail					Joseph M. Sanzari, Inc.		Conti Enterprises, Inc.		D'Annunzio & Sons, Inc.		Agate Construction Co., Inc.		IEW Construction Group Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1	L.S. Construction Layout	\$450,000.00	\$450,000.00	\$688,000.00	\$688,000.00	\$1,000,000.00	\$1,000,000.00	\$210,000.00	\$210,000.00	\$580,000.00	\$580,000.00
2	104-0002		1	L.S. Mobilization	\$2,449,000.00	\$2,449,000.00	\$2,636,000.00	\$2,636,000.00	\$2,750,000.00	\$2,750,000.00	\$2,860,000.00	\$2,860,000.00	\$3,100,000.00	\$3,100,000.00
3	107-0001		1	L.S. Progress Schedule	\$22,000.00	\$22,000.00	\$65,000.00	\$65,000.00	\$53,238.95	\$53,238.95	\$41,000.00	\$41,000.00	\$15,000.00	\$15,000.00
4	108-0001	10000	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
5	201-0002		1	L.S. Clearing and Grubbing	\$50,000.00	\$50,000.00	\$1,320,000.00	\$1,320,000.00	\$60,000.00	\$60,000.00	\$40,000.00	\$40,000.00	\$51,268.74	\$51,268.74
6	202-0002	3076	C.Y.	Roadway Excavation, Earth	\$75.00	\$230,700.00	\$44.00	\$135,344.00	\$120.00	\$369,120.00	\$100.00	\$307,600.00	\$105.49	\$324,487.24
7	203-0002	561	C.Y.	Embankment, Grade A	\$150.00	\$84,150.00	\$60.00	\$33,660.00	\$60.00	\$33,660.00	\$70.00	\$39,270.00	\$80.57	\$45,199.77
8	208-0008	775	L.F.	Heavy Duty Silt Fence	\$7.00	\$5,425.00	\$6.00	\$4,650.00	\$9.00	\$6,975.00	\$8.50	\$6,587.50	\$12.59	\$9,757.25
9	208-0022	85	Each	Inlet Filter, Type 2	\$250.00	\$21,250.00	\$250.00	\$21,250.00	\$150.00	\$12,750.00	\$140.00	\$11,900.00	\$482.16	\$40,983.60
10	208-0024	45	Ton	Construction Driveway	\$75.00	\$3,375.00	\$62.00	\$2,790.00	\$160.00	\$7,200.00	\$50.00	\$2,250.00	\$83.11	\$3,739.95
11	208-N0001	5	Each	Concrete Washout Facility	\$2,500.00	\$12,500.00	\$3,750.00	\$18,750.00	\$7,500.00	\$37,500.00	\$10,000.00	\$50,000.00	\$9,311.57	\$46,557.85
12	210-0002	1	L.S.	Demolition Of Existing Structures No. 1	\$950,000.00	\$950,000.00	\$1,490,293.02	\$1,490,293.02	\$2,400,000.00	\$2,400,000.00	\$950,000.00	\$950,000.00	\$1,900,000.00	\$1,900,000.00
13	210-0003	1	L.S.	Demolition Of Existing Structures No. 2	\$1,025,000.00	\$1,025,000.00	\$1,600,000.00	\$1,600,000.00	\$2,500,000.00	\$2,500,000.00	\$5,000,000.00	\$5,000,000.00	\$1,950,000.00	\$1,950,000.00
14	210-0004	1	L.S.	Demolition of Existing Structures No. 3	\$1,000,000.00	\$1,000,000.00	\$1,500,000.00	\$1,500,000.00	\$1,650,000.00	\$1,650,000.00	\$2,210,800.00	\$2,210,800.00	\$1,000,000.00	\$1,000,000.00
15	210-0020	1	L.S.	Demolition of Existing Structures No. 4	\$1,015,000.00	\$1,015,000.00	\$1,650,000.00	\$1,650,000.00	\$1,650,000.00	\$1,650,000.00	\$2,500,000.00	\$2,500,000.00	\$1,450,000.00	\$1,450,000.00
16	210-N0001	1414	S.Y.	Hydro-Demolition, Bridge	\$215.00	\$304,010.00	\$235.00	\$332,290.00	\$250.00	\$353,500.00	\$215.00	\$304,010.00	\$326.97	\$462,335.58
17	301-0002	5400	S.Y.	Aggregate Base Course, 6in Thick	\$18.00	\$97,200.00	\$16.50	\$89,100.00	\$20.00	\$108,000.00	\$18.50	\$99,900.00	\$14.01	\$75,654.00
18	301-N0002	4949	S.Y.	Aggregate Base Course, 8 in Thick	\$21.00	\$103,929.00	\$24.00	\$118,776.00	\$25.00	\$123,725.00	\$14.50	\$71,760.50	\$17.90	\$88,587.10
19	302-0002	17996	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$150.00	\$2,699,400.00	\$135.00	\$2,429,460.00	\$130.00	\$2,339,480.00	\$111.00	\$1,997,556.00	\$152.58	\$2,745,829.68
20	302-0004	3047	Ton	Hot Mix Asphalt 25M64 Base Course	\$195.00	\$594,165.00	\$150.00	\$457,050.00	\$175.00	\$533,225.00	\$199.00	\$606,353.00	\$230.90	\$703,552.30
21	302-0008	435	Ton	Hot Mix Asphalt 9.5 M 64 Surface Course	\$150.00	\$65,250.00	\$267.00	\$116,145.00	\$300.00	\$130,500.00	\$172.00	\$74,820.00	\$145.04	\$63,092.40
22	302-0064	14152	GAL	Tack Coat	\$9.00	\$127,368.00	\$4.20	\$59,438.40	\$3.00	\$42,456.00	\$4.00	\$56,608.00	\$9.86	\$139,538.72
23	302-0065	20617	L.F.	Cleaning Inside Shoulders	\$1.00	\$20,617.00	\$0.52	\$10,720.84	\$0.40	\$8,246.80	\$1.50	\$30,925.50	\$0.29	\$5,978.93
24	302-0066	20617	L.F.	Cleaning Outside Shoulders	\$1.00	\$20,617.00	\$0.52	\$10,720.84	\$0.40	\$8,246.80	\$1.50	\$30,925.50	\$0.29	\$5,978.93
25	302-0070	346	L.F.	Crack Spanning Membrane	\$20.00	\$6,920.00	\$10.80	\$3,736.80	\$3.00	\$1,038.00	\$20.00	\$6,920.00	\$20.89	\$7,227.94
26	302-0071	104530	L.F.	Polymerized Joint Adhesive	\$1.00	\$104,530.00	\$0.48	\$50,174.40	\$0.60	\$62,718.00	\$0.70	\$73,171.00	\$0.99	\$103,484.70
27	302-0072	190	Each	Bituminous Core Samples	\$100.00	\$19,000.00	\$150.00	\$28,500.00	\$160.00	\$30,400.00	\$75.00	\$14,250.00	\$116.03	\$22,045.70
28	303-0001	390	S.Y.	Berm Surfacing, 3 Inches Thick	\$75.00	\$29,250.00	\$115.00	\$44,850.00	\$65.00	\$25,350.00	\$80.00	\$31,200.00	\$68.46	\$26,699.40
29	303-N0001	2400	S.Y.	Shoulder Reconstruction	\$125.00	\$300,000.00	\$34.00	\$81,600.00	\$30.00	\$72,000.00	\$60.00	\$144,000.00	\$69.62	\$167,088.00
30	304-N0003	15	S.Y.	Concrete Base Course, 10in Thick	\$250.00	\$3,750.00	\$252.00	\$3,780.00	\$250.00	\$3,750.00	\$150.00	\$2,250.00	\$172.60	\$2,589.00
31	305-0006	156598	S.Y.	Pavement Removal, 2in Depth	\$7.00	\$1,096,186.00	\$5.75	\$900,438.50	\$4.25	\$665,541.50	\$5.50	\$861,289.00	\$6.38	\$999,095.24
32	305-0008	18695	S.Y.	Pavement Removal, Variable Depth	\$8.50	\$158,907.50	\$6.00	\$112,170.00	\$4.25	\$79,453.75	\$5.50	\$102,822.50	\$8.12	\$151,803.40
33	305-0012	3150	S.Y.	Pavement Removal, 1 1/2in Depth	\$6.00	\$18,900.00	\$10.50	\$33,075.00	\$7.00	\$22,050.00	\$9.00	\$28,350.00	\$5.80	\$18,270.00
34	306-0001	16835	L.F.	Milled Rumble Strip	\$3.00	\$50,505.00	\$0.48	\$8,080.80	\$0.50	\$8,417.50	\$0.55	\$9,259.25	\$0.96	\$16,161.60
35	312-0001	346	L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$5.00	\$1,730.00	\$10.75	\$3,719.50	\$5.00	\$1,730.00	\$2.50	\$865.00	\$5.80	\$2,006.80
36	401-0003	73	C.Y.	Concrete in Retaining Wall	\$2,200.00	\$160,600.00	\$2,600.00	\$189,800.00	\$3,500.00	\$255,500.00	\$2,500.00	\$182,500.00	\$3,515.85	\$256,657.05
37	401-0004	397899	LB	Reinforcement Steel, Galvanized	\$2.40	\$954,957.60	\$1.85	\$736,113.15	\$2.40	\$954,957.60	\$1.60	\$636,638.40	\$2.30	\$915,167.70
38	401-0011	92	C.Y.	Concrete In Substructure Above Footings	\$2,200.00	\$202,400.00	\$2,900.00	\$266,800.00	\$1,700.00	\$156,400.00	\$1,500.00	\$138,000.00	\$3,036.26	\$279,335.92
39	401-0035	4764	Each	Drill and Grout Reinforcement Bars	\$35.00	\$166,740.00	\$52.00	\$247,728.00	\$40.00	\$190,560.00	\$80.00	\$381,120.00	\$91.13	\$434,143.32
40	401-0067	879067	LB	Reinforcement Steel, Epoxy Coated	\$2.20	\$1,933,947.40	\$1.75	\$1,538,367.25	\$2.00	\$1,758,134.00	\$1.40	\$1,230,693.80	\$2.01	\$1,766,924.67
41	401-0068	1689	L.F.	Strip Seal Expansion Joints	\$400.00	\$675,600.00	\$550.00	\$928,950.00	\$400.00	\$675,600.00	\$390.00	\$658,710.00	\$555.63	\$938,459.07
42	401-0070	72951	S.F.	Concrete Penetrating Sealer Treatment	\$2.00	\$145,902.00	\$2.00	\$145,902.00	\$1.50	\$109,426.50	\$3.00	\$218,853.00	\$1.74	\$126,934.74
43	401-0071	29	Each	Concrete Core Sampling	\$250.00	\$7,250.00	\$525.00	\$15,225.00	\$120.00	\$3,480.00	\$250.00	\$7,250.00	\$350.76	\$10,172.04
44	401-0072	5992	S.Y.	Sawcut Grooved Deck Surface	\$10.00	\$59,920.00	\$10.50	\$62,916.00	\$8.00	\$47,936.00	\$16.00	\$95,872.00	\$16.56	\$99,227.52
45	401-N0009	7060	Each	Reinforcement Bar Coupler, Galvanized	\$32.00	\$225,920.00	\$33.50	\$236,510.00	\$50.00	\$353,000.00	\$16.50	\$116,490.00	\$23.21	\$163,862.60
46	403-0001	14884	Each	Shear Connectors	\$10.00	\$148,840.00	\$5.75	\$85,583.00	\$10.00	\$148,840.00	\$5.00	\$74,420.00	\$6.38	\$94,959.92
47	403-0022	29100	LB	Structural Steel	\$20.00	\$582,000.00	\$23.65	\$688,215.00	\$21.00	\$611,100.00	\$21.00	\$611,100.00	\$29.22	\$850,302.00
48	403-N0004	1	L.S.	Structural Steel Structure No. 2	\$800,000.00	\$800,000.00	\$1,608,000.00	\$1,608,000.00	\$1,000,000.00	\$1,000,000.00	\$800,000.00	\$800,000.00	\$575,000.00	\$575,000.00
49	403-N0005	1	L.S.	Structural Steel Structure No. 4	\$175,000.00	\$175,000.00	\$266,016.00	\$266,016.00	\$350,000.00	\$350,000.00	\$150,000.00	\$150,000.00	\$125,000.00	\$125,000.00
50	408-0005	48	Each	Laminated Elastomeric Bearing, 10inx14in	\$8,000.00	\$384,000.00	\$6,540.00	\$313,920.00	\$5,000.00	\$240,000.00	\$5,000.00	\$240,000.00	\$7,766.79	\$372,805.92
51	408-0008	44	Each	Laminated Elastomeric Bearing, 9in x 12in	\$8,000.00	\$352,000.00	\$6,065.00	\$266,860.00	\$5,000.00	\$220,000.00	\$5,000.00	\$220,000.00	\$7,287.98	\$320,671.12
52	408-0035	12	Each	Laminated Elastomeric Bearing, 9in x 12in, Guided	\$9,000.00	\$108,000.00	\$6,625.00	\$79,500.00	\$5,000.00	\$60,000.00	\$5,000.00	\$60,000.00	\$7,494.90	\$89,938.80
53	408-0036	1	Each	Laminated Elastomeric Bearing, 14in x 22in	\$9,000.00	\$9,000.00	\$7,083.00	\$7,083.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$8,723.23	\$8,723.23
54	408-0037	43	Each	Laminated Elastomeric Bearing, 10in x 16in	\$9,000.00	\$387,000.00	\$7,009.00	\$301,387.00	\$5,000.00	\$215,000.00	\$5,000.00	\$215,000.00	\$8,251.63	\$354,820.09
55	408-0038	12	Each	Laminated Elastomeric Bearing, 10in x 16in, Guided	\$9,100.00	\$109,200.00	\$7,050.00	\$84,600.00	\$5,000.00	\$60,000.00	\$5,000.00	\$60,000.00	\$8,157.79	\$97,893.48
56	408-0039	1	Each	Laminated Elastomeric Bearing, 10in x 16in, Fixed	\$10,500.00	\$10,500.00	\$7,300.00	\$7,300.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$8,844.73	\$8,844.73
57	408-0040	1	Each	Laminated Elastomeric Bearing, 14in x 18in	\$8,500.00	\$8,500.00	\$7,266.00	\$7,266.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$12,046.36	\$12,046.36
58	411-0001	77	Each	Temporary Storage and Recycling of Surface Preparation, Hazardous Waste, 55 Gallon Drum	\$400.00	\$30,800.00	\$368.00	\$28,336.00	\$400.00	\$30,800.00	\$500.00	\$38,500.00	\$232.06	\$17,868.62
59	411-0003	1	L.S.	Repainting Steelwork No. 1	\$725,000.00	\$725,000.00	\$630,000.00	\$630,000.00	\$650,000.00	\$650,000.00	\$600,000.00	\$600,000.00	\$986,272.17	\$986,272.17
60	411-0004	1	L.S.	Repainting Steelwork No. 2	\$825,000.00	\$825,000.00	\$530,000.00	\$530,000.00	\$550,000.00	\$550,000.00	\$700,000.00	\$70		

BaseLine Item Detail					Joseph M. Sanzari, Inc.		Conti Enterprises, Inc.		D'Annunzio & Sons, Inc.		Agate Construction Co., Inc.		IEW Construction Group Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
61	411-0005	1	L.S.	Repainting Steelwork No. 3	\$600,000.00	\$600,000.00	\$637,000.00	\$637,000.00	\$650,000.00	\$650,000.00	\$600,000.00	\$600,000.00	\$783,216.14	\$783,216.14
62	411-0008	1	L.S.	Repainting Steelwork No. 4	\$590,000.00	\$590,000.00	\$550,000.00	\$550,000.00	\$550,000.00	\$550,000.00	\$400,000.00	\$400,000.00	\$754,208.13	\$754,208.13
63	411-N0007	7759	S.F.	Paint Structural Steel Top Flange	\$50.00	\$387,950.00	\$87.00	\$675,033.00	\$85.00	\$659,515.00	\$25.00	\$193,975.00	\$22.05	\$171,085.95
64	415-0002	175	S.F.	Temporary Sheeting to Remain in Place	\$50.00	\$8,750.00	\$80.00	\$14,000.00	\$50.00	\$8,750.00	\$300.00	\$52,500.00	\$517.05	\$90,483.75
65	417-0008	2640	Each	Reinforcement Bar Coupler	\$28.00	\$73,920.00	\$37.00	\$97,680.00	\$45.00	\$118,800.00	\$21.50	\$56,760.00	\$22.05	\$58,212.00
66	417-0009	4425	S.Y.	Removal of Existing Surfacing	\$7.00	\$30,975.00	\$22.00	\$97,350.00	\$20.00	\$88,500.00	\$7.00	\$30,975.00	\$8.12	\$35,931.00
67	417-0013	50	S.F.	Spall Repair, Type 1	\$40.00	\$2,000.00	\$425.00	\$21,250.00	\$125.00	\$6,250.00	\$95.00	\$4,750.00	\$139.18	\$6,959.00
68	417-0044	346	L.F.	Joint Replacement, Type 1P	\$400.00	\$138,400.00	\$150.00	\$51,900.00	\$220.00	\$76,120.00	\$175.00	\$60,550.00	\$210.67	\$72,891.82
69	417-0066	49	C.F.	Additional 1P Deck Joint Material	\$350.00	\$17,150.00	\$273.00	\$13,377.00	\$220.00	\$10,780.00	\$80.00	\$3,920.00	\$379.20	\$18,580.80
70	417-0067	65	L.F.	Silicone Joint Seal	\$75.00	\$4,875.00	\$11.00	\$715.00	\$75.00	\$4,875.00	\$40.00	\$2,600.00	\$68.18	\$4,431.70
71	417-0071	628	L.F.	Headblock Repair, Type 2	\$275.00	\$172,700.00	\$295.00	\$185,260.00	\$265.00	\$166,420.00	\$200.00	\$125,600.00	\$171.73	\$107,846.44
72	418-0001	412	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$350.00	\$144,200.00	\$500.00	\$206,000.00	\$250.00	\$103,000.00	\$500.00	\$206,000.00	\$333.41	\$137,364.92
73	418-0002	6	S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$375.00	\$2,250.00	\$680.00	\$4,080.00	\$350.00	\$2,100.00	\$2,500.00	\$15,000.00	\$462.37	\$2,774.22
74	418-0007	9	Each	Repair of Structural Steel, Type D	\$6,500.00	\$58,500.00	\$4,457.00	\$40,113.00	\$6,500.00	\$58,500.00	\$5,000.00	\$45,000.00	\$3,401.52	\$30,613.68
75	418-0011	145	S.F.	Repair Spalled Concrete, Type 1 - Pier	\$375.00	\$54,375.00	\$440.00	\$63,800.00	\$265.00	\$38,425.00	\$500.00	\$72,500.00	\$333.58	\$48,369.10
76	418-0023	150	L.F.	Epoxy Resin Injection	\$20.00	\$3,000.00	\$175.00	\$26,250.00	\$180.00	\$27,000.00	\$500.00	\$75,000.00	\$127.64	\$19,146.00
77	418-0025	13196	S.F.	Substructure Membrane Waterproofing	\$14.00	\$184,744.00	\$11.50	\$151,754.00	\$11.00	\$145,156.00	\$11.00	\$145,156.00	\$11.89	\$156,900.44
78	418-0028	71	Each	Reconstruct Bearing Area	\$4,500.00	\$319,500.00	\$3,040.00	\$215,840.00	\$3,700.00	\$262,700.00	\$3,000.00	\$213,000.00	\$5,898.87	\$418,819.77
79	418-0051	105	Each	Replace Structural Steel Diaphragm	\$7,500.00	\$787,500.00	\$8,000.00	\$840,000.00	\$8,000.00	\$840,000.00	\$7,500.00	\$787,500.00	\$12,374.88	\$1,299,362.40
80	418-N0003	1	L.S.	Temporary Supports for Concrete Deck, Location No. 2	\$235,000.00	\$235,000.00	\$46,885.00	\$46,885.00	\$200,000.00	\$200,000.00	\$200,000.00	\$200,000.00	\$1,050,000.00	\$1,050,000.00
81	418-N0058	1	L.S.	Temporary Supports for Concrete Deck, Location No. 3	\$165,000.00	\$165,000.00	\$300,266.00	\$300,266.00	\$750,000.00	\$750,000.00	\$300,000.00	\$300,000.00	\$1,575,000.00	\$1,575,000.00
82	418-N0059	1	L.S.	Temporary Supports for Concrete Deck, Location No. 4	\$205,000.00	\$205,000.00	\$407,058.00	\$407,058.00	\$950,000.00	\$950,000.00	\$300,000.00	\$300,000.00	\$2,050,000.00	\$2,050,000.00
83	428-0001	345	C.Y.	Concrete in Deck, HPC	\$1,400.00	\$483,000.00	\$1,780.00	\$614,100.00	\$1,300.00	\$448,500.00	\$2,000.00	\$690,000.00	\$1,667.39	\$575,249.55
84	428-0002	80	C.Y.	Concrete in Sidewalk, HPC	\$615.00	\$49,200.00	\$1,850.00	\$148,000.00	\$700.00	\$56,000.00	\$550.00	\$44,000.00	\$1,112.17	\$88,973.60
85	428-0003	50	C.Y.	Concrete in Headblock, HPC	\$1,500.00	\$75,000.00	\$4,000.00	\$200,000.00	\$600.00	\$300,000.00	\$2,500.00	\$125,000.00	\$2,677.71	\$133,885.50
86	428-0004	244	C.Y.	Concrete in Parapet, HPC	\$2,200.00	\$536,800.00	\$1,850.00	\$451,400.00	\$1,500.00	\$366,000.00	\$1,450.00	\$353,800.00	\$1,681.88	\$410,378.72
87	428-0010	1555	C.Y.	Concrete in Deck, HES-HPC	\$2,000.00	\$3,110,000.00	\$1,950.00	\$3,032,250.00	\$1,700.00	\$2,643,500.00	\$3,000.00	\$4,665,000.00	\$1,672.07	\$2,600,068.85
88	428-N0001	91	C.Y.	Concrete in Median Barrier, HPC	\$1,150.00	\$104,650.00	\$2,200.00	\$200,200.00	\$1,000.00	\$91,000.00	\$977.00	\$88,907.00	\$1,133.63	\$103,160.33
89	432-0002	160	Each	Structural Jacking	\$5,500.00	\$880,000.00	\$5,082.00	\$813,120.00	\$7,000.00	\$1,120,000.00	\$5,000.00	\$800,000.00	\$7,072.92	\$1,131,667.20
90	499-N0007	75	L.F.	Repoint Stone Masonry	\$50.00	\$3,750.00	\$44.00	\$3,300.00	\$150.00	\$11,250.00	\$50.00	\$3,750.00	\$50.51	\$3,788.25
91	499-N0080	188	C.Y.	Low Strength Concrete Fill	\$175.00	\$32,900.00	\$240.00	\$45,120.00	\$300.00	\$56,400.00	\$200.00	\$37,600.00	\$237.79	\$44,704.52
92	499-N0081	1	L.S.	Furnishing Steel Protection Plates	\$25,000.00	\$25,000.00	\$5,596.00	\$5,596.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$19,029.25	\$19,029.25
93	502-0005	10	L.F.	15 in Reinforced Concrete Pipe, Class III	\$20.00	\$200.00	\$360.00	\$3,600.00	\$100.00	\$1,000.00	\$925.00	\$9,250.00	\$189.31	\$1,893.10
94	502-0006	5	L.F.	18 in Reinforced Concrete Pipe, Class III	\$27.00	\$135.00	\$370.00	\$1,850.00	\$100.00	\$500.00	\$1,825.00	\$9,125.00	\$358.49	\$1,792.45
95	502-0007	10	L.F.	12 In Reinforced Concrete Pipe	\$23.00	\$230.00	\$275.00	\$2,750.00	\$100.00	\$1,000.00	\$925.00	\$9,250.00	\$354.92	\$3,549.20
96	502-0010	25	L.F.	24 in Reinforced Concrete Pipe, Class III	\$30.00	\$750.00	\$380.00	\$9,500.00	\$100.00	\$2,500.00	\$750.00	\$18,750.00	\$299.12	\$7,478.00
97	502-N0002	78	L.F.	Clean Existing Drainage Structures	\$585.00	\$45,630.00	\$255.00	\$19,890.00	\$25.00	\$1,950.00	\$105.00	\$8,190.00	\$121.83	\$9,502.74
98	503-0003	1	Each	Inlet, Type D2	\$6,700.00	\$6,700.00	\$5,400.00	\$5,400.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$6,038.61	\$6,038.61
99	503-0008	4	Each	Inlet, Type D1	\$7,500.00	\$30,000.00	\$4,400.00	\$17,600.00	\$15,000.00	\$60,000.00	\$19,000.00	\$76,000.00	\$5,627.85	\$22,511.40
100	503-0252	34	Each	Reconstructed Inlet, Type D1, Using New Grate and Frame	\$1,250.00	\$42,500.00	\$2,200.00	\$74,800.00	\$3,000.00	\$102,000.00	\$2,500.00	\$85,000.00	\$4,758.50	\$161,789.00
101	503-0253	5	Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$1,650.00	\$8,250.00	\$3,100.00	\$15,500.00	\$3,000.00	\$15,000.00	\$3,000.00	\$15,000.00	\$5,169.25	\$25,846.25
102	503-0254	32	Each	Reconstructed Inlet, Type D3, Using New Grate and Frame	\$1,550.00	\$49,600.00	\$2,900.00	\$92,800.00	\$3,500.00	\$112,000.00	\$3,000.00	\$96,000.00	\$5,093.83	\$163,002.56
103	503-0295	250	S.F.	Repair Inlets	\$165.00	\$41,250.00	\$130.00	\$32,500.00	\$150.00	\$37,500.00	\$16.00	\$4,000.00	\$182.35	\$45,587.50
104	503-0296	1	Each	New Inlet Frame and Grate, Type B	\$875.00	\$875.00	\$2,700.00	\$2,700.00	\$2,000.00	\$2,000.00	\$1,350.00	\$1,350.00	\$2,083.50	\$2,083.50
105	506-0001	100	L.F.	Concrete Curb, Type A	\$40.00	\$4,000.00	\$75.00	\$7,500.00	\$34.00	\$3,400.00	\$32.00	\$3,200.00	\$36.84	\$3,684.00
106	506-0003	875	L.F.	9in X 18in Concrete Vertical Curb	\$38.00	\$33,250.00	\$39.20	\$34,300.00	\$36.00	\$31,500.00	\$34.00	\$29,750.00	\$39.45	\$34,518.75
107	506-N0001	1685	L.F.	12in x 13in Concrete Sloping Curb	\$40.00	\$67,400.00	\$33.60	\$56,616.00	\$33.00	\$55,605.00	\$30.25	\$50,971.25	\$35.10	\$59,143.50
108	508-0003	13580	L.F.	Concrete Median Barrier, Protection	\$320.00	\$4,345,600.00	\$328.20	\$4,456,956.00	\$340.00	\$4,617,200.00	\$312.25	\$4,240,355.00	\$362.31	\$4,920,169.80
109	508-0004	1010	L.F.	Concrete Median Barrier, Roadway, Variable Height	\$350.00	\$353,500.00	\$396.20	\$400,162.00	\$380.00	\$383,800.00	\$377.75	\$381,527.50	\$438.19	\$442,571.90
110	508-0007	14590	L.F.	Concrete Median Barrier Removal, Roadway	\$135.00	\$1,969,650.00	\$82.00	\$1,196,380.00	\$50.00	\$729,500.00	\$72.00	\$1,050,480.00	\$92.66	\$1,351,909.40
111	509-0001	100	S.F.	Sign Panels	\$60.00	\$6,000.00	\$61.00	\$6,100.00	\$55.00	\$5,500.00	\$29.00	\$2,900.00	\$60.34	\$6,034.00
112	509-0004	2	Each	Remove Signs	\$225.00	\$450.00	\$378.00	\$756.00	\$250.00	\$500.00	\$500.00	\$1,000.00	\$232.07	\$464.14
113	509-N0010	1	L.S.	Remove, Store and Reconstruct Existing Signage	\$5,200.00	\$5,200.00	\$3,990.00	\$3,990.00	\$25,000.00	\$25,000.00	\$15,000.00	\$15,000.00	\$29,008.01	\$29,008.01
114	510-0001	1398	L.F.	Beam Guide Rail	\$45.00	\$62,910.00	\$45.00	\$62,910.00	\$36.00	\$50,328.00	\$36.00	\$50,328.00	\$39.45	\$55,151.10
115	510-0011	6	Each	Beam Guide Rail Anchorage	\$1,800.00	\$10,800.00	\$2,240.00	\$13,440.00	\$1,600.00	\$9,600.00	\$850.00	\$5,100.00	\$1,740.48	\$10,442.88
116	510-0014	8	Each	Parapet Connection, Type A	\$5,400.00	\$43,200.00	\$6,100.00	\$48,800.00	\$4,600.00	\$36,800.00	\$2,750.00	\$22,000.00	\$5,221.44	\$41,771.52
117	510-0015	4	Each	Parapet Connection, Type B	\$1,600.00	\$6,400.00	\$1,210.00	\$4,840.00	\$1,400.00	\$5,600.00	\$500.00	\$2,000.00	\$1,508.42	\$6,033.68
118	510-0017	3	Each	Flared Guide Rail Terminal	\$4,200.00	\$12,600.00	\$3,900.00	\$11,700.00	\$3,600.00	\$10,800.00	\$2,650.00	\$7,950.00	\$4,061.12	\$12,183.36
119	510-0018	3	Each	Tangent Guide Rail Terminal	\$4,200.00	\$12,600.00	\$5,750.00	\$17,250.00	\$3,600.00	\$10,800.00	\$3,500.00	\$10,500.00	\$4,061.12	\$12,183.36

BaseLine Item Detail					Joseph M. Sanzari, Inc.		Conti Enterprises, Inc.		D'Annunzio & Sons, Inc.		Agate Construction Co., Inc.		IEW Construction Group Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
120	510-0031		864	L.F. Removal of Beam Guide Rail	\$4.00	\$3,456.00	\$5.30	\$4,579.20	\$6.00	\$5,184.00	\$3.00	\$2,592.00	\$5.80	\$5,011.20
121	510-0032		87	L.F. Rub Rail	\$16.00	\$1,392.00	\$18.00	\$1,566.00	\$17.00	\$1,479.00	\$12.00	\$1,044.00	\$17.40	\$1,513.80
122	511-N0015		490	L.F. Bridge Fencing, Curved Top, 75in High	\$175.00	\$85,750.00	\$139.00	\$68,110.00	\$140.00	\$68,600.00	\$135.00	\$66,150.00	\$196.28	\$96,177.20
123	514-0001		110	S.Y. Concrete Sidewalk, 4in Thick	\$110.00	\$12,100.00	\$124.00	\$13,640.00	\$100.00	\$11,000.00	\$90.00	\$9,900.00	\$104.43	\$11,487.30
124	514-0031		970	S.Y. Concrete Island, 4in Thick	\$252.00	\$244,440.00	\$163.50	\$158,595.00	\$160.00	\$155,200.00	\$155.00	\$150,350.00	\$178.98	\$173,610.60
125	515-0002		32	Each Delineator, Type CA-Y	\$165.00	\$5,280.00	\$93.00	\$2,976.00	\$160.00	\$5,120.00	\$100.00	\$3,200.00	\$174.05	\$5,569.60
126	516-0002		1787	L.F. Diamond Grinding	\$2.50	\$4,467.50	\$1.73	\$3,091.51	\$2.00	\$3,574.00	\$1.65	\$2,948.55	\$1.91	\$3,413.17
127	516-0003		1787	L.F. Preformed Contrast Marking Tape	\$8.00	\$14,296.00	\$6.30	\$11,258.10	\$7.00	\$12,509.00	\$6.00	\$10,722.00	\$6.96	\$12,437.52
128	516-0005		7500	L.F. Striping and Marking Removal, Hydromilling	\$1.00	\$7,500.00	\$0.78	\$5,850.00	\$0.80	\$6,000.00	\$0.75	\$5,625.00	\$0.87	\$6,525.00
129	516-0006		731040	L.F. Striping and Marking Removal, Mechanical	\$1.00	\$731,040.00	\$0.53	\$387,451.20	\$0.55	\$402,072.00	\$0.50	\$365,520.00	\$0.58	\$424,003.20
130	516-0007		726600	L.F. Temporary Pavement Striping	\$0.40	\$290,640.00	\$0.26	\$188,916.00	\$0.30	\$217,980.00	\$0.25	\$181,650.00	\$0.29	\$210,714.00
131	516-0008		19142	L.F. Traffic Stripes, Long-Life, Epoxy Resin	\$0.50	\$9,571.00	\$0.79	\$15,122.18	\$0.65	\$12,442.30	\$0.60	\$11,485.20	\$0.70	\$13,399.40
132	516-0009		69447	L.F. Traffic Stripes, Long-Life, Thermoplastic	\$1.00	\$69,447.00	\$0.89	\$61,807.83	\$0.90	\$62,502.30	\$0.85	\$59,029.95	\$0.99	\$68,752.53
133	516-0013		335	S.F. Traffic Markings, Symbols, Long-Life, Thermoplastic	\$10.00	\$3,350.00	\$15.00	\$5,025.00	\$11.00	\$3,685.00	\$10.00	\$3,350.00	\$11.60	\$3,886.00
134	517-0003		1	L.S. Furnish Field Office, Type C	\$30,000.00	\$30,000.00	\$70,000.00	\$70,000.00	\$80,000.00	\$80,000.00	\$15,000.00	\$15,000.00	\$24,662.10	\$24,662.10
135	517-0009		48	Mnth Maintain Field Office, Type C	\$3,000.00	\$144,000.00	\$3,130.00	\$150,240.00	\$4,000.00	\$192,000.00	\$2,000.00	\$96,000.00	\$3,480.96	\$167,086.08
136	517-0013		12000	USD Furnish Office Supplies (No-Bid)	\$1.00	\$12,000.00	\$1.00	\$12,000.00	\$1.00	\$12,000.00	\$1.00	\$12,000.00	\$1.00	\$12,000.00
137	523-0003		2930	L.F. Clean Existing Storm Drain, 12 in. to 24 in. Diameter	\$20.00	\$58,600.00	\$4.80	\$14,064.00	\$17.00	\$49,810.00	\$7.00	\$20,510.00	\$8.06	\$23,615.80
138	524-0013		2	Each Furnishing Temporary Impact Attenuator, Quadguard, 6 Bays, 24in Wide	\$20,000.00	\$40,000.00	\$10,500.00	\$21,000.00	\$30,000.00	\$60,000.00	\$9,000.00	\$18,000.00	\$29,548.72	\$59,097.44
139	524-0062		4	Each Placing and Removing Temporary Impact Attenuator, Quadguard	\$2,999.00	\$11,996.00	\$1,853.00	\$7,412.00	\$6,000.00	\$24,000.00	\$1,900.00	\$7,600.00	\$5,213.06	\$20,852.24
140	525-0001		36	Each Mile Marker, Type MC	\$225.00	\$8,100.00	\$93.50	\$3,366.00	\$250.00	\$9,000.00	\$285.00	\$10,260.00	\$232.06	\$8,354.16
141	527-N0001		14	Each Utility Support Hangers, Verizon	\$1,400.00	\$19,600.00	\$1,430.00	\$20,020.00	\$12,000.00	\$168,000.00	\$10,000.00	\$140,000.00	\$15,693.42	\$219,707.88
142	527-N0002		14	Each Utility Support Hangers, PSE&G	\$2,300.00	\$32,200.00	\$1,430.00	\$20,020.00	\$12,000.00	\$168,000.00	\$10,000.00	\$140,000.00	\$15,693.42	\$219,707.88
143	530-0001		175	Each Raised Pavement Markers	\$45.00	\$7,875.00	\$29.50	\$5,162.50	\$30.00	\$5,250.00	\$28.00	\$4,900.00	\$32.43	\$5,675.25
144	531-0001		75000	USD Force Account for Snow Removal (No-Bid)	\$1.00	\$75,000.00	\$1.00	\$75,000.00	\$1.00	\$75,000.00	\$1.00	\$75,000.00	\$1.00	\$75,000.00
145	532-0001		500000	USD Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00
146	599-N0001		1	L.S. Ride Quality Testing for Micro-Milled Deck Surfaces	\$14,000.00	\$14,000.00	\$18,000.00	\$18,000.00	\$5,000.00	\$5,000.00	\$16,800.00	\$16,800.00	\$46,412.81	\$46,412.81
147	599-N0002		11100	S.Y. Micro-Milling Deck Surface	\$20.00	\$222,000.00	\$13.50	\$149,850.00	\$10.00	\$111,000.00	\$14.75	\$163,725.00	\$14.00	\$155,400.00
148	601-0003		2415	L.F. #2 A.W.G. Multiple Lighting Cable	\$5.00	\$12,075.00	\$4.88	\$11,785.20	\$5.00	\$12,075.00	\$4.65	\$11,229.75	\$5.80	\$14,007.00
149	601-0013		4896	L.F. #2/0 A.W.G. Multiple Lighting Cable	\$7.50	\$36,720.00	\$7.35	\$35,985.60	\$7.50	\$36,720.00	\$7.00	\$34,272.00	\$9.28	\$45,434.88
150	601-0020		325	L.F. #8 A.W.G. Ground Wire	\$2.00	\$650.00	\$2.52	\$819.00	\$3.00	\$975.00	\$2.40	\$780.00	\$2.90	\$942.50
151	601-0022		12	Each Junction Box, Type D	\$2,400.00	\$28,980.00	\$2,415.00	\$28,980.00	\$2,400.00	\$28,800.00	\$2,300.00	\$27,600.00	\$1,392.38	\$16,708.56
152	601-0025		9	Each Junction Box, Type C	\$3,500.00	\$31,500.00	\$3,570.00	\$32,130.00	\$3,500.00	\$31,500.00	\$3,400.00	\$30,600.00	\$4,409.22	\$39,682.98
153	601-0030		570	L.F. 4in Rigid Nonmetallic Conduit, PVC-Schedule 40	\$55.00	\$31,350.00	\$34.65	\$19,750.50	\$65.00	\$37,050.00	\$33.00	\$18,810.00	\$191.45	\$109,126.50
154	601-0058		35	L.F. 4in Rigid Nonmetallic Conduit, PVC-Schedule 80	\$55.00	\$1,925.00	\$131.25	\$4,593.75	\$65.00	\$2,275.00	\$125.00	\$4,375.00	\$191.45	\$6,700.75
155	601-0072		2645	L.F. #6 A.W.G. Ground Wire	\$2.00	\$5,290.00	\$1.94	\$5,131.30	\$2.00	\$5,290.00	\$1.75	\$4,628.75	\$3.48	\$9,204.60
156	601-0083		664	L.F. 2in Rigid Metallic Conduit, PVC Coated, Exposed	\$60.00	\$39,840.00	\$57.75	\$38,346.00	\$60.00	\$39,840.00	\$55.00	\$36,520.00	\$98.63	\$65,490.32
157	601-0103		411	L.F. 3in Rigid Metallic Conduit, Underground	\$43.00	\$17,673.00	\$39.90	\$16,398.90	\$40.00	\$16,440.00	\$38.00	\$15,618.00	\$61.50	\$25,276.50
158	601-0133		410	L.F. 1 1/2in Rigid Metallic Conduit on Structures	\$55.00	\$22,550.00	\$54.60	\$22,386.00	\$55.00	\$22,550.00	\$52.00	\$21,320.00	\$33.65	\$13,796.50
159	601-0134		3530	L.F. 3in Rigid Metallic Conduit on Structures	\$40.00	\$141,200.00	\$39.90	\$140,847.00	\$40.00	\$141,200.00	\$38.00	\$134,140.00	\$40.61	\$143,353.30
160	601-0142		6	Each Junction Box, Type 12in x 12in x 8in, Stainless Steel with Captive Latches	\$1,400.00	\$8,400.00	\$1,422.00	\$8,532.00	\$1,400.00	\$8,400.00	\$1,355.00	\$8,130.00	\$1,183.53	\$7,101.18
161	601-0143		4	Each Junction Box, Type 18in X 36in	\$2,650.00	\$10,600.00	\$2,782.50	\$11,130.00	\$2,700.00	\$10,800.00	\$2,650.00	\$10,600.00	\$4,409.22	\$17,636.88
162	601-0144		230	L.F. 5in Rigid Nonmetallic Conduit, PVC Schedule 40	\$55.00	\$12,650.00	\$61.95	\$14,248.50	\$85.00	\$19,550.00	\$350.00	\$80,500.00	\$203.06	\$46,703.80
163	601-0145		50	L.F. 5in Rigid Nonmetallic Conduit, PVC Schedule 80	\$55.00	\$2,750.00	\$93.45	\$4,672.50	\$85.00	\$4,250.00	\$350.00	\$17,500.00	\$203.06	\$10,153.00
164	601-N0004		2861	L.F. #6 A.W.G. Multiple Lighting Cable	\$3.00	\$8,583.00	\$2.88	\$8,239.68	\$3.00	\$8,583.00	\$2.75	\$7,867.75	\$3.83	\$10,957.63
165	601-N0030		35000	USD Removal of Asbestos (No-Bid)	\$1.00	\$35,000.00	\$1.00	\$35,000.00	\$1.00	\$35,000.00	\$1.00	\$35,000.00	\$1.00	\$35,000.00
166	601-N0072		1	L.S. Interim Traffic Signal System, Location No. 1	\$65,000.00	\$65,000.00	\$165,000.00	\$165,000.00	\$250,000.00	\$250,000.00	\$180,000.00	\$180,000.00	\$208,277.48	\$208,277.48
167	601-N0073		80	L.F. Steel Sleeve	\$55.00	\$4,400.00	\$52.50	\$4,200.00	\$55.00	\$4,400.00	\$50.00	\$4,000.00	\$58.02	\$4,641.60
168	601-N0074		230	L.F. 4-4in Telephone Conduit Bank	\$95.00	\$21,850.00	\$346.50	\$79,695.00	\$350.00	\$80,500.00	\$300.00	\$69,000.00	\$382.91	\$88,069.30
169	601-N0075		920	L.F. 4in Fiberglass Conduit on Structure	\$24.00	\$22,080.00	\$93.25	\$85,790.00	\$85.00	\$78,200.00	\$110.00	\$101,200.00	\$92.83	\$85,403.60
170	601-N0076		230	L.F. 6-5in Electric Conduit Bank	\$200.00	\$46,000.00	\$367.50	\$84,525.00	\$360.00	\$82,800.00	\$350.00	\$80,500.00	\$406.11	\$93,405.30
171	601-N0077		1380	L.F. 5in Fiberglass Conduit on Structure	\$55.00	\$75,900.00	\$97.85	\$135,033.00	\$90.00	\$124,200.00	\$50.00	\$69,000.00	\$98.63	\$136,109.40
172	601-N0078		5	Each Enclosed Non-Fuse Disconnect Switch	\$3,500.00	\$17,500.00	\$3,570.00	\$17,850.00	\$3,500.00	\$17,500.00	\$3,400.00	\$17,000.00	\$3,074.85	\$15,374.25
173	603-0001		6	Each Lighting Standard, Type L-15-26-SB	\$3,750.00	\$22,500.00	\$3,255.00	\$19,530.00	\$3,200.00	\$19,200.00	\$3,100.00	\$18,600.00	\$4,409.22	\$26,455.32
174	603-0017		2	Each Lighting Standard, Type L-MG-40-SB	\$7,500.00	\$15,000.00	\$6,798.75	\$13,597.50	\$6,500.00	\$13,000.00	\$6,475.00	\$12,950.00	\$8,238.28	\$16,476.56
175	603-0039		13	Unit Type LW2 Luminaire, 52W	\$2,700.00	\$35,100.00	\$2,493.75	\$32,418.75	\$2,400.00	\$31,200.00	\$2,375.00	\$30,875.00	\$1,740.48	\$22,626.24
176	603-0067		11	Each Type A Luminaire, 150W HPS	\$1,050.00	\$11,550.00	\$1,018.00	\$11,198.00	\$1,000.00	\$11,000.00	\$970.00	\$10,670.00	\$736.80	\$8,104.80
177	603-0068		1	Each Type D Luminaire, 250W HPS	\$1,100.00	\$1,100.00	\$1,102.00	\$1,102.00	\$1,100.00	\$1,100.00	\$1,050.00	\$1,050.00	\$1,026.88	\$1,026.88
178	603-0069		2	Each Type P3 Luminaire, 250W HPS	\$1,500.00	\$3,000.00	\$1,548.00	\$3,096.00	\$1,500.00	\$3,000.00	\$1,475.00	\$2,950.00	\$1,531.63	\$3,063.26
179	603-0070		4	Each Lighting Standard, Type L-8-26	\$3,100.00	\$12,400.00	\$3,202.00	\$12,808.00	\$3,100.00	\$12,400.00	\$3,050.00	\$12,200.00	\$4,989.38	\$19,957.52

BaseLine Item Detail					Joseph M. Sanzari, Inc.		Conti Enterprises, Inc.		D'Annunzio & Sons, Inc.		Agate Construction Co., Inc.		IEW Construction Group Inc.		
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	
180	603-0071		2	Each	Lighting Standard, Type L-15-40-SB	\$3,700.00	\$7,400.00	\$3,759.00	\$7,518.00	\$3,600.00	\$7,200.00	\$3,580.00	\$7,160.00	\$5,685.57	\$11,371.14
181	603-N0016		1	L.S.	Temporary Lighting Systems, Location No. 1	\$55,000.00	\$55,000.00	\$100,000.00	\$100,000.00	\$60,000.00	\$60,000.00	\$52,000.00	\$52,000.00	\$89,112.59	\$89,112.59
182	603-N0017		1	L.S.	Temporary Lighting Systems, Location No. 2	\$2,500.00	\$2,500.00	\$28,000.00	\$28,000.00	\$30,000.00	\$30,000.00	\$23,000.00	\$23,000.00	\$23,380.45	\$23,380.45
183	603-N0018		1	L.S.	Temporary Lighting Systems, Location No. 3	\$10,000.00	\$10,000.00	\$30,000.00	\$30,000.00	\$15,000.00	\$15,000.00	\$9,500.00	\$9,500.00	\$24,366.72	\$24,366.72
184	603-N0019		1	L.S.	Temporary Lighting Systems, Location No. 4	\$45,000.00	\$45,000.00	\$65,000.00	\$65,000.00	\$50,000.00	\$50,000.00	\$42,000.00	\$42,000.00	\$56,275.53	\$56,275.53
185	603-N0020		1	L.S.	Temporary Lighting Systems, Location No. 5	\$13,500.00	\$13,500.00	\$55,000.00	\$55,000.00	\$15,000.00	\$15,000.00	\$12,500.00	\$12,500.00	\$46,180.74	\$46,180.74
186	603-N0021		1	L.S.	Temporary Lighting Systems, Location No. 6	\$40,000.00	\$40,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$38,000.00	\$38,000.00	\$40,727.24	\$40,727.24
187	603-N0022		1	L.S.	Temporary Lighting Systems, Location No. 7	\$13,500.00	\$13,500.00	\$50,000.00	\$50,000.00	\$15,000.00	\$15,000.00	\$12,500.00	\$12,500.00	\$40,727.24	\$40,727.24
188	703-0001		857	S.Y.	Topsoil	\$14.00	\$11,998.00	\$9.25	\$7,927.25	\$8.00	\$6,856.00	\$7.00	\$5,999.00	\$12.76	\$10,935.32
189	704-0001		857	S.Y.	Seeding, Type A	\$65.00	\$55,705.00	\$2.15	\$1,842.55	\$4.00	\$3,428.00	\$3.50	\$2,999.50	\$4.64	\$3,976.48
190	801-0001		1	L.S.	Furnishing Traffic Control Devices	\$462,000.00	\$462,000.00	\$282,890.00	\$282,890.00	\$750,000.00	\$750,000.00	\$110,000.00	\$110,000.00	\$725,000.00	\$725,000.00
191	801-0002		12580	L.F.	Furnishing Precast Concrete Construction Barrier	\$13.00	\$163,540.00	\$50.00	\$629,000.00	\$20.00	\$251,600.00	\$40.00	\$503,200.00	\$42.01	\$528,485.80
192	801-0003		25240	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$46.25	\$1,167,350.00	\$21.50	\$542,660.00	\$14.00	\$353,360.00	\$25.00	\$631,000.00	\$10.99	\$277,387.60
193	801-0004		33320	L.F.	Resetting Precast Concrete Construction Barrier	\$4.00	\$133,280.00	\$10.00	\$333,200.00	\$6.00	\$199,920.00	\$15.00	\$499,800.00	\$6.41	\$213,581.20
194	801-0005		12340	L.F.	Modular Glare Screen System	\$19.00	\$234,460.00	\$28.00	\$345,520.00	\$25.00	\$308,500.00	\$25.00	\$308,500.00	\$32.19	\$397,224.60
195	801-0007		20000	M.H.	Traffic Protection Patrol, Part-Time	\$95.00	\$1,900,000.00	\$10.00	\$200,000.00	\$30.00	\$600,000.00	\$120.00	\$2,400,000.00	\$45.00	\$900,000.00
196	801-0009		10	Each	Furnishing Portable Variable Message Sign	\$8,500.00	\$85,000.00	\$9,800.00	\$98,000.00	\$20,000.00	\$200,000.00	\$11,000.00	\$110,000.00	\$11,975.12	\$119,751.20
197	801-0010		6	Each	Furnishing Temporary Impact Attenuator	\$5,000.00	\$30,000.00	\$4,620.00	\$27,720.00	\$10,000.00	\$60,000.00	\$7,500.00	\$45,000.00	\$8,024.43	\$48,146.58
198	801-0011		30	Each	Placing and Removing Temporary Impact Attenuator	\$2,000.00	\$60,000.00	\$5,750.00	\$172,500.00	\$3,000.00	\$90,000.00	\$9,000.00	\$270,000.00	\$1,280.06	\$38,401.80
199	801-0012		5	Each	Repair Temporary Impact Attenuators	\$250.00	\$1,250.00	\$850.00	\$4,250.00	\$600.00	\$3,000.00	\$10,500.00	\$52,500.00	\$742.72	\$3,713.60
200	801-0013		1	Each	Furnishing Truck with Mounted Attenuator	\$30,000.00	\$30,000.00	\$75,000.00	\$75,000.00	\$25,000.00	\$25,000.00	\$40,000.00	\$40,000.00	\$18,623.14	\$18,623.14
201	801-0014		1000	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$95.00	\$95,000.00	\$95.00	\$95,000.00	\$110.00	\$110,000.00	\$135.00	\$135,000.00	\$115.67	\$115,670.00
202	801-0015		5	Each	Repair Truck Mounted Impact Attenuators	\$100.00	\$500.00	\$1,300.00	\$6,500.00	\$5,000.00	\$25,000.00	\$12,500.00	\$62,500.00	\$0.01	\$0.05
203	801-N0001		1250	Each	Installation, Maintenance, and Removal of Lane Closing	\$100.00	\$125,000.00	\$2,400.00	\$3,000,000.00	\$3,000.00	\$3,750,000.00	\$2,000.00	\$2,500,000.00	\$3,976.51	\$4,970,637.50
204	801-N0002		260	Each	Installation, Maintenance and Removal of Shoulder Closing	\$75.00	\$19,500.00	\$1,300.00	\$338,000.00	\$1,500.00	\$390,000.00	\$2,000.00	\$520,000.00	\$1,590.61	\$413,558.60
205	803-0001		1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$500,000.00	\$500,000.00	\$170,000.00	\$170,000.00	\$300,000.00	\$300,000.00	\$450,000.00	\$450,000.00	\$650,000.00	\$650,000.00
206	803-0002		1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$150,000.00	\$150,000.00	\$125,000.00	\$125,000.00	\$600,000.00	\$600,000.00	\$300,000.00	\$300,000.00	\$250,000.00	\$250,000.00
207	803-0003		1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$100,000.00	\$100,000.00	\$125,000.00	\$125,000.00	\$300,000.00	\$300,000.00	\$350,000.00	\$350,000.00	\$325,000.00	\$325,000.00
208	803-0004		1	L.S.	Maintenance and Protection of Traffic on Location No. 4	\$100,000.00	\$100,000.00	\$125,000.00	\$125,000.00	\$300,000.00	\$300,000.00	\$500,000.00	\$500,000.00	\$250,000.00	\$250,000.00
209	803-0031		1	L.S.	Furnishing Traffic Control Devices for State, County, and Local Roadways	\$75,000.00	\$75,000.00	\$215,000.00	\$215,000.00	\$300,000.00	\$300,000.00	\$90,000.00	\$90,000.00	\$150,000.00	\$150,000.00
210	803-0032		150000	USD	Police Traffic Directors (No-Bid)	\$1.00	\$150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00	\$1.00	\$150,000.00
211	302-0063		86000	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$86,000.00	\$1.00	\$86,000.00	\$1.00	\$86,000.00	\$1.00	\$86,000.00	\$1.00	\$86,000.00
212	509-0008		70	L.F.	Timber Posts	\$200.00	\$14,000.00	\$158.00	\$11,060.00	\$200.00	\$14,000.00	\$29.00	\$2,030.00	\$203.06	\$14,214.20
						\$48,380,000.00		\$52,752,757.00		\$55,727,000.00		\$56,689,646.15		\$62,601,760.07	

BaseLine Item Detail					Union Paving & Construction Co., Inc.		Schiavone Construction Co. LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
1	104-0001	1	L.S.	Construction Layout	\$1,500,000.00	\$1,500,000.00	\$1,175,000.00	\$1,175,000.00
2	104-0002	1	L.S.	Mobilization	\$3,000,000.00	\$3,000,000.00	\$3,200,000.00	\$3,200,000.00
3	107-0001	1	L.S.	Progress Schedule	\$20,000.00	\$20,000.00	\$40,000.00	\$40,000.00
4	108-0001	10000	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$10,000.00	\$1.00	\$10,000.00
5	201-0002	1	L.S.	Clearing and Grubbing	\$250,000.00	\$250,000.00	\$85,000.00	\$85,000.00
6	202-0002	3076	C.Y.	Roadway Excavation, Earth	\$50.00	\$153,800.00	\$110.00	\$338,360.00
7	203-0002	561	C.Y.	Embankment, Grade A	\$100.00	\$56,100.00	\$100.00	\$56,100.00
8	208-0008	775	L.F.	Heavy Duty Silt Fence	\$10.00	\$7,750.00	\$10.00	\$7,750.00
9	208-0022	85	Each	Inlet Filter, Type 2	\$110.00	\$9,350.00	\$300.00	\$25,500.00
10	208-0024	45	Ton	Construction Driveway	\$100.00	\$4,500.00	\$150.00	\$6,750.00
11	208-N0001	5	Each	Concrete Washout Facility	\$9,000.00	\$45,000.00	\$1,500.00	\$7,500.00
12	210-0002	1	L.S.	Demolition Of Existing Structures No. 1	\$4,000,000.00	\$4,000,000.00	\$4,100,000.00	\$4,100,000.00
13	210-0003	1	L.S.	Demolition Of Existing Structures No. 2	\$4,000,000.00	\$4,000,000.00	\$4,950,000.00	\$4,950,000.00
14	210-0004	1	L.S.	Demolition of Existing Structures No. 3	\$4,000,000.00	\$4,000,000.00	\$2,900,000.00	\$2,900,000.00
15	210-0020	1	L.S.	Demolition of Existing Structures No. 4	\$4,000,000.00	\$4,000,000.00	\$4,200,000.00	\$4,200,000.00
16	210-N0001	1414	S.Y.	Hydro-Demolition, Bridge	\$325.00	\$459,550.00	\$300.00	\$424,200.00
17	301-0002	5400	S.Y.	Aggregate Base Course, 6in Thick	\$25.00	\$135,000.00	\$20.00	\$108,000.00
18	301-N0002	4949	S.Y.	Aggregate Base Course, 8 in Thick	\$32.00	\$158,368.00	\$30.00	\$148,470.00
19	302-0002	17996	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$125.00	\$2,249,500.00	\$160.00	\$2,879,360.00
20	302-0004	3047	Ton	Hot Mix Asphalt 25M64 Base Course	\$125.00	\$380,875.00	\$235.00	\$716,045.00
21	302-0008	435	Ton	Hot Mix Asphalt 9.5 M 64 Surface Course	\$145.00	\$63,075.00	\$150.00	\$65,250.00
22	302-0064	14152	GAL	Tack Coat	\$5.00	\$70,760.00	\$10.00	\$141,520.00
23	302-0065	20617	L.F.	Cleaning Inside Shoulders	\$0.15	\$3,092.55	\$1.00	\$20,617.00
24	302-0066	20617	L.F.	Cleaning Outside Shoulders	\$0.15	\$3,092.55	\$1.00	\$20,617.00
25	302-0070	346	L.F.	Crack Spanning Membrane	\$30.00	\$10,380.00	\$25.00	\$8,650.00
26	302-0071	104530	L.F.	Polymerized Joint Adhesive	\$0.55	\$57,491.50	\$1.00	\$104,530.00
27	302-0072	190	Each	Bituminous Core Samples	\$225.00	\$42,750.00	\$125.00	\$23,750.00
28	303-0001	390	S.Y.	Berm Surfacing, 3 Inches Thick	\$32.00	\$12,480.00	\$90.00	\$35,100.00
29	303-N0001	2400	S.Y.	Shoulder Reconstruction	\$75.00	\$180,000.00	\$70.00	\$168,000.00
30	304-N0003	15	S.Y.	Concrete Base Course, 10in Thick	\$180.00	\$2,700.00	\$400.00	\$6,000.00
31	305-0006	156598	S.Y.	Pavement Removal, 2in Depth	\$6.50	\$1,017,887.00	\$6.50	\$1,017,887.00
32	305-0008	18695	S.Y.	Pavement Removal, Variable Depth	\$7.00	\$130,865.00	\$8.00	\$149,560.00
33	305-0012	3150	S.Y.	Pavement Removal, 1 1/2in Depth	\$8.00	\$25,200.00	\$6.00	\$18,900.00
34	306-0001	16835	L.F.	Milled Rumble Strip	\$0.65	\$10,942.75	\$0.55	\$9,259.25
35	312-0001	346	L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$30.00	\$10,380.00	\$2.00	\$692.00
36	401-0003	73	C.Y.	Concrete in Retaining Wall	\$2,000.00	\$146,000.00	\$2,000.00	\$146,000.00
37	401-0004	397899	LB	Reinforcement Steel, Galvanized	\$1.80	\$716,218.20	\$2.00	\$795,798.00
38	401-0011	92	C.Y.	Concrete In Substructure Above Footings	\$2,300.00	\$211,600.00	\$1,400.00	\$128,800.00
39	401-0035	4764	Each	Drill and Grout Reinforcement Bars	\$35.00	\$166,740.00	\$45.00	\$214,380.00
40	401-0067	879067	LB	Reinforcement Steel, Epoxy Coated	\$1.70	\$1,494,413.90	\$1.75	\$1,538,367.25
41	401-0068	1689	L.F.	Strip Seal Expansion Joints	\$450.00	\$760,050.00	\$500.00	\$844,500.00
42	401-0070	72951	S.F.	Concrete Penetrating Sealer Treatment	\$1.00	\$72,951.00	\$1.50	\$109,426.50
43	401-0071	29	Each	Concrete Core Sampling	\$200.00	\$5,800.00	\$250.00	\$7,250.00
44	401-0072	5992	S.Y.	Sawcut Grooved Deck Surface	\$12.00	\$71,904.00	\$9.00	\$53,928.00
45	401-N0009	7060	Each	Reinforcement Bar Coupler, Galvanized	\$45.00	\$317,700.00	\$40.00	\$282,400.00
46	403-0001	14884	Each	Shear Connectors	\$6.00	\$89,304.00	\$7.00	\$104,188.00
47	403-0022	29100	LB	Structural Steel	\$22.00	\$640,200.00	\$14.00	\$407,400.00
48	403-N0004	1	L.S.	Structural Steel Structure No. 2	\$1,000,000.00	\$1,000,000.00	\$810,000.00	\$810,000.00
49	403-N0005	1	L.S.	Structural Steel Structure No. 4	\$300,000.00	\$300,000.00	\$210,000.00	\$210,000.00
50	408-0005	48	Each	Laminated Elastomeric Bearing, 10inx14in	\$8,000.00	\$384,000.00	\$4,700.00	\$225,600.00
51	408-0008	44	Each	Laminated Elastomeric Bearing, 9in x 12in	\$8,000.00	\$352,000.00	\$4,400.00	\$193,600.00
52	408-0035	12	Each	Laminated Elastomeric Bearing, 9in x 12in, Guided	\$8,000.00	\$96,000.00	\$4,400.00	\$52,800.00
53	408-0036	1	Each	Laminated Elastomeric Bearing, 14in x 22in	\$8,000.00	\$8,000.00	\$5,300.00	\$5,300.00
54	408-0037	43	Each	Laminated Elastomeric Bearing, 10in x 16in	\$8,000.00	\$344,000.00	\$4,900.00	\$210,700.00
55	408-0038	12	Each	Laminated Elastomeric Bearing, 10in x 16in, Guided	\$8,000.00	\$96,000.00	\$4,900.00	\$58,800.00
56	408-0039	1	Each	Laminated Elastomeric Bearing, 10in x 16in, Fixed	\$8,000.00	\$8,000.00	\$5,100.00	\$5,100.00
57	408-0040	1	Each	Laminated Elastomeric Bearing, 14in x 18in	\$8,000.00	\$8,000.00	\$5,600.00	\$5,600.00
58	411-0001	77	Each	Temporary Storage and Recycling of Surface Preparation, Hazardous Waste, 55 Gallon Drum	\$400.00	\$30,800.00	\$350.00	\$26,950.00
59	411-0003	1	L.S.	Repainting Steelwork No. 1	\$625,000.00	\$625,000.00	\$600,000.00	\$600,000.00
60	411-0004	1	L.S.	Repainting Steelwork No. 2	\$525,000.00	\$525,000.00	\$500,000.00	\$500,000.00

BaseLine Item Detail					Union Paving & Construction Co., Inc.		Schiavone Construction Co. LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
61	411-0005	1	L.S.	Repainting Steelwork No. 3	\$625,000.00	\$625,000.00	\$600,000.00	\$600,000.00
62	411-0008	1	L.S.	Repainting Steelwork No. 4	\$525,000.00	\$525,000.00	\$500,000.00	\$500,000.00
63	411-N0007	7759	S.F.	Paint Structural Steel Top Flange	\$90.00	\$698,310.00	\$95.00	\$737,105.00
64	415-0002	175	S.F.	Temporary Sheeting to Remain in Place	\$300.00	\$52,500.00	\$100.00	\$17,500.00
65	417-0008	2640	Each	Reinforcement Bar Coupler	\$45.00	\$118,800.00	\$45.00	\$118,800.00
66	417-0009	4425	S.Y.	Removal of Existing Surfacing	\$25.00	\$110,625.00	\$8.00	\$35,400.00
67	417-0013	50	S.F.	Spall Repair, Type 1	\$200.00	\$10,000.00	\$300.00	\$15,000.00
68	417-0044	346	L.F.	Joint Replacement, Type 1P	\$125.00	\$43,250.00	\$325.00	\$112,450.00
69	417-0066	49	C.F.	Additional 1P Deck Joint Material	\$40.00	\$1,960.00	\$150.00	\$7,350.00
70	417-0067	65	L.F.	Silicone Joint Seal	\$25.00	\$1,625.00	\$40.00	\$2,600.00
71	417-0071	628	L.F.	Headblock Repair, Type 2	\$165.00	\$103,620.00	\$125.00	\$78,500.00
72	418-0001	412	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$175.00	\$72,100.00	\$350.00	\$144,200.00
73	418-0002	6	S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$400.00	\$2,400.00	\$450.00	\$2,700.00
74	418-0007	9	Each	Repair of Structural Steel, Type D	\$6,000.00	\$54,000.00	\$500.00	\$4,500.00
75	418-0011	145	S.F.	Repair Spalled Concrete, Type 1 - Pier	\$200.00	\$29,000.00	\$500.00	\$72,500.00
76	418-0023	150	L.F.	Epoxy Resin Injection	\$35.00	\$5,250.00	\$100.00	\$15,000.00
77	418-0025	13196	S.F.	Substructure Membrane Waterproofing	\$13.00	\$171,548.00	\$20.00	\$263,920.00
78	418-0028	71	Each	Reconstruct Bearing Area	\$3,200.00	\$227,200.00	\$1,500.00	\$106,500.00
79	418-0051	105	Each	Replace Structural Steel Diaphragm	\$8,000.00	\$840,000.00	\$6,000.00	\$630,000.00
80	418-N0003	1	L.S.	Temporary Supports for Concrete Deck, Location No. 2	\$100,000.00	\$100,000.00	\$34,000.00	\$34,000.00
81	418-N0058	1	L.S.	Temporary Supports for Concrete Deck, Location No. 3	\$350,000.00	\$350,000.00	\$350,000.00	\$350,000.00
82	418-N0059	1	L.S.	Temporary Supports for Concrete Deck, Location No. 4	\$450,000.00	\$450,000.00	\$400,000.00	\$400,000.00
83	428-0001	345	C.Y.	Concrete in Deck, HPC	\$1,500.00	\$517,500.00	\$1,700.00	\$586,500.00
84	428-0002	80	C.Y.	Concrete in Sidewalk, HPC	\$700.00	\$56,000.00	\$1,300.00	\$104,000.00
85	428-0003	50	C.Y.	Concrete in Headblock, HPC	\$5,000.00	\$250,000.00	\$2,100.00	\$105,000.00
86	428-0004	244	C.Y.	Concrete in Parapet, HPC	\$1,800.00	\$439,200.00	\$2,000.00	\$488,000.00
87	428-0010	1555	C.Y.	Concrete in Deck, HES-HPC	\$2,500.00	\$3,887,500.00	\$2,800.00	\$4,354,000.00
88	428-N0001	91	C.Y.	Concrete in Median Barrier, HPC	\$1,000.00	\$91,000.00	\$1,300.00	\$118,300.00
89	432-0002	160	Each	Structural Jacking	\$5,500.00	\$880,000.00	\$3,200.00	\$512,000.00
90	499-N0007	75	L.F.	Repoint Stone Masonry	\$70.00	\$5,250.00	\$40.00	\$3,000.00
91	499-N0080	188	C.Y.	Low Strength Concrete Fill	\$235.00	\$44,180.00	\$200.00	\$37,600.00
92	499-N0081	1	L.S.	Furnishing Steel Protection Plates	\$25,000.00	\$25,000.00	\$10,000.00	\$10,000.00
93	502-0005	10	L.F.	15 in Reinforced Concrete Pipe, Class III	\$325.00	\$3,250.00	\$400.00	\$4,000.00
94	502-0006	5	L.F.	18 in Reinforced Concrete Pipe, Class III	\$350.00	\$1,750.00	\$750.00	\$3,750.00
95	502-0007	10	L.F.	12 In Reinforced Concrete Pipe	\$300.00	\$3,000.00	\$400.00	\$4,000.00
96	502-0010	25	L.F.	24 in Reinforced Concrete Pipe, Class III	\$375.00	\$9,375.00	\$200.00	\$5,000.00
97	502-N0002	78	L.F.	Clean Existing Drainage Structures	\$275.00	\$21,450.00	\$250.00	\$19,500.00
98	503-0003	1	Each	Inlet, Type D2	\$7,500.00	\$7,500.00	\$6,000.00	\$6,000.00
99	503-0008	4	Each	Inlet, Type D1	\$7,500.00	\$30,000.00	\$4,000.00	\$16,000.00
100	503-0252	34	Each	Reconstructed Inlet, Type D1, Using New Grate and Frame	\$3,600.00	\$122,400.00	\$5,000.00	\$170,000.00
101	503-0253	5	Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$3,600.00	\$18,000.00	\$5,500.00	\$27,500.00
102	503-0254	32	Each	Reconstructed Inlet, Type D3, Using New Grate and Frame	\$3,600.00	\$115,200.00	\$4,500.00	\$144,000.00
103	503-0295	250	S.F.	Repair Inlets	\$50.00	\$12,500.00	\$200.00	\$50,000.00
104	503-0296	1	Each	New Inlet Frame and Grate, Type B	\$2,500.00	\$2,500.00	\$2,000.00	\$2,000.00
105	506-0001	100	L.F.	Concrete Curb, Type A	\$95.00	\$9,500.00	\$35.00	\$3,500.00
106	506-0003	875	L.F.	9in X 18in Concrete Vertical Curb	\$50.00	\$43,750.00	\$37.00	\$32,375.00
107	506-N0001	1685	L.F.	12in x 13in Concrete Sloping Curb	\$55.00	\$92,675.00	\$35.00	\$58,975.00
108	508-0003	13580	L.F.	Concrete Median Barrier, Protection	\$200.00	\$2,716,000.00	\$330.00	\$4,481,400.00
109	508-0004	1010	L.F.	Concrete Median Barrier, Roadway, Variable Height	\$250.00	\$252,500.00	\$400.00	\$404,000.00
110	508-0007	14590	L.F.	Concrete Median Barrier Removal, Roadway	\$90.00	\$1,313,100.00	\$65.00	\$948,350.00
111	509-0001	100	S.F.	Sign Panels	\$20.00	\$2,000.00	\$60.00	\$6,000.00
112	509-0004	2	Each	Remove Signs	\$1,200.00	\$2,400.00	\$200.00	\$400.00
113	509-N0010	1	L.S.	Remove, Store and Reconstruct Existing Signage	\$12,000.00	\$12,000.00	\$15,000.00	\$15,000.00
114	510-0001	1398	L.F.	Beam Guide Rail	\$42.00	\$58,716.00	\$35.00	\$48,930.00
115	510-0011	6	Each	Beam Guide Rail Anchorage	\$1,000.00	\$6,000.00	\$1,500.00	\$9,000.00
116	510-0014	8	Each	Parapet Connection, Type A	\$3,200.00	\$25,600.00	\$4,500.00	\$36,000.00
117	510-0015	4	Each	Parapet Connection, Type B	\$600.00	\$2,400.00	\$1,300.00	\$5,200.00
118	510-0017	3	Each	Flared Guide Rail Terminal	\$3,000.00	\$9,000.00	\$3,500.00	\$10,500.00
119	510-0018	3	Each	Tangent Guide Rail Terminal	\$4,100.00	\$12,300.00	\$3,500.00	\$10,500.00

BaseLine Item Detail					Union Paving & Construction Co., Inc.		Schiavone Construction Co. LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
120	510-0031	864	L.F.	Removal of Beam Guide Rail	\$10.00	\$8,640.00	\$5.00	\$4,320.00
121	510-0032	87	L.F.	Rub Rail	\$14.00	\$1,218.00	\$15.00	\$1,305.00
122	511-N0015	490	L.F.	Bridge Fencing, Curved Top, 75in High	\$160.00	\$78,400.00	\$150.00	\$73,500.00
123	514-0001	110	S.Y.	Concrete Sidewalk, 4in Thick	\$160.00	\$17,600.00	\$90.00	\$9,900.00
124	514-0031	970	S.Y.	Concrete Island, 4in Thick	\$250.00	\$242,500.00	\$155.00	\$150,350.00
125	515-0002	32	Each	Delineator, Type CA-Y	\$80.00	\$2,560.00	\$150.00	\$4,800.00
126	516-0002	1787	L.F.	Diamond Grinding	\$2.00	\$3,574.00	\$2.00	\$3,574.00
127	516-0003	1787	L.F.	Preformed Contrast Marking Tape	\$6.00	\$10,722.00	\$6.00	\$10,722.00
128	516-0005	7500	L.F.	Striping and Marking Removal, Hydromilling	\$0.85	\$6,375.00	\$1.00	\$7,500.00
129	516-0006	731040	L.F.	Striping and Marking Removal, Mechanical	\$0.55	\$402,072.00	\$0.55	\$402,072.00
130	516-0007	726600	L.F.	Temporary Pavement Striping	\$0.30	\$217,980.00	\$0.30	\$217,980.00
131	516-0008	19142	L.F.	Traffic Stripes, Long-Life, Epoxy Resin	\$0.70	\$13,399.40	\$0.65	\$12,442.30
132	516-0009	69447	L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.00	\$69,447.00	\$0.90	\$62,502.30
133	516-0013	335	S.F.	Traffic Markings, Symbols, Long-Life, Thermoplastic	\$11.00	\$3,685.00	\$10.00	\$3,350.00
134	517-0003	1	L.S.	Furnish Field Office, Type C	\$85,000.00	\$85,000.00	\$100,000.00	\$100,000.00
135	517-0009	48	Mnth	Maintain Field Office, Type C	\$1,500.00	\$72,000.00	\$4,000.00	\$192,000.00
136	517-0013	12000	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$12,000.00	\$1.00	\$12,000.00
137	523-0003	2930	L.F.	Clean Existing Storm Drain, 12 in. to 24 in. Diameter	\$10.00	\$29,300.00	\$10.00	\$29,300.00
138	524-0013	2	Each	Furnishing Temporary Impact Attenuator, Quadguard, 6 Bays, 24in Wide	\$25,000.00	\$50,000.00	\$30,000.00	\$60,000.00
139	524-0062	4	Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$4,000.00	\$16,000.00	\$2,500.00	\$10,000.00
140	525-0001	36	Each	Mile Marker, Type MC	\$140.00	\$5,040.00	\$200.00	\$7,200.00
141	527-N0001	14	Each	Utility Support Hangers, Verizon	\$15,000.00	\$210,000.00	\$800.00	\$11,200.00
142	527-N0002	14	Each	Utility Support Hangers, PSE&G	\$15,000.00	\$210,000.00	\$800.00	\$11,200.00
143	530-0001	175	Each	Raised Pavement Markers	\$35.00	\$6,125.00	\$30.00	\$5,250.00
144	531-0001	75000	USD	Force Account for Snow Removal (No-Bid)	\$1.00	\$75,000.00	\$1.00	\$75,000.00
145	532-0001	500000	USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$500,000.00	\$1.00	\$500,000.00
146	599-N0001	1	L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	\$60,000.00	\$60,000.00	\$10,000.00	\$10,000.00
147	599-N0002	11100	S.Y.	Micro-Milling Deck Surface	\$11.00	\$122,100.00	\$13.00	\$144,300.00
148	601-0003	2415	L.F.	#2 A.W.G. Multiple Lighting Cable	\$5.25	\$12,678.75	\$5.00	\$12,075.00
149	601-0013	4896	L.F.	#2/0 A.W.G. Multiple Lighting Cable	\$8.00	\$39,168.00	\$8.00	\$39,168.00
150	601-0020	325	L.F.	#8 A.W.G. Ground Wire	\$2.75	\$893.75	\$3.00	\$975.00
151	601-0022	12	Each	Junction Box, Type D	\$1,700.00	\$20,400.00	\$1,300.00	\$15,600.00
152	601-0025	9	Each	Junction Box, Type C	\$2,750.00	\$24,750.00	\$4,000.00	\$36,000.00
153	601-0030	570	L.F.	4in Rigid Nonmetallic Conduit, PVC-Schedule 40	\$35.00	\$19,950.00	\$35.00	\$19,950.00
154	601-0058	35	L.F.	4in Rigid Nonmetallic Conduit, PVC-Schedule 80	\$35.00	\$1,225.00	\$135.00	\$4,725.00
155	601-0072	2645	L.F.	#6 A.W.G. Ground Wire	\$2.00	\$5,290.00	\$3.00	\$7,935.00
156	601-0083	664	L.F.	2in Rigid Metallic Conduit, PVC Coated, Exposed	\$65.00	\$43,160.00	\$90.00	\$59,760.00
157	601-0103	411	L.F.	3in Rigid Metallic Conduit, Underground	\$60.00	\$24,660.00	\$55.00	\$22,605.00
158	601-0133	410	L.F.	1 1/2in Rigid Metallic Conduit on Structures	\$40.00	\$16,400.00	\$30.00	\$12,300.00
159	601-0134	3530	L.F.	3in Rigid Metallic Conduit on Structures	\$40.00	\$141,200.00	\$40.00	\$141,200.00
160	601-0142	6	Each	Junction Box, Type 12in x 12in x 8in, Stainless Steel with Captive Latches	\$1,700.00	\$10,200.00	\$1,100.00	\$6,600.00
161	601-0143	4	Each	Junction Box, Type 18in X 36in	\$3,000.00	\$12,000.00	\$3,900.00	\$15,600.00
162	601-0144	230	L.F.	5in Rigid Nonmetallic Conduit, PVC Schedule 40	\$50.00	\$11,500.00	\$65.00	\$14,950.00
163	601-0145	50	L.F.	5in Rigid Nonmetallic Conduit, PVC Schedule 80	\$50.00	\$2,500.00	\$95.00	\$4,750.00
164	601-N0004	2861	L.F.	#6 A.W.G. Multiple Lighting Cable	\$3.20	\$9,155.20	\$3.50	\$10,013.50
165	601-N0030	35000	USD	Removal of Asbestos (No-Bid)	\$1.00	\$35,000.00	\$1.00	\$35,000.00
166	601-N0072	1	L.S.	Interim Traffic Signal System, Location No. 1	\$250,000.00	\$250,000.00	\$200,000.00	\$200,000.00
167	601-N0073	80	L.F.	Steel Sleeve	\$100.00	\$8,000.00	\$60.00	\$4,800.00
168	601-N0074	230	L.F.	4-4in Telephone Conduit Bank	\$450.00	\$103,500.00	\$85.00	\$19,550.00
169	601-N0075	920	L.F.	4in Fiberglass Conduit on Structure	\$100.00	\$92,000.00	\$40.00	\$36,800.00
170	601-N0076	230	L.F.	6-5in Electric Conduit Bank	\$435.00	\$100,050.00	\$88.00	\$20,240.00
171	601-N0077	1380	L.F.	5in Fiberglass Conduit on Structure	\$105.00	\$144,900.00	\$36.00	\$49,680.00
172	601-N0078	5	Each	Enclosed Non-Fuse Disconnect Switch	\$4,000.00	\$20,000.00	\$2,700.00	\$13,500.00
173	603-0001	6	Each	Lighting Standard, Type L-15-26-SB	\$3,600.00	\$21,600.00	\$3,900.00	\$23,400.00
174	603-0017	2	Each	Lighting Standard, Type L-MG-40-SB	\$7,500.00	\$15,000.00	\$7,200.00	\$14,400.00
175	603-0039	13	Unit	Type LW2 Luminaire, 52W	\$2,700.00	\$35,100.00	\$1,600.00	\$20,800.00
176	603-0067	11	Each	Type A Luminaire, 150W HPS	\$1,100.00	\$12,100.00	\$650.00	\$7,150.00
177	603-0068	1	Each	Type D Luminaire, 250W HPS	\$1,200.00	\$1,200.00	\$900.00	\$900.00
178	603-0069	2	Each	Type P3 Luminaire, 250W HPS	\$1,700.00	\$3,400.00	\$1,400.00	\$2,800.00
179	603-0070	4	Each	Lighting Standard, Type L-8-26	\$3,600.00	\$14,400.00	\$4,400.00	\$17,600.00

BaseLine Item Detail					Union Paving & Construction Co., Inc.		Schiaivone Construction Co. LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
180	603-0071	2	Each	Lighting Standard, Type L-15-40-SB	\$4,200.00	\$8,400.00	\$5,000.00	\$10,000.00
181	603-N0016	1	L.S.	Temporary Lighting Systems, Location No. 1	\$60,000.00	\$60,000.00	\$80,000.00	\$80,000.00
182	603-N0017	1	L.S.	Temporary Lighting Systems, Location No. 2	\$30,000.00	\$30,000.00	\$22,000.00	\$22,000.00
183	603-N0018	1	L.S.	Temporary Lighting Systems, Location No. 3	\$12,000.00	\$12,000.00	\$22,000.00	\$22,000.00
184	603-N0019	1	L.S.	Temporary Lighting Systems, Location No. 4	\$55,000.00	\$55,000.00	\$50,000.00	\$50,000.00
185	603-N0020	1	L.S.	Temporary Lighting Systems, Location No. 5	\$15,000.00	\$15,000.00	\$40,000.00	\$40,000.00
186	603-N0021	1	L.S.	Temporary Lighting Systems, Location No. 6	\$50,000.00	\$50,000.00	\$36,000.00	\$36,000.00
187	603-N0022	1	L.S.	Temporary Lighting Systems, Location No. 7	\$15,000.00	\$15,000.00	\$36,000.00	\$36,000.00
188	703-0001	857	S.Y.	Topsoil	\$25.00	\$21,425.00	\$13.00	\$11,141.00
189	704-0001	857	S.Y.	Seeding, Type A	\$5.00	\$4,285.00	\$5.00	\$4,285.00
190	801-0001	1	L.S.	Furnishing Traffic Control Devices	\$2,450,000.00	\$2,450,000.00	\$1,100,000.00	\$1,100,000.00
191	801-0002	12580	L.F.	Furnishing Precast Concrete Construction Barrier	\$30.00	\$377,400.00	\$35.00	\$440,300.00
192	801-0003	25240	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$16.00	\$403,840.00	\$7.00	\$176,680.00
193	801-0004	33320	L.F.	Resetting Precast Concrete Construction Barrier	\$5.00	\$166,600.00	\$16.00	\$533,120.00
194	801-0005	12340	L.F.	Modular Glare Screen System	\$20.00	\$246,800.00	\$25.00	\$308,500.00
195	801-0007	20000	M.H.	Traffic Protection Patrol, Part-Time	\$0.01	\$200.00	\$85.00	\$1,700,000.00
196	801-0009	10	Each	Furnishing Portable Variable Message Sign	\$17,500.00	\$175,000.00	\$20,000.00	\$200,000.00
197	801-0010	6	Each	Furnishing Temporary Impact Attenuator	\$7,500.00	\$45,000.00	\$6,000.00	\$36,000.00
198	801-0011	30	Each	Placing and Removing Temporary Impact Attenuator	\$1,500.00	\$45,000.00	\$2,000.00	\$60,000.00
199	801-0012	5	Each	Repair Temporary Impact Attenuators	\$1,500.00	\$7,500.00	\$500.00	\$2,500.00
200	801-0013	1	Each	Furnishing Truck with Mounted Attenuator	\$100,000.00	\$100,000.00	\$125,000.00	\$125,000.00
201	801-0014	1000	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$0.01	\$10.00	\$10.00	\$10,000.00
202	801-0015	5	Each	Repair Truck Mounted Impact Attenuators	\$5,000.00	\$25,000.00	\$15,000.00	\$75,000.00
203	801-N0001	1250	Each	Installation, Maintenance, and Removal of Lane Closing	\$0.01	\$12.50	\$3,000.00	\$3,750,000.00
204	801-N0002	260	Each	Installation, Maintenance and Removal of Shoulder Closing	\$0.01	\$2.60	\$1,500.00	\$390,000.00
205	803-0001	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$225,000.00	\$225,000.00	\$185,000.00	\$185,000.00
206	803-0002	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$700,000.00	\$700,000.00	\$230,000.00	\$230,000.00
207	803-0003	1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$350,000.00	\$350,000.00	\$230,000.00	\$230,000.00
208	803-0004	1	L.S.	Maintenance and Protection of Traffic on Location No. 4	\$600,000.00	\$600,000.00	\$200,000.00	\$200,000.00
209	803-0031	1	L.S.	Furnishing Traffic Control Devices for State, County, and Local Roadways	\$2,200,000.00	\$2,200,000.00	\$100,000.00	\$100,000.00
210	803-0032	150000	USD	Police Traffic Directors (No-Bid)	\$1.00	\$150,000.00	\$1.00	\$150,000.00
211	302-0063	86000	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$86,000.00	\$1.00	\$86,000.00
212	509-0008	70	L.F.	Timber Posts	\$55.00	\$3,850.00	\$175.00	\$12,250.00
						\$62,653,697.65		\$65,227,930.10