Contract No. AXXX.XXX

New Jersey Turnpike AuthorityPRIVATE 

Contract Agreement

CONTRACT NO. P100.074

Southern Bridge Deck Repairs and Resurfacing – Mile 0 to Mile 113

Cape May, Atlantic, Burlington, Ocean and Monmouth Counties, New Jersey


THIS AGREEMENT made this ________________ day of ___________________ 

in the year of our Lord, two thousand and  ______________________

between the New Jersey Turnpike Authority, party of the first part, sometimes 

hereinafter called Authority, and _____________________________________________

part____ of the second part, sometimes hereinafter called Contractor.


WITNESSETH, that the Said Contractor, in consideration of the payments hereinafter specified, hereby covenants and agrees to furnish and deliver all the materials, to do and perform all the work and labor required to be furnished and delivered, done and performed for, and to do and perform all things necessary or proper for, or incidental to the completion of Contract No. P100.074 in strict and entire conformity with the Specifications, attached hereto, and the Plans which consist of eighty-two (82) drawings numbered one (1) through eighty-two (82) bearing the general title:

NEW JERSEY TURNPIKE AUTHORITY

GARDEN STATE PARKWAY

CONTRACT NO. P100.074

Southern Bridge Deck Repairs and Resurfacing

Mile 0 to Mile 113

and other Contract Documents which are hereby made a part of this Agreement as fully and with the same effect as if the same had been set forth at length in the body of this Agreement.

All work under the Contract shall be performed and completed in accordance with the following: 

Phase 1:
Stage I and Stage II work at Structure No. 112.1NO shall be completed on or before November 3, 2008.
Phase 2:
All remaining work designated on the plans shall be completed on or before June 30, 2009.


If the Contractor fails to complete fully, entirely and in conformity with the provisions of the Contract, the Project and each and every part and appurtenance thereof, within the time stated above, or any portion for which a completion date is stipulated within such further time as may have been granted in accordance with the provisions of the Contract, then the Contractor shall and hereby agrees to pay the Authority for each and every calendar day that he is in default on time to complete such portion of the work for which a completion date is stipulated or to complete the entire Project, the following amount: 
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