

BaseLine Item Detail				ACP Contracting Inc.		H & S Construction and Mechanical		Epic Mechanical Inc.		
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0002		1 L.S.	Mobilization	\$104,711.00	\$104,711.00	\$11,000.00	\$11,000.00	\$30,000.00	\$30,000.00
2	2000-N006	50000	USD	Lead and Asbestos Survey, Report and Monitoring (NO-BID)	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
3	2000-N007	50000	USD	Removal of Asbestos (NO-BID)	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
4	2000-N008	30000	USD	Removal of Lead-Based Materials (NO-BID)	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00
5	2000-N009	1.00	L.S.	Building Electric Work - Location No. 1	\$22,712.00	\$22,712.00	\$17,354.00	\$17,354.00	\$45,279.00	\$45,279.00
6	2000-N010	1.00	L.S.	Building Electric Work - Location No. 2	\$5,841.00	\$5,841.00	\$12,786.00	\$12,786.00	\$46,566.00	\$46,566.00
7	2000-N011	1	L.S.	Building Electric Work - Location No. 3	\$15,027.00	\$15,027.00	\$23,955.00	\$23,955.00	\$43,202.00	\$43,202.00
8	2000-N012	1	L.S.	Building Electric Work - Location No. 4	\$19,594.00	\$19,594.00	\$23,955.00	\$23,955.00	\$75,851.00	\$75,851.00
9	2000-N013	1	L.S.	Building Electric Work - Location No. 5	\$22,698.00	\$22,698.00	\$29,105.00	\$29,105.00	\$106,002.00	\$106,002.00
10	2000-N014	1	L.S.	Building Electric Work - Location No. 6	\$18,017.00	\$18,017.00	\$23,251.00	\$23,251.00	\$93,506.00	\$93,506.00
11	2000-N034	1	L.S.	Building Electric Work - Location No. 7	\$12,002.00	\$12,002.00	\$13,307.00	\$13,307.00	\$95,004.00	\$95,004.00
12	2000-N035	1	L.S.	Building Electric Work - Location No. 8	\$25,992.00	\$25,992.00	\$21,854.00	\$21,854.00	\$29,016.00	\$29,016.00
13	2000-N036	1	L.S.	Building Electric Work - Location No. 9	\$25,497.00	\$25,497.00	\$19,445.00	\$19,445.00	\$67,158.00	\$67,158.00
14	2000-N037	1	L.S.	Building Electric Work - Location No. 10	\$37,266.00	\$37,266.00	\$28,054.00	\$28,054.00	\$87,282.00	\$87,282.00
15	2000-N038	1	L.S.	Building Electric Work - Location No. 11	\$23,621.00	\$23,621.00	\$13,016.00	\$13,016.00	\$105,651.00	\$105,651.00
16	2000-N015	1	L.S.	Building Mechanical Work - Location No. 1	\$242,147.00	\$242,147.00	\$325,458.00	\$325,458.00	\$175,000.00	\$175,000.00
17	2000-N016	1.00	L.S.	Building Mechanical Work - Location No. 2	\$59,904.00	\$59,904.00	\$103,422.00	\$103,422.00	\$249,000.00	\$249,000.00
18	2000-N017	1.00	L.S.	Building Mechanical Work - Location No. 3	\$114,444.00	\$114,444.00	\$169,454.00	\$169,454.00	\$420,000.00	\$420,000.00
19	2000-N018	1	L.S.	Building Mechanical Work - Location No. 4	\$160,929.00	\$160,929.00	\$249,784.00	\$249,784.00	\$169,000.00	\$169,000.00
20	2000-N019	1	L.S.	Building Mechanical Work - Location No. 5	\$234,378.00	\$234,378.00	\$295,253.00	\$295,253.00	\$434,000.00	\$434,000.00
21	2000-N020	1	L.S.	Building Mechanical Work - Location No. 6	\$98,352.00	\$98,352.00	\$160,756.00	\$160,756.00	\$120,000.00	\$120,000.00
22	2000-N039	1	L.S.	Building Mechanical Work - Location No. 7	\$47,796.00	\$47,796.00	\$88,337.00	\$88,337.00	\$342,000.00	\$342,000.00
23	2000-N040	1	L.S.	Building Mechanical Work - Location No. 8	\$217,908.00	\$217,908.00	\$260,244.00	\$260,244.00	\$120,000.00	\$120,000.00
24	2000-N041	1	L.S.	Building Mechanical Work - Location No. 9	\$171,631.00	\$171,631.00	\$170,937.00	\$170,937.00	\$185,000.00	\$185,000.00
25	2000-N042	1	L.S.	Building Mechanical Work - Location No. 10	\$316,695.00	\$316,695.00	\$398,964.00	\$398,964.00	\$272,000.00	\$272,000.00
26	2000-N043	1	L.S.	Building Mechanical Work - Location No. 11	\$97,054.00	\$97,054.00	\$140,596.00	\$140,596.00	\$147,000.00	\$147,000.00
27	2000-N044	10	Each	Generator BMS Integration (Power Failure, Operation Status, Transfer Status)	\$3,000.00	\$30,000.00	\$3,600.00	\$36,000.00	\$4,800.00	\$48,000.00
28	2000-N045	10	Each	Sump Pump High Water Alarm BMS Integration	\$1,800.00	\$18,000.00	\$2,300.00	\$23,000.00	\$2,880.00	\$28,800.00
29	2000-N046	10.00	Each	Glycol Make-up Low Water BMS Integration	\$1,800.00	\$18,000.00	\$2,300.00	\$23,000.00	\$2,880.00	\$28,800.00
30	801-N0004	1.00	L.S.	Maintenance and Protection of Traffic	\$59,160.00	\$59,160.00	\$73,500.00	\$73,500.00	\$33,000.00	\$33,000.00
31	2000-N023	500000	USD	Force Account for Building Mechanical Work Allowances (NO-BID)	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00
32	2000-N024	100000	USD	Force Account for Temporary Heating Allowance (NO-BID)	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
						\$2,949,376.00		\$3,485,787.00		\$4,326,117.00