## **New Jersey Turnpike Authority**

P.O. Box 5042, Woodbridge, NJ 07095



September 09, 2020

# **Document Change Announcement**

2016 Standard Supplementary Specifications Sanitary, Health and Safety Precautions DCA2020SS-07

Subject: Revisions to

Section 104 Control Of Work, Subsection 104.13 Sanitary, Health and Safety Provisions

**Description of Change:** 

This DCA adds reference to Executive Orders 122 and 142 (Murphy 2020).

### Notice to New Jersey Turnpike Authority Staff and Design Consultants

Effective immediately, all contracts currently in the design phase shall incorporate the revisions herein. For advertised contracts awaiting the opening of bids this revision shall be incorporated via addendum. Contact your New Jersey Turnpike Authority Project Manager for instruction.

The revisions may be accessed on the Authority's webpage: https://www.njta.com/doing-business/professional-services

Recommended By:

Michael Garofalo, P.E.

Deputy Chief Engineer - Construction

Approved By:

Robert J. Fischer, P.E.

Chief Engineer

J. Lawrence Williams, P.E.

Deputy Chief Engineer - Design

Distribution: Senior Staff Engineering, Law, Maintenance and Operations Depts., UTCA, AGC, All Prequalified Consultant Firms, File

NOTE: The following text are REVISIONS, as indicated by the tracked changes, to the latest version of the 2016 Standard Supplementary Specifications.

#### SECTION 104 - CONTROL OF WORK

#### 104.13 Sanitary, Health And Safety Provisions

The following is added to the beginning of the Subsection:

Contractor shall abide by Executive Orders 122 and 142 (Murphy 2020), and any and all subsequent Executive Order(s) pertaining to safety precautions required as a result of Coronavirus disease 2019 ("COVID-19").

The Contractor [select one (shall have a Part-Time) or (shall have a Full-Time)] Safety Representative (SR) per the NJTA-HASP, Item 3.03(A). [For Part-Time SR, add the following: The Part-Time SR working hours shall be defined as ( ) hours per week.]