

**New Jersey Turnpike Authority**  
**ADDENDUM No. 1**  
TO THE  
**SOLICITATION FOR REQUESTS FOR EXPRESSIONS OF INTEREST**  
**ORDER FOR PROFESSIONAL SERVICES NO. T3751**  
**SUPERVISION OF CONSTRUCTION SERVICES FOR CONTRACT NO. T200.508**  
**ROADWAY LIGHTING REPAIRS, INTERCHANGE 14 AND**  
**NEWARK BAY HUDSON COUNTY EXTENSION**  
**MILEPOSTS 103.7 TO 105.4; N3.3 TO N5.3; N6.0 TO N8.2**

October 19, 2020

TO ALL CONCERNED CONSULTANTS:

The original Solicitation for Requests for Expressions of Interests dated October 5, 2020 for OPS No. T3751 is hereby amended as noted in this Addendum No. 1, which shall become part of the OPS requirements.

- |                   |  |                                  |
|-------------------|--|----------------------------------|
| <b>Item No. 1</b> | <b>Solicitation Letter, Page No. 1, 13, 15 clarification for dates</b>   |                                  |
|                   | Award Date:  | December 2020 Commission Meeting |
|                   | Duration:  | 21 Months                        |
|                   | Notice to Proceed:   | January 2021                     |
|                   | Anticipated commencement:  | February 2021                    |
|                   | Targeted completion Date:  | August 2022                      |
| <b>Item No. 2</b> | <b>Additional Documents</b>  |                                  |
|                   | Providing Phase D Schedule and Supplementary Specifications onsite Kiteworks website.<br><a href="https://fileshare.njta.com/#/folder/192549">https://fileshare.njta.com/#/folder/192549</a> . |                                  |

Very truly yours,

**ORIGINAL SIGNED BY**

Robert J. Fischer  
Chief Engineer

RJF:mu  
c: M. Garofalo  
Frank A. Corso, Jr.  
Review Committee  
File