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SHEILA Y. OLIVER RAYMOND M. POCINO, Commissioner
LIEUTENANT GOVERNOR RONALD GRAVINO, Commissioner

JOHN D. MINELLA, Commissioner
RAPHAEL SALERMO, Commissioner
JOHN M. KELLER, Executive Director

ADDENDUM No. 1

REQUEST FOR PROPOSALS
FOR
SELF-FUNDED HEALTH BENEFITS PROGRAM SERVICES
RM-164138

Respondents are hereby notified that the above-referenced Request for Proposals (“RFP”) is amended as follows:

1.

2.

Section I1.C, Inquiries (page 9): The inquiry deadline has been extended to May 6, 2021.

Section 11.D, Closing Date (page 9): The closing date of the receipt of proposals has been extended to May
28, 2021 at 2:00 PM, E.T.

Section I1.EE, Proposal Schedule (page 15) should read:

Closing Date for Submission of Inquiries (4:00 PM, E.T.) May 6, 2021

Closing Date of Receipt of Proposals (2:00 PM, E.T) May 28, 2021

Oral Presentations (Tentative) Weeks of June 21 and June 28, 2021
Tentative Commission Approval July 27, 2021

Section I11.G, Timetable (page 21) should read:

Task Target Date
a. Advertisement Date April 15, 2021
b. Pre-Proposal Meeting April 22, 2021
c. RFPVendor Inquiries Due May 6, 2021 (4:00 PM, E.T.)
d. Response to Inquiries Due May 14, 2021
e. Response to Proposals Due May 28, 2021 (2:00 PM, E.T.)
f.  Oral Presentations (tentative) Weeks of June 21 & 28
g. Best and Final Offers Due (tentative) Weeks of June 28 & July 6
h. Commission Approval (tentative) July 27, 2021

Website address http://www.nita.com/
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Receipt of Addendum No. 1 must be acknowledged in writing with the submission of the Proposal. Failure to
acknowledge receipt of this Addendum will be construed as acknowledgement.

There are no other changes to the RFP.

Very truly yours,

D L B O

Dale Barnfield, Director
Procurement and Materials Management



