

New Jersey Turnpike Authority  
Engineering and Maintenance Departments  
Anticipated Consultant Services  
To Be Advertised  
*between 3/1/2021 and 4/30/2022*

OPS No.	Description	Tentative Advertisement Date	Range
A3897	Supervision of Construction Services for Contract No. P200.568, Drainage Repairs MP 110.6, P200.626, Drainage Video Inspection and Cleaning MP 120.6 to 123.6 and T200.627, Drainage Video Inspection and Cleaning MP 105.3 to 122	Aug-21	\$2 to \$3.5 million
P3837	Supervision of Construction Services for Contract No. P100.579, GSP Str. Nos.128.0A and 128.0B Superstructure Replacement	Aug-21	\$3.5 to \$5 million
P3888	Design Services for Contract No. P200.630, Elimination of Branch Toll Lanes at Bergen and Union Tolls	Aug-21	\$1 to \$2 million
P3804	Supervision of Construction Services for Contract No. P200.545, Culvert Repairs, Milepost 112 to 113	Sep-21	\$1 to \$2 million
P3844	Design Services for Contract No. P100.601, Bridge Repairs and Resurfacing, Milepost 0 to 126 (2023)	Sep-21	\$1 to \$2 million
P3845	Design Services for Contract No. P100.602, Bridge Repairs and Resurfacing, Milepost 126 to 172 (2023)	Sep-21	\$1 to \$2 million
T3847	2022 New Jersey Turnpike Bridge Inspection Program, New Jersey Turnpike Group 1, Milepost 0 to 67	Sep-21	\$1 to \$2 million
T3848	2022 New Jersey Turnpike Bridge Inspection Program, New Jersey Turnpike - Group 3, Milepost 105 to E118	Sep-21	\$1 to \$2 million
A3882	Design Services for Contract No.A200.621, Corrugated Metal Pipe Rehabilitation at Various Locations	Oct-21	\$5 to \$10 million
A3891	Storm Water Engineering Services	Oct-21	\$3.5 to \$5 million
P3870	Supervision of Construction Services for Contract P100.562, Bridge Repairs and Resurfacing Milepost 126 to 172 (2022)	Oct-21	\$500,000 to \$1 million
T3832	Supervision of Construction Services for Contract No. T100.587, TPK Deck Reconstruction, MP 90.0 to 91.37	Oct-21	\$5 to \$10 million
T3859	Supervision of Construction for Contract No. T200.569, Lighting Improvements at Interchange Nos. 7A and 8A	Oct-21	\$500,000 to \$1 million
T3868	Supervision of Construction Services for Contract T100.559, Bridge Repairs and Resurfacing Milepost 92 to 122 and the Newark Bay Hudson Extension (2022)	Oct-21	\$1 to \$2 million
T3875	Design Services for Contract No. T200.617, Lighting Improvements at Turnpike Northern and Southern Mixing Bowls and T200.618, Lighting Improvements at Turnpike Interchange 1, Service Areas 1S, 1N, 3S	Oct-21	\$3.5 to \$5 million

New Jersey Turnpike Authority  
Engineering and Maintenance Departments  
Anticipated Consultant Services  
To Be Advertised  
*between 3/1/2021 and 4/30/2022*

OPS No.	Description	Tentative Advertisement Date	Range
T3879	Environmental Compliance Services at Molly Pitcher Service Area 7s and Joyce Kilmer Service Area 8N	Oct-21	\$500,000 to \$1 million
T3895	Supervision of Construction Services for Contract No. T200.632, Roadway Resurfacing, Milepost 0 to 83, Section 1 (2022)	Oct-21	\$1 to \$2 million
P3869	Supervision of Construction Services for Contract P100.561, Bridge Repairs and Resurfacing Milepost 0 to 126 (2022)	Nov-21	\$500,000 to \$1 million
P3893	Supervision of Construction Services for Contract No. P200.635, Roadway Resurfacing, Milepost 0 to 126, Section 1 (2022)	Nov-21	\$1 to \$2 million
P3894	Supervision of Construction Services for Contract No. P200.636, Roadway Resurfacing, Milepost 0 to 126, Section 6 (2022)	Nov-21	\$1 to \$2 million
T3867	Supervision of Construction Services for Contract T100.560, Bridge Repairs and Resurfacing Milepost 0 to 92 and the Pear Harbor Memorial Bridge Extension (2022)	Nov-21	\$500,000 to \$1 million
T3892	Supervision of Construction Services for Contract No. T200.633, Roadway Resurfacing, Milepost 0 to 83, Section 3 (2022)	Nov-21	\$2 to \$3.5 million
T3898	Design Services for Contract No. T100.638, Rehabilitation of NB-HCE Bridges, Zones 2 and 3	Nov-21	\$10 million to \$20 million
T3896	Supervision of Construction Services for Contract No. T200.634, Roadway Resurfacing, Milepost 0 to 122 (2022)	Dec-21	\$1 to \$2 million
P3858	Supervision of Construction Services for Contract No. P200.578, Construction of GSP Service Area Ramp Widening	Feb-22	\$2 to \$3.5 million
TBD	Supervision of Construction Services for Contract No. P100.583, GSP Deck Reconstruction, Milepost 169.2 to 171.7 (8 bridges)	Feb-22	\$10 million to \$20 million
T3873	Design Services for Contract No. T100.615, Deck and Superstructure Reconstruction, Milepost P2 to P5.0	Mar-22	\$5 to \$10 million
T3889	Supervision of Construction Services for Contract No. T200.605, Culvert Repairs, Milepost W112.72N	Mar-22	\$500,000 to \$1 million
TBD	Supervision of Construction Services for Contract No. T100.580, Replacement of TPK Str. No. E112.95A	Mar-22	\$5 to \$10 million
TBD	Widening Program Interchanges 1 to 4 - Design Section 1 Interchanges 1 to 2	Mar-22	>\$40 million
TBD	Widening Program Interchanges 1 to 4 - Design Section 1 Interchanges 2 to 3	Mar-22	>\$40 million

New Jersey Turnpike Authority  
Engineering and Maintenance Departments  
Anticipated Consultant Services  
To Be Advertised

8/6/2021

*between 3/1/2021 and 4/30/2022*

<b>OPS No.</b>	<b>Description</b>	<b>Tentative Advertisement Date</b>	<b>Range</b>
TBD	Widening Program Interchanges 1 to 4 - Design Section 1: Interchanges 3 to 4	Mar-22	\$20 to \$40 Million
T3900	Program Manager and Environmental Consultant for New Jersey Turnpike Newark Bay - Hudson County Extension Program	Apr-22	>\$40 million