

BaseLine Item Detail					IEW Construction Group Inc.		ANSELMI DECICCO, INC.		Conti Enterprises, Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		Trumbull Corporation	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1 L.S.	Construction Layout	\$500,000.00	\$500,000.00	\$1,680,000.00	\$1,680,000.00	\$1,150,000.00	\$1,150,000.00	\$2,600,000.00	\$2,600,000.00	\$300,000.00	\$300,000.00
2	104-0002		1 L.S.	Mobilization	\$4,850,000.00	\$4,850,000.00	\$5,100,000.00	\$5,100,000.00	\$5,080,000.00	\$5,080,000.00	\$5,500,000.00	\$5,500,000.00	\$6,144,700.40	\$6,144,700.40
3	107-0001		1.00 L.S.	Progress Schedule	\$25,000.00	\$25,000.00	\$55,000.00	\$55,000.00	\$45,000.00	\$45,000.00	\$52,000.00	\$52,000.00	7,500.00	\$7,500.00
4	108-0001	50,000.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00
5	2000-N007	30,000.00	USD	Removal of Asbestos (NO-BID)	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00	1.00	\$30,000.00
6	201-0002		1 L.S.	Clearing and Grubbing	\$175,000.00	\$175,000.00	\$1,900,000.00	\$1,900,000.00	\$250,000.00	\$250,000.00	\$3,000,000.00	\$3,000,000.00	\$2,150,645.14	\$2,150,645.14
7	202-0002	18,646.00	C.Y.	Roadway Excavation, Earth	\$58.16	\$1,084,451.36	\$100.00	\$1,864,600.00	\$53.00	\$988,238.00	\$82.00	\$1,528,972.00	\$78.41	\$1,462,032.86
8	202-0007	1,625.00	C.Y.	Stripping Topsoil	\$21.35	\$34,693.75	\$25.00	\$40,625.00	\$28.00	\$45,500.00	\$24.00	\$39,000.00	\$43.94	\$71,402.50
9	202-0009	50,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	1.00	\$50,000.00
10	203-0001	9,295.00	C.Y.	Embankment, Common	\$13.62	\$126,597.90	\$20.00	\$185,900.00	\$18.00	\$167,310.00	\$25.00	\$232,375.00	\$0.01	\$92.95
11	203-0004	1,700.00	C.Y.	Porous Fill	\$78.30	\$133,110.00	\$75.00	\$127,500.00	\$50.00	\$85,000.00	\$65.00	\$110,500.00	\$71.97	\$122,349.00
12	205-0001	3,468.00	C.Y.	Foundation Excavation	\$56.16	\$194,762.88	\$50.00	\$173,400.00	\$51.00	\$176,868.00	\$65.00	\$225,420.00	\$142.00	\$492,456.00
13	205-N0001	70.00	C.Y.	Excavation, Unclassified (NJDOT)	\$66.51	\$4,655.70	\$500.00	\$35,000.00	\$70.00	\$4,900.00	\$56.00	\$3,920.00	75.00	\$5,250.00
14	207-0001	3	Ton	Riprap Stone Slope Protection, 12in Thick, (D50=6in)	\$412.13	\$1,236.39	\$200.00	\$600.00	\$85.00	\$255.00	\$70.00	\$210.00	\$347.35	\$1,042.05
15	207-0004	52.00	Ton	RipRap Stone Aprons, 12in Thick(D50=6in)	\$305.09	\$15,864.68	\$100.00	\$5,200.00	\$85.00	\$4,420.00	\$70.00	\$3,640.00	78.30	\$4,071.60
16	207-0006	35	Ton	Riprap Stone Aprons, 24in Thick (D50=12in)	\$324.53	\$11,358.55	\$100.00	\$3,500.00	\$90.00	\$3,150.00	\$185.00	\$6,475.00	\$69.52	\$2,433.20
17	207-0007	6	Ton	Riprap Stone Ditch Protection, 18in Thick (D50=9in)	\$237.72	\$1,426.32	\$200.00	\$1,200.00	\$105.00	\$630.00	\$160.00	\$960.00	\$189.33	\$1,135.98
18	207-0008	42	Ton	Riprap Stone Ditch Protection, 24in Thick (D50=12in)	\$266.07	\$11,174.94	\$150.00	\$6,300.00	\$85.00	\$3,570.00	\$185.00	\$7,770.00	\$69.45	\$2,916.90
19	207-0009	215.00	Ton	Riprap Stone Ditch Protection, 6in Thick (D50=2in)	\$138.04	\$29,678.60	\$140.00	\$30,100.00	\$110.00	\$23,650.00	\$70.00	\$15,050.00	93.07	\$20,010.05
20	207-0041	101	Ton	Riprap Stone Ditch Protection, 12in Thick (D50=6in)	\$303.65	\$30,668.65	\$120.00	\$12,120.00	\$110.00	\$11,110.00	\$70.00	\$7,070.00	\$77.08	\$7,785.08
21	208-0001	4,350.00	S.Y.	Temporary Seeding	\$2.20	\$9,570.00	\$1.00	\$4,350.00	\$1.05	\$4,567.50	\$1.60	\$6,960.00	\$1.25	\$5,437.50
22	208-0006	75	C.Y.	Hay Bales	\$425.30	\$31,897.50	\$125.00	\$9,375.00	\$160.00	\$12,000.00	\$85.00	\$6,375.00	\$91.68	\$6,876.00
23	208-0008	6,460.00	L.F.	Heavy Duty Silt Fence	\$8.42	\$54,393.20	\$8.00	\$51,680.00	\$8.00	\$51,680.00	\$7.00	\$45,220.00	7.65	\$49,419.00
24	208-0013	2,050.00	L.F.	Floating Turbidity Barriers	\$50.36	\$103,238.00	\$50.00	\$102,500.00	\$40.00	\$82,000.00	\$26.00	\$53,300.00	\$348.16	\$713,728.00
25	208-0022	112	Each	Inlet Filter, Type 2	\$160.60	\$17,987.20	\$200.00	\$22,400.00	\$155.00	\$17,360.00	\$200.00	\$22,400.00	\$575.78	\$64,487.36
26	208-0024	238.00	Ton	Construction Driveway	\$78.28	\$18,630.64	\$50.00	\$11,900.00	\$50.00	\$11,900.00	\$50.00	\$11,900.00	\$89.45	\$21,289.10
27	208-N0010	3,000.00	S.F.	Sediment Containment Bags	\$7.70	\$23,100.00	\$5.00	\$15,000.00	\$2.80	\$8,400.00	\$0.50	\$1,500.00	\$5.04	\$15,120.00
28	210-0001	1.00	L.S.	Demolition of Existing Structures	\$5,000,000.00	\$5,000,000.00	\$7,500,000.00	\$7,500,000.00	\$6,430,000.00	\$6,430,000.00	\$5,800,000.00	\$5,800,000.00	\$5,045,000.00	\$5,045,000.00
29	213-0002	80	Ton	Disposal of Regulated Material	\$37.95	\$3,036.00	\$100.00	\$8,000.00	\$42.00	\$3,360.00	\$100.00	\$8,000.00	\$232.50	\$18,600.00
30	214-0001	1	L.S.	Vibration and Displacement Monitoring	\$233,541.00	\$233,541.00	\$100,000.00	\$100,000.00	\$285,000.00	\$285,000.00	\$255,000.00	\$255,000.00	\$215,630.00	\$215,630.00
31	299-N0003	1	L.S.	Demolition Of Buildings	\$46,200.00	\$46,200.00	\$78,483.20	\$78,483.20	\$65,000.00	\$65,000.00	\$30,000.00	\$30,000.00	\$31,950.26	\$31,950.26
32	301-N0002	23,515.00	S.Y.	Aggregate Base Course, 8 in Thick	\$18.02	\$423,740.30	\$20.00	\$470,300.00	\$23.00	\$540,845.00	\$11.00	\$258,665.00	\$23.28	\$547,429.20
33	302-0001	8,804.00	Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$116.05	\$1,021,704.20	\$105.00	\$924,420.00	\$145.00	\$1,276,580.00	\$106.00	\$933,224.00	\$111.27	\$979,621.08
34	302-0002	17,688.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$133.65	\$2,364,001.20	\$130.00	\$2,299,440.00	\$95.00	\$1,680,360.00	\$127.00	\$2,246,376.00	\$128.14	\$2,266,540.32
35	302-0004	9,295.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$148.34	\$1,378,820.30	\$110.00	\$1,022,450.00	\$115.00	\$1,068,925.00	\$145.00	\$1,347,775.00	\$116.54	\$1,083,239.30
36	302-0063	90,000.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$90,000.00	\$1.00	\$90,000.00	\$1.00	\$90,000.00	\$1.00	\$90,000.00	\$1.00	\$90,000.00
37	302-0064	5,801.00	GAL	Tack Coat	\$11.39	\$66,073.39	\$10.00	\$58,010.00	\$11.00	\$63,811.00	\$11.00	\$63,811.00	\$10.92	\$63,346.92
38	302-0071	36,074.00	L.F.	Polymerized Joint Adhesive	\$1.27	\$45,813.98	\$1.00	\$36,074.00	\$1.20	\$43,288.80	\$1.25	\$45,092.50	\$1.21	\$43,649.54
39	302-0072	40	Each	Bituminous Core Samples	\$440.00	\$17,600.00	\$310.00	\$12,400.00	\$195.00	\$7,800.00	\$400.00	\$16,000.00	\$421.86	\$16,874.40
40	303-0001	3,043.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$39.27	\$119,498.61	\$40.00	\$121,720.00	\$37.00	\$112,591.00	\$25.00	\$76,075.00	\$34.00	\$103,462.00
41	304-0002	590	S.Y.	Bridge Approach Slab	\$682.00	\$402,380.00	\$600.00	\$354,000.00	\$230.00	\$135,700.00	\$600.00	\$354,000.00	\$621.25	\$366,537.50
42	305-0006	64,224.00	S.Y.	Pavement Removal, 2in Depth	\$10.76	\$691,050.24	\$8.00	\$513,792.00	\$10.25	\$658,296.00	\$10.00	\$642,240.00	\$9.78	\$628,110.72
43	306-0001	10,000.00	L.F.	Milled Rumble Strip	\$0.50	\$5,000.00	\$2.00	\$20,000.00	\$0.62	\$6,200.00	\$2.00	\$20,000.00	\$1.47	\$14,700.00
44	401-0004	1,875,400.00	LB	Reinforcement Steel, Galvanized	\$2.47	\$4,632,238.00	\$2.70	\$5,063,580.00	\$2.25	\$4,219,650.00	\$2.50	\$4,688,500.00	\$2.17	\$4,069,618.00
45	401-0010	140	C.Y.	Concrete in Backwall	\$1,717.05	\$240,387.00	\$1,500.00	\$210,000.00	\$1,550.00	\$217,000.00	\$1,450.00	\$203,000.00	\$1,666.98	\$233,377.20
46	401-0011	1,530.00	C.Y.	Concrete In Substructure Above Footings	\$1,325.10	\$2,027,403.00	\$2,800.00	\$4,284,000.00	\$1,680.00	\$2,570,400.00	\$2,300.00	\$3,519,000.00	\$1,202.34	\$1,839,580.20
47	401-0012	250	C.Y.	Concrete in Wingwall	\$1,114.28	\$278,570.00	\$1,500.00	\$375,000.00	\$1,600.00	\$400,000.00	\$1,050.00	\$262,500.00	\$1,249.97	\$312,492.50
48	401-0032	130.00	C.Y.	Concrete In Footings	\$1,621.63	\$210,811.90	\$5,000.00	\$650,000.00	\$3,600.00	\$468,000.00	\$4,200.00	\$546,000.00	\$5,061.95	\$658,053.50
49	401-0035	4,600.00	Each	Drill and Grout Reinforcement Bars	\$50.31	\$231,426.00	\$50.00	\$230,000.00	\$55.00	\$253,000.00	\$48.00	\$220,800.00	\$57.99	\$266,754.00
50	401-0066	1,000.00	LB	Reinforcement Steel	\$2.04	\$2,040.00	\$2.75	\$2,750.00	\$2.15	\$2,150.00	\$1.75	\$1,750.00	\$2.87	\$2,870.00
51	401-0067	4,050.00	LB	Reinforcement Steel, Epoxy Coated	\$2.14	\$8,667.00	\$10.00	\$40,500.00	\$2.20	\$8,910.00	\$1.85	\$7,492.50	\$8.00	\$32,400.00
52	401-0070	22,600.00	S.F.	Concrete Penetrating Sealer Treatment	\$1.93	\$43,618.00	\$3.00	\$67,800.00	\$1.85	\$41,810.00	\$5.00	\$113,000.00	\$2.07	\$46,782.00
53	401-0072	11,000.00	S.Y.	Sawcut Grooved Deck Surface	\$4.73	\$52,030.00	\$5.00	\$55,000.00	\$6.00	\$66,000.00	\$4.00	\$44,000.00	\$6.43	\$70,730.00
54	401-N0011	80	C.Y.	Lightweight Concrete	\$418.44	\$33,475.20	\$1,000.00	\$80,000.00	\$600.00	\$48,000.00	\$400.00	\$32,000.00	\$547.78	\$43,822.40
55	401-N0013	230	L.F.	Modular Expansion Joint	\$2,875.28	\$661,314.40	\$3,000.00	\$690,000.00	\$2,050.00	\$471,500.00	\$2,100.00	\$483,000.00	\$2,265.23	\$521,002.90
56	401-N0014	712.00	L.F.	Concrete Barrier Wall, 3in-6in High	\$761.75	\$542,366.00	\$700.00	\$498,400.00	\$910.00	\$647,920.00	\$700.00	\$498,400.00	\$1,750.00	\$1,246,000.00
57	401-N0015	427	L.F.	Concrete Barrier Wall, Variable Height	\$1,492.43	\$637,267.61	\$1,200.00	\$512,400.00	\$1,700.00	\$725,900.00	\$1,400.00	\$597,800.00	\$2,750.00	\$1,174,250.00
58	401-N0016	4,712.00	LB	Reinforcement Steel, Epoxy Coated (NJDOT)	\$2.11	\$9,942.32	\$10.00	\$47,120.00	\$2.15	\$10,130.80	\$1.85	\$8,717.20	\$9.00	\$42,408.00
59	403-0002	1	L.S.	Structural Steel (Approximately 6,492,000 Lbs.)	\$19,100,000.00	\$19,100,000.00	\$17,570,500.00	\$17,570,500.00	\$22,115,823.35	\$22,115,823.35	\$14,780,000.00	\$14,780,000.00	\$18,615,000.00	\$18,615,000.00
60	406-0008	29	C.Y.	Concrete in Structures, Pedestals	\$1,269.73	\$36,822.17	\$2,100.00	\$60,900.00	\$1,450.00	\$42,050.00	\$1,200.00	\$34,800.00	\$1,500.00	\$43,500.00

BaseLine Item Detail					IEW Construction Group Inc.		ANSEMI DECICCO, INC.		Conti Enterprises, Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		Trumbull Corporation	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
61	406-N0030	1	L.S.	Clearing Site, Structure No. 1 (NJDOT)	\$30,479.10	\$30,479.10	\$25,000.00	\$25,000.00	\$30,000.00	\$30,000.00	\$23,000.00	\$23,000.00	\$24,000.00	\$24,000.00
62	406-N0031	1.00	L.S.	Clearing Site, Structure No. 2 (NJDOT)	\$30,678.18	\$30,678.18	\$25,000.00	\$25,000.00	\$30,000.00	\$30,000.00	\$23,000.00	\$23,000.00	\$24,000.00	\$24,000.00
63	406-N0032	54	C.Y.	Concrete Pier Column and Cap, HPC (NJDOT)	\$1,758.86	\$94,978.44	\$1,500.00	\$81,000.00	\$1,100.00	\$59,400.00	\$1,350.00	\$72,900.00	\$1,650.00	\$89,100.00
64	406-N0033	1	L.S.	Remove Existing Span Sign Structure No. 1	\$41,402.87	\$41,402.87	\$50,000.00	\$50,000.00	\$70,000.00	\$70,000.00	\$43,000.00	\$43,000.00	\$55,000.00	\$55,000.00
65	406-N0091	1	L.S.	Overhead Span Sign Support Structure No. 1	\$347,992.20	\$347,992.20	\$375,000.00	\$375,000.00	\$460,000.00	\$460,000.00	\$335,000.00	\$335,000.00	\$394,000.00	\$394,000.00
66	406-N0092	1.00	Unit	Overhead Sign Support, Structure No. 1 (NJDOT)	\$298,762.61	\$298,762.61	\$300,000.00	\$300,000.00	\$342,000.00	\$342,000.00	\$250,000.00	\$250,000.00	\$293,000.00	\$293,000.00
67	406-N0093	1	Unit	Overhead Sign Support, Structure No. 2 (NJDOT)	\$296,478.42	\$296,478.42	\$300,000.00	\$300,000.00	\$342,000.00	\$342,000.00	\$250,000.00	\$250,000.00	\$293,000.00	\$293,000.00
68	409-0001	70.00	Each	Seismic Isolation Bearing, Type 3	\$9,519.29	\$666,350.30	\$12,000.00	\$840,000.00	\$14,000.00	\$980,000.00	\$14,000.00	\$980,000.00	\$7,950.89	\$556,562.30
69	409-0002	28	Each	Seismic Isolation Bearing, Type 1	\$9,631.54	\$269,683.12	\$12,000.00	\$336,000.00	\$14,100.00	\$394,800.00	\$15,000.00	\$420,000.00	\$8,076.39	\$226,138.92
70	409-0003	28	Each	Seismic Isolation Bearing, Type 2	\$9,968.27	\$279,111.56	\$12,000.00	\$336,000.00	\$14,000.00	\$392,000.00	\$15,000.00	\$420,000.00	\$8,452.90	\$236,681.20
71	410-0001	1,737.00	S.Y.	Damp-proofing	\$17.60	\$30,571.20	\$30.00	\$52,110.00	\$17.00	\$29,529.00	\$17.00	\$29,529.00	\$144.80	\$251,517.60
72	412-0001	16.00	Each	Inlet Frames and Grates	\$1,123.41	\$17,974.56	\$1.00	\$16.00	\$6,200.00	\$99,200.00	\$1,300.00	\$20,800.00	\$1,101.05	\$17,616.80
73	412-0002	16	Each	Scuppers	\$6,296.26	\$100,740.16	\$7,000.00	\$112,000.00	\$11,000.00	\$176,000.00	\$8,000.00	\$128,000.00	\$4,635.12	\$74,161.92
74	412-0007	221	L.F.	12in Drainage Pipe, (Fiberglass)	\$261.01	\$57,683.21	\$300.00	\$66,300.00	\$225.00	\$49,725.00	\$400.00	\$88,400.00	\$309.04	\$68,297.84
75	412-N0010	12	C.Y.	Dry Well	\$249.29	\$2,991.48	\$330.00	\$3,960.00	\$160.00	\$1,920.00	\$80.00	\$960.00	\$310.76	\$3,729.12
76	414-0008	70.00	L.F.	8in Drainage Pipe, Fiberglass	\$719.74	\$50,381.80	\$285.00	\$19,950.00	\$265.00	\$18,550.00	\$400.00	\$28,000.00	\$373.34	\$26,133.80
77	415-0001	2,012.00	S.F.	Temporary Sheeting	\$76.47	\$153,857.64	\$1.00	\$2,012.00	\$135.00	\$271,620.00	\$90.00	\$181,080.00	\$106.93	\$215,143.16
78	415-0002	19,350.00	S.F.	Temporary Sheeting to Remain in Place	\$58.60	\$1,133,910.00	\$65.00	\$1,257,750.00	\$58.00	\$1,122,300.00	\$70.00	\$1,354,500.00	\$170.00	\$3,289,500.00
79	415-N0001	865	S.F.	Temporary Sheeting (NJDOT)	\$141.83	\$122,682.95	\$1.00	\$865.00	\$85.00	\$73,525.00	\$4.50	\$3,892.50	\$6.00	\$5,190.00
80	416-0002	17,000.00	S.F.	Permanent Steel Sheeting, Type PZ22	\$43.61	\$741,370.00	\$40.00	\$680,000.00	\$40.00	\$680,000.00	\$50.00	\$850,000.00	\$40.00	\$680,000.00
81	416-0051	34,000.00	S.F.	Protective Coating	\$3.69	\$125,460.00	\$5.00	\$170,000.00	\$5.00	\$170,000.00	\$1.00	\$34,000.00	\$3.40	\$115,600.00
82	417-0105	124,200.00	S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$18.82	\$2,337,444.00	\$25.00	\$3,105,000.00	\$15.15	\$1,881,630.00	\$23.00	\$2,856,600.00	\$23.50	\$2,918,700.00
83	417-0108	500,000.00	USD	Force Account for Emergency and Routine Bridge Repairs (No-Bid)	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00	\$1.00	\$500,000.00
84	418-0001	135	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$282.80	\$38,178.00	\$250.00	\$33,750.00	\$260.00	\$35,100.00	\$280.00	\$37,800.00	\$619.75	\$83,666.25
85	418-0002	78	S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$356.26	\$27,788.28	\$300.00	\$23,400.00	\$330.00	\$25,740.00	\$310.00	\$24,180.00	\$780.34	\$60,866.52
86	418-0003	15.00	S.F.	Repair Spalled Concrete, Type 2 - Pier	\$370.14	\$5,552.10	\$300.00	\$4,500.00	\$522.00	\$7,830.00	\$815.00	\$12,225.00	\$879.95	\$13,199.25
87	418-0011	12	S.F.	Repair Spalled Concrete, Type 1 - Pier	\$291.58	\$3,498.96	\$400.00	\$4,800.00	\$650.00	\$7,800.00	\$665.00	\$7,980.00	\$738.76	\$8,865.12
88	418-0023	160.00	L.F.	Epoxy Resin Injection	\$110.00	\$17,600.00	\$250.00	\$40,000.00	\$105.00	\$16,800.00	\$155.00	\$24,800.00	\$100.61	\$16,097.60
89	418-0025	4,100.00	S.F.	Substructure Membrane Waterproofing	\$16.50	\$67,650.00	\$18.00	\$73,800.00	\$21.00	\$86,100.00	\$16.00	\$65,600.00	\$16.95	\$69,495.00
90	418-0053	1	Each	Temporary Support	\$22,643.82	\$22,643.82	\$1.00	\$1.00	\$100.00	\$100.00	\$45,000.00	\$45,000.00	\$1,087,000.00	\$1,087,000.00
91	418-N0060	120	Each	Discrete Anodes	\$313.45	\$37,614.00	\$140.00	\$16,800.00	\$310.00	\$37,200.00	\$285.00	\$34,200.00	\$122.13	\$14,655.60
92	418-N0061	1,690.00	L.F.	Distributed Anodes	\$60.29	\$101,890.10	\$50.00	\$84,500.00	\$42.00	\$70,980.00	\$60.00	\$101,400.00	\$44.12	\$74,562.80
93	427-0001	2,720.00	S.F.	Prefabricated Modular Walls	\$500.18	\$1,360,489.60	\$200.00	\$544,000.00	\$415.00	\$1,128,800.00	\$405.00	\$1,101,600.00	\$700.00	\$1,904,000.00
94	428-0001	3,830.00	C.Y.	Concrete in Deck, HPC	\$1,242.37	\$4,758,277.10	\$1,200.00	\$4,596,000.00	\$815.00	\$3,121,450.00	\$1,120.00	\$4,289,600.00	\$1,252.91	\$4,798,645.30
95	428-0003	18	C.Y.	Concrete in Headblock, HPC	\$3,984.19	\$71,715.42	\$1,250.00	\$22,500.00	\$1,800.00	\$32,400.00	\$1,600.00	\$28,800.00	\$5,684.50	\$102,321.00
96	428-0004	710.00	C.Y.	Concrete in Parapet, HPC	\$1,476.20	\$1,048,102.00	\$1,300.00	\$923,000.00	\$1,450.00	\$1,029,500.00	\$1,350.00	\$958,500.00	\$1,342.00	\$952,820.00
97	429-0008	172	L.F.	36in Drilled Shaft for Sign Structures	\$1,037.82	\$178,505.04	\$1,200.00	\$206,400.00	\$2,100.00	\$361,200.00	\$785.00	\$135,020.00	\$1,200.00	\$206,400.00
98	429-N0001	1.00	L.S.	Furnishing Drilled Shaft Drilling Equipment	\$130,741.66	\$130,741.66	\$50,000.00	\$50,000.00	\$64,400.00	\$64,400.00	\$42,000.00	\$42,000.00	\$50,000.00	\$50,000.00
99	429-N0003	192	L.F.	Drilled Shaft for Sign Structures Foundation (NJDOT)	\$1,139.59	\$218,801.28	\$2,000.00	\$384,000.00	\$2,050.00	\$393,600.00	\$975.00	\$187,200.00	\$1,250.00	\$240,000.00
100	433-0001	1	L.S.	Temporary Structure, One Way	\$15,400,000.00	\$15,400,000.00	\$18,580,000.00	\$18,580,000.00	\$17,400,000.00	\$17,400,000.00	\$26,800,000.00	\$26,800,000.00	\$25,195,000.00	\$25,195,000.00
101	433-N0001	1	L.S.	Temporary Structure, Construction Access	\$7,600,000.00	\$7,600,000.00	\$100,000.00	\$100,000.00	\$3,890,000.00	\$3,890,000.00	\$10,900,000.00	\$10,900,000.00	\$9,000,000.00	\$9,000,000.00
102	499-N0074	46.00	Each	Micropile, 9 3/4in Diameter	\$15,909.83	\$731,852.18	\$11,000.00	\$506,000.00	\$11,200.00	\$515,200.00	\$10,000.00	\$460,000.00	\$12,942.79	\$595,368.34
103	499-N0075	1	L.S.	Pile Load Testing	\$164,285.00	\$164,285.00	\$250,000.00	\$250,000.00	\$155,000.00	\$155,000.00	\$120,000.00	\$120,000.00	\$75,000.00	\$75,000.00
104	501-0003	10	L.F.	8-Inch Combination Underdrain	\$146.03	\$1,460.30	\$40.00	\$400.00	\$70.00	\$700.00	\$4.50	\$45.00	\$30.52	\$305.20
105	501-0005	1,150.00	L.F.	12 Inch Combination Underdrain	\$54.14	\$62,261.00	\$45.00	\$51,750.00	\$31.00	\$35,650.00	\$6.00	\$6,900.00	\$39.54	\$45,471.00
106	502-0001	641.00	L.F.	12 Inch HDPE Pipe, Drainage	\$46.97	\$30,107.77	\$55.00	\$35,255.00	\$65.00	\$41,665.00	\$51.00	\$32,691.00	\$26.71	\$17,121.11
107	502-0005	1,659.00	L.F.	15 in Reinforced Concrete Pipe, Class III	\$85.07	\$141,131.13	\$150.00	\$248,850.00	\$250.00	\$414,750.00	\$235.00	\$389,865.00	\$173.70	\$288,168.30
108	502-0006	1,155.00	L.F.	18 in Reinforced Concrete Pipe, Class III	\$95.86	\$110,718.30	\$200.00	\$231,000.00	\$204.00	\$235,620.00	\$145.00	\$167,475.00	\$175.70	\$202,933.50
109	502-0009	452	L.F.	15 Inch HDPE Pipe	\$58.88	\$26,613.76	\$140.00	\$63,280.00	\$70.00	\$31,640.00	\$80.00	\$36,160.00	\$47.62	\$21,524.24
110	502-0010	1,227.00	L.F.	24 in Reinforced Concrete Pipe, Class III	\$118.58	\$145,497.66	\$210.00	\$257,670.00	\$235.00	\$288,345.00	\$177.00	\$217,179.00	\$215.95	\$264,970.65
111	502-0011	296	L.F.	30 in Reinforced Concrete Pipe, Class III	\$151.75	\$44,918.00	\$250.00	\$74,000.00	\$174.00	\$51,504.00	\$140.00	\$41,440.00	\$227.15	\$67,236.40
112	502-0018	3.00	Each	15 Inch HDPE Flared End Section	\$846.10	\$2,538.30	\$1,000.00	\$3,000.00	\$2,680.00	\$8,040.00	\$275.00	\$825.00	\$795.91	\$2,387.73
113	502-0023	61	L.F.	15in Perforated HDPE Pipe	\$62.78	\$3,829.58	\$150.00	\$9,150.00	\$62.00	\$3,782.00	\$95.00	\$5,795.00	\$65.28	\$3,982.08
114	502-0024	10	L.F.	18in Ductile Iron Pipe	\$665.86	\$6,658.60	\$400.00	\$4,000.00	\$680.00	\$6,800.00	\$355.00	\$3,550.00	\$442.39	\$4,423.90
115	502-0032	46	L.F.	15in Ductile Iron Pipe	\$269.98	\$12,419.08	\$300.00	\$13,800.00	\$540.00	\$24,840.00	\$315.00	\$14,490.00	\$345.72	\$15,903.12
116	502-0292	50.00	Each	Patch Pipe Joints	\$697.35	\$34,867.50	\$150.00	\$7,500.00	\$310.00	\$15,500.00	\$1,350.00	\$67,500.00	\$1,104.06	\$55,203.00
117	502-N0007	200	C.Y.	Fill Abandoned Pipe	\$519.37	\$103,874.00	\$250.00	\$50,000.00	\$275.00	\$55,000.00	\$300.00	\$60,000.00	\$323.05	\$64,610.00
118	502-N0008	20.00	S.F.	Spall Repair, Pipes	\$259.24	\$5,184.80	\$100.00	\$2,000.00	\$54.00	\$1,080.00	\$725.00	\$14,500.00	\$310.26	\$6,205.20
119	502-N0009	1	Each	Backflow Prevention Device	\$11,010.25	\$11,010.25	\$10,000.00	\$10,000.00	\$8,000.00	\$8,000.00	\$5,800.00	\$5,800.00	\$10,596.08	\$10,596.08
120	502-N0012	835	L.F.	Cured in Place Pipe Liner	\$49.50	\$41,332.50	\$150.00	\$125,250.00	\$60.00	\$50,100.00	\$50.00	\$41,750.00	\$107.68	\$89,912.80

BaseLine Item Detail					IEW Construction Group Inc.		ANSELM DEICICCO, INC.		Conti Enterprises, Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		Trumbull Corporation	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
121	503-0001		8 Each	Inlet, Type D3	\$5,660.15	\$45,281.20	\$7,000.00	\$56,000.00	\$5,400.00	\$43,200.00	\$4,750.00	\$38,000.00	\$9,687.04	\$77,496.32
122	503-0003		25.00 Each	Inlet, Type D2	\$6,292.32	\$157,308.00	\$7,000.00	\$175,000.00	\$6,050.00	\$151,250.00	\$5,700.00	\$142,500.00	\$9,158.22	\$228,955.50
123	503-0008		17 Each	Inlet, Type D1	\$5,266.83	\$89,536.11	\$7,000.00	\$119,000.00	\$5,390.00	\$91,630.00	\$5,200.00	\$88,400.00	\$6,023.45	\$102,398.65
124	503-0011		7 Each	Manhole, Type P-1	\$5,739.05	\$40,173.35	\$9,000.00	\$63,000.00	\$6,200.00	\$43,400.00	\$6,000.00	\$42,000.00	\$9,075.74	\$63,530.18
125	503-0022		6 Each	Inlet, Type D5	\$5,167.66	\$31,005.96	\$10,000.00	\$60,000.00	\$7,500.00	\$45,000.00	\$12,200.00	\$73,200.00	\$12,456.01	\$74,736.06
126	503-0024		1.00 Each	Reconstructed Inlet, Type NJDOT A, Using New Frame and Grate	\$4,802.37	\$4,802.37	\$5,000.00	\$5,000.00	\$3,100.00	\$3,100.00	\$2,000.00	\$2,000.00	\$5,141.94	\$5,141.94
127	503-0025		1 Each	Reconstructed Manhole, Type Sanitary Sewer, Using Existing Casting	\$4,269.21	\$4,269.21	\$5,000.00	\$5,000.00	\$2,300.00	\$2,300.00	\$1,200.00	\$1,200.00	\$3,937.15	\$3,937.15
128	503-0031		3.00 Each	Reconstructed Inlet, Type NJDOT D1, Using New Grate And Frame	\$4,764.20	\$14,292.60	\$5,000.00	\$15,000.00	\$3,250.00	\$9,750.00	\$2,400.00	\$7,200.00	\$5,141.48	\$15,424.44
129	503-0253		1 Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$4,764.21	\$4,764.21	\$5,000.00	\$5,000.00	\$3,600.00	\$3,600.00	\$2,500.00	\$2,500.00	\$5,413.03	\$5,413.03
130	503-0292		1 Each	New Manhole Frame and Cover	\$1,576.89	\$1,576.89	\$2,500.00	\$2,500.00	\$1,600.00	\$1,600.00	\$1,750.00	\$1,750.00	\$1,087.97	\$1,087.97
131	503-0293		5 Each	Reset Frames	\$1,099.85	\$5,499.25	\$1,500.00	\$7,500.00	\$1,200.00	\$6,000.00	\$1,350.00	\$6,750.00	\$472.00	\$2,360.00
132	503-0295		20.00 S.F.	Repair Inlets	\$391.32	\$7,826.40	\$150.00	\$3,000.00	\$75.00	\$1,500.00	\$50.00	\$1,000.00	\$705.64	\$14,112.80
133	503-N0019		6 Each	Temporary Inlet Frame and Grate, Type G2	\$2,110.05	\$12,660.30	\$2,500.00	\$15,000.00	\$1,600.00	\$9,600.00	\$2,200.00	\$13,200.00	\$1,690.54	\$10,143.24
134	503-N0024		1 Each	Manhole, 6ft Diameter	\$13,063.42	\$13,063.42	\$20,000.00	\$20,000.00	\$11,000.00	\$11,000.00	\$12,000.00	\$12,000.00	\$12,546.09	\$12,546.09
135	503-N0025		3 Each	New Inlet Frame And Grate, Type NJDOT D2	\$2,032.60	\$6,097.80	\$5,000.00	\$15,000.00	\$3,500.00	\$10,500.00	\$4,500.00	\$13,500.00	\$1,507.32	\$4,521.96
136	503-N0026		1.00 Each	Outlet Control Structure	\$24,587.16	\$24,587.16	\$30,000.00	\$30,000.00	\$24,000.00	\$24,000.00	\$28,000.00	\$28,000.00	\$15,401.92	\$15,401.92
137	504-0011		25 C.Y.	Incidental Concrete	\$2,076.79	\$51,919.75	\$1,000.00	\$25,000.00	\$2,700.00	\$67,500.00	\$1,000.00	\$25,000.00	\$1,158.73	\$28,968.25
138	505-0001		3,683.00 L.F.	Asphalt Concrete Lip Curb	\$20.79	\$76,569.57	\$20.00	\$73,660.00	\$20.00	\$73,660.00	\$38.00	\$139,954.00	\$18.00	\$66,294.00
139	506-0001		2,082.00 L.F.	Concrete Curb, Type A	\$34.65	\$72,141.30	\$31.00	\$64,542.00	\$42.00	\$87,444.00	\$36.00	\$74,952.00	\$27.01	\$56,234.82
140	508-0003		74 L.F.	Concrete Median Barrier, Protection	\$259.33	\$19,190.42	\$235.00	\$17,390.00	\$320.00	\$23,680.00	\$270.00	\$19,980.00	\$235.75	\$17,445.50
141	508-0007		7,176.00 L.F.	Concrete Median Barrier Removal, Roadway	\$50.08	\$359,374.08	\$100.00	\$717,600.00	\$75.00	\$538,200.00	\$52.00	\$373,152.00	\$24.28	\$174,233.28
142	508-N0011		1,031.00 L.F.	24-1/2in X 51in F Shape Concrete Barrier Curb (NJDOT)	\$289.58	\$298,556.98	\$275.00	\$283,525.00	\$305.00	\$314,455.00	\$265.00	\$273,215.00	\$276.56	\$285,133.36
143	508-N0014		3,076.00 L.F.	Variable Width x Variable Height F Shape Concrete Barrier Curb (NJDOT)	\$352.00	\$1,082,752.00	\$300.00	\$922,800.00	\$365.00	\$1,122,740.00	\$325.00	\$999,700.00	\$322.81	\$992,963.56
144	509-0001		195 S.F.	Sign Panels	\$44.63	\$8,702.85	\$150.00	\$29,250.00	\$38.00	\$7,410.00	\$22.00	\$4,290.00	\$35.00	\$6,825.00
145	509-0002		150.00 L.F.	U-channel Post	\$44.00	\$6,600.00	\$25.00	\$3,750.00	\$38.00	\$5,700.00	\$23.00	\$3,450.00	\$35.00	\$5,250.00
146	509-0003		13 Each	Removal of Existing Ground-Mounted Sign	\$620.01	\$8,060.13	\$300.00	\$3,900.00	\$265.00	\$3,445.00	\$160.00	\$2,080.00	\$250.00	\$3,250.00
147	509-0008		350.00 L.F.	Timber Posts	\$110.00	\$38,500.00	\$150.00	\$52,500.00	\$80.00	\$28,000.00	\$50.00	\$17,500.00	\$75.00	\$26,250.00
148	509-N0005		140 S.F.	Temporary Guide Signs	\$70.31	\$9,843.40	\$45.00	\$6,300.00	\$65.00	\$9,100.00	\$60.00	\$8,400.00	\$60.00	\$8,400.00
149	509-N0006		900 S.F.	Guide Sign Panels, Type Go (NJDOT)	\$43.14	\$38,826.00	\$35.00	\$31,500.00	\$38.00	\$34,200.00	\$30.00	\$27,000.00	\$35.00	\$31,500.00
150	509-N0007		30 S.F.	Regulatory And Warning Sign (NJDOT)	\$52.80	\$1,584.00	\$100.00	\$3,000.00	\$55.00	\$1,650.00	\$54.00	\$1,620.00	\$50.00	\$1,500.00
151	509-N0008		4 Each	Relocate Sign Panels (Ground Mounted)	\$1,149.57	\$4,598.28	\$4,000.00	\$16,000.00	\$700.00	\$2,800.00	\$520.00	\$2,080.00	\$650.00	\$2,600.00
152	509-N0009		6 Each	Relocate Sign Panels (Overhead)	\$2,180.63	\$13,083.78	\$1,700.00	\$10,200.00	\$2,100.00	\$12,600.00	\$1,300.00	\$7,800.00	\$2,000.00	\$12,000.00
153	510-0001		4,414.00 L.F.	Beam Guide Rail	\$40.43	\$178,458.02	\$40.00	\$176,560.00	\$38.00	\$167,732.00	\$28.00	\$123,592.00	\$35.00	\$154,490.00
154	510-0011		3 Each	Beam Guide Rail Anchorage	\$1,732.50	\$5,197.50	\$2,000.00	\$6,000.00	\$1,650.00	\$4,950.00	\$1,100.00	\$3,300.00	\$1,500.00	\$4,500.00
155	510-0015		5 Each	Parapet Connection, Type B	\$577.50	\$2,887.50	\$2,000.00	\$10,000.00	\$550.00	\$2,750.00	\$350.00	\$1,750.00	\$500.00	\$2,500.00
156	510-0018		4 Each	Tangent Guide Rail Terminal	\$5,197.50	\$20,790.00	\$4,500.00	\$18,000.00	\$5,000.00	\$20,000.00	\$2,600.00	\$10,400.00	\$4,500.00	\$18,000.00
157	510-0031		5,020.00 L.F.	Removal of Beam Guide Rail	\$5.78	\$29,015.60	\$10.00	\$50,200.00	\$5.25	\$26,355.00	\$6.50	\$32,630.00	\$5.00	\$25,100.00
158	510-0032		456 L.F.	Rub Rail	\$17.33	\$7,902.48	\$25.00	\$11,400.00	\$16.50	\$7,524.00	\$13.00	\$5,928.00	\$15.00	\$6,840.00
159	510-N0056		6 Each	Approach Guide Rail Transition TL-3	\$5,428.50	\$32,571.00	\$5,000.00	\$30,000.00	\$5,200.00	\$31,200.00	\$3,000.00	\$18,000.00	\$4,700.00	\$28,200.00
160	510-N0075		1 Each	Parapet Connection, Type B Modified	\$866.25	\$866.25	\$1,800.00	\$1,800.00	\$800.00	\$800.00	\$600.00	\$600.00	\$750.00	\$750.00
161	511-0032		1,381.00 L.F.	Chain Link Fence, Type II, 84in High	\$46.75	\$64,561.75	\$40.00	\$55,240.00	\$48.00	\$66,288.00	\$45.00	\$62,145.00	\$42.50	\$58,692.50
162	511-0052		1 Each	Vehicular Gate, Type II, 84in High, 12in Wide	\$1,512.50	\$1,512.50	\$1,200.00	\$1,200.00	\$2,400.00	\$2,400.00	\$1,400.00	\$1,400.00	\$1,375.00	\$1,375.00
163	511-N0025		500 L.F.	Reset Fence	\$64.35	\$32,175.00	\$50.00	\$25,000.00	\$42.00	\$21,000.00	\$60.00	\$30,000.00	\$58.50	\$29,250.00
164	514-0031		13 S.Y.	Concrete Island, 4in Thick	\$85.80	\$1,115.40	\$75.00	\$975.00	\$85.00	\$1,105.00	\$80.00	\$1,040.00	\$78.00	\$1,014.00
165	515-0003		60 Each	Delineator, Type PA-W	\$98.18	\$5,890.80	\$125.00	\$7,500.00	\$90.00	\$5,400.00	\$70.00	\$4,200.00	\$85.00	\$5,100.00
166	515-0006		50 Each	Delineator, Type PA-Y	\$98.18	\$4,909.00	\$125.00	\$6,250.00	\$90.00	\$4,500.00	\$70.00	\$3,500.00	\$85.00	\$4,250.00
167	515-0012		20 Each	Delineator, Type PB-W	\$98.18	\$1,963.60	\$125.00	\$2,500.00	\$90.00	\$1,800.00	\$70.00	\$1,400.00	\$85.00	\$1,700.00
168	516-0001		5,138.00 L.F.	Removable Wet Weather Pavement Marking Tape	\$2.15	\$11,046.70	\$3.00	\$15,414.00	\$2.15	\$11,046.70	\$2.00	\$10,276.00	\$3.00	\$15,414.00
169	516-0002		5,300.00 L.F.	Diamond Grinding	\$1.21	\$6,413.00	\$5.00	\$26,500.00	\$1.20	\$6,360.00	\$1.15	\$6,095.00	\$6.80	\$36,040.00
170	516-0003		5,300.00 L.F.	Preformed Contrast Marking Tape	\$7.15	\$37,895.00	\$7.00	\$37,100.00	\$7.00	\$37,100.00	\$7.00	\$37,100.00	\$4.55	\$24,115.00
171	516-0005		105,089.00 L.F.	Striping and Marking Removal, Hydromilling	\$0.83	\$87,223.87	\$1.50	\$157,633.50	\$0.80	\$84,071.20	\$0.75	\$78,816.75	\$0.68	\$71,460.52
172	516-0007		102,755.00 L.F.	Temporary Pavement Striping	\$0.28	\$28,771.40	\$0.50	\$51,377.50	\$0.27	\$27,743.85	\$0.25	\$25,688.75	\$0.50	\$51,377.50
173	516-0008		22,000.00 L.F.	Traffic Stripes, Long-Life, Epoxy Resin	\$0.99	\$21,780.00	\$1.30	\$28,600.00	\$0.95	\$20,900.00	\$1.00	\$22,000.00	\$0.72	\$15,840.00
174	516-0011		4,000.00 L.F.	Traffic Markings, Lines, Long-Life, Thermoplastic	\$1.21	\$4,840.00	\$1.30	\$5,200.00	\$1.20	\$4,800.00	\$1.10	\$4,400.00	\$1.55	\$6,200.00
175	516-N0001		5,138.00 L.F.	Removable Black Line Mask, 8in Wide	\$2.75	\$14,129.50	\$3.00	\$15,414.00	\$2.65	\$13,615.70	\$2.50	\$12,845.00	\$5.95	\$30,571.10
176	516-N0009		65 L.F.	Traffic Marking Lines, 24in (NJDOT)	\$11.00	\$715.00	\$15.00	\$975.00	\$10.50	\$682.50	\$10.00	\$650.00	\$8.00	\$520.00
177	516-N0011		10,500.00 L.F.	Traffic Stripes, 4in (NJDOT)	\$0.50	\$5,250.00	\$0.45	\$4,725.00	\$0.50	\$5,250.00	\$0.50	\$5,250.00	\$0.72	\$7,560.00
178	516-N0012		1,700.00 L.F.	Traffic Stripes, 8in (NJDOT)	\$0.88	\$1,496.00	\$1.00	\$1,700.00	\$0.85	\$1,445.00	\$0.80	\$1,360.00	\$1.44	\$2,448.00
179	517-0004		1 L.S.	Furnish Field Office, Type D	\$25,079.32	\$25,079.32	\$75,000.00	\$75,000.00	\$80,000.00	\$80,000.00	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00

BaseLine Item Detail					IEW Construction Group Inc.		ANSELM DECICCO, INC.		Conti Enterprises, Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		Trumbull Corporation	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
180	517-0010		53 Mnth	Maintain Field Office, Type D	\$4,203.57	\$222,789.21	\$5,000.00	\$265,000.00	\$4,600.00	\$243,800.00	\$4,200.00	\$222,600.00	\$2,127.35	\$112,749.55
181	522-0001		12 Each	Test Pits	\$2,668.21	\$32,018.52	\$1,500.00	\$18,000.00	\$1,100.00	\$13,200.00	\$1,150.00	\$13,800.00	\$2,130.87	\$25,570.44
182	522-0002		100 L.F.	Test Pit Extra Depth	\$320.19	\$32,019.00	\$500.00	\$50,000.00	\$104.00	\$10,400.00	\$200.00	\$20,000.00	\$324.35	\$32,435.00
183	523-0003	1,000.00	L.F.	Clean Existing Storm Drain, 12 in. to 24 in. Diameter	\$9.35	\$9,350.00	\$15.00	\$15,000.00	\$8.50	\$8,500.00	\$21.50	\$21,500.00	\$5.95	\$5,950.00
184	523-N0001		875 L.F.	Video Inspection of Pipes	\$3.85	\$3,368.75	\$10.00	\$8,750.00	\$14.50	\$12,687.50	\$22.00	\$19,250.00	\$5.20	\$4,550.00
185	524-0004		1 Each	Impact Attenuator (Cartridge), 9 Bays, 36" Wide	\$50,820.00	\$50,820.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$37,500.00	\$37,500.00	\$44,000.00	\$44,000.00
186	524-0011		1 Each	Impact Attenuator (Cartridge), 3 Bays, 24in Wide	\$41,580.00	\$41,580.00	\$30,000.00	\$30,000.00	\$41,000.00	\$41,000.00	\$31,000.00	\$31,000.00	\$36,000.00	\$36,000.00
187	524-0012		1 Each	Impact Attenuator (Cartridge), 9 Bays, 24in Wide	\$50,820.00	\$50,820.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$37,500.00	\$37,500.00	\$44,000.00	\$44,000.00
188	524-0062		5 Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$4,190.71	\$20,953.55	\$5,000.00	\$25,000.00	\$2,200.00	\$11,000.00	\$4,500.00	\$22,500.00	\$3,000.00	\$15,000.00
189	524-0063		20 Each	Repair Temporary Impact Attenuator, Quadguard	\$1,648.19	\$32,963.80	\$2,000.00	\$40,000.00	\$400.00	\$8,000.00	\$8,100.00	\$162,000.00	\$1,000.00	\$20,000.00
190	524-N0001		1 Each	Furnishing Temporary Impact Attenuator (Cartridge), 4 Bays, 24in Wide	\$24,020.42	\$24,020.42	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$14,500.00	\$14,500.00	\$3,500.00	\$3,500.00
191	524-N0004		3 Each	Furnishing Temporary Impact Attenuator (Cartridge) 9 Bays, 24in Wide	\$42,035.74	\$126,107.22	\$40,000.00	\$120,000.00	\$30,000.00	\$90,000.00	\$15,500.00	\$46,500.00	\$4,500.00	\$13,500.00
192	525-0005		20 Each	Mile Marker, Type RP	\$220.00	\$4,400.00	\$300.00	\$6,000.00	\$205.00	\$4,100.00	\$130.00	\$2,600.00	\$185.00	\$3,700.00
193	525-0007		5 Each	Mile Marker, Type RB	\$220.00	\$1,100.00	\$300.00	\$1,500.00	\$265.00	\$1,325.00	\$190.00	\$950.00	\$250.00	\$1,250.00
194	525-N0001		20 Each	Temporary Mile Markers	\$220.00	\$4,400.00	\$180.00	\$3,600.00	\$205.00	\$4,100.00	\$150.00	\$3,000.00	\$185.00	\$3,700.00
195	530-0001		550 Each	Raised Pavement Markers	\$32.95	\$18,122.50	\$34.00	\$18,700.00	\$32.00	\$17,600.00	\$30.00	\$16,500.00	\$30.00	\$16,500.00
196	530-N0001		750 Each	Removal of Raised Pavement Markers	\$29.61	\$22,207.50	\$20.00	\$15,000.00	\$16.00	\$12,000.00	\$15.00	\$11,250.00	\$15.00	\$11,250.00
197	530-N0002		50 Each	Raised Pavement Markers, Amber (NJDOT)	\$32.95	\$1,647.50	\$34.00	\$1,700.00	\$33.00	\$1,650.00	\$30.00	\$1,500.00	\$30.00	\$1,500.00
198	530-N0003		100 Each	Raised Pavement Markers, White (NJDOT)	\$32.95	\$3,295.00	\$34.00	\$3,400.00	\$33.00	\$3,300.00	\$30.00	\$3,000.00	\$30.00	\$3,000.00
199	531-0001	40,000.00	USD	Force Account for Snow Removal (No-Bid)	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
200	534-0002		261 L.F.	24in Trenchless Installation	\$2,116.67	\$552,450.87	\$2,250.00	\$587,250.00	\$1,400.00	\$365,400.00	\$1,800.00	\$469,800.00	\$3,079.16	\$803,660.76
201	599-N0001		1 L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	\$11,000.00	\$11,000.00	\$40,000.00	\$40,000.00	\$4,000.00	\$4,000.00	\$8,000.00	\$8,000.00	\$7,500.00	\$7,500.00
202	599-N0002	11,400.00	S.Y.	Micro-Milling Deck Surface	\$16.85	\$192,090.00	\$10.00	\$114,000.00	\$11.00	\$125,400.00	\$8.50	\$96,900.00	\$8.44	\$96,216.00
203	599-N0124		165 L.F.	2-5in Electric Riser Conduit	\$220.00	\$36,300.00	\$240.00	\$39,600.00	\$215.00	\$35,475.00	\$200.00	\$33,000.00	\$200.00	\$33,000.00
204	599-N0125		2 Each	6ft x 12ft x 9ft Electrical Manhole	\$49,115.00	\$98,230.00	\$30,000.00	\$60,000.00	\$56,000.00	\$112,000.00	\$31,500.00	\$63,000.00	\$44,650.00	\$89,300.00
205	599-N0129		210 L.F.	12-5in Duct, Concrete Encased Duct Bank	\$607.20	\$127,512.00	\$600.00	\$126,000.00	\$680.00	\$142,800.00	\$395.00	\$82,950.00	\$552.00	\$115,920.00
206	599-N0130		325 L.F.	6in Plastic Gas Main	\$200.20	\$65,065.00	\$400.00	\$130,000.00	\$240.00	\$78,000.00	\$131.00	\$42,575.00	\$182.00	\$59,150.00
207	599-N0131		1 Each	Relocate Fire Hydrant	\$18,983.45	\$18,983.45	\$8,000.00	\$8,000.00	\$7,200.00	\$7,200.00	\$8,700.00	\$8,700.00	\$8,305.98	\$8,305.98
208	601-0001		1 L.S.	Remove and Salvage Existing Facilities	\$32,450.00	\$32,450.00	\$30,000.00	\$30,000.00	\$29,000.00	\$29,000.00	\$30,000.00	\$30,000.00	\$155,250.00	\$155,250.00
209	601-0009	5,100.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$23.10	\$117,810.00	\$20.00	\$102,000.00	\$30.00	\$153,000.00	\$22.00	\$112,200.00	\$24.36	\$124,236.00
210	601-0011		1 Each	Lighting Manhole	\$10,010.00	\$10,010.00	\$10,000.00	\$10,000.00	\$18,000.00	\$18,000.00	\$9,500.00	\$9,500.00	\$15,507.60	\$15,507.60
211	601-0012		300 L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$55.00	\$16,500.00	\$45.00	\$13,500.00	\$32.00	\$9,600.00	\$51.00	\$15,300.00	\$27.84	\$8,352.00
212	601-0014		13 Each	Junction Box Foundation, Type 1	\$3,322.00	\$43,186.00	\$3,000.00	\$39,000.00	\$4,600.00	\$59,800.00	\$3,100.00	\$40,300.00	\$3,948.00	\$51,324.00
213	601-0015		9 Each	Junction Box, Type C	\$2,145.00	\$19,305.00	\$2,000.00	\$18,000.00	\$4,300.00	\$38,700.00	\$2,000.00	\$18,000.00	\$3,648.00	\$32,832.00
214	601-0020		200 L.F.	#8 A.W.G. Ground Wire	\$3.30	\$660.00	\$2.75	\$550.00	\$3.00	\$600.00	\$3.10	\$620.00	\$2.56	\$512.00
215	601-0022		21 Each	Junction Box, Type D	\$1,094.50	\$22,984.50	\$1,000.00	\$21,000.00	\$4,000.00	\$84,000.00	\$1,000.00	\$21,000.00	\$3,462.00	\$72,702.00
216	601-0056		5,200.00	L.F. #6 A.W.G. Ground Wire	\$3.85	\$20,020.00	\$3.25	\$16,900.00	\$3.75	\$19,500.00	\$3.60	\$18,720.00	\$3.20	\$16,640.00
217	601-0067		22,300.00	L.F. #4 A.W.G. Power Cable	\$6.05	\$134,915.00	\$5.25	\$117,075.00	\$5.00	\$111,500.00	\$5.60	\$124,880.00	\$4.20	\$93,660.00
218	601-0074		600 L.F.	#2 A.W.G. Power Cable	\$6.33	\$3,798.00	\$6.00	\$3,600.00	\$7.00	\$4,200.00	\$6.00	\$3,600.00	\$6.20	\$3,720.00
219	601-0078		140 L.F.	4-Way Duct Bank, 4" HDPE Conduits Directional Drilled	\$231.00	\$32,340.00	\$200.00	\$28,000.00	\$63.00	\$8,820.00	\$215.00	\$30,100.00	\$54.00	\$7,560.00
220	601-0084		1 Each	Foundation, Type MC	\$1,650.00	\$1,650.00	\$1,400.00	\$1,400.00	\$6,800.00	\$6,800.00	\$1,550.00	\$1,550.00	\$5,845.00	\$5,845.00
221	601-0087		1 Each	Foundation, Type LC	\$4,950.00	\$4,950.00	\$4,400.00	\$4,400.00	\$6,600.00	\$6,600.00	\$4,550.00	\$4,550.00	\$5,700.00	\$5,700.00
222	601-0103		45 L.F.	3in Rigid Metallic Conduit, Underground	\$71.50	\$3,217.50	\$75.00	\$3,375.00	\$77.00	\$3,465.00	\$66.00	\$2,970.00	\$66.60	\$2,997.00
223	601-N0050	7,300.00	L.F.	3in Rigid Nonmetallic Conduit on Structures, PVC-(Schedule 80)	\$27.50	\$200,750.00	\$30.00	\$219,000.00	\$33.00	\$240,900.00	\$26.00	\$189,800.00	\$28.46	\$207,758.00
224	601-N0066		2 Unit	18in X 36in Junction Box (NJDOT)	\$2,640.00	\$5,280.00	\$2,500.00	\$5,000.00	\$4,000.00	\$8,000.00	\$2,500.00	\$5,000.00	\$3,450.00	\$6,900.00
225	601-N0067		1,100.00	L.F. 3in Rigid Nonmetallic Conduit (NJDOT)	\$38.50	\$42,350.00	\$30.00	\$33,000.00	\$77.00	\$84,700.00	\$36.00	\$39,600.00	\$66.50	\$73,150.00
226	601-N0068		1,200.00	L.F. Ground Wire, No. 8 A.W.G. (NJDOT)	\$3.85	\$4,620.00	\$4.00	\$4,800.00	\$3.00	\$3,600.00	\$3.60	\$4,320.00	\$2.56	\$3,072.00
227	601-N0069		5 Unit	Junction Box Foundation (NJDOT)	\$2,970.00	\$14,850.00	\$3,000.00	\$15,000.00	\$4,400.00	\$22,000.00	\$2,800.00	\$14,000.00	\$3,780.00	\$18,900.00
228	601-N0070		3 Unit	Lighting Standard Aluminium (NJDOT)	\$4,950.00	\$14,850.00	\$4,000.00	\$12,000.00	\$2,200.00	\$6,600.00	\$4,600.00	\$13,800.00	\$1,890.00	\$5,670.00
229	601-N0071		3,100.00	L.F. Multiple Lighting Wire, No. 2 A.W.G. (NJDOT)	\$6.33	\$19,623.00	\$5.00	\$15,500.00	\$7.00	\$21,700.00	\$6.00	\$18,600.00	\$5.88	\$18,228.00
230	602-0001		1 Each	Load Center Cabinet, Type G, Voltage 240 / 480V	\$24,816.00	\$24,816.00	\$25,000.00	\$25,000.00	\$28,000.00	\$28,000.00	\$23,000.00	\$23,000.00	\$24,000.00	\$24,000.00
231	602-0007		1 Each	Meter Cabinet, Type G, Voltage 240/480V	\$5,445.00	\$5,445.00	\$5,000.00	\$5,000.00	\$6,050.00	\$6,050.00	\$5,000.00	\$5,000.00	\$5,200.00	\$5,200.00
232	602-N0050		1 Each	Manual Transfer Switch	\$3,850.00	\$3,850.00	\$3,000.00	\$3,000.00	\$21,500.00	\$21,500.00	\$3,600.00	\$3,600.00	\$18,420.00	\$18,420.00
233	602-N0051		2 Unit	Modify Meter Cabinet (NJDOT)	\$2,750.00	\$5,500.00	\$2,000.00	\$4,000.00	\$8,400.00	\$16,800.00	\$2,600.00	\$5,200.00	\$7,200.00	\$14,400.00
234	603-0007		10 Each	Lighting Standard, Type L-MG-40	\$3,916.00	\$39,160.00	\$3,500.00	\$35,000.00	\$3,850.00	\$38,500.00	\$3,600.00	\$36,000.00	\$3,300.00	\$33,000.00
235	603-0008		3 Each	Lighting Standard, Type L-MG-26	\$3,245.00	\$9,735.00	\$3,000.00	\$9,000.00	\$2,900.00	\$8,700.00	\$3,000.00	\$9,000.00	\$2,500.00	\$7,500.00
236	603-0014		1 L.S.	Temporary Lighting Systems	\$272,910.00	\$272,910.00	\$150,000.00	\$150,000.00	\$25,070.00	\$25,070.00	\$250,000.00	\$250,000.00	\$59,234.77	\$59,234.77
237	603-0017		6 Each	Lighting Standard, Type L-MG-40-SB	\$8,910.00	\$53,460.00	\$9,000.00	\$54,000.00	\$4,200.00	\$25,200.00	\$8,200.00	\$49,200.00	\$3,600.00	\$21,600.00
238	603-0022		2 Each	Lighting Standard, Type L-MG-26-SB	\$8,481.00	\$16,962.00	\$8,000.00	\$16,000.00	\$3,700.00	\$7,400.00	\$8,000.00	\$16,000.00	\$3,200.00	\$6,400.00
239	603-0030		1 Each	Underbridge Lighting Installation	\$27,830.00	\$27,830.00	\$25,000.00	\$25,000.00	\$10,400.00	\$10,400.00	\$26,000.00	\$26,000.00	\$8,900.00	\$8,900.00

BaseLine Item Detail					IEW Construction Group Inc.		ANSEMI DECICCO, INC.		Conti Enterprises, Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		Trumbull Corporation	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
240	603-0066		1 L.S.	Underbridge Lighting Installation, Str. No. 2	\$26,180.00	\$26,180.00	\$25,000.00	\$25,000.00	\$13,400.00	\$13,400.00	\$25,000.00	\$25,000.00	\$11,480.00	\$11,480.00
241	603-0102		5 Each	Type LP1 Luminaire, 44W	\$1,595.00	\$7,975.00	\$1,500.00	\$7,500.00	\$1,800.00	\$9,000.00	\$1,500.00	\$7,500.00	\$1,600.00	\$8,000.00
242	603-0103		16 Each	Type LP5 Luminaire, 124W	\$2,178.00	\$34,848.00	\$2,000.00	\$32,000.00	\$1,600.00	\$25,600.00	\$2,000.00	\$32,000.00	\$1,450.00	\$23,200.00
243	603-N0042		3 Each	Luminaire (NJDOT)	\$1,562.00	\$4,686.00	\$1,400.00	\$4,200.00	\$2,100.00	\$6,300.00	\$1,500.00	\$4,500.00	\$1,850.00	\$5,550.00
244	603-N0043		2 Each	Relocate Lighting Standard (NJDOT)	\$4,532.00	\$9,064.00	\$4,000.00	\$8,000.00	\$1,600.00	\$3,200.00	\$4,200.00	\$8,400.00	\$1,450.00	\$2,900.00
245	603-N0046		1 L.S.	Sign Lighting Structure No. 1 (NJDOT)	\$27,082.00	\$27,082.00	\$24,000.00	\$24,000.00	\$16,600.00	\$16,600.00	\$25,000.00	\$25,000.00	\$14,250.00	\$14,250.00
246	603-N0047		1 L.S.	Sign Lighting Structure No. 2 (NJDOT)	\$32,450.00	\$32,450.00	\$30,000.00	\$30,000.00	\$19,000.00	\$19,000.00	\$30,000.00	\$30,000.00	\$16,250.00	\$16,250.00
247	703-0001	15,637.00	S.Y.	Topsoil	\$3.91	\$61,140.67	\$8.00	\$125,096.00	\$4.00	\$62,548.00	\$5.00	\$78,185.00	\$3.55	\$55,511.35
248	704-0001	8,800.00	S.Y.	Seeding, Type A	\$3.41	\$30,008.00	\$2.00	\$17,600.00	\$3.30	\$29,040.00	\$3.20	\$28,160.00	\$3.10	\$27,280.00
249	704-0004	4,530.00	S.Y.	Seeding, Type L	\$3.30	\$14,949.00	\$2.50	\$11,325.00	\$3.15	\$14,269.50	\$3.20	\$14,496.00	\$3.00	\$13,590.00
250	704-0005		40 S.Y.	Seeding, Type W	\$90.48	\$3,619.20	\$2.75	\$110.00	\$90.00	\$3,600.00	\$85.00	\$3,400.00	\$82.25	\$3,290.00
251	704-0011	3,852.00	S.Y.	Seeding, Type TA	\$3.69	\$14,213.88	\$2.40	\$9,244.80	\$3.55	\$13,674.60	\$3.50	\$13,482.00	\$3.35	\$12,904.20
252	704-0052	1,310.00	M.G.	Watering for Seeding or Sodding	\$45.93	\$60,168.30	\$25.00	\$32,750.00	\$45.00	\$58,950.00	\$42.00	\$55,020.00	\$41.75	\$54,692.50
253	705-0002		10 Each	Planting, Eastern Red Cedar (Juniperus Virginiana)	\$657.80	\$6,578.00	\$500.00	\$5,000.00	\$630.00	\$6,300.00	\$600.00	\$6,000.00	\$598.00	\$5,980.00
254	705-0003		18 Each	Planting, Green Ash (Fraxinus Pennsylvanica)	\$52.80	\$950.40	\$525.00	\$9,450.00	\$52.00	\$936.00	\$50.00	\$900.00	\$48.00	\$864.00
255	705-0004		18 Each	Planting, Redosier Dogwood (Cornus Sericea)	\$51.70	\$930.60	\$40.00	\$720.00	\$51.00	\$918.00	\$50.00	\$900.00	\$47.00	\$846.00
256	705-0005		18 Each	Planting, Spice Bush (Lindera Benzoin)	\$29.15	\$524.70	\$40.00	\$720.00	\$30.00	\$540.00	\$30.00	\$540.00	\$26.50	\$477.00
257	705-0011		82 Each	Planting, Arrowwood Viburnum (Viburnum Dentatum)	\$59.68	\$4,893.76	\$50.00	\$4,100.00	\$60.00	\$4,920.00	\$55.00	\$4,510.00	\$54.25	\$4,448.50
258	705-0012		6 Each	Planting, Bayberry (Myrica Pennsylvania)	\$61.88	\$371.28	\$45.00	\$270.00	\$61.00	\$366.00	\$60.00	\$360.00	\$56.25	\$337.50
259	705-0013		19 Each	Planting, Black Gum (Nyssa Sylvatica)	\$498.30	\$9,467.70	\$400.00	\$7,600.00	\$500.00	\$9,500.00	\$455.00	\$8,645.00	\$453.00	\$8,607.00
260	705-0014		5 Each	Planting, Eastern White Pine (Pinus Strobus)	\$632.50	\$3,162.50	\$500.00	\$2,500.00	\$625.00	\$3,125.00	\$600.00	\$3,000.00	\$575.00	\$2,875.00
261	705-0015		61 Each	Planting, Hophornbeam (Ostrya Virginiana)	\$49.78	\$3,036.58	\$55.00	\$3,355.00	\$50.00	\$3,050.00	\$50.00	\$3,050.00	\$45.25	\$2,760.25
262	705-0016		62 Each	Planting, Mapleleaf Viburnum (Viburnum Acerifolium)	\$72.88	\$4,518.56	\$50.00	\$3,100.00	\$70.00	\$4,340.00	\$70.00	\$4,340.00	\$66.25	\$4,107.50
263	705-0017		4 Each	Planting, Shadbush Serviceberry (Amelanchier Canadensis)	\$599.50	\$2,398.00	\$600.00	\$2,400.00	\$610.00	\$2,440.00	\$550.00	\$2,200.00	\$545.00	\$2,180.00
264	705-0018		32 Each	Planting, Summersweet (Clethra Alnifolia)	\$64.90	\$2,076.80	\$60.00	\$1,920.00	\$65.00	\$2,080.00	\$60.00	\$1,920.00	\$59.00	\$1,888.00
265	705-0019		19 Each	Planting, Sycamore (Platanus Occidentalis)	\$585.20	\$11,118.80	\$400.00	\$7,600.00	\$605.00	\$11,495.00	\$550.00	\$10,450.00	\$532.00	\$10,108.00
266	705-0020		20 Each	Planting, White Ash (Fraxinus Americana)	\$572.00	\$11,440.00	\$400.00	\$8,000.00	\$590.00	\$11,800.00	\$525.00	\$10,500.00	\$520.00	\$10,400.00
267	706-0001	12,050.00	S.Y.	Permanent Soil Stabilization Matting	\$5.56	\$66,998.00	\$6.00	\$72,300.00	\$5.50	\$66,275.00	\$5.25	\$63,262.50	\$5.05	\$60,852.50
268	706-0002	2,200.00	S.Y.	Temporary Soil Stabilization Matting	\$3.96	\$8,712.00	\$5.00	\$11,000.00	\$4.00	\$8,800.00	\$3.75	\$8,250.00	\$3.60	\$7,920.00
269	710-0001		250 S.F.	Block Wall	\$144.05	\$36,012.50	\$55.00	\$13,750.00	\$80.00	\$20,000.00	\$55.00	\$13,750.00	\$122.69	\$30,672.50
270	801-0001		1 L.S.	Furnishing Traffic Control Devices	\$654,432.33	\$654,432.33	\$400,000.00	\$400,000.00	\$160,000.00	\$160,000.00	\$200,000.00	\$200,000.00	\$50,000.00	\$50,000.00
271	801-0002	7,640.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$9.21	\$70,364.40	\$20.00	\$152,800.00	\$15.00	\$114,600.00	\$36.00	\$275,040.00	\$36.20	\$276,568.00
272	801-0003	19,615.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$8.70	\$170,650.50	\$10.00	\$196,150.00	\$23.00	\$451,145.00	\$24.00	\$470,760.00	\$13.74	\$269,510.10
273	801-0004	2,480.00	L.F.	Resetting Precast Concrete Construction Barrier	\$4.07	\$10,093.60	\$5.00	\$12,400.00	\$33.00	\$81,840.00	\$12.00	\$29,760.00	\$5.66	\$14,036.80
274	801-0005	7,640.00	L.F.	Modular Glare Screen System	\$22.59	\$172,587.60	\$15.00	\$114,600.00	\$11.00	\$84,040.00	\$19.00	\$145,160.00	\$26.91	\$205,592.40
275	801-0006	9,000.00	M.H.	Traffic Protection Patrol, Full-Time	\$74.00	\$666,000.00	\$1.00	\$9,000.00	\$10.00	\$90,000.00	\$20.00	\$180,000.00	\$119.91	\$1,079,190.00
276	801-0008	100	M.H.	Flaggers	\$111.88	\$11,188.00	\$100.00	\$10,000.00	\$120.00	\$12,000.00	\$103.00	\$10,300.00	\$159.64	\$15,964.00
277	801-0009	7	Each	Furnishing Portable Variable Message Sign	\$12,166.19	\$85,163.33	\$17,000.00	\$119,000.00	\$15,500.00	\$108,500.00	\$10,300.00	\$72,100.00	\$25,018.93	\$175,132.51
278	801-0010	2	Each	Furnishing Temporary Impact Attenuator	\$3,522.53	\$7,045.06	\$5,000.00	\$10,000.00	\$8,000.00	\$16,000.00	\$8,100.00	\$16,200.00	\$2,500.00	\$5,000.00
279	801-0011	2	Each	Placing and Removing Temporary Impact Attenuator	\$1,560.37	\$3,120.74	\$2,000.00	\$4,000.00	\$4,000.00	\$8,000.00	\$7,500.00	\$15,000.00	\$1,000.00	\$2,000.00
281	801-0013	5	Each	Furnishing Truck with Mounted Attenuator	\$3,002.55	\$15,012.75	\$50,000.00	\$250,000.00	\$36,000.00	\$180,000.00	\$14,500.00	\$72,500.00	\$0.01	\$0.05
282	801-0014	500	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$113.53	\$56,765.00	\$100.00	\$50,000.00	\$125.00	\$62,500.00	\$75.00	\$37,500.00	\$51.73	\$25,865.00
283	801-0015	20	Each	Repair Truck Mounted Impact Attenuators	\$0.01	\$0.20	\$1,000.00	\$20,000.00	\$1,650.00	\$33,000.00	\$100.00	\$2,000.00	\$31,375.65	\$627,513.00
284	801-0017	20	Barr	Repair Temporary Impact Attenuators	\$358.41	\$7,168.20	\$600.00	\$12,000.00	\$1,050.00	\$21,000.00	\$300.00	\$6,000.00	\$1,000.00	\$20,000.00
285	801-N0001	450	Each	Installation, Maintenance, and Removal of Lane Closing	\$2,411.43	\$1,085,143.50	\$500.00	\$225,000.00	\$2,950.00	\$1,327,500.00	\$4,400.00	\$1,980,000.00	\$5,000.00	\$2,250,000.00
286	801-N0002	60	Each	Installation, Maintenance and Removal of Shoulder Closing	\$691.93	\$41,515.80	\$500.00	\$30,000.00	\$2,200.00	\$132,000.00	\$1,700.00	\$102,000.00	\$7,522.53	\$451,351.80
287	803-0001	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$292,498.48	\$292,498.48	\$30,000.00	\$30,000.00	\$501,000.00	\$501,000.00	\$220,000.00	\$220,000.00	\$530,000.00	\$530,000.00
288	803-0002	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$484,788.25	\$484,788.25	\$200,000.00	\$200,000.00	\$960,000.00	\$960,000.00	\$615,000.00	\$615,000.00	\$1,605,000.00	\$1,605,000.00
289	803-0003	1	L.S.	Maintenance and Protection of Traffic on Location No. 3	\$68,947.49	\$68,947.49	\$30,000.00	\$30,000.00	\$99,500.00	\$99,500.00	\$75,000.00	\$75,000.00	\$110,000.00	\$110,000.00
290	517-0013	80,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00
291	705-0306	890	M.G.	Watering for Planting	\$45.93	\$40,877.70	\$25.00	\$22,250.00	\$165.00	\$146,850.00	\$42.00	\$37,380.00	\$41.75	\$37,157.50
292	305-0008	2,900.00	S.Y.	Pavement Removal, Variable Depth	\$10.76	\$31,204.00	\$50.00	\$145,000.00	\$20.00	\$58,000.00	\$10.00	\$29,000.00	\$9.78	\$28,362.00
293	599-N0147	1	L.S.	Pre-Construction and Post-Construction Sewer Inspection	\$27,500.00	\$27,500.00	\$100,000.00	\$100,000.00	\$88,000.00	\$88,000.00	\$11,500.00	\$11,500.00	\$10,000.00	\$10,000.00
294	803-0032	250,000.00	USD	Police Traffic Directors (No-Bid)	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00	\$1.00	\$250,000.00
295	508-0001	300	L.F.	Concrete Median Barrier, Roadway.	\$306.35	\$91,905.00	\$275.00	\$82,500.00	\$325.00	\$97,500.00	\$285.00	\$85,500.00	\$1.00	\$300.00
					\$99,956,375.36		\$101,523,700.00		\$102,638,442.00		\$118,379,511.70		\$122,894,008.00	

BaseLine Item Detail					George Harms Construction Co., Inc.		Union Paving & Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1 L.S.	Construction Layout	\$1,450,000.00	\$1,450,000.00	\$1,200,000.00	\$1,200,000.00
2	104-0002		1 L.S.	Mobilization	\$6,280,000.00	\$6,280,000.00	\$7,200,000.00	\$7,200,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$75,000.00	\$75,000.00	\$50,000.00	\$50,000.00
4	108-0001	50,000.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$50,000.00	\$1.00	\$50,000.00
5	2000-N007	30,000.00	USD	Removal of Asbestos (NO-BID)	\$1.00	\$30,000.00	\$1.00	\$30,000.00
6	201-0002		1 L.S.	Clearing and Grubbing	\$2,700,000.00	\$2,700,000.00	\$900,000.00	\$900,000.00
7	202-0002	18,646.00	C.Y.	Roadway Excavation, Earth	\$80.00	\$1,491,680.00	\$45.00	\$839,070.00
8	202-0007	1,625.00	C.Y.	Stripping Topsoil	\$57.00	\$92,625.00	\$15.00	\$24,375.00
9	202-0009	50,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$50,000.00	\$1.00	\$50,000.00
10	203-0001	9,295.00	C.Y.	Embankment, Common	\$20.00	\$185,900.00	\$20.00	\$185,900.00
11	203-0004	1,700.00	C.Y.	Porous Fill	\$100.00	\$170,000.00	\$90.00	\$153,000.00
12	205-0001	3,468.00	C.Y.	Foundation Excavation	\$80.00	\$277,440.00	\$80.00	\$277,440.00
13	205-N0001	70.00	C.Y.	Excavation, Unclassified (NJDOT)	\$85.00	\$5,950.00	\$150.00	\$10,500.00
14	207-0001	3	Ton	Riprap Stone Slope Protection, 12in Thick, (D50=6in)	\$725.00	\$2,175.00	\$120.00	\$360.00
15	207-0004	52.00	Ton	Riprap Stone Aprons, 12in Thick(D50=6in)	\$225.00	\$11,700.00	\$90.00	\$4,680.00
16	207-0006	35	Ton	Riprap Stone Aprons, 24in Thick (D50=12in)	\$330.00	\$11,550.00	\$75.00	\$2,625.00
17	207-0007	6	Ton	Riprap Stone Ditch Protection, 18in Thick (D50=9in)	\$450.00	\$2,700.00	\$125.00	\$750.00
18	207-0008	42	Ton	Riprap Stone Ditch Protection, 24in Thick (D50=12in)	\$400.00	\$16,800.00	\$135.00	\$5,670.00
19	207-0009	215.00	Ton	Riprap Stone Ditch Protection, 6in Thick (D50=2in)	\$215.00	\$46,225.00	\$90.00	\$19,350.00
20	207-0041	101	Ton	Riprap Stone Ditch Protection, 12in Thick (D50=6in)	\$180.00	\$18,180.00	\$65.00	\$6,565.00
21	208-0001	4,350.00	S.Y.	Temporary Seeding	\$1.60	\$6,960.00	\$1.00	\$4,350.00
22	208-0006	75	C.Y.	Hay Bales	\$80.00	\$6,000.00	\$65.00	\$4,875.00
23	208-0008	6,460.00	L.F.	Heavy Duty Silt Fence	\$12.00	\$77,520.00	\$7.00	\$45,220.00
24	208-0013	2,050.00	L.F.	Floating Turbidity Barriers	\$30.00	\$61,500.00	\$50.00	\$102,500.00
25	208-0022	112	Each	Inlet Filter, Type 2	\$225.00	\$25,200.00	\$150.00	\$16,800.00
26	208-0024	238.00	Ton	Construction Driveway	\$105.00	\$24,990.00	\$60.00	\$14,280.00
27	208-N0010	3,000.00	S.F.	Sediment Containment Bags	\$9.00	\$27,000.00	\$2.20	\$6,600.00
28	210-0001	1.00	L.S.	Demolition of Existing Structures	\$13,550,000.00	\$13,550,000.00	\$15,150,000.00	\$15,150,000.00
29	213-0002	80	Ton	Disposal of Regulated Material	\$175.00	\$14,000.00	\$143.00	\$11,440.00
30	214-0001	1	L.S.	Vibration and Displacement Monitoring	\$85,000.00	\$85,000.00	\$300,000.00	\$300,000.00
31	299-N0003	1	L.S.	Demolition Of Buildings	\$30,000.00	\$30,000.00	\$100,000.00	\$100,000.00
32	301-N0002	23,515.00	S.Y.	Aggregate Base Course, 8 in Thick	\$18.00	\$423,270.00	\$14.00	\$329,210.00
33	302-0001	8,804.00	Ton	Hot Mix Asphalt 19M 76 Intermediate Course	\$126.00	\$1,109,304.00	\$110.00	\$968,440.00
34	302-0002	17,688.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$130.00	\$2,299,440.00	\$125.00	\$2,211,000.00
35	302-0004	9,295.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$125.00	\$1,161,875.00	\$120.00	\$1,115,400.00
36	302-0063	90,000.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$90,000.00	\$1.00	\$90,000.00
37	302-0064	5,801.00	GAL	Tack Coat	\$6.00	\$34,806.00	\$11.00	\$63,811.00
38	302-0071	36,074.00	L.F.	Polymerized Joint Adhesive	\$1.00	\$36,074.00	\$1.25	\$45,092.50
39	302-0072	40	Each	Bituminous Core Samples	\$160.00	\$6,400.00	\$425.00	\$17,000.00
40	303-0001	3,043.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$46.00	\$139,978.00	\$40.00	\$121,720.00
41	304-0002	590	S.Y.	Bridge Approach Slab	\$955.00	\$563,450.00	\$650.00	\$383,500.00
42	305-0006	64,224.00	S.Y.	Pavement Removal, 2in Depth	\$13.00	\$834,912.00	\$11.00	\$706,464.00
43	306-0001	10,000.00	L.F.	Milled Rumble Strip	\$3.50	\$35,000.00	\$0.60	\$6,000.00
44	401-0004	1,875,400.00	LB	Reinforcement Steel, Galvanized	\$2.50	\$4,688,500.00	\$2.60	\$4,876,040.00
45	401-0010	140	C.Y.	Concrete in Backwall	\$2,100.00	\$294,000.00	\$2,000.00	\$280,000.00
46	401-0011	1,530.00	C.Y.	Concrete In Substructure Above Footings	\$2,200.00	\$3,366,000.00	\$2,200.00	\$3,366,000.00
47	401-0012	250	C.Y.	Concrete in Wingwall	\$1,200.00	\$300,000.00	\$400.00	\$100,000.00
48	401-0032	130.00	C.Y.	Concrete In Footings	\$13,500.00	\$1,755,000.00	\$1,000.00	\$130,000.00
49	401-0035	4,600.00	Each	Drill and Grout Reinforcement Bars	\$50.00	\$230,000.00	\$20.00	\$92,000.00
50	401-0066	1,000.00	LB	Reinforcement Steel	\$4.00	\$4,000.00	\$2.50	\$2,500.00
51	401-0067	4,050.00	LB	Reinforcement Steel, Epoxy Coated	\$3.00	\$12,150.00	\$2.50	\$10,125.00
52	401-0070	22,600.00	S.F.	Concrete Penetrating Sealer Treatment	\$4.75	\$107,350.00	\$4.00	\$90,400.00
53	401-0072	11,000.00	S.Y.	Sawcut Grooved Deck Surface	\$5.50	\$60,500.00	\$4.00	\$44,000.00
54	401-N0011	80	C.Y.	Lightweight Concrete	\$575.00	\$46,000.00	\$400.00	\$32,000.00
55	401-N0013	230	L.F.	Modular Expansion Joint	\$2,750.00	\$632,500.00	\$3,000.00	\$690,000.00
56	401-N0014	712.00	L.F.	Concrete Barrier Wall, 3in-6in High	\$1,100.00	\$783,200.00	\$900.00	\$640,800.00
57	401-N0015	427	L.F.	Concrete Barrier Wall, Variable Height	\$1,600.00	\$683,200.00	\$1,500.00	\$640,500.00
58	401-N0016	4,712.00	LB	Reinforcement Steel, Epoxy Coated (NJDOT)	\$3.50	\$16,492.00	\$2.00	\$9,424.00
59	403-0002	1	L.S.	Structural Steel (Approximately 6,492,000 Lbs.)	\$21,060,000.00	\$21,060,000.00	\$23,000,000.00	\$23,000,000.00
60	406-0008	29	C.Y.	Concrete in Structures, Pedestals	\$1,600.00	\$46,400.00	\$2,000.00	\$58,000.00

BaseLine Item Detail					George Harms Construction Co., Inc.		Union Paving & Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
61	406-N0030		1 L.S.	Clearing Site, Structure No. 1 (NJDOT)	\$17,500.00	\$17,500.00	\$65,000.00	\$65,000.00
62	406-N0031		1.00 L.S.	Clearing Site, Structure No. 2 (NJDOT)	\$17,500.00	\$17,500.00	\$25,000.00	\$25,000.00
63	406-N0032		54 C.Y.	Concrete Pier Column and Cap, HPC (NJDOT)	\$1,800.00	\$97,200.00	\$1,500.00	\$81,000.00
64	406-N0033		1 L.S.	Remove Existing Span Sign Structure No. 1	\$27,500.00	\$27,500.00	\$60,000.00	\$60,000.00
65	406-N0091		1 L.S.	Overhead Span Sign Support Structure No. 1	\$340,000.00	\$340,000.00	\$325,000.00	\$325,000.00
66	406-N0092		1.00 Unit	Overhead Sign Support, Structure No. 1 (NJDOT)	\$275,000.00	\$275,000.00	\$275,000.00	\$275,000.00
67	406-N0093		1 Unit	Overhead Sign Support, Structure No. 2 (NJDOT)	\$275,000.00	\$275,000.00	\$275,000.00	\$275,000.00
68	409-0001		70.00 Each	Seismic Isolation Bearing, Type 3	\$13,500.00	\$945,000.00	\$11,000.00	\$770,000.00
69	409-0002		28 Each	Seismic Isolation Bearing, Type 1	\$14,500.00	\$406,000.00	\$11,000.00	\$308,000.00
70	409-0003		28 Each	Seismic Isolation Bearing, Type 2	\$15,500.00	\$434,000.00	\$11,000.00	\$308,000.00
71	410-0001		1,737.00 S.Y.	Damp-proofing	\$49.00	\$85,113.00	\$15.00	\$26,055.00
72	412-0001		16.00 Each	Inlet Frames and Grates	\$920.00	\$14,720.00	\$3,500.00	\$56,000.00
73	412-0002		16 Each	Scuppers	\$5,000.00	\$80,000.00	\$3,000.00	\$48,000.00
74	412-0007		221 L.F.	12in Drainage Pipe, (Fiberglass)	\$235.00	\$51,935.00	\$350.00	\$77,350.00
75	412-N0010		12 C.Y.	Dry Well	\$665.00	\$7,980.00	\$400.00	\$4,800.00
76	414-0008		70.00 L.F.	8in Drainage Pipe, Fiberglass	\$555.00	\$38,850.00	\$900.00	\$63,000.00
77	415-0001		2,012.00 S.F.	Temporary Sheeting	\$100.00	\$201,200.00	\$0.01	\$20.12
78	415-0002		19,350.00 S.F.	Temporary Sheeting to Remain in Place	\$125.00	\$2,418,750.00	\$85.00	\$1,644,750.00
79	415-N0001		865 S.F.	Temporary Sheeting (NJDOT)	\$27.00	\$23,355.00	\$40.00	\$34,600.00
80	416-0002		17,000.00 S.F.	Permanent Steel Sheeting, Type PZ22	\$45.00	\$765,000.00	\$45.00	\$765,000.00
81	416-0051		34,000.00 S.F.	Protective Coating	\$3.00	\$102,000.00	\$5.00	\$170,000.00
82	417-0105		124,200.00 S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$0.01	\$1,242.00	\$26.00	\$3,229,200.00
83	417-0108		500,000.00 USD	Force Account for Emergency and Routine Bridge Repairs (No-Bid)	\$1.00	\$500,000.00	\$1.00	\$500,000.00
84	418-0001		135 S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$495.00	\$66,825.00	\$150.00	\$20,250.00
85	418-0002		78 S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$825.00	\$64,350.00	\$200.00	\$15,600.00
86	418-0003		15.00 S.F.	Repair Spalled Concrete, Type 2 - Pier	\$890.00	\$13,350.00	\$325.00	\$4,875.00
87	418-0011		12 S.F.	Repair Spalled Concrete, Type 1 - Pier	\$740.00	\$8,880.00	\$300.00	\$3,600.00
88	418-0023		160.00 L.F.	Epoxy Resin Injection	\$400.00	\$64,000.00	\$35.00	\$5,600.00
89	418-0025		4,100.00 S.F.	Substructure Membrane Waterproofing	\$17.00	\$69,700.00	\$48.00	\$196,800.00
90	418-0053		1 Each	Temporary Support	\$10,000.00	\$10,000.00	\$9,000.00	\$9,000.00
91	418-N0060		120 Each	Discrete Anodes	\$195.00	\$23,400.00	\$160.00	\$19,200.00
92	418-N0061		1,690.00 L.F.	Distributed Anodes	\$78.00	\$131,820.00	\$50.00	\$84,500.00
93	427-0001		2,720.00 S.F.	Prefabricated Modular Walls	\$485.00	\$1,319,200.00	\$300.00	\$816,000.00
94	428-0001		3,830.00 C.Y.	Concrete in Deck, HPC	\$1,320.00	\$5,055,600.00	\$1,300.00	\$4,979,000.00
95	428-0003		18 C.Y.	Concrete in Headblock, HPC	\$5,050.00	\$90,900.00	\$2,000.00	\$36,000.00
96	428-0004		710.00 C.Y.	Concrete in Parapet, HPC	\$1,850.00	\$1,313,500.00	\$1,000.00	\$710,000.00
97	429-0008		172 L.F.	36in Drilled Shaft for Sign Structures	\$790.00	\$135,880.00	\$1,300.00	\$223,600.00
98	429-N0001		1.00 L.S.	Furnishing Drilled Shaft Drilling Equipment	\$125,000.00	\$125,000.00	\$100,000.00	\$100,000.00
99	429-N0003		192 L.F.	Drilled Shaft for Sign Structures Foundation (NJDOT)	\$980.00	\$188,160.00	\$1,800.00	\$345,600.00
100	433-0001		1 L.S.	Temporary Structure, One Way	\$18,500,000.00	\$18,500,000.00	\$29,000,000.00	\$29,000,000.00
101	433-N0001		1 L.S.	Temporary Structure, Construction Access	\$7,400,000.00	\$7,400,000.00	\$16,000,000.00	\$16,000,000.00
102	499-N0074		46.00 Each	Micropile, 9 3/4in Diameter	\$19,000.00	\$874,000.00	\$9,500.00	\$437,000.00
103	499-N0075		1 L.S.	Pile Load Testing	\$225,000.00	\$225,000.00	\$135,000.00	\$135,000.00
104	501-0003		10 L.F.	8-Inch Combination Underdrain	\$100.00	\$1,000.00	\$125.00	\$1,250.00
105	501-0005		1,150.00 L.F.	12 Inch Combination Underdrain	\$40.00	\$46,000.00	\$45.00	\$51,750.00
106	502-0001		641.00 L.F.	12 Inch HDPE Pipe, Drainage	\$55.00	\$35,255.00	\$55.00	\$35,255.00
107	502-0005		1,659.00 L.F.	15 in Reinforced Concrete Pipe, Class III	\$185.00	\$306,915.00	\$200.00	\$331,800.00
108	502-0006		1,155.00 L.F.	18 in Reinforced Concrete Pipe, Class III	\$140.00	\$161,700.00	\$160.00	\$184,800.00
109	502-0009		452 L.F.	15 Inch HDPE Pipe	\$65.00	\$29,380.00	\$65.00	\$29,380.00
110	502-0010		1,227.00 L.F.	24 in Reinforced Concrete Pipe, Class III	\$175.00	\$214,725.00	\$160.00	\$196,320.00
111	502-0011		296 L.F.	30 in Reinforced Concrete Pipe, Class III	\$165.00	\$48,840.00	\$150.00	\$44,400.00
112	502-0018		3.00 Each	15 Inch HDPE Flared End Section	\$2,500.00	\$7,500.00	\$2,000.00	\$6,000.00
113	502-0023		61 L.F.	15in Perforated HDPE Pipe	\$70.00	\$4,270.00	\$60.00	\$3,660.00
114	502-0024		10 L.F.	18in Ductile Iron Pipe	\$600.00	\$6,000.00	\$400.00	\$4,000.00
115	502-0032		46 L.F.	15in Ductile Iron Pipe	\$600.00	\$27,600.00	\$225.00	\$10,350.00
116	502-0292		50.00 Each	Patch Pipe Joints	\$475.00	\$23,750.00	\$230.00	\$11,500.00
117	502-N0007		200 C.Y.	Fill Abandoned Pipe	\$580.00	\$116,000.00	\$360.00	\$72,000.00
118	502-N0008		20.00 S.F.	Spall Repair, Pipes	\$950.00	\$19,000.00	\$170.00	\$3,400.00
119	502-N0009		1 Each	Backflow Prevention Device	\$24,000.00	\$24,000.00	\$10,000.00	\$10,000.00
120	502-N0012		835 L.F.	Cured in Place Pipe Liner	\$62.00	\$51,770.00	\$90.00	\$75,150.00

BaseLine Item Detail					George Harms Construction Co., Inc.		Union Paving & Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
121	503-0001		8 Each	Inlet, Type D3	\$5,700.00	\$45,600.00	\$4,500.00	\$36,000.00
122	503-0003	25.00	Each	Inlet, Type D2	\$6,300.00	\$157,500.00	\$4,700.00	\$117,500.00
123	503-0008	17	Each	Inlet, Type D1	\$5,500.00	\$93,500.00	\$4,000.00	\$68,000.00
124	503-0011	7	Each	Manhole, Type P-1	\$9,000.00	\$63,000.00	\$6,000.00	\$42,000.00
125	503-0022	6	Each	Inlet, Type D5	\$9,500.00	\$57,000.00	\$7,000.00	\$42,000.00
126	503-0024	1.00	Each	Reconstructed Inlet, Type NJDOT A, Using New Frame and Grate	\$6,300.00	\$6,300.00	\$2,000.00	\$2,000.00
127	503-0025	1	Each	Reconstructed Manhole, Type Sanitary Sewer, Using Existing Casting	\$5,700.00	\$5,700.00	\$2,000.00	\$2,000.00
128	503-0031	3.00	Each	Reconstructed Inlet, Type NJDOT D1, Using New Grate And Frame	\$6,700.00	\$20,100.00	\$3,000.00	\$9,000.00
129	503-0253	1	Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$6,800.00	\$6,800.00	\$7,000.00	\$7,000.00
130	503-0292	1	Each	New Manhole Frame and Cover	\$970.00	\$970.00	\$1,200.00	\$1,200.00
131	503-0293	5	Each	Reset Frames	\$815.00	\$4,075.00	\$600.00	\$3,000.00
132	503-0295	20.00	S.F.	Repair Inlets	\$975.00	\$19,500.00	\$60.00	\$1,200.00
133	503-N0019	6	Each	Temporary Inlet Frame and Grate, Type G2	\$1,700.00	\$10,200.00	\$1,500.00	\$9,000.00
134	503-N0024	1	Each	Manhole, 6ft Diameter	\$19,500.00	\$19,500.00	\$12,000.00	\$12,000.00
135	503-N0025	3	Each	New Inlet Frame And Grate, Type NJDOT D2	\$1,800.00	\$5,400.00	\$2,300.00	\$6,900.00
136	503-N0026	1.00	Each	Outlet Control Structure	\$29,500.00	\$29,500.00	\$25,000.00	\$25,000.00
137	504-0011	25	C.Y.	Incidental Concrete	\$1,900.00	\$47,500.00	\$800.00	\$20,000.00
138	505-0001	3,683.00	L.F.	Asphalt Concrete Lip Curb	\$30.00	\$110,490.00	\$10.00	\$36,830.00
139	506-0001	2,082.00	L.F.	Concrete Curb, Type A	\$56.00	\$116,592.00	\$33.00	\$68,706.00
140	508-0003	74	L.F.	Concrete Median Barrier, Protection	\$259.00	\$19,166.00	\$235.00	\$17,390.00
141	508-0007	7,176.00	L.F.	Concrete Median Barrier Removal, Roadway	\$70.00	\$502,320.00	\$85.00	\$609,960.00
142	508-N0011	1,031.00	L.F.	24-1/2in X 51in F Shape Concrete Barrier Curb (NJDOT)	\$290.00	\$298,990.00	\$265.00	\$273,215.00
143	508-N0014	3,076.00	L.F.	Variable Width x Variable Height F Shape Concrete Barrier Curb (NJDOT)	\$350.00	\$1,076,600.00	\$335.00	\$1,030,460.00
144	509-0001	195	S.F.	Sign Panels	\$37.00	\$7,215.00	\$190.00	\$37,050.00
145	509-0002	150.00	L.F.	U-channel Post	\$37.00	\$5,550.00	\$30.00	\$4,500.00
146	509-0003	13	Each	Removal of Existing Ground-Mounted Sign	\$355.00	\$4,615.00	\$150.00	\$1,950.00
147	509-0008	350.00	L.F.	Timber Posts	\$80.00	\$28,000.00	\$170.00	\$59,500.00
148	509-N0005	140	S.F.	Temporary Guide Signs	\$62.00	\$8,680.00	\$55.00	\$7,700.00
149	509-N0006	900	S.F.	Guide Sign Panels, Type Go (NJDOT)	\$37.00	\$33,300.00	\$37.00	\$33,300.00
150	509-N0007	30	S.F.	Regulatory And Warning Sign (NJDOT)	\$52.00	\$1,560.00	\$125.00	\$3,750.00
151	509-N0008	4	Each	Relocate Sign Panels (Ground Mounted)	\$655.00	\$2,620.00	\$4,300.00	\$17,200.00
152	509-N0009	6	Each	Relocate Sign Panels (Overhead)	\$2,100.00	\$12,600.00	\$2,200.00	\$13,200.00
153	510-0001	4,414.00	L.F.	Beam Guide Rail	\$37.00	\$163,318.00	\$45.00	\$198,630.00
154	510-0011	3	Each	Beam Guide Rail Anchorage	\$1,600.00	\$4,800.00	\$2,300.00	\$6,900.00
155	510-0015	5	Each	Parapet Connection, Type B	\$525.00	\$2,625.00	\$2,200.00	\$11,000.00
156	510-0018	4	Each	Tangent Guide Rail Terminal	\$4,600.00	\$18,400.00	\$5,000.00	\$20,000.00
157	510-0031	5,020.00	L.F.	Removal of Beam Guide Rail	\$10.50	\$52,710.00	\$4.50	\$22,590.00
158	510-0032	456	L.F.	Rub Rail	\$16.00	\$7,296.00	\$27.00	\$12,312.00
159	510-N0056	6	Each	Approach Guide Rail Transition TL-3	\$4,750.00	\$28,500.00	\$5,500.00	\$33,000.00
160	510-N0075	1	Each	Parapet Connection, Type B Modified	\$800.00	\$800.00	\$2,200.00	\$2,200.00
161	511-0032	1,381.00	L.F.	Chain Link Fence, Type II, 84in High	\$57.00	\$78,717.00	\$50.00	\$69,050.00
162	511-0052	1	Each	Vehicular Gate, Type II, 84in High, 12in Wide	\$1,800.00	\$1,800.00	\$2,300.00	\$2,300.00
163	511-N0025	500	L.F.	Reset Fence	\$47.00	\$23,500.00	\$40.00	\$20,000.00
164	514-0031	13	S.Y.	Concrete Island, 4in Thick	\$105.00	\$1,365.00	\$85.00	\$1,105.00
165	515-0003	60	Each	Delineator, Type PA-W	\$87.00	\$5,220.00	\$150.00	\$9,000.00
166	515-0006	50	Each	Delineator, Type PA-Y	\$87.00	\$4,350.00	\$150.00	\$7,500.00
167	515-0012	20	Each	Delineator, Type PB-W	\$87.00	\$1,740.00	\$150.00	\$3,000.00
168	516-0001	5,138.00	L.F.	Removable Wet Weather Pavement Marking Tape	\$2.00	\$10,276.00	\$3.30	\$16,955.40
169	516-0002	5,300.00	L.F.	Diamond Grinding	\$1.20	\$6,360.00	\$7.50	\$39,750.00
170	516-0003	5,300.00	L.F.	Preformed Contrast Marking Tape	\$6.70	\$35,510.00	\$5.00	\$26,500.00
171	516-0005	105,089.00	L.F.	Striping and Marking Removal, Hydromilling	\$0.80	\$84,071.20	\$0.75	\$78,816.75
172	516-0007	102,755.00	L.F.	Temporary Pavement Striping	\$0.27	\$27,743.85	\$0.55	\$56,515.25
173	516-0008	22,000.00	L.F.	Traffic Stripes, Long-Life, Epoxy Resin	\$0.95	\$20,900.00	\$0.80	\$17,600.00
174	516-0011	4,000.00	L.F.	Traffic Markings, Lines, Long-Life, Thermoplastic	\$1.20	\$4,800.00	\$2.00	\$8,000.00
175	516-N0001	5,138.00	L.F.	Removable Black Line Mask, 8in Wide	\$2.70	\$13,872.60	\$6.50	\$33,397.00
176	516-N0009	65	L.F.	Traffic Marking Lines, 24in (NJDOT)	\$10.50	\$682.50	\$10.00	\$650.00
177	516-N0011	10,500.00	L.F.	Traffic Stripes, 4in (NJDOT)	\$0.50	\$5,250.00	\$0.80	\$8,400.00
178	516-N0012	1,700.00	L.F.	Traffic Stripes, 8in (NJDOT)	\$0.85	\$1,445.00	\$2.00	\$3,400.00
179	517-0004	1	L.S.	Furnish Field Office, Type D	\$155,000.00	\$155,000.00	\$50,000.00	\$50,000.00

BaseLine Item Detail					George Harms Construction Co., Inc.		Union Paving & Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
180	517-0010		53 Mnth	Maintain Field Office, Type D	\$5,500.00	\$291,500.00	\$1,000.00	\$53,000.00
181	522-0001		12 Each	Test Pits	\$2,650.00	\$31,800.00	\$1,200.00	\$14,400.00
182	522-0002		100 L.F.	Test Pit Extra Depth	\$590.00	\$59,000.00	\$30.00	\$3,000.00
183	523-0003	1,000.00	L.F.	Clean Existing Storm Drain, 12 in. to 24 in. Diameter	\$55.00	\$55,000.00	\$16.00	\$16,000.00
184	523-N0001		875 L.F.	Video Inspection of Pipes	\$3.75	\$3,281.25	\$10.00	\$8,750.00
185	524-0004		1 Each	Impact Attenuator (Cartridge), 9 Bays, 36" Wide	\$57,000.00	\$57,000.00	\$50,000.00	\$50,000.00
186	524-0011		1 Each	Impact Attenuator (Cartridge), 3 Bays, 24in Wide	\$28,000.00	\$28,000.00	\$22,000.00	\$22,000.00
187	524-0012		1 Each	Impact Attenuator (Cartridge), 9 Bays, 24in Wide	\$57,000.00	\$57,000.00	\$50,000.00	\$50,000.00
188	524-0062		5 Each	Placing and Removing Temporary Impact Attenuator, Quadguard	\$4,200.00	\$21,000.00	\$8,000.00	\$40,000.00
189	524-0063		20 Each	Repair Temporary Impact Attenuator, Quadguard	\$1,800.00	\$36,000.00	\$0.01	\$0.20
190	524-N0001		1 Each	Furnishing Temporary Impact Attenuator (Cartridge), 4 Bays, 24in Wide	\$23,000.00	\$23,000.00	\$13,000.00	\$13,000.00
191	524-N0004		3 Each	Furnishing Temporary Impact Attenuator (Cartridge) 9 Bays, 24in Wide	\$47,000.00	\$141,000.00	\$12,000.00	\$36,000.00
192	525-0005		20 Each	Mile Marker, Type RP	\$190.00	\$3,800.00	\$325.00	\$6,500.00
193	525-0007		5 Each	Mile Marker, Type RB	\$255.00	\$1,275.00	\$300.00	\$1,500.00
194	525-N0001		20 Each	Temporary Mile Markers	\$190.00	\$3,800.00	\$125.00	\$2,500.00
195	530-0001		550 Each	Raised Pavement Markers	\$31.00	\$17,050.00	\$35.00	\$19,250.00
196	530-N0001		750 Each	Removal of Raised Pavement Markers	\$18.00	\$13,500.00	\$11.00	\$8,250.00
197	530-N0002		50 Each	Raised Pavement Markers, Amber (NJDOT)	\$31.00	\$1,550.00	\$35.00	\$1,750.00
198	530-N0003		100 Each	Raised Pavement Markers, White (NJDOT)	\$31.00	\$3,100.00	\$35.00	\$3,500.00
199	531-0001	40,000.00	USD	Force Account for Snow Removal (No-Bid)	\$1.00	\$40,000.00	\$1.00	\$40,000.00
200	534-0002		261 L.F.	24in Trenchless Installation	\$3,500.00	\$913,500.00	\$2,000.00	\$522,000.00
201	599-N0001		1 L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	\$3,500.00	\$3,500.00	\$10,000.00	\$10,000.00
202	599-N0002	11,400.00	S.Y.	Micro-Milling Deck Surface	\$12.00	\$136,800.00	\$10.00	\$114,000.00
203	599-N0124		165 L.F.	2-5in Electric Riser Conduit	\$210.00	\$34,650.00	\$250.00	\$41,250.00
204	599-N0125		2 Each	6ft x 12ft x 9ft Electrical Manhole	\$49,000.00	\$98,000.00	\$58,000.00	\$116,000.00
205	599-N0129		210 L.F.	12-5in Duct, Concrete Encased Duct Bank	\$570.00	\$119,700.00	\$400.00	\$84,000.00
206	599-N0130		325 L.F.	6in Plastic Gas Main	\$300.00	\$97,500.00	\$190.00	\$61,750.00
207	599-N0131		1 Each	Relocate Fire Hydrant	\$14,000.00	\$14,000.00	\$6,000.00	\$6,000.00
208	601-0001		1 L.S.	Remove and Salvage Existing Facilities	\$6,500.00	\$6,500.00	\$19,000.00	\$19,000.00
209	601-0009	5,100.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$25.00	\$127,500.00	\$22.00	\$112,200.00
210	601-0011		1 Each	Lighting Manhole	\$12,100.00	\$12,100.00	\$10,000.00	\$10,000.00
211	601-0012		300 L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$150.00	\$45,000.00	\$45.00	\$13,500.00
212	601-0014		13 Each	Junction Box Foundation, Type 1	\$7,500.00	\$97,500.00	\$6,500.00	\$84,500.00
213	601-0015		9 Each	Junction Box, Type C	\$6,300.00	\$56,700.00	\$5,500.00	\$49,500.00
214	601-0020		200 L.F.	#8 A.W.G. Ground Wire	\$2.60	\$520.00	\$4.00	\$800.00
215	601-0022		21 Each	Junction Box, Type D	\$1,500.00	\$31,500.00	\$2,700.00	\$56,700.00
216	601-0056	5,200.00	L.F.	#6 A.W.G. Ground Wire	\$3.30	\$17,160.00	\$3.00	\$15,600.00
217	601-0067	22,300.00	L.F.	#4 A.W.G. Power Cable	\$4.30	\$95,890.00	\$5.00	\$111,500.00
218	601-0074		600 L.F.	#2 A.W.G. Power Cable	\$6.40	\$3,840.00	\$6.00	\$3,600.00
219	601-0078		140 L.F.	4-Way Duct Bank, 4" HDPE Conduits Directional Drilled	\$59.00	\$8,260.00	\$175.00	\$24,500.00
220	601-0084		1 Each	Foundation, Type MC	\$22,000.00	\$22,000.00	\$3,600.00	\$3,600.00
221	601-0087		1 Each	Foundation, Type LC	\$41,000.00	\$41,000.00	\$3,600.00	\$3,600.00
222	601-0103		45 L.F.	3in Rigid Metallic Conduit, Underground	\$235.00	\$10,575.00	\$75.00	\$3,375.00
223	601-N0050	7,300.00	L.F.	3in Rigid Nonmetallic Conduit on Structures, PVC-(Schedule 80)	\$23.00	\$167,900.00	\$11.00	\$80,300.00
224	601-N0066		2 Unit	18in X 36in Junction Box (NJDOT)	\$4,000.00	\$8,000.00	\$6,000.00	\$12,000.00
225	601-N0067	1,100.00	L.F.	3in Rigid Nonmetallic Conduit (NJDOT)	\$51.00	\$56,100.00	\$55.00	\$60,500.00
226	601-N0068	1,200.00	L.F.	Ground Wire, No. 8 A.W.G. (NJDOT)	\$2.60	\$3,120.00	\$3.00	\$3,600.00
227	601-N0069		5 Unit	Junction Box Foundation (NJDOT)	\$3,900.00	\$19,500.00	\$3,300.00	\$16,500.00
228	601-N0070		3 Unit	Lighting Standard Aluminium (NJDOT)	\$1,950.00	\$5,850.00	\$3,400.00	\$10,200.00
229	601-N0071	3,100.00	L.F.	Multiple Lighting Wire, No. 2 A.W.G. (NJDOT)	\$6.00	\$18,600.00	\$7.00	\$21,700.00
230	602-0001		1 Each	Load Center Cabinet, Type G, Voltage 240 / 480V	\$26,000.00	\$26,000.00	\$32,000.00	\$32,000.00
231	602-0007		1 Each	Meter Cabinet, Type G, Voltage 240/480V	\$5,300.00	\$5,300.00	\$9,000.00	\$9,000.00
232	602-N0050		1 Each	Manual Transfer Switch	\$19,500.00	\$19,500.00	\$6,000.00	\$6,000.00
233	602-N0051		2 Unit	Modify Meter Cabinet (NJDOT)	\$7,400.00	\$14,800.00	\$13,000.00	\$26,000.00
234	603-0007		10 Each	Lighting Standard, Type L-MG-40	\$3,400.00	\$34,000.00	\$3,500.00	\$35,000.00
235	603-0008		3 Each	Lighting Standard, Type L-MG-26	\$2,600.00	\$7,800.00	\$2,500.00	\$7,500.00
236	603-0014		1 L.S.	Temporary Lighting Systems	\$150,000.00	\$150,000.00	\$250,000.00	\$250,000.00
237	603-0017		6 Each	Lighting Standard, Type L-MG-40-SB	\$3,700.00	\$22,200.00	\$8,000.00	\$48,000.00
238	603-0022		2 Each	Lighting Standard, Type L-MG-26-SB	\$3,300.00	\$6,600.00	\$7,500.00	\$15,000.00
239	603-0030		1 Each	Underbridge Lighting Installation	\$9,000.00	\$9,000.00	\$44,000.00	\$44,000.00

BaseLine Item Detail					George Harms Construction Co., Inc.		Union Paving & Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
240	603-0066		1 L.S.	Underbridge Lighting Installation, Str. No. 2	\$11,600.00	\$11,600.00	\$44,000.00	\$44,000.00
241	603-0102		5 Each	Type LP1 Luminaire, 44W	\$1,650.00	\$8,250.00	\$1,800.00	\$9,000.00
242	603-0103		16 Each	Type LP5 Luminaire, 124W	\$1,600.00	\$25,600.00	\$2,200.00	\$35,200.00
243	603-N0042		3 Each	Luminaire (NJDOT)	\$1,950.00	\$5,850.00	\$1,600.00	\$4,800.00
244	603-N0043		2 Each	Relocate Lighting Standard (NJDOT)	\$1,500.00	\$3,000.00	\$2,000.00	\$4,000.00
245	603-N0046		1 L.S.	Sign Lighting Structure No. 1 (NJDOT)	\$15,000.00	\$15,000.00	\$14,000.00	\$14,000.00
246	603-N0047		1 L.S.	Sign Lighting Structure No. 2 (NJDOT)	\$17,000.00	\$17,000.00	\$17,000.00	\$17,000.00
247	703-0001	15,637.00	S.Y.	Topsoil	\$5.50	\$86,003.50	\$1.50	\$23,455.50
248	704-0001	8,800.00	S.Y.	Seeding, Type A	\$1.80	\$15,840.00	\$2.00	\$17,600.00
249	704-0004	4,530.00	S.Y.	Seeding, Type L	\$2.90	\$13,137.00	\$3.00	\$13,590.00
250	704-0005		40 S.Y.	Seeding, Type W	\$3.20	\$128.00	\$4.00	\$160.00
251	704-0011	3,852.00	S.Y.	Seeding, Type TA	\$2.70	\$10,400.40	\$2.80	\$10,785.60
252	704-0052	1,310.00	M.G.	Watering for Seeding or Sodding	\$133.00	\$174,230.00	\$110.00	\$144,100.00
253	705-0002		10 Each	Planting, Eastern Red Cedar (Juniperus Virginiana)	\$540.00	\$5,400.00	\$575.00	\$5,750.00
254	705-0003		18 Each	Planting, Green Ash (Fraxinus Pennsylvanica)	\$560.00	\$10,080.00	\$600.00	\$10,800.00
255	705-0004		18 Each	Planting, Redosier Dogwood (Cornus Sericea)	\$45.00	\$810.00	\$50.00	\$900.00
256	705-0005		18 Each	Planting, Spice Bush (Lindera Benzoin)	\$45.00	\$810.00	\$50.00	\$900.00
257	705-0011		82 Each	Planting, Arrowwood Viburnum (Viburnum Dentatum)	\$57.00	\$4,674.00	\$60.00	\$4,920.00
258	705-0012		6 Each	Planting, Bayberry (Myrica Pennsylvania)	\$52.00	\$312.00	\$60.00	\$360.00
259	705-0013		19 Each	Planting, Black Gum (Nyssa Sylvatica)	\$405.00	\$7,695.00	\$425.00	\$8,075.00
260	705-0014		5 Each	Planting, Eastern White Pine (Pinus Strobus)	\$505.00	\$2,525.00	\$600.00	\$3,000.00
261	705-0015		61 Each	Planting, Hophornbeam (Ostrya Virginiana)	\$62.00	\$3,782.00	\$65.00	\$3,965.00
262	705-0016		62 Each	Planting, Mapleleaf Viburnum (Viburnum Acerifolium)	\$57.00	\$3,534.00	\$60.00	\$3,720.00
263	705-0017		4 Each	Planting, Shadbush Serviceberry (Amelanchier Canadensis)	\$630.00	\$2,520.00	\$700.00	\$2,800.00
264	705-0018		32 Each	Planting, Summersweet (Clethra Alnifolia)	\$60.00	\$1,920.00	\$65.00	\$2,080.00
265	705-0019		19 Each	Planting, Sycamore (Platanus Occidentalis)	\$405.00	\$7,695.00	\$425.00	\$8,075.00
266	705-0020		20 Each	Planting, White Ash (Fraxinus Americana)	\$405.00	\$8,100.00	\$425.00	\$8,500.00
267	706-0001	12,050.00	S.Y.	Permanent Soil Stabilization Matting	\$5.50	\$66,275.00	\$5.50	\$66,275.00
268	706-0002	2,200.00	S.Y.	Temporary Soil Stabilization Matting	\$3.70	\$8,140.00	\$4.00	\$8,800.00
269	710-0001		250 S.F.	Block Wall	\$200.00	\$50,000.00	\$100.00	\$25,000.00
270	801-0001		1 L.S.	Furnishing Traffic Control Devices	\$150,000.00	\$150,000.00	\$1,600,000.00	\$1,600,000.00
271	801-0002	7,640.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$40.00	\$305,600.00	\$60.00	\$458,400.00
272	801-0003	19,615.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$23.00	\$451,145.00	\$20.00	\$392,300.00
273	801-0004	2,480.00	L.F.	Resetting Precast Concrete Construction Barrier	\$13.00	\$32,240.00	\$15.00	\$37,200.00
274	801-0005	7,640.00	L.F.	Modular Glare Screen System	\$30.00	\$229,200.00	\$18.00	\$137,520.00
275	801-0006	9,000.00	M.H.	Traffic Protection Patrol, Full-Time	\$142.00	\$1,278,000.00	\$0.01	\$90.00
276	801-0008		100 M.H.	Flaggers	\$110.00	\$11,000.00	\$150.00	\$15,000.00
277	801-0009		7 Each	Furnishing Portable Variable Message Sign	\$8,100.00	\$56,700.00	\$11,000.00	\$77,000.00
278	801-0010		2 Each	Furnishing Temporary Impact Attenuator	\$7,100.00	\$14,200.00	\$7,500.00	\$15,000.00
279	801-0011		2 Each	Placing and Removing Temporary Impact Attenuator	\$5,600.00	\$11,200.00	\$2,000.00	\$4,000.00
281	801-0013		5 Each	Furnishing Truck with Mounted Attenuator	\$13,000.00	\$65,000.00	\$17,000.00	\$85,000.00
282	801-0014		500 M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$150.00	\$75,000.00	\$0.01	\$5.00
283	801-0015		20 Each	Repair Truck Mounted Impact Attenuators	\$6,500.00	\$130,000.00	\$0.01	\$0.20
284	801-0017		20 Barr	Repair Temporary Impact Attenuators	\$550.00	\$11,000.00	\$1,000.00	\$20,000.00
285	801-N0001		450 Each	Installation, Maintenance, and Removal of Lane Closing	\$4,875.00	\$2,193,750.00	\$4,000.00	\$1,800,000.00
286	801-N0002		60 Each	Installation, Maintenance and Removal of Shoulder Closing	\$4,850.00	\$291,000.00	\$2,000.00	\$120,000.00
287	803-0001		1 L.S.	Maintenance and Protection of Traffic on Location No. 1	\$250,000.00	\$250,000.00	\$500,000.00	\$500,000.00
288	803-0002		1 L.S.	Maintenance and Protection of Traffic on Location No. 2	\$675,000.00	\$675,000.00	\$1,500,000.00	\$1,500,000.00
289	803-0003		1 L.S.	Maintenance and Protection of Traffic on Location No. 3	\$65,000.00	\$65,000.00	\$65,000.00	\$65,000.00
290	517-0013	80,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$80,000.00	\$1.00	\$80,000.00
291	705-0306		890 M.G.	Watering for Planting	\$132.00	\$117,480.00	\$110.00	\$97,900.00
292	305-0008	2,900.00	S.Y.	Pavement Removal, Variable Depth	\$20.00	\$58,000.00	\$85.00	\$246,500.00
293	599-N0147		1 L.S.	Pre-Construction and Post-Construction Sewer Inspection	\$87,500.00	\$87,500.00	\$75,000.00	\$75,000.00
294	803-0032	250,000.00	USD	Police Traffic Directors (No-Bid)	\$1.00	\$250,000.00	\$1.00	\$250,000.00
295	508-0001		300 L.F.	Concrete Median Barrier, Roadway.	\$310.00	\$93,000.00	\$300.00	\$90,000.00
						\$126,212,453.30		\$144,287,475.52