

BaseLine Item Detail					Earle Asphalt Company		IEW Construction Group Inc.		Kyle Conti Construction, LLC		Richard E. Pierson Construction Co., Inc.		Ferreira Construction Co. Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$125,000.00	\$125,000.00	\$140,859.28	\$140,859.28	\$120,000.00	\$120,000.00	\$375,000.00	\$375,000.00	\$150,000.00	\$150,000.00
2	104-0002		1.00 L.S.	Mobilization	\$825,000.00	\$825,000.00	\$835,000.00	\$835,000.00	\$2,640,000.00	\$2,640,000.00	\$980,000.00	\$980,000.00	\$900,000.00	\$900,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$45,000.00	\$45,000.00	\$5,000.00	\$5,000.00	\$25,000.00	\$25,000.00	\$3,000.00	\$3,000.00	\$25,000.00	\$25,000.00
4	108-0001	1,200.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$1,200.00	\$1.00	\$1,200.00	\$1.00	\$1,200.00	\$1.00	\$1,200.00	\$1.00	\$1,200.00
5	108-N0002	100,000.00	USD	Allowance for Unforeseen Work (No-Bid)	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
6	201-0001		1.00 Acre	Clearing and Grubbing	\$100,000.00	\$100,000.00	\$14,120.25	\$14,120.25	\$30,000.00	\$30,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
7	202-0002		777.00 C.Y.	Roadway Excavation, Earth	\$50.00	\$38,850.00	\$117.62	\$91,390.74	\$50.00	\$38,850.00	\$68.00	\$52,836.00	\$100.00	\$77,700.00
8	203-0001		76.00 C.Y.	Embankment, Common	\$75.00	\$5,700.00	\$88.70	\$6,741.20	\$20.00	\$1,520.00	\$45.00	\$3,420.00	\$140.00	\$10,640.00
9	203-0002		269.00 C.Y.	Embankment, Grade A	\$75.00	\$20,175.00	\$66.61	\$17,918.09	\$80.00	\$21,520.00	\$48.00	\$12,912.00	\$145.00	\$39,005.00
10	208-0008		5,837.00 L.F.	Heavy Duty Silt Fence	\$5.00	\$29,185.00	\$8.46	\$49,381.02	\$10.00	\$58,370.00	\$10.25	\$59,829.25	\$6.00	\$35,022.00
11	208-0022		38.00 Each	Inlet Filter, Type 2	\$150.00	\$5,700.00	\$399.54	\$15,182.52	\$150.00	\$5,700.00	\$154.00	\$5,852.00	\$300.00	\$11,400.00
12	208-0024		205.00 Ton	Construction Driveway	\$25.00	\$5,125.00	\$68.68	\$14,079.40	\$60.00	\$12,300.00	\$110.00	\$22,550.00	\$100.00	\$20,500.00
13	208-N0001		4.00 Each	Concrete Washout Facility	\$2,000.00	\$8,000.00	\$5,975.01	\$23,900.04	\$2,000.00	\$8,000.00	\$2,025.00	\$8,100.00	\$3,000.00	\$12,000.00
14	210-0002		1.00 L.S.	Demolition Of Existing Structures No. 1	\$500,000.00	\$500,000.00	\$621,075.30	\$621,075.30	\$600,000.00	\$600,000.00	\$550,000.00	\$550,000.00	\$700,000.00	\$700,000.00
15	210-0003		1 L.S.	Demolition Of Existing Structures No. 2	\$800,000.00	\$800,000.00	\$1,205,602.95	\$1,205,602.95	\$1,200,000.00	\$1,200,000.00	\$750,000.00	\$750,000.00	\$1,200,000.00	\$1,200,000.00
16	210-0004		1.00 L.S.	Demolition of Existing Structures No. 3	\$275,000.00	\$275,000.00	\$299,773.61	\$299,773.61	\$350,000.00	\$350,000.00	\$325,000.00	\$325,000.00	\$500,000.00	\$500,000.00
17	210-0020		1.00 L.S.	Demolition of Existing Structures No. 4	\$800,000.00	\$800,000.00	\$353,195.86	\$353,195.86	\$450,000.00	\$450,000.00	\$425,000.00	\$425,000.00	\$410,000.00	\$410,000.00
18	210-0021		1.00 L.S.	Demolition of Existing Structures No. 5	\$125,000.00	\$125,000.00	\$152,333.35	\$152,333.35	\$200,000.00	\$200,000.00	\$500,000.00	\$500,000.00	\$170,000.00	\$170,000.00
19	301-N0002	1,045.00	S.Y.	Aggregate Base Course, 8 in Thick	\$15.00	\$15,675.00	\$29.02	\$30,325.90	\$20.00	\$20,900.00	\$42.00	\$43,890.00	\$25.00	\$26,125.00
20	302-0002		613.00 Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$119.00	\$72,947.00	\$184.28	\$112,963.64	\$170.00	\$104,210.00	\$150.00	\$91,950.00	\$400.00	\$245,200.00
21	302-0004		343.00 Ton	Hot Mix Asphalt 25M64 Base Course	\$119.00	\$40,817.00	\$256.87	\$88,106.41	\$235.00	\$80,605.00	\$185.00	\$63,455.00	\$325.00	\$111,475.00
22	302-0062		280.00 S.Y.	Membrane Waterproofing	\$90.00	\$25,200.00	\$33.50	\$9,380.00	\$43.00	\$12,040.00	\$90.00	\$25,200.00	\$40.00	\$11,200.00
23	302-0064		616.00 GAL	Tack Coat	\$0.01	\$6.16	\$4.19	\$2,581.04	\$3.50	\$2,156.00	\$9.00	\$5,544.00	\$1.25	\$770.00
24	302-0070		100.00 L.F.	Crack Spanning Membrane	\$50.00	\$5,000.00	\$22.34	\$2,234.00	\$23.00	\$2,300.00	\$31.00	\$3,100.00	\$25.00	\$2,500.00
25	302-0071		280.00 L.F.	Polymerized Joint Adhesive	\$0.01	\$2.80	\$6.70	\$1,876.00	\$6.00	\$1,680.00	\$1.35	\$378.00	\$1.30	\$364.00
26	303-0001		598.00 S.Y.	Berm Surfacing, 3 Inches Thick	\$75.00	\$44,850.00	\$83.76	\$50,088.48	\$30.00	\$17,940.00	\$77.00	\$46,046.00	\$105.00	\$62,790.00
27	305-0003		2,337.00 S.Y.	Pavement Removal, 2 1/2in Depth	\$15.00	\$35,055.00	\$26.80	\$62,631.60	\$26.00	\$60,762.00	\$13.00	\$30,381.00	\$40.00	\$93,480.00
28	312-0001		100.00 L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$5.00	\$500.00	\$5.58	\$558.00	\$25.00	\$2,500.00	\$20.50	\$2,050.00	\$25.00	\$2,500.00
29	401-0004		232,000.00 LB	Reinforcement Steel, Galvanized	\$3.00	\$696,000.00	\$2.58	\$598,560.00	\$2.50	\$580,000.00	\$2.25	\$522,000.00	\$2.75	\$638,000.00
30	401-0011		200.00 C.Y.	Concrete In Substructure Above Footings	\$2,500.00	\$500,000.00	\$3,159.61	\$631,922.00	\$1,600.00	\$320,000.00	\$4,300.00	\$860,000.00	\$2,900.00	\$580,000.00
31	401-0035		3860 Each	Drill and Grout Reinforcement Bars	\$44.00	\$169,840.00	\$48.10	\$185,666.00	\$50.00	\$193,000.00	\$64.00	\$247,040.00	\$50.00	\$193,000.00
32	401-0067		40,000.00 LB	Reinforcement Steel, Epoxy Coated	\$2.50	\$100,000.00	\$2.22	\$88,800.00	\$2.10	\$84,000.00	\$2.00	\$80,000.00	\$2.18	\$87,200.00
33	401-0068		800.00 L.F.	Strip Seal Expansion Joints	\$650.00	\$520,000.00	\$617.43	\$493,944.00	\$460.00	\$368,000.00	\$600.00	\$480,000.00	\$575.00	\$460,000.00
34	401-0072		2,670.00 S.Y.	Sawcut Grooved Deck Surface	\$13.00	\$34,710.00	\$5.03	\$13,430.10	\$14.00	\$37,380.00	\$14.50	\$38,715.00	\$22.00	\$58,740.00
35	401-N0009		460.00 Each	Reinforcement Bar Coupler, Galvanized	\$20.00	\$9,200.00	\$39.48	\$18,160.80	\$28.00	\$12,880.00	\$30.50	\$14,030.00	\$40.00	\$18,400.00
36	403-0001		14,700.00 Each	Shear Connectors	\$6.00	\$88,200.00	\$7.26	\$106,722.00	\$5.00	\$73,500.00	\$6.00	\$88,200.00	\$8.00	\$117,600.00
37	403-N0004		1.00 L.S.	Structural Steel Structure No. 2	\$853,658.51	\$853,658.51	\$734,739.05	\$734,739.05	\$730,000.00	\$730,000.00	\$700,000.00	\$700,000.00	\$750,000.00	\$750,000.00
38	403-N0006		1.00 L.S.	Structural Steel Structure No. 1	\$2,098,050.00	\$2,098,050.00	\$2,359,325.69	\$2,359,325.69	\$2,235,000.00	\$2,235,000.00	\$2,000,000.00	\$2,000,000.00	\$2,000,000.00	\$2,000,000.00
39	403-N0007		1.00 L.S.	Structural Steel Structure No. 3	\$900,000.00	\$900,000.00	\$940,292.48	\$940,292.48	\$905,000.00	\$905,000.00	\$860,000.00	\$860,000.00	\$750,000.00	\$750,000.00
40	406-N0095		1.00 L.S.	Bridge Mounted Sign Support	\$2,500.00	\$2,500.00	\$2,680.38	\$2,680.38	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00	\$7,000.00	\$7,000.00
41	407-N0001		72.00 Each	HLMR Bearing	\$5,000.00	\$360,000.00	\$4,329.17	\$311,700.24	\$3,725.00	\$268,200.00	\$3,400.00	\$244,800.00	\$4,500.00	\$324,000.00
42	408-0030		48.00 Each	Laminated Elastomeric Bearings, 11in Diameter	\$5,000.00	\$240,000.00	\$3,462.64	\$166,206.72	\$2,900.00	\$139,200.00	\$2,500.00	\$120,000.00	\$3,500.00	\$168,000.00
43	408-N0014		60.00 Each	Laminated Elastomeric Bearing, 10in Diameter	\$5,000.00	\$300,000.00	\$3,476.74	\$208,604.40	\$2,800.00	\$168,000.00	\$2,500.00	\$150,000.00	\$3,400.00	\$204,000.00
44	412-0002		1.00 Each	Scuppers	\$5,500.00	\$5,500.00	\$7,105.85	\$7,105.85	\$3,500.00	\$3,500.00	\$3,000.00	\$3,000.00	\$8,000.00	\$8,000.00
45	412-0003		10.00 L.F.	8in Drainage Pipe, Fiberglass	\$400.00	\$4,000.00	\$709.48	\$7,094.80	\$80.00	\$800.00	\$210.00	\$2,100.00	\$225.00	\$2,250.00
46	417-0009		3,160.00 S.Y.	Removal of Existing Surfacing	\$12.00	\$37,920.00	\$20.10	\$63,516.00	\$20.00	\$63,200.00	\$11.00	\$34,760.00	\$50.00	\$158,000.00
47	417-0016		130 S.F.	Spall Repair, Type 5	\$55.00	\$7,150.00	\$138.15	\$17,959.50	\$65.00	\$8,450.00	\$215.00	\$27,950.00	\$100.00	\$13,000.00
48	417-0033		22.00 S.F.	Repair Underdeck Spalls (Clean and Coat)	\$400.00	\$8,800.00	\$277.39	\$6,102.58	\$400.00	\$8,800.00	\$135.00	\$2,970.00	\$125.00	\$2,750.00
49	417-N0003		8,300.00 L.F.	Reinforcement Steel, Field Anti-Corrosion Coating	\$5.25	\$43,575.00	\$7.81	\$64,823.00	\$8.00	\$66,400.00	\$5.00	\$41,500.00	\$3.00	\$24,900.00
50	418-0001		97.00 S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$200.00	\$19,400.00	\$264.95	\$25,700.15	\$310.00	\$30,070.00	\$230.00	\$22,310.00	\$370.00	\$35,890.00
51	418-0002		12.00 S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$450.00	\$5,400.00	\$332.74	\$3,992.88	\$350.00	\$4,200.00	\$1,850.00	\$22,200.00	\$475.00	\$5,700.00
52	418-0003		19.00 S.F.	Repair Spalled Concrete, Type 2 - Pier	\$450.00	\$8,550.00	\$354.72	\$6,739.68	\$350.00	\$6,650.00	\$1,200.00	\$22,800.00	\$420.00	\$7,980.00
53	418-0011		138.00 S.F.	Repair Spalled Concrete, Type 1 - Pier	\$290.00	\$40,020.00	\$279.40	\$38,557.20	\$310.00	\$42,780.00	\$465.00	\$64,170.00	\$370.00	\$51,060.00
54	418-0024		627.00 S.F.	Substructure Waterproofing	\$6.00	\$3,762.00	\$11.17	\$7,003.59	\$10.00	\$6,270.00	\$15.50	\$9,718.50	\$25.00	\$15,675.00
55	418-0025		5,930.00 S.F.	Substructure Membrane Waterproofing	\$16.40	\$97,252.00	\$17.87	\$105,969.10	\$10.00	\$59,300.00	\$17.00	\$100,810.00	\$20.00	\$118,600.00
56	428-0001		825.00 C.Y.	Concrete in Deck, HPC	\$1,250.00	\$1,031,250.00	\$1,994.35	\$1,645,338.75	\$2,000.00	\$1,650,000.00	\$2,500.00	\$2,062,500.00	\$2,000.00	\$1,650,000.00
57	428-0003		35.00 C.Y.	Concrete in Headblock, HPC	\$2,000.00	\$70,000.00	\$1,841.04	\$64,436.40	\$1,800.00	\$63,000.00	\$3,500.00	\$122,500.00	\$1,750.00	\$61,250.00
58	428-0004		515.00 C.Y.	Concrete in Parapet, HPC	\$1,630.00	\$839,450.00	\$1,734.71	\$893,375.65	\$1,200.00	\$618,000.00	\$2,200.00	\$1,133,000.00	\$2,205.00	\$1,135,575.00
59	428-N0002		10.00 C.Y.	Concrete in Median Curb, HPC	\$1,350.00	\$13,500.00	\$1,446.29	\$14,462.90	\$1,500.00	\$15,000.00	\$1,750.00	\$17,500.00	\$2,000.00	\$20,000.00

BaseLine Item Detail					Earle Asphalt Company		IEW Construction Group Inc.		Kyle Conti Construction, LLC		Richard E. Pierson Construction Co., Inc.		Ferreira Construction Co. Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
60	499-N0131	920.00	S.Y.	Prefabricated Superstructure Units Structure No. 1	\$1,650.00	\$1,518,000.00	\$2,744.37	\$2,524,820.40	\$2,740.00	\$2,520,800.00	\$2,000.00	\$1,840,000.00	\$2,725.00	\$2,507,000.00
61	499-N0132	10.00	C.Y.	Concrete in Deck, UHPC	\$4,400.00	\$44,000.00	\$16,800.73	\$168,007.30	\$5,000.00	\$50,000.00	\$12,000.00	\$120,000.00	\$10,000.00	\$100,000.00
62	501-0001	110.00	L.F.	8-Inch Pipe Underdrain	\$55.00	\$6,050.00	\$63.24	\$6,956.40	\$30.00	\$3,300.00	\$28.00	\$3,080.00	\$31.00	\$3,410.00
63	502-0251	1000	L.F.	Cleaning Existing Storm Drains	\$5.75	\$5,750.00	\$11.17	\$11,170.00	\$5.00	\$5,000.00	\$10.00	\$10,000.00	\$12.00	\$12,000.00
64	503-0021	2.00	Each	New Inlet Frame & Grate, Type G3	\$1,600.00	\$3,200.00	\$1,955.07	\$3,910.14	\$2,400.00	\$4,800.00	\$3,000.00	\$6,000.00	\$2,000.00	\$4,000.00
65	503-0252	1.00	Each	Reconstructed Inlet, Type D1, Using New Grate and Frame	\$2,100.00	\$2,100.00	\$4,914.33	\$4,914.33	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00
66	503-0293	1.00	Each	Reset Frames	\$393.00	\$393.00	\$1,289.45	\$1,289.45	\$1,400.00	\$1,400.00	\$500.00	\$500.00	\$1,200.00	\$1,200.00
67	505-0001	410.00	L.F.	Asphalt Concrete Lip Curb	\$13.95	\$5,719.50	\$18.99	\$7,785.90	\$45.00	\$18,450.00	\$46.00	\$18,860.00	\$60.00	\$24,600.00
68	506-0001	1,030.00	L.F.	Concrete Curb, Type A	\$32.00	\$32,960.00	\$67.01	\$69,020.30	\$55.00	\$56,650.00	\$60.00	\$61,800.00	\$65.00	\$66,950.00
69	509-0001	174.00	S.F.	Sign Panels	\$70.00	\$12,180.00	\$76.50	\$13,311.00	\$18.50	\$3,219.00	\$70.00	\$12,180.00	\$62.00	\$10,788.00
70	509-0002	396.00	L.F.	U-channel Post	\$5.25	\$2,079.00	\$5.58	\$2,209.68	\$16.00	\$6,336.00	\$5.00	\$1,980.00	\$30.00	\$11,880.00
71	509-0004	2.00	Each	Remove Signs	\$262.50	\$525.00	\$279.21	\$558.42	\$131.00	\$262.00	\$188.00	\$376.00	\$180.00	\$360.00
72	509-0008	310.00	L.F.	Timber Posts	\$74.00	\$23,436.00	\$80.41	\$24,927.10	\$24.00	\$7,440.00	\$75.00	\$23,250.00	\$150.00	\$46,500.00
76	510-0008	500.00	L.F.	Reset Beam Guide Rail	\$24.40	\$12,200.00	\$25.97	\$12,985.00	\$24.50	\$12,250.00	\$24.00	\$12,000.00	\$23.00	\$11,500.00
80	510-0031	2,063.00	L.F.	Removal of Beam Guide Rail	\$2.10	\$4,332.30	\$2.23	\$4,600.49	\$3.00	\$6,189.00	\$2.00	\$4,126.00	\$5.00	\$10,315.00
82	515-0002	34.00	Each	Delineator, Type CA-Y	\$200.00	\$6,800.00	\$234.53	\$7,974.02	\$126.00	\$4,284.00	\$216.00	\$7,344.00	\$130.00	\$4,420.00
83	515-0003	11.00	Each	Delineator, Type PA-W	\$200.00	\$2,200.00	\$217.78	\$2,395.58	\$189.00	\$2,079.00	\$200.00	\$2,200.00	\$200.00	\$2,200.00
84	515-0004	26.00	Each	Delineator, Type CA-W	\$200.00	\$5,200.00	\$234.53	\$6,097.78	\$126.00	\$3,276.00	\$216.00	\$5,616.00	\$130.00	\$3,380.00
85	515-0006	27.00	Each	Delineator, Type PA-Y	\$200.00	\$5,400.00	\$217.78	\$5,880.06	\$189.00	\$5,103.00	\$202.00	\$5,454.00	\$200.00	\$5,400.00
86	515-0013	3	Each	Delineator, Type PBX-W	\$200.00	\$600.00	\$251.29	\$753.87	\$189.00	\$567.00	\$232.00	\$696.00	\$200.00	\$600.00
87	516-0005	12,054.00	L.F.	Striping and Marking Removal, Hydromilling	\$1.50	\$18,081.00	\$0.89	\$10,728.06	\$1.00	\$12,054.00	\$2.00	\$24,108.00	\$1.00	\$12,054.00
88	516-0007	6,780.00	L.F.	Temporary Pavement Striping	\$1.00	\$6,780.00	\$0.45	\$3,051.00	\$0.75	\$5,085.00	\$1.25	\$8,475.00	\$0.50	\$3,390.00
89	516-0008	2,490.00	L.F.	Traffic Stripes, Long-Life, Epoxy Resin	\$2.10	\$5,229.00	\$1.34	\$3,336.60	\$1.90	\$4,731.00	\$2.60	\$6,474.00	\$1.35	\$3,361.50
90	516-0009	3,099.00	L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$2.10	\$6,507.90	\$1.40	\$4,338.60	\$1.50	\$4,648.50	\$3.05	\$9,451.95	\$1.40	\$4,338.60
91	516-0010	500.00	L.F.	Traffic Markings, Lines, Long-Life, Epoxy Resin	\$2.10	\$1,050.00	\$6.65	\$3,325.00	\$3.70	\$1,850.00	\$3.25	\$1,625.00	\$6.75	\$3,375.00
92	517-0001	1.00	L.S.	Furnish Field Office, Type A	\$25,000.00	\$25,000.00	\$28,427.61	\$28,427.61	\$20,000.00	\$20,000.00	\$30,000.00	\$30,000.00	\$35,000.00	\$35,000.00
93	517-0007	23.00	Mnth	Maintain Field Office, Type A	\$2,925.00	\$67,275.00	\$4,182.51	\$96,197.73	\$1,000.00	\$23,000.00	\$5,200.00	\$119,600.00	\$3,300.00	\$75,900.00
94	517-0013	15,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
98	531-0001	15,000.00	USD	Force Account for Snow Removal (No-Bid)	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
99	599-N0001	1.00	L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	\$15,000.00	\$15,000.00	\$13,960.30	\$13,960.30	\$16,000.00	\$16,000.00	\$42,000.00	\$42,000.00	\$9,000.00	\$9,000.00
100	599-N0002	2,880.00	S.Y.	Micro-Milling Deck Surface	\$18.50	\$53,280.00	\$13.91	\$40,060.80	\$25.50	\$73,440.00	\$20.00	\$57,600.00	\$35.00	\$100,800.00
101	601-0003	14,300.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$6.50	\$92,950.00	\$6.98	\$99,814.00	\$7.00	\$100,100.00	\$6.75	\$96,525.00	\$8.00	\$114,400.00
102	601-0009	650.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$23.00	\$14,950.00	\$24.57	\$15,970.50	\$24.50	\$15,925.00	\$24.00	\$15,600.00	\$27.00	\$17,550.00
103	601-0010	240.00	L.F.	#8 A.W.G. Ground Wire	\$4.20	\$1,008.00	\$4.47	\$1,072.80	\$4.45	\$1,068.00	\$4.25	\$1,020.00	\$5.00	\$1,200.00
104	601-0012	230.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$29.00	\$6,670.00	\$31.27	\$7,192.10	\$31.25	\$7,187.50	\$30.00	\$6,900.00	\$33.00	\$7,590.00
105	601-0014	4	Each	Junction Box Foundation, Type 1	\$2,625.00	\$10,500.00	\$2,792.06	\$11,168.24	\$2,800.00	\$11,200.00	\$2,700.00	\$10,800.00	\$3,200.00	\$12,800.00
106	601-0015	3.00	Each	Junction Box, Type C	\$2,310.00	\$6,930.00	\$2,457.01	\$7,371.03	\$2,460.00	\$7,380.00	\$2,400.00	\$7,200.00	\$3,000.00	\$9,000.00
107	601-0019	2,400.00	L.F.	#4 A.W.G. Ground Wire	\$5.25	\$12,600.00	\$5.58	\$13,392.00	\$5.60	\$13,440.00	\$5.25	\$12,600.00	\$7.00	\$16,800.00
108	601-0022	8.00	Each	Junction Box, Type D	\$2,205.00	\$17,640.00	\$2,345.33	\$18,762.64	\$2,350.00	\$18,800.00	\$2,260.00	\$18,080.00	\$2,800.00	\$22,400.00
109	601-0103	540.00	L.F.	3in Rigid Metallic Conduit, Underground	\$55.00	\$29,700.00	\$58.07	\$31,357.80	\$58.00	\$31,320.00	\$56.00	\$30,240.00	\$120.00	\$64,800.00
110	601-0134	3,130.00	L.F.	3in Rigid Metallic Conduit on Structures	\$52.50	\$164,325.00	\$55.84	\$174,779.20	\$56.00	\$175,280.00	\$54.00	\$169,020.00	\$60.00	\$187,800.00
111	603-0014	1.00	L.S.	Temporary Lighting Systems	\$30,000.00	\$30,000.00	\$31,606.12	\$31,606.12	\$12,000.00	\$12,000.00	\$30,000.00	\$30,000.00	\$60,000.00	\$60,000.00
112	603-0025	12.00	Each	Relocate Light Pole and Luminaire	\$2,680.00	\$32,160.00	\$2,859.07	\$34,308.84	\$2,850.00	\$34,200.00	\$2,800.00	\$33,600.00	\$3,300.00	\$39,600.00
113	603-0100	2.00	Each	Type LP3 Luminaire, 75W	\$2,900.00	\$5,800.00	\$3,088.02	\$6,176.04	\$3,100.00	\$6,200.00	\$3,000.00	\$6,000.00	\$3,500.00	\$7,000.00
114	703-0001	1,934.00	S.Y.	Topsoil	\$9.30	\$17,986.20	\$10.33	\$19,978.22	\$10.00	\$19,340.00	\$9.50	\$18,373.00	\$11.00	\$21,274.00
115	704-0001	1,934.00	S.Y.	Seeding, Type A	\$2.00	\$3,868.00	\$2.23	\$4,312.82	\$1.00	\$1,934.00	\$2.00	\$3,868.00	\$3.50	\$6,769.00
116	801-0001	1.00	L.S.	Furnishing Traffic Control Devices	\$100,000.00	\$100,000.00	\$183,462.19	\$183,462.19	\$50,000.00	\$50,000.00	\$150,000.00	\$150,000.00	\$285,000.00	\$285,000.00
117	801-0002	2,780.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$35.00	\$97,300.00	\$39.61	\$110,115.80	\$35.00	\$97,300.00	\$37.00	\$102,860.00	\$20.00	\$55,600.00
118	801-0003	4,140.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$25.00	\$103,500.00	\$10.44	\$43,221.60	\$45.00	\$186,300.00	\$32.00	\$132,480.00	\$35.00	\$144,900.00
119	801-0005	580.00	L.F.	Modular Glare Screen System	\$21.50	\$12,470.00	\$25.32	\$14,685.60	\$30.00	\$17,400.00	\$14.00	\$8,120.00	\$18.00	\$10,440.00
120	801-0006	550.00	M.H.	Traffic Protection Patrol, Full-Time	\$130.00	\$71,500.00	\$72.00	\$39,600.00	\$160.00	\$88,000.00	\$200.00	\$110,000.00	\$0.01	\$5.50
121	801-0009	8	Each	Furnishing Portable Variable Message Sign	\$5,000.00	\$40,000.00	\$12,069.60	\$96,556.80	\$5,000.00	\$40,000.00	\$9,000.00	\$72,000.00	\$7,000.00	\$56,000.00
124	801-0013	6.00	Each	Furnishing Truck with Mounted Attenuator	\$20,000.00	\$120,000.00	\$5,975.01	\$35,850.06	\$5,000.00	\$30,000.00	\$12,500.00	\$75,000.00	\$15,000.00	\$90,000.00
125	801-0015	12.00	Each	Repair Truck Mounted Impact Attenuators	\$0.01	\$0.12	\$0.01	\$0.12	\$2,000.00	\$24,000.00	\$5,400.00	\$64,800.00	\$100.00	\$1,200.00
127	801-N0001	44.00	Each	Installation, Maintenance, and Removal of Lane Closing	\$6,500.00	\$286,000.00	\$2,357.29	\$103,720.76	\$5,000.00	\$220,000.00	\$12,000.00	\$528,000.00	\$5,000.00	\$220,000.00
128	803-0001	1.00	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$75,000.00	\$75,000.00	\$30,842.44	\$30,842.44	\$3,700.00	\$3,700.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00
129	803-0002	1.00	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$75,000.00	\$75,000.00	\$30,842.44	\$30,842.44	\$3,700.00	\$3,700.00	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00
130	803-0032	230,000.00	USD	Police Traffic Directors (No-Bid)	\$1.00	\$230,000.00	\$1.00	\$230,000.00	\$1.00	\$230,000.00	\$1.00	\$230,000.00	\$1.00	\$230,000.00
131	510-N0080	925.00	L.F.	Beam Guide Rail, Pre-Stained	\$65.00	\$60,125.00	\$68.85	\$63,686.25	\$65.00	\$60,125.00	\$64.00	\$59,200.00	\$72.00	\$66,600.00

BaseLine Item Detail					Earle Asphalt Company		IEW Construction Group Inc.		Kyle Conti Construction, LLC		Richard E. Pierson Construction Co., Inc.		Ferreira Construction Co. Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
132	510-N0081	200.00	L.F.	Beam Guide Rail, Dual-Faced, Pre-Stained	\$99.00	\$19,800.00	\$104.98	\$20,996.00	\$98.00	\$19,600.00	\$97.00	\$19,400.00	\$140.00	\$28,000.00
133	510-N0086	53.00	L.F.	Beam Guide Rail, Dual-Faced, Bridge, Pre-Stained	\$344.00	\$18,232.00	\$366.32	\$19,414.96	\$345.00	\$18,285.00	\$339.00	\$17,967.00	\$330.00	\$17,490.00
134	510-N0082	1.00	Each	Beam Guide Rail Anchorage, Pre-Stained	\$2,285.00	\$2,285.00	\$2,429.09	\$2,429.09	\$2,285.00	\$2,285.00	\$2,250.00	\$2,250.00	\$3,900.00	\$3,900.00
135	510-N0083	12.00	Each	Parapet Connection, Type A, Pre-Stained	\$4,830.00	\$57,960.00	\$5,137.39	\$61,648.68	\$4,830.00	\$57,960.00	\$4,800.00	\$57,600.00	\$6,500.00	\$78,000.00
136	510-N0084	10.00	Each	Parapet Connection, Type B, Pre-Stained	\$2,310.00	\$23,100.00	\$2,457.01	\$24,570.10	\$2,310.00	\$23,100.00	\$2,300.00	\$23,000.00	\$3,500.00	\$35,000.00
137	510-N0085	975.00	L.F.	Rub Rail, Pre-Stained	\$30.00	\$29,250.00	\$32.11	\$31,307.25	\$30.00	\$29,250.00	\$30.00	\$29,250.00	\$27.00	\$26,325.00
138	801-0024	1.00	Each	Furnishing Temporary Impact Attenuator (Array), 35 MPH	\$5,000.00	\$5,000.00	\$2,999.80	\$2,999.80	\$7,000.00	\$7,000.00	\$2,850.00	\$2,850.00	\$3,500.00	\$3,500.00
139	801-0018	3.00	Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$7,500.00	\$22,500.00	\$5,441.19	\$16,323.57	\$9,000.00	\$27,000.00	\$5,700.00	\$17,100.00	\$3,000.00	\$9,000.00
140	801-0025	1	Each	Placing and Removing Temporary Impact Attenuator (Array), 35 MPH	\$2,500.00	\$2,500.00	\$1,566.75	\$1,566.75	\$2,000.00	\$2,000.00	\$4,500.00	\$4,500.00	\$2,500.00	\$2,500.00
141	801-0019	4.00	Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$3,500.00	\$14,000.00	\$1,566.76	\$6,267.04	\$3,000.00	\$12,000.00	\$7,500.00	\$30,000.00	\$3,500.00	\$14,000.00
142	801-0020	63.00	Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$0.01	\$0.63	\$491.38	\$30,956.94	\$300.00	\$18,900.00	\$1,000.00	\$63,000.00	\$100.00	\$6,300.00
143	801-0026	1.00	Each	Furnishing Temporary Impact Attenuator (Cartridge), 2 Bays, 24 Inch Wide	\$5,000.00	\$5,000.00	\$9,560.01	\$9,560.01	\$14,500.00	\$14,500.00	\$17,000.00	\$17,000.00	\$30,000.00	\$30,000.00
144	801-0022	1.00	Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$4,000.00	\$4,000.00	\$3,075.28	\$3,075.28	\$2,000.00	\$2,000.00	\$1,600.00	\$1,600.00	\$4,000.00	\$4,000.00
145	801-0023	1.00	Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$0.01	\$0.01	\$5,226.28	\$5,226.28	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$1,000.00	\$1,000.00
						\$16,999,613.13		\$18,949,611.65		\$19,576,626.00		\$19,606,865.70		\$19,923,406.60

BaseLine Item Detail					Carbro Constructors Corp.		ANSELM DEICICCO, INC.		Rencor, Inc.		JPC Group, Inc.		C. J. Hesse	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$145,325.00	\$145,325.00	\$495,000.00	\$495,000.00	\$300,000.00	\$300,000.00	\$95,000.00	\$95,000.00	\$500,000.00	\$500,000.00
2	104-0002		1.00 L.S.	Mobilization	\$1,030,000.00	\$1,030,000.00	\$1,050,000.00	\$1,050,000.00	\$3,000,000.00	\$3,000,000.00	\$2,150,000.00	\$2,150,000.00	\$2,000,000.00	\$2,000,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$67,195.00	\$67,195.00	\$24,000.00	\$24,000.00	\$20,000.00	\$20,000.00	\$12,000.00	\$12,000.00	\$25,000.00	\$25,000.00
4	108-0001	1,200.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$1,200.00	\$1.00	\$1,200.00	\$1.00	\$1,200.00	\$1.00	\$1,200.00	\$1.00	\$1,200.00
5	108-N0002	100,000.00	USD	Allowance for Unforeseen Work (No-Bid)	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
6	201-0001		1.00 Acre	Clearing and Grubbing	\$22,000.00	\$22,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$100,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00
7	202-0002		777.00 C.Y.	Roadway Excavation, Earth	\$120.00	\$93,240.00	\$100.00	\$77,700.00	\$50.00	\$38,850.00	\$80.00	\$62,160.00	\$75.00	\$58,275.00
8	203-0001		76.00 C.Y.	Embankment, Common	\$90.00	\$6,840.00	\$100.00	\$7,600.00	\$75.00	\$5,700.00	\$250.00	\$19,000.00	\$45.00	\$3,420.00
9	203-0002		269.00 C.Y.	Embankment, Grade A	\$130.00	\$34,970.00	\$150.00	\$40,350.00	\$300.00	\$80,700.00	\$155.00	\$41,695.00	\$80.00	\$21,520.00
10	208-0008		5,837.00 L.F.	Heavy Duty Silt Fence	\$15.00	\$87,555.00	\$8.00	\$46,696.00	\$7.00	\$40,859.00	\$22.00	\$128,414.00	\$6.00	\$35,022.00
11	208-0022		38.00 Each	Inlet Filter, Type 2	\$60.00	\$2,280.00	\$200.00	\$7,600.00	\$350.00	\$13,300.00	\$235.00	\$8,930.00	\$240.00	\$9,120.00
12	208-0024		205.00 Ton	Construction Driveway	\$90.00	\$18,450.00	\$20.00	\$4,100.00	\$100.00	\$20,500.00	\$72.00	\$14,760.00	\$70.00	\$14,350.00
13	208-N0001		4.00 Each	Concrete Washout Facility	\$1,000.00	\$4,000.00	\$5,000.00	\$20,000.00	\$100,000.00	\$400,000.00	\$18,000.00	\$72,000.00	\$400.00	\$1,600.00
14	210-0002		1.00 L.S.	Demolition Of Existing Structures No. 1	\$1,350,000.00	\$1,350,000.00	\$850,000.00	\$850,000.00	\$650,000.00	\$650,000.00	\$950,000.00	\$950,000.00	\$700,000.00	\$700,000.00
15	210-0003		1 L.S.	Demolition Of Existing Structures No. 2	\$1,900,000.00	\$1,900,000.00	\$1,680,000.00	\$1,680,000.00	\$1,000,000.00	\$1,000,000.00	\$1,300,000.00	\$1,300,000.00	\$900,000.00	\$900,000.00
16	210-0004		1.00 L.S.	Demolition of Existing Structures No. 3	\$720,000.00	\$720,000.00	\$550,000.00	\$550,000.00	\$400,000.00	\$400,000.00	\$600,000.00	\$600,000.00	\$400,000.00	\$400,000.00
17	210-0020		1.00 L.S.	Demolition of Existing Structures No. 4	\$800,000.00	\$800,000.00	\$550,000.00	\$550,000.00	\$300,000.00	\$300,000.00	\$700,000.00	\$700,000.00	\$400,000.00	\$400,000.00
18	210-0021		1.00 L.S.	Demolition of Existing Structures No. 5	\$180,000.00	\$180,000.00	\$325,000.00	\$325,000.00	\$200,000.00	\$200,000.00	\$245,000.00	\$245,000.00	\$300,000.00	\$300,000.00
19	301-N0002	1,045.00	S.Y.	Aggregate Base Course, 8 in Thick	\$32.00	\$33,440.00	\$30.00	\$31,350.00	\$30.00	\$31,350.00	\$50.00	\$52,250.00	\$20.00	\$20,900.00
20	302-0002		613.00 Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$190.00	\$116,470.00	\$275.00	\$168,575.00	\$180.00	\$110,340.00	\$200.00	\$122,600.00	\$135.00	\$82,755.00
21	302-0004		343.00 Ton	Hot Mix Asphalt 25M64 Base Course	\$260.00	\$89,180.00	\$190.00	\$65,170.00	\$285.00	\$97,755.00	\$155.00	\$53,165.00	\$260.00	\$89,180.00
22	302-0062		280.00 S.Y.	Membrane Waterproofing	\$11.00	\$3,080.00	\$30.00	\$8,400.00	\$81.00	\$22,680.00	\$25.00	\$7,000.00	\$95.00	\$26,600.00
23	302-0064		616.00 GAL	Tack Coat	\$4.00	\$2,464.00	\$4.00	\$2,464.00	\$5.00	\$3,080.00	\$0.01	\$6.16	\$3.00	\$1,848.00
24	302-0070		100.00 L.F.	Crack Spanning Membrane	\$22.00	\$2,200.00	\$25.00	\$2,500.00	\$20.00	\$2,000.00	\$35.00	\$3,500.00	\$100.00	\$10,000.00
25	302-0071		280.00 L.F.	Polymerized Joint Adhesive	\$7.00	\$1,960.00	\$0.90	\$252.00	\$5.00	\$1,400.00	\$5.00	\$1,400.00	\$62.00	\$17,360.00
26	303-0001		598.00 S.Y.	Berm Surfacing, 3 Inches Thick	\$40.00	\$23,920.00	\$45.00	\$26,910.00	\$75.00	\$44,850.00	\$85.00	\$50,830.00	\$90.00	\$53,820.00
27	305-0003		2,337.00 S.Y.	Pavement Removal, 2 1/2in Depth	\$26.00	\$60,762.00	\$9.00	\$21,033.00	\$20.00	\$46,740.00	\$15.00	\$35,055.00	\$15.00	\$35,055.00
28	312-0001		100.00 L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$38.00	\$3,800.00	\$10.00	\$1,000.00	\$10.00	\$1,000.00	\$20.00	\$2,000.00	\$45.00	\$4,500.00
29	401-0004	232,000.00	LB	Reinforcement Steel, Galvanized	\$2.25	\$522,000.00	\$2.75	\$638,000.00	\$3.00	\$696,000.00	\$3.00	\$696,000.00	\$3.00	\$696,000.00
30	401-0011		200.00 C.Y.	Concrete In Substructure Above Footings	\$5,659.00	\$1,131,800.00	\$3,000.00	\$600,000.00	\$3,500.00	\$700,000.00	\$1,600.00	\$320,000.00	\$2,400.00	\$480,000.00
31	401-0035		3860 Each	Drill and Grout Reinforcement Bars	\$55.00	\$212,300.00	\$40.00	\$154,400.00	\$100.00	\$386,000.00	\$75.00	\$289,500.00	\$35.00	\$135,100.00
32	401-0067		40,000.00 LB	Reinforcement Steel, Epoxy Coated	\$2.50	\$100,000.00	\$2.50	\$100,000.00	\$2.50	\$100,000.00	\$2.50	\$100,000.00	\$2.45	\$98,000.00
33	401-0068		800.00 L.F.	Strip Seal Expansion Joints	\$675.00	\$540,000.00	\$600.00	\$480,000.00	\$500.00	\$400,000.00	\$800.00	\$640,000.00	\$550.00	\$440,000.00
34	401-0072		2,670.00 S.Y.	Sawcut Grooved Deck Surface	\$14.00	\$37,380.00	\$15.00	\$40,050.00	\$15.00	\$40,050.00	\$13.00	\$34,710.00	\$5.30	\$14,151.00
35	401-N0009		460.00 Each	Reinforcement Bar Coupler, Galvanized	\$11.00	\$5,060.00	\$40.00	\$18,400.00	\$50.00	\$23,000.00	\$24.00	\$11,040.00	\$35.00	\$16,100.00
36	403-0001		14,700.00 Each	Shear Connectors	\$5.00	\$73,500.00	\$6.00	\$88,200.00	\$5.00	\$73,500.00	\$5.00	\$73,500.00	\$5.20	\$76,440.00
37	403-N0004		1.00 L.S.	Structural Steel Structure No. 2	\$625,000.00	\$625,000.00	\$800,000.00	\$800,000.00	\$700,000.00	\$700,000.00	\$710,000.00	\$710,000.00	\$600,000.00	\$600,000.00
38	403-N0006		1.00 L.S.	Structural Steel Structure No. 1	\$1,800,000.00	\$1,800,000.00	\$2,100,000.00	\$2,100,000.00	\$200,000.00	\$200,000.00	\$2,200,000.00	\$2,200,000.00	\$2,000,000.00	\$2,000,000.00
39	403-N0007		1.00 L.S.	Structural Steel Structure No. 3	\$800,000.00	\$800,000.00	\$1,000,000.00	\$1,000,000.00	\$850,000.00	\$850,000.00	\$900,000.00	\$900,000.00	\$800,000.00	\$800,000.00
40	406-N0095		1.00 L.S.	Bridge Mounted Sign Support	\$3,000.00	\$3,000.00	\$100,000.00	\$100,000.00	\$5,000.00	\$5,000.00	\$3,000.00	\$3,000.00	\$5,000.00	\$5,000.00
41	407-N0001		72.00 Each	HLMR Bearing	\$3,300.00	\$237,600.00	\$4,000.00	\$288,000.00	\$4,000.00	\$288,000.00	\$4,300.00	\$309,600.00	\$2,400.00	\$172,800.00
42	408-0030		48.00 Each	Laminated Elastomeric Bearings, 11in Diameter	\$2,700.00	\$129,600.00	\$3,000.00	\$144,000.00	\$3,200.00	\$153,600.00	\$5,200.00	\$249,600.00	\$2,600.00	\$124,800.00
43	408-N0014		60.00 Each	Laminated Elastomeric Bearing, 10in Diameter	\$2,700.00	\$162,000.00	\$3,000.00	\$180,000.00	\$3,000.00	\$180,000.00	\$5,600.00	\$336,000.00	\$2,500.00	\$150,000.00
44	412-0002		1.00 Each	Scuppers	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$2,400.00	\$2,400.00	\$13,000.00	\$13,000.00
45	412-0003		10.00 L.F.	8in Drainage Pipe, Fiberglass	\$1,000.00	\$10,000.00	\$600.00	\$6,000.00	\$300.00	\$3,000.00	\$120.00	\$1,200.00	\$146.00	\$1,460.00
46	417-0009		3,160.00 S.Y.	Removal of Existing Surfacing	\$20.00	\$63,200.00	\$30.00	\$94,800.00	\$30.00	\$94,800.00	\$15.00	\$47,400.00	\$20.00	\$63,200.00
47	417-0016		130 S.F.	Spall Repair, Type 5	\$145.00	\$18,850.00	\$125.00	\$16,250.00	\$50.00	\$6,500.00	\$35.00	\$4,550.00	\$140.00	\$18,200.00
48	417-0033		22.00 S.F.	Repair Underdeck Spalls (Clean and Coat)	\$375.00	\$8,250.00	\$1,000.00	\$22,000.00	\$200.00	\$4,400.00	\$240.00	\$5,280.00	\$360.00	\$7,920.00
49	417-N0003		8,300.00 L.F.	Reinforcement Steel, Field Anti-Corrosion Coating	\$12.00	\$99,600.00	\$6.00	\$49,800.00	\$2.00	\$16,600.00	\$15.00	\$124,500.00	\$1.60	\$13,280.00
50	418-0001		97.00 S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$240.00	\$23,280.00	\$250.00	\$24,250.00	\$250.00	\$24,250.00	\$285.00	\$27,645.00	\$400.00	\$38,800.00
51	418-0002		12.00 S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$360.00	\$4,320.00	\$350.00	\$4,200.00	\$400.00	\$4,800.00	\$330.00	\$3,960.00	\$450.00	\$5,400.00
52	418-0003		19.00 S.F.	Repair Spalled Concrete, Type 2 - Pier	\$400.00	\$7,600.00	\$350.00	\$6,650.00	\$400.00	\$7,600.00	\$295.00	\$5,605.00	\$450.00	\$8,550.00
53	418-0011		138.00 S.F.	Repair Spalled Concrete, Type 1 - Pier	\$270.00	\$37,260.00	\$250.00	\$34,500.00	\$500.00	\$69,000.00	\$325.00	\$44,850.00	\$400.00	\$55,200.00
54	418-0024		627.00 S.F.	Substructure Waterproofing	\$26.00	\$16,302.00	\$10.00	\$6,270.00	\$25.00	\$15,675.00	\$7.00	\$4,389.00	\$16.50	\$10,345.50
55	418-0025		5,930.00 S.F.	Substructure Membrane Waterproofing	\$18.00	\$106,740.00	\$11.00	\$65,230.00	\$25.00	\$148,250.00	\$24.00	\$142,320.00	\$17.50	\$103,775.00
56	428-0001		825.00 C.Y.	Concrete in Deck, HPC	\$1,375.00	\$1,134,375.00	\$1,650.00	\$1,361,250.00	\$2,000.00	\$1,650,000.00	\$1,900.00	\$1,567,500.00	\$2,200.00	\$1,815,000.00
57	428-0003		35.00 C.Y.	Concrete in Headblock, HPC	\$6,500.00	\$227,500.00	\$1,650.00	\$57,750.00	\$3,000.00	\$105,000.00	\$1,625.00	\$56,875.00	\$2,700.00	\$94,500.00
58	428-0004		515.00 C.Y.	Concrete in Parapet, HPC	\$1,700.00	\$875,500.00	\$1,650.00	\$849,750.00	\$2,000.00	\$1,030,000.00	\$1,800.00	\$927,000.00	\$2,300.00	\$1,184,500.00
59	428-N0002		10.00 C.Y.	Concrete in Median Curb, HPC	\$1,400.00	\$14,000.00	\$1,500.00	\$15,000.00	\$2,000.00	\$20,000.00	\$1,500.00	\$15,000.00	\$2,000.00	\$20,000.00

BaseLine Item Detail					Carbro Constructors Corp.		ANSELM DECICCO, INC.		Rencor, Inc.		JPC Group, Inc.		C. J. Hesse	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
60	499-N0131	920.00	S.Y.	Prefabricated Superstructure Units Structure No. 1	\$2,300.00	\$2,116,000.00	\$3,000.00	\$2,760,000.00	\$3,000.00	\$2,760,000.00	\$1,800.00	\$1,656,000.00	\$3,250.00	\$2,990,000.00
61	499-N0132	10.00	C.Y.	Concrete in Deck, UHPC	\$9,200.00	\$92,000.00	\$15,000.00	\$150,000.00	\$12,000.00	\$120,000.00	\$10,000.00	\$100,000.00	\$13,000.00	\$130,000.00
62	501-0001	110.00	L.F.	8-Inch Pipe Underdrain	\$100.00	\$11,000.00	\$35.00	\$3,850.00	\$100.00	\$11,000.00	\$80.00	\$8,800.00	\$120.00	\$13,200.00
63	502-0251	1000	L.F.	Cleaning Existing Storm Drains	\$10.00	\$10,000.00	\$25.00	\$25,000.00	\$20.00	\$20,000.00	\$4.00	\$4,000.00	\$6.50	\$6,500.00
64	503-0021	2.00	Each	New Inlet Frame & Grate, Type G3	\$1,100.00	\$2,200.00	\$2,500.00	\$5,000.00	\$2,000.00	\$4,000.00	\$2,500.00	\$5,000.00	\$4,000.00	\$8,000.00
65	503-0252	1.00	Each	Reconstructed Inlet, Type D1, Using New Grate and Frame	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	\$3,500.00	\$3,500.00	\$4,000.00	\$4,000.00	\$3,700.00	\$3,700.00
66	503-0293	1.00	Each	Reset Frames	\$500.00	\$500.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00	\$900.00	\$900.00	\$3,200.00	\$3,200.00
67	505-0001	410.00	L.F.	Asphalt Concrete Lip Curb	\$19.00	\$7,790.00	\$45.00	\$18,450.00	\$18.00	\$7,380.00	\$20.00	\$8,200.00	\$20.00	\$8,200.00
68	506-0001	1,030.00	L.F.	Concrete Curb, Type A	\$70.00	\$72,100.00	\$55.00	\$56,650.00	\$58.00	\$59,740.00	\$70.00	\$72,100.00	\$70.00	\$72,100.00
69	509-0001	174.00	S.F.	Sign Panels	\$19.00	\$3,306.00	\$45.00	\$7,830.00	\$70.00	\$12,180.00	\$80.00	\$13,920.00	\$80.00	\$13,920.00
70	509-0002	396.00	L.F.	U-channel Post	\$17.00	\$6,732.00	\$45.00	\$17,820.00	\$15.00	\$5,940.00	\$7.00	\$2,772.00	\$6.00	\$2,376.00
71	509-0004	2.00	Each	Remove Signs	\$100.00	\$200.00	\$300.00	\$600.00	\$250.00	\$500.00	\$310.00	\$620.00	\$300.00	\$600.00
72	509-0008	310.00	L.F.	Timber Posts	\$25.00	\$7,750.00	\$45.00	\$13,950.00	\$75.00	\$23,250.00	\$25.00	\$7,750.00	\$85.00	\$26,350.00
76	510-0008	500.00	L.F.	Reset Beam Guide Rail	\$25.00	\$12,500.00	\$21.00	\$10,500.00	\$24.00	\$12,000.00	\$27.00	\$13,500.00	\$27.00	\$13,500.00
80	510-0031	2,063.00	L.F.	Removal of Beam Guide Rail	\$3.00	\$6,189.00	\$20.00	\$41,260.00	\$5.00	\$10,315.00	\$2.50	\$5,157.50	\$3.00	\$6,189.00
82	515-0002	34.00	Each	Delineator, Type CA-Y	\$230.00	\$7,820.00	\$190.00	\$6,460.00	\$210.00	\$7,140.00	\$250.00	\$8,500.00	\$250.00	\$8,500.00
83	515-0003	11.00	Each	Delineator, Type PA-W	\$215.00	\$2,365.00	\$190.00	\$2,090.00	\$195.00	\$2,145.00	\$235.00	\$2,585.00	\$250.00	\$2,750.00
84	515-0004	26.00	Each	Delineator, Type CA-W	\$230.00	\$5,980.00	\$190.00	\$4,940.00	\$210.00	\$5,460.00	\$250.00	\$6,500.00	\$250.00	\$6,500.00
85	515-0006	27.00	Each	Delineator, Type PA-Y	\$215.00	\$5,805.00	\$190.00	\$5,130.00	\$195.00	\$5,265.00	\$235.00	\$6,345.00	\$250.00	\$6,750.00
86	515-0013	3	Each	Delineator, Type PBX-W	\$240.00	\$720.00	\$190.00	\$570.00	\$225.00	\$675.00	\$275.00	\$825.00	\$260.00	\$780.00
87	516-0005	12,054.00	L.F.	Striping and Marking Removal, Hydromilling	\$1.00	\$12,054.00	\$2.00	\$24,108.00	\$1.50	\$18,081.00	\$2.00	\$24,108.00	\$1.75	\$21,094.50
88	516-0007	6,780.00	L.F.	Temporary Pavement Striping	\$0.50	\$3,390.00	\$1.00	\$6,780.00	\$0.50	\$3,390.00	\$1.00	\$6,780.00	\$0.30	\$2,034.00
89	516-0008	2,490.00	L.F.	Traffic Stripes, Long-Life, Epoxy Resin	\$1.50	\$3,735.00	\$3.00	\$7,470.00	\$2.00	\$4,980.00	\$2.50	\$6,225.00	\$1.75	\$4,357.50
90	516-0009	3,099.00	L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.50	\$4,648.50	\$3.00	\$9,297.00	\$2.00	\$6,198.00	\$2.50	\$7,747.50	\$1.75	\$5,423.25
91	516-0010	500.00	L.F.	Traffic Markings, Lines, Long-Life, Epoxy Resin	\$6.50	\$3,250.00	\$3.00	\$1,500.00	\$2.00	\$1,000.00	\$2.50	\$1,250.00	\$1.75	\$875.00
92	517-0001	1.00	L.S.	Furnish Field Office, Type A	\$92,750.00	\$92,750.00	\$40,000.00	\$40,000.00	\$100,000.00	\$100,000.00	\$25,000.00	\$25,000.00	\$40,000.00	\$40,000.00
93	517-0007	23.00	Mnth	Maintain Field Office, Type A	\$500.00	\$11,500.00	\$3,400.00	\$78,200.00	\$2,000.00	\$46,000.00	\$2,400.00	\$55,200.00	\$4,500.00	\$103,500.00
94	517-0013	15,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
98	531-0001	15,000.00	USD	Force Account for Snow Removal (No-Bid)	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
99	599-N0001	1.00	L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	\$5,000.00	\$5,000.00	\$30,000.00	\$30,000.00	\$50,000.00	\$50,000.00	\$10,000.00	\$10,000.00	\$8,300.00	\$8,300.00
100	599-N0002	2,880.00	S.Y.	Micro-Milling Deck Surface	\$15.00	\$43,200.00	\$15.00	\$43,200.00	\$20.00	\$57,600.00	\$17.00	\$48,960.00	\$15.00	\$43,200.00
101	601-0003	14,300.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$6.00	\$85,800.00	\$5.00	\$71,500.00	\$6.25	\$89,375.00	\$8.00	\$114,400.00	\$7.25	\$103,675.00
102	601-0009	650.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$33.00	\$21,450.00	\$28.00	\$18,200.00	\$22.00	\$14,300.00	\$50.00	\$32,500.00	\$25.00	\$16,250.00
103	601-0010	240.00	L.F.	#8 A.W.G. Ground Wire	\$3.50	\$840.00	\$3.00	\$720.00	\$4.00	\$960.00	\$4.00	\$960.00	\$4.75	\$1,140.00
104	601-0012	230.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$44.00	\$10,120.00	\$38.00	\$8,740.00	\$28.00	\$6,440.00	\$92.00	\$21,160.00	\$32.00	\$7,360.00
105	601-0014	4	Each	Junction Box Foundation, Type 1	\$7,000.00	\$28,000.00	\$6,000.00	\$24,000.00	\$2,500.00	\$10,000.00	\$2,200.00	\$8,800.00	\$3,000.00	\$12,000.00
106	601-0015	3.00	Each	Junction Box, Type C	\$5,800.00	\$17,400.00	\$5,200.00	\$15,600.00	\$2,200.00	\$6,600.00	\$5,000.00	\$15,000.00	\$3,000.00	\$9,000.00
107	601-0019	2,400.00	L.F.	#4 A.W.G. Ground Wire	\$4.50	\$10,800.00	\$5.00	\$12,000.00	\$5.00	\$12,000.00	\$6.00	\$14,400.00	\$6.00	\$14,400.00
108	601-0022	8.00	Each	Junction Box, Type D	\$3,000.00	\$24,000.00	\$2,500.00	\$20,000.00	\$2,100.00	\$16,800.00	\$1,100.00	\$8,800.00	\$2,500.00	\$20,000.00
109	601-0103	540.00	L.F.	3in Rigid Metallic Conduit, Underground	\$74.00	\$39,960.00	\$60.00	\$32,400.00	\$52.00	\$28,080.00	\$75.00	\$40,500.00	\$60.00	\$32,400.00
110	601-0134	3,130.00	L.F.	3in Rigid Metallic Conduit on Structures	\$67.00	\$209,710.00	\$70.00	\$219,100.00	\$50.00	\$156,500.00	\$75.00	\$234,750.00	\$60.00	\$187,800.00
111	603-0014	1.00	L.S.	Temporary Lighting Systems	\$120,000.00	\$120,000.00	\$10,000.00	\$10,000.00	\$28,300.00	\$28,300.00	\$12,000.00	\$12,000.00	\$35,000.00	\$35,000.00
112	603-0025	12.00	Each	Relocate Light Pole and Luminaire	\$2,400.00	\$28,800.00	\$2,000.00	\$24,000.00	\$2,560.00	\$30,720.00	\$2,650.00	\$31,800.00	\$3,000.00	\$36,000.00
113	603-0100	2.00	Each	Type LP3 Luminaire, 75W	\$2,600.00	\$5,200.00	\$2,300.00	\$4,600.00	\$2,765.00	\$5,530.00	\$2,650.00	\$5,300.00	\$3,200.00	\$6,400.00
114	703-0001	1,934.00	S.Y.	Topsoil	\$10.00	\$19,340.00	\$8.00	\$15,472.00	\$10.00	\$19,340.00	\$13.00	\$25,142.00	\$10.00	\$19,340.00
115	704-0001	1,934.00	S.Y.	Seeding, Type A	\$3.00	\$5,802.00	\$0.90	\$1,740.60	\$6.00	\$11,604.00	\$3.00	\$5,802.00	\$2.50	\$4,835.00
116	801-0001	1.00	L.S.	Furnishing Traffic Control Devices	\$275,254.00	\$275,254.00	\$150,000.00	\$150,000.00	\$450,000.00	\$450,000.00	\$15,000.00	\$15,000.00	\$100,000.00	\$100,000.00
117	801-0002	2,780.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$70.00	\$194,600.00	\$60.00	\$166,800.00	\$70.00	\$194,600.00	\$40.00	\$111,200.00	\$70.00	\$194,600.00
118	801-0003	4,140.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$30.00	\$124,200.00	\$30.00	\$124,200.00	\$15.00	\$62,100.00	\$40.00	\$165,600.00	\$50.00	\$207,000.00
119	801-0005	580.00	L.F.	Modular Glare Screen System	\$20.00	\$11,600.00	\$30.00	\$17,400.00	\$20.00	\$11,600.00	\$25.00	\$14,500.00	\$25.00	\$14,500.00
120	801-0006	550.00	M.H.	Traffic Protection Patrol, Full-Time	\$1.00	\$550.00	\$0.10	\$55.00	\$120.00	\$66,000.00	\$50.00	\$27,500.00	\$120.00	\$66,000.00
121	801-0009	8	Each	Furnishing Portable Variable Message Sign	\$2,500.00	\$20,000.00	\$8,000.00	\$64,000.00	\$20,000.00	\$160,000.00	\$6,500.00	\$52,000.00	\$25,000.00	\$200,000.00
124	801-0013	6.00	Each	Furnishing Truck with Mounted Attenuator	\$5,000.00	\$30,000.00	\$20,000.00	\$120,000.00	\$50,000.00	\$300,000.00	\$16,000.00	\$96,000.00	\$40,000.00	\$240,000.00
125	801-0015	12.00	Each	Repair Truck Mounted Impact Attenuators	\$100.00	\$1,200.00	\$5,000.00	\$60,000.00	\$5,000.00	\$60,000.00	\$1,000.00	\$12,000.00	\$40,000.00	\$480,000.00
127	801-N0001	44.00	Each	Installation, Maintenance, and Removal of Lane Closing	\$5.00	\$220.00	\$0.10	\$4.40	\$3,000.00	\$132,000.00	\$9,000.00	\$396,000.00	\$8,500.00	\$374,000.00
128	803-0001	1.00	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$10,000.00	\$10,000.00	\$10.00	\$10.00	\$105,000.00	\$105,000.00	\$100,000.00	\$100,000.00	\$30,000.00	\$30,000.00
129	803-0002	1.00	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$10,000.00	\$10,000.00	\$10.00	\$10.00	\$105,000.00	\$105,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
130	803-0032	230,000.00	USD	Police Traffic Directors (No-Bid)	\$1.00	\$230,000.00	\$1.00	\$230,000.00	\$1.00	\$230,000.00	\$1.00	\$230,000.00	\$1.00	\$230,000.00
131	510-N0080	925.00	L.F.	Beam Guide Rail, Pre-Stained	\$67.00	\$61,975.00	\$65.00	\$60,125.00	\$62.00	\$57,350.00	\$75.00	\$69,375.00	\$71.00	\$65,675.00

BaseLine Item Detail					Carbro Constructors Corp.		ANSELM DECICCO, INC.		Rencor, Inc.		JPC Group, Inc.		C. J. Hesse	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
132	510-N0081	200.00	L.F.	Beam Guide Rail, Dual-Faced, Pre-Stained	\$103.00	\$20,600.00	\$90.00	\$18,000.00	\$95.00	\$19,000.00	\$115.00	\$23,000.00	\$110.00	\$22,000.00
133	510-N0086	53.00	L.F.	Beam Guide Rail, Dual-Faced, Bridge, Pre-Stained	\$360.00	\$19,080.00	\$220.00	\$11,660.00	\$330.00	\$17,490.00	\$400.00	\$21,200.00	\$110.00	\$5,830.00
134	510-N0082	1.00	Each	Beam Guide Rail Anchorage, Pre-Stained	\$2,500.00	\$2,500.00	\$2,900.00	\$2,900.00	\$2,175.00	\$2,175.00	\$2,600.00	\$2,600.00	\$2,500.00	\$2,500.00
135	510-N0083	12.00	Each	Parapet Connection, Type A, Pre-Stained	\$5,000.00	\$60,000.00	\$8,500.00	\$102,000.00	\$4,600.00	\$55,200.00	\$5,500.00	\$66,000.00	\$5,300.00	\$63,600.00
136	510-N0084	10.00	Each	Parapet Connection, Type B, Pre-Stained	\$2,400.00	\$24,000.00	\$3,000.00	\$30,000.00	\$2,200.00	\$22,000.00	\$2,700.00	\$27,000.00	\$2,500.00	\$25,000.00
137	510-N0085	975.00	L.F.	Rub Rail, Pre-Stained	\$31.00	\$30,225.00	\$31.00	\$30,225.00	\$30.00	\$29,250.00	\$35.00	\$34,125.00	\$33.00	\$32,175.00
138	801-0024	1.00	Each	Furnishing Temporary Impact Attenuator (Array), 35 MPH	\$3,500.00	\$3,500.00	\$2,200.00	\$2,200.00	\$6,000.00	\$6,000.00	\$8,000.00	\$8,000.00	\$3,200.00	\$3,200.00
139	801-0018	3.00	Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$6,000.00	\$18,000.00	\$4,800.00	\$14,400.00	\$6,500.00	\$19,500.00	\$16,000.00	\$48,000.00	\$8,400.00	\$25,200.00
140	801-0025	1	Each	Placing and Removing Temporary Impact Attenuator (Array), 35 MPH	\$4,000.00	\$4,000.00	\$1,700.00	\$1,700.00	\$6,000.00	\$6,000.00	\$5,500.00	\$5,500.00	\$6,500.00	\$6,500.00
141	801-0019	4.00	Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$2,500.00	\$10,000.00	\$1,700.00	\$6,800.00	\$6,500.00	\$26,000.00	\$5,500.00	\$22,000.00	\$10,000.00	\$40,000.00
142	801-0020	63.00	Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$50.00	\$3,150.00	\$600.00	\$37,800.00	\$1,000.00	\$63,000.00	\$450.00	\$28,350.00	\$600.00	\$37,800.00
143	801-0026	1.00	Each	Furnishing Temporary Impact Attenuator (Cartridge), 2 Bays, 24 Inch Wide	\$7,500.00	\$7,500.00	\$22,000.00	\$22,000.00	\$14,000.00	\$14,000.00	\$3,000.00	\$3,000.00	\$13,500.00	\$13,500.00
144	801-0022	1.00	Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$2,500.00	\$2,500.00	\$3,000.00	\$3,000.00	\$6,000.00	\$6,000.00	\$550.00	\$550.00	\$5,500.00	\$5,500.00
145	801-0023	1.00	Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$500.00	\$500.00	\$3,000.00	\$3,000.00	\$1,000.00	\$1,000.00	\$800.00	\$800.00	\$9,500.00	\$9,500.00
						\$20,320,208.50		\$20,776,167.00		\$21,077,882.00		\$21,347,248.16		\$21,829,625.75

BaseLine Item Detail					Joseph M. Sanzari, Inc.		A. Servidone, Inc. & B. Anthony Construction Corp., A Joint Venture		Marbro, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$300,000.00	\$300,000.00	\$382,000.00	\$382,000.00	\$300,000.00	\$300,000.00
2	104-0002		1.00 L.S.	Mobilization	\$1,124,000.00	\$1,124,000.00	\$1,149,000.00	\$1,149,000.00	\$1,345,000.00	\$1,345,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$12,000.00	\$12,000.00	\$50,000.00	\$50,000.00	\$20,000.00	\$20,000.00
4	108-0001	1,200.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$1,200.00	\$1.00	\$1,200.00	\$1.00	\$1,200.00
5	108-N0002	100,000.00	USD	Allowance for Unforeseen Work (No-Bid)	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
6	201-0001		1.00 Acre	Clearing and Grubbing	\$14,000.00	\$14,000.00	\$34,000.00	\$34,000.00	\$50,000.00	\$50,000.00
7	202-0002		777.00 C.Y.	Roadway Excavation, Earth	\$125.00	\$97,125.00	\$50.00	\$38,850.00	\$70.00	\$54,390.00
8	203-0001		76.00 C.Y.	Embankment, Common	\$90.00	\$6,840.00	\$110.00	\$8,360.00	\$70.00	\$5,320.00
9	203-0002		269.00 C.Y.	Embankment, Grade A	\$90.00	\$24,210.00	\$135.00	\$36,315.00	\$70.00	\$18,830.00
10	208-0008		5,837.00 L.F.	Heavy Duty Silt Fence	\$7.50	\$43,777.50	\$8.00	\$46,696.00	\$8.00	\$46,696.00
11	208-0022		38.00 Each	Inlet Filter, Type 2	\$110.00	\$4,180.00	\$300.00	\$11,400.00	\$170.00	\$6,460.00
12	208-0024		205.00 Ton	Construction Driveway	\$108.00	\$22,140.00	\$75.00	\$15,375.00	\$65.00	\$13,325.00
13	208-N0001		4.00 Each	Concrete Washout Facility	\$4,000.00	\$16,000.00	\$5,000.00	\$20,000.00	\$3,000.00	\$12,000.00
14	210-0002		1.00 L.S.	Demolition Of Existing Structures No. 1	\$650,000.00	\$650,000.00	\$900,000.00	\$900,000.00	\$2,614,474.50	\$2,614,474.50
15	210-0003		1 L.S.	Demolition Of Existing Structures No. 2	\$1,050,000.00	\$1,050,000.00	\$1,350,000.00	\$1,350,000.00	\$2,800,000.00	\$2,800,000.00
16	210-0004		1.00 L.S.	Demolition of Existing Structures No. 3	\$410,000.00	\$410,000.00	\$500,000.00	\$500,000.00	\$700,000.00	\$700,000.00
17	210-0020		1.00 L.S.	Demolition of Existing Structures No. 4	\$500,000.00	\$500,000.00	\$525,000.00	\$525,000.00	\$850,000.00	\$850,000.00
18	210-0021		1.00 L.S.	Demolition of Existing Structures No. 5	\$400,000.00	\$400,000.00	\$152,000.00	\$152,000.00	\$300,000.00	\$300,000.00
19	301-N0002	1,045.00	S.Y.	Aggregate Base Course, 8 in Thick	\$22.00	\$22,990.00	\$50.00	\$52,250.00	\$45.00	\$47,025.00
20	302-0002		613.00 Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$360.00	\$220,680.00	\$200.00	\$122,600.00	\$150.00	\$91,950.00
21	302-0004		343.00 Ton	Hot Mix Asphalt 25M64 Base Course	\$300.00	\$102,900.00	\$325.00	\$111,475.00	\$150.00	\$51,450.00
22	302-0062		280.00 S.Y.	Membrane Waterproofing	\$36.00	\$10,080.00	\$100.00	\$28,000.00	\$80.00	\$22,400.00
23	302-0064		616.00 GAL	Tack Coat	\$1.00	\$616.00	\$10.00	\$6,160.00	\$15.00	\$9,240.00
24	302-0070		100.00 L.F.	Crack Spanning Membrane	\$10.00	\$1,000.00	\$10.00	\$1,000.00	\$50.00	\$5,000.00
25	302-0071		280.00 L.F.	Polymerized Joint Adhesive	\$1.00	\$280.00	\$5.00	\$1,400.00	\$5.00	\$1,400.00
26	303-0001		598.00 S.Y.	Berm Surfacing, 3 Inches Thick	\$80.00	\$47,840.00	\$100.00	\$59,800.00	\$35.00	\$20,930.00
27	305-0003		2,337.00 S.Y.	Pavement Removal, 2 1/2in Depth	\$30.00	\$70,110.00	\$25.00	\$58,425.00	\$7.00	\$16,359.00
28	312-0001		100.00 L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$4.00	\$400.00	\$65.00	\$6,500.00	\$50.00	\$5,000.00
29	401-0004	232,000.00	LB	Reinforcement Steel, Galvanized	\$3.00	\$696,000.00	\$3.25	\$754,000.00	\$2.75	\$638,000.00
30	401-0011		200.00 C.Y.	Concrete In Substructure Above Footings	\$2,600.00	\$520,000.00	\$4,000.00	\$800,000.00	\$4,000.00	\$800,000.00
31	401-0035		3860 Each	Drill and Grout Reinforcement Bars	\$36.00	\$138,960.00	\$47.95	\$185,087.00	\$45.00	\$173,700.00
32	401-0067		40,000.00 LB	Reinforcement Steel, Epoxy Coated	\$2.50	\$100,000.00	\$2.50	\$100,000.00	\$2.25	\$90,000.00
33	401-0068		800.00 L.F.	Strip Seal Expansion Joints	\$600.00	\$480,000.00	\$800.00	\$640,000.00	\$600.00	\$480,000.00
34	401-0072		2,670.00 S.Y.	Sawcut Grooved Deck Surface	\$13.00	\$34,710.00	\$18.00	\$48,060.00	\$20.00	\$53,400.00
35	401-N0009		460.00 Each	Reinforcement Bar Coupler, Galvanized	\$40.00	\$18,400.00	\$50.00	\$23,000.00	\$20.00	\$9,200.00
36	403-0001		14,700.00 Each	Shear Connectors	\$7.00	\$102,900.00	\$10.00	\$147,000.00	\$7.00	\$102,900.00
37	403-N0004		1.00 L.S.	Structural Steel Structure No. 2	\$920,000.00	\$920,000.00	\$800,000.00	\$800,000.00	\$725,000.00	\$725,000.00
38	403-N0006		1.00 L.S.	Structural Steel Structure No. 1	\$2,500,000.00	\$2,500,000.00	\$2,250,000.00	\$2,250,000.00	\$2,750,000.00	\$2,750,000.00
39	403-N0007		1.00 L.S.	Structural Steel Structure No. 3	\$1,100,000.00	\$1,100,000.00	\$900,000.00	\$900,000.00	\$900,000.00	\$900,000.00
40	406-N0095		1.00 L.S.	Bridge Mounted Sign Support	\$2,500.00	\$2,500.00	\$6,500.00	\$6,500.00	\$5,000.00	\$5,000.00
41	407-N0001		72.00 Each	HLMR Bearing	\$5,900.00	\$424,800.00	\$4,200.00	\$302,400.00	\$4,000.00	\$288,000.00
42	408-0030		48.00 Each	Laminated Elastomeric Bearings, 11in Diameter	\$4,900.00	\$235,200.00	\$3,000.00	\$144,000.00	\$4,000.00	\$192,000.00
43	408-N0014		60.00 Each	Laminated Elastomeric Bearing, 10in Diameter	\$4,800.00	\$288,000.00	\$3,000.00	\$180,000.00	\$3,750.00	\$225,000.00
44	412-0002		1.00 Each	Scuppers	\$5,400.00	\$5,400.00	\$7,000.00	\$7,000.00	\$10,000.00	\$10,000.00
45	412-0003		10.00 L.F.	8in Drainage Pipe, Fiberglass	\$390.00	\$3,900.00	\$1,000.00	\$10,000.00	\$300.00	\$3,000.00
46	417-0009		3,160.00 S.Y.	Removal of Existing Surfacing	\$30.00	\$94,800.00	\$10.00	\$31,600.00	\$20.00	\$63,200.00
47	417-0016		130 S.F.	Spall Repair, Type 5	\$120.00	\$15,600.00	\$215.00	\$27,950.00	\$150.00	\$19,500.00
48	417-0033		22.00 S.F.	Repair Underdeck Spalls (Clean and Coat)	\$275.00	\$6,050.00	\$410.00	\$9,020.00	\$150.00	\$3,300.00
49	417-N0003		8,300.00 L.F.	Reinforcement Steel, Field Anti-Corrosion Coating	\$1.00	\$8,300.00	\$10.00	\$83,000.00	\$16.00	\$132,800.00
50	418-0001		97.00 S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$350.00	\$33,950.00	\$325.00	\$31,525.00	\$300.00	\$29,100.00
51	418-0002		12.00 S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$380.00	\$4,560.00	\$1,000.00	\$12,000.00	\$600.00	\$7,200.00
52	418-0003		19.00 S.F.	Repair Spalled Concrete, Type 2 - Pier	\$372.00	\$7,068.00	\$600.00	\$11,400.00	\$600.00	\$11,400.00
53	418-0011		138.00 S.F.	Repair Spalled Concrete, Type 1 - Pier	\$350.00	\$48,300.00	\$225.00	\$31,050.00	\$300.00	\$41,400.00
54	418-0024		627.00 S.F.	Substructure Waterproofing	\$9.00	\$5,643.00	\$10.00	\$6,270.00	\$30.00	\$18,810.00
55	418-0025		5,930.00 S.F.	Substructure Membrane Waterproofing	\$16.00	\$94,880.00	\$20.00	\$118,600.00	\$22.00	\$130,460.00
56	428-0001		825.00 C.Y.	Concrete in Deck, HPC	\$2,850.00	\$2,351,250.00	\$2,000.00	\$1,650,000.00	\$2,750.00	\$2,268,750.00
57	428-0003		35.00 C.Y.	Concrete in Headblock, HPC	\$1,164.00	\$40,740.00	\$3,000.00	\$105,000.00	\$2,000.00	\$70,000.00
58	428-0004		515.00 C.Y.	Concrete in Parapet, HPC	\$1,600.00	\$824,000.00	\$2,000.00	\$1,030,000.00	\$2,300.00	\$1,184,500.00
59	428-N0002		10.00 C.Y.	Concrete in Median Curb, HPC	\$1,350.00	\$13,500.00	\$700.00	\$7,000.00	\$800.00	\$8,000.00

BaseLine Item Detail					Joseph M. Sanzari, Inc.		A. Servidone, Inc. & B. Anthony Construction Corp., A Joint Venture		Marbro, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
60	499-N0131	920.00	S.Y.	Prefabricated Superstructure Units Structure No. 1	\$3,500.00	\$3,220,000.00	\$2,800.00	\$2,576,000.00	\$3,100.00	\$2,852,000.00
61	499-N0132	10.00	C.Y.	Concrete in Deck, UHPC	\$1,600.00	\$16,000.00	\$12,000.00	\$120,000.00	\$12,500.00	\$125,000.00
62	501-0001	110.00	L.F.	8-Inch Pipe Underdrain	\$30.00	\$3,300.00	\$80.00	\$8,800.00	\$100.00	\$11,000.00
63	502-0251	1000	L.F.	Cleaning Existing Storm Drains	\$7.00	\$7,000.00	\$25.00	\$25,000.00	\$17.00	\$17,000.00
64	503-0021	2.00	Each	New Inlet Frame & Grate, Type G3	\$1,900.00	\$3,800.00	\$3,500.00	\$7,000.00	\$2,000.00	\$4,000.00
65	503-0252	1.00	Each	Reconstructed Inlet, Type D1, Using New Grate and Frame	\$2,140.00	\$2,140.00	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00
66	503-0293	1.00	Each	Reset Frames	\$700.00	\$700.00	\$2,400.00	\$2,400.00	\$1,200.00	\$1,200.00
67	505-0001	410.00	L.F.	Asphalt Concrete Lip Curb	\$34.00	\$13,940.00	\$30.00	\$12,300.00	\$35.00	\$14,350.00
68	506-0001	1,030.00	L.F.	Concrete Curb, Type A	\$135.00	\$139,050.00	\$75.00	\$77,250.00	\$40.00	\$41,200.00
69	509-0001	174.00	S.F.	Sign Panels	\$72.00	\$12,528.00	\$75.00	\$13,050.00	\$70.00	\$12,180.00
70	509-0002	396.00	L.F.	U-channel Post	\$6.00	\$2,376.00	\$10.00	\$3,960.00	\$35.00	\$13,860.00
71	509-0004	2.00	Each	Remove Signs	\$265.00	\$530.00	\$300.00	\$600.00	\$1,500.00	\$3,000.00
72	509-0008	310.00	L.F.	Timber Posts	\$75.00	\$23,250.00	\$90.00	\$27,900.00	\$130.00	\$40,300.00
76	510-0008	500.00	L.F.	Reset Beam Guide Rail	\$25.00	\$12,500.00	\$25.00	\$12,500.00	\$20.00	\$10,000.00
80	510-0031	2,063.00	L.F.	Removal of Beam Guide Rail	\$2.00	\$4,126.00	\$15.00	\$30,945.00	\$4.00	\$8,252.00
82	515-0002	34.00	Each	Delineator, Type CA-Y	\$220.00	\$7,480.00	\$230.00	\$7,820.00	\$120.00	\$4,080.00
83	515-0003	11.00	Each	Delineator, Type PA-W	\$205.00	\$2,255.00	\$210.00	\$2,310.00	\$180.00	\$1,980.00
84	515-0004	26.00	Each	Delineator, Type CA-W	\$220.00	\$5,720.00	\$230.00	\$5,980.00	\$120.00	\$3,120.00
85	515-0006	27.00	Each	Delineator, Type PA-Y	\$205.00	\$5,535.00	\$210.00	\$5,670.00	\$180.00	\$4,860.00
86	515-0013	3	Each	Delineator, Type PBX-W	\$230.00	\$690.00	\$250.00	\$750.00	\$180.00	\$540.00
87	516-0005	12,054.00	L.F.	Striping and Marking Removal, Hydromilling	\$1.00	\$12,054.00	\$2.00	\$24,108.00	\$4.00	\$48,216.00
88	516-0007	6,780.00	L.F.	Temporary Pavement Striping	\$0.50	\$3,390.00	\$1.00	\$6,780.00	\$3.25	\$22,035.00
89	516-0008	2,490.00	L.F.	Traffic Stripes, Long-Life, Epoxy Resin	\$1.25	\$3,112.50	\$2.00	\$4,980.00	\$4.00	\$9,960.00
90	516-0009	3,099.00	L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.30	\$4,028.70	\$2.00	\$6,198.00	\$3.50	\$10,846.50
91	516-0010	500.00	L.F.	Traffic Markings, Lines, Long-Life, Epoxy Resin	\$6.00	\$3,000.00	\$8.00	\$4,000.00	\$5.00	\$2,500.00
92	517-0001	1.00	L.S.	Furnish Field Office, Type A	\$35,000.00	\$35,000.00	\$150,000.00	\$150,000.00	\$100,000.00	\$100,000.00
93	517-0007	23.00	Mnth	Maintain Field Office, Type A	\$3,500.00	\$80,500.00	\$13,000.00	\$299,000.00	\$2,500.00	\$57,500.00
94	517-0013	15,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
98	531-0001	15,000.00	USD	Force Account for Snow Removal (No-Bid)	\$1.00	\$15,000.00	\$1.00	\$15,000.00	\$1.00	\$15,000.00
99	599-N0001	1.00	L.S.	Ride Quality Testing for Micro-Milled Deck Surfaces	\$8,000.00	\$8,000.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00
100	599-N0002	2,880.00	S.Y.	Micro-Milling Deck Surface	\$24.00	\$69,120.00	\$25.00	\$72,000.00	\$16.00	\$46,080.00
101	601-0003	14,300.00	L.F.	#2 A.W.G. Multiple Lighting Cable	\$5.25	\$75,075.00	\$7.00	\$100,100.00	\$6.25	\$89,375.00
102	601-0009	650.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$31.00	\$20,150.00	\$35.00	\$22,750.00	\$22.00	\$14,300.00
103	601-0010	240.00	L.F.	#8 A.W.G. Ground Wire	\$3.00	\$720.00	\$4.00	\$960.00	\$4.00	\$960.00
104	601-0012	230.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$42.00	\$9,660.00	\$45.00	\$10,350.00	\$28.00	\$6,440.00
105	601-0014	4	Each	Junction Box Foundation, Type 1	\$7,000.00	\$28,000.00	\$7,500.00	\$30,000.00	\$2,500.00	\$10,000.00
106	601-0015	3.00	Each	Junction Box, Type C	\$5,800.00	\$17,400.00	\$6,000.00	\$18,000.00	\$4,200.00	\$12,600.00
107	601-0019	2,400.00	L.F.	#4 A.W.G. Ground Wire	\$4.00	\$9,600.00	\$5.00	\$12,000.00	\$5.00	\$12,000.00
108	601-0022	8.00	Each	Junction Box, Type D	\$3,000.00	\$24,000.00	\$3,500.00	\$28,000.00	\$925.00	\$7,400.00
109	601-0103	540.00	L.F.	3in Rigid Metallic Conduit, Underground	\$72.00	\$38,880.00	\$90.00	\$48,600.00	\$52.00	\$28,080.00
110	601-0134	3,130.00	L.F.	3in Rigid Metallic Conduit on Structures	\$66.00	\$206,580.00	\$80.00	\$250,400.00	\$50.00	\$156,500.00
111	603-0014	1.00	L.S.	Temporary Lighting Systems	\$40,000.00	\$40,000.00	\$85,000.00	\$85,000.00	\$28,300.00	\$28,300.00
112	603-0025	12.00	Each	Relocate Light Pole and Luminaire	\$2,400.00	\$28,800.00	\$2,400.00	\$28,800.00	\$2,560.00	\$30,720.00
113	603-0100	2.00	Each	Type LP3 Luminaire, 75W	\$2,700.00	\$5,400.00	\$2,700.00	\$5,400.00	\$2,765.00	\$5,530.00
114	703-0001	1,934.00	S.Y.	Topsoil	\$8.00	\$15,472.00	\$10.00	\$19,340.00	\$12.00	\$23,208.00
115	704-0001	1,934.00	S.Y.	Seeding, Type A	\$7.00	\$13,538.00	\$4.00	\$7,736.00	\$1.00	\$1,934.00
116	801-0001	1.00	L.S.	Furnishing Traffic Control Devices	\$125,000.00	\$125,000.00	\$100,000.00	\$100,000.00	\$500,000.00	\$500,000.00
117	801-0002	2,780.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$11.00	\$30,580.00	\$50.00	\$139,000.00	\$50.00	\$139,000.00
118	801-0003	4,140.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$48.00	\$198,720.00	\$20.00	\$82,800.00	\$35.00	\$144,900.00
119	801-0005	580.00	L.F.	Modular Glare Screen System	\$10.00	\$5,800.00	\$15.00	\$8,700.00	\$12.00	\$6,960.00
120	801-0006	550.00	M.H.	Traffic Protection Patrol, Full-Time	\$136.00	\$74,800.00	\$70.00	\$38,500.00	\$125.00	\$68,750.00
121	801-0009	8	Each	Furnishing Portable Variable Message Sign	\$7,500.00	\$60,000.00	\$15,000.00	\$120,000.00	\$20,000.00	\$160,000.00
124	801-0013	6.00	Each	Furnishing Truck with Mounted Attenuator	\$6,500.00	\$39,000.00	\$85,000.00	\$510,000.00	\$70,000.00	\$420,000.00
125	801-0015	12.00	Each	Repair Truck Mounted Impact Attenuators	\$100.00	\$1,200.00	\$7,000.00	\$84,000.00	\$1.00	\$12.00
127	801-N0001	44.00	Each	Installation, Maintenance, and Removal of Lane Closing	\$100.00	\$4,400.00	\$10,000.00	\$440,000.00	\$5,500.00	\$242,000.00
128	803-0001	1.00	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$75,000.00	\$75,000.00	\$35,000.00	\$35,000.00	\$75,000.00	\$75,000.00
129	803-0002	1.00	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$95,000.00	\$95,000.00	\$6,000.00	\$6,000.00	\$75,000.00	\$75,000.00
130	803-0032	230,000.00	USD	Police Traffic Directors (No-Bid)	\$1.00	\$230,000.00	\$1.00	\$230,000.00	\$1.00	\$230,000.00
131	510-N0080	925.00	L.F.	Beam Guide Rail, Pre-Stained	\$64.00	\$59,200.00	\$68.00	\$62,900.00	\$67.00	\$61,975.00

BaseLine Item Detail					Joseph M. Sanzari, Inc.		A. Servidone, Inc. & B. Anthony Construction Corp., A Joint Venture		Marbro, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
132	510-N0081	200.00	L.F.	Beam Guide Rail, Dual-Faced, Pre-Stained	\$100.00	\$20,000.00	\$100.00	\$20,000.00	\$95.00	\$19,000.00
133	510-N0086	53.00	L.F.	Beam Guide Rail, Dual-Faced, Bridge, Pre-Stained	\$340.00	\$18,020.00	\$350.00	\$18,550.00	\$223.00	\$11,819.00
134	510-N0082	1.00	Each	Beam Guide Rail Anchorage, Pre-Stained	\$2,250.00	\$2,250.00	\$850.00	\$850.00	\$2,500.00	\$2,500.00
135	510-N0083	12.00	Each	Parapet Connection, Type A, Pre-Stained	\$5,000.00	\$60,000.00	\$5,000.00	\$60,000.00	\$8,800.00	\$105,600.00
136	510-N0084	10.00	Each	Parapet Connection, Type B, Pre-Stained	\$2,400.00	\$24,000.00	\$2,400.00	\$24,000.00	\$2,800.00	\$28,000.00
137	510-N0085	975.00	L.F.	Rub Rail, Pre-Stained	\$30.00	\$29,250.00	\$30.00	\$29,250.00	\$35.00	\$34,125.00
138	801-0024	1.00	Each	Furnishing Temporary Impact Attenuator (Array), 35 MPH	\$10,000.00	\$10,000.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00
139	801-0018	3.00	Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$3,200.00	\$9,600.00	\$10,000.00	\$30,000.00	\$7,000.00	\$21,000.00
140	801-0025	1	Each	Placing and Removing Temporary Impact Attenuator (Array), 35 MPH	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00	\$3,500.00	\$3,500.00
141	801-0019	4.00	Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$2,000.00	\$8,000.00	\$4,500.00	\$18,000.00	\$5,500.00	\$22,000.00
142	801-0020	63.00	Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$277.00	\$17,451.00	\$1,200.00	\$75,600.00	\$500.00	\$31,500.00
143	801-0026	1.00	Each	Furnishing Temporary Impact Attenuator (Cartridge), 2 Bays, 24 Inch Wide	\$11,000.00	\$11,000.00	\$10,000.00	\$10,000.00	\$17,500.00	\$17,500.00
144	801-0022	1.00	Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$2,100.00	\$2,100.00	\$3,500.00	\$3,500.00	\$2,500.00	\$2,500.00
145	801-0023	1.00	Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$2,200.00	\$2,200.00	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00
						\$21,849,750.70			\$22,604,155.00	\$27,317,117.00