

BaseLine Item Detail					Roman E&G Corp.		CRS Contractors Inc		Mount Construction Co., Inc.		Rencor, Inc.		Green Construction, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
60	506-0001		30 L.F.	Concrete Curb, Type A	\$30.00	\$900.00	\$200.00	\$6,000.00	\$110.00	\$3,300.00	\$100.00	\$3,000.00	\$75.00	\$2,250.00
61	510-0008		175 L.F.	Reset Beam Guide Rail	\$110.00	\$19,250.00	\$30.00	\$5,250.00	\$100.00	\$17,500.00	\$106.00	\$18,550.00	\$110.00	\$19,250.00
62	511-N0025		40 L.F.	Reset Fence	\$33.00	\$1,320.00	\$60.00	\$2,400.00	\$175.00	\$7,000.00	\$165.00	\$6,600.00	\$45.00	\$1,800.00
63	517-0002		1 L.S.	Furnish Field Office, Type B	\$15,000.00	\$15,000.00	\$22,000.00	\$22,000.00	\$10,000.00	\$10,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00
64	517-0008		21 Mnth	Maintain Field Office, Type B	\$4,000.00	\$84,000.00	\$4,000.00	\$84,000.00	\$2,900.00	\$60,900.00	\$2,000.00	\$42,000.00	\$2,500.00	\$52,500.00
65	517-0013	20,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
66	522-0001	10.00	Each	Test Pits	\$500.00	\$5,000.00	\$1,500.00	\$15,000.00	\$400.00	\$4,000.00	\$1,250.00	\$12,500.00	\$1,000.00	\$10,000.00
67	523-0007	500	L.F.	Clean Existing Storm Drain, 60in to 78in Diameter	\$255.00	\$127,500.00	\$30.00	\$15,000.00	\$55.00	\$27,500.00	\$100.00	\$50,000.00	\$25.00	\$12,500.00
71	532-0001	400,000.00	USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$400,000.00	\$1.00	\$400,000.00	\$1.00	\$400,000.00	\$1.00	\$400,000.00	\$1.00	\$400,000.00
72	534-N0006	300.00	L.F.	74 Inch Trenchless Installation Location No. 2	\$3,980.00	\$1,194,000.00	\$3,850.00	\$1,155,000.00	\$3,675.00	\$1,102,500.00	\$3,800.00	\$1,140,000.00	\$4,500.00	\$1,350,000.00
73	534-N0007	270	L.F.	62 Inch Trenchless Installation Location No. 3	\$3,715.00	\$1,003,050.00	\$3,400.00	\$918,000.00	\$3,200.00	\$864,000.00	\$3,500.00	\$945,000.00	\$3,900.00	\$1,053,000.00
74	534-N0008	260	L.F.	74 Inch Trenchless Installation Location No. 1	\$3,510.00	\$912,600.00	\$4,000.00	\$1,040,000.00	\$3,950.00	\$1,027,000.00	\$3,800.00	\$988,000.00	\$4,000.00	\$1,040,000.00
75	534-N0009	200	L.F.	62 Inch Trenchless Installation Location No. 4	\$3,300.00	\$660,000.00	\$3,800.00	\$760,000.00	\$3,333.00	\$666,600.00	\$3,200.00	\$640,000.00	\$4,500.00	\$900,000.00
76	599-N0047	350,000.00	USD	Polyurethane Grout (No-Bid)	\$1.00	\$350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00
77	703-0001	4,812.00	S.Y.	Topsoil	\$2.80	\$13,473.60	\$7.00	\$33,684.00	\$2.75	\$13,233.00	\$2.50	\$12,030.00	\$4.00	\$19,248.00
78	704-0001	4,243.00	S.Y.	Seeding, Type A	\$2.00	\$8,486.00	\$2.75	\$11,668.25	\$2.00	\$8,486.00	\$1.75	\$7,425.25	\$1.00	\$4,243.00
79	704-0002	7,657.00	S.Y.	Seeding, Type B	\$1.91	\$14,624.87	\$2.75	\$21,056.75	\$2.00	\$15,314.00	\$1.65	\$12,634.05	\$3.00	\$22,971.00
80	704-0003	518	S.Y.	Seeding, Type C	\$2.80	\$1,454.40	\$2.75	\$1,424.50	\$3.00	\$1,554.00	\$2.50	\$1,295.00	\$2.00	\$1,036.00
81	704-0011	569	S.Y.	Seeding, Type TA	\$4.50	\$2,560.50	\$5.00	\$2,845.00	\$4.00	\$2,276.00	\$4.00	\$2,276.00	\$8.00	\$4,552.00
82	706-0001	4,812.00	S.Y.	Permanent Soil Stabilization Matting	\$5.00	\$24,060.00	\$7.50	\$36,090.00	\$5.00	\$24,060.00	\$4.50	\$21,654.00	\$5.00	\$24,060.00
83	801-0001	1	L.S.	Furnishing Traffic Control Devices	\$15,000.00	\$15,000.00	\$30,000.00	\$30,000.00	\$252,677.50	\$252,677.50	\$320,000.00	\$320,000.00	\$40,000.00	\$40,000.00
84	801-0002	780	L.F.	Furnishing Precast Concrete Construction Barrier	\$70.00	\$54,600.00	\$50.00	\$39,000.00	\$40.00	\$31,200.00	\$62.00	\$48,360.00	\$25.00	\$19,500.00
85	801-0003	780	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$45.00	\$35,100.00	\$40.00	\$31,200.00	\$80.00	\$62,400.00	\$12.00	\$9,360.00	\$35.00	\$27,300.00
86	801-0009	3	Each	Furnishing Portable Variable Message Sign	\$9,000.00	\$27,000.00	\$6,500.00	\$19,500.00	\$10,000.00	\$30,000.00	\$20,000.00	\$60,000.00	\$8,500.00	\$25,500.00
87	801-0018	2	Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$6,400.00	\$12,800.00	\$20,000.00	\$40,000.00	\$10,000.00	\$20,000.00	\$6,000.00	\$12,000.00	\$8,500.00	\$17,000.00
88	801-0019	2	Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$2,600.00	\$5,200.00	\$7,000.00	\$14,000.00	\$4,500.00	\$9,000.00	\$6,000.00	\$12,000.00	\$3,000.00	\$6,000.00
89	801-0020	12	Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$2,300.00	\$27,600.00	\$700.00	\$8,400.00	\$200.00	\$2,400.00	\$700.00	\$8,400.00	\$0.01	\$0.12
90	801-0021	1.00	Each	Furnishing Temporary Impact Attenuator (Cartridge), 8 Bays, 24 Inch Wide	\$310.00	\$310.00	\$28,000.00	\$28,000.00	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$22,000.00	\$22,000.00
91	801-0022	1	Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$645.00	\$645.00	\$8,000.00	\$8,000.00	\$5,500.00	\$5,500.00	\$5,500.00	\$5,500.00	\$3,000.00	\$3,000.00
92	801-0023	10.00	Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$1,000.00	\$10,000.00	\$1,500.00	\$15,000.00	\$850.00	\$8,500.00	\$1,000.00	\$10,000.00	\$4,500.00	\$45,000.00
						\$9,440,645.37		\$9,845,258.50		\$9,992,431.00		\$10,266,752.30		\$10,731,000.00

BaseLine Item Detail					Carbro Constructors Corp.		Earle Asphalt Company		JR Cruz Corp.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		Agate Construction Co., Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
60	506-0001		30 L.F.	Concrete Curb, Type A	\$38.00	\$1,140.00	\$45.00	\$1,350.00	\$125.00	\$3,750.00	\$125.00	\$3,750.00	\$100.00	\$3,000.00
61	510-0008		175 L.F.	Reset Beam Guide Rail	\$110.00	\$19,250.00	\$45.00	\$7,875.00	\$120.00	\$21,000.00	\$50.00	\$8,750.00	\$100.00	\$17,500.00
62	511-N0025		40 L.F.	Reset Fence	\$71.00	\$2,840.00	\$100.00	\$4,000.00	\$45.00	\$1,800.00	\$100.00	\$4,000.00	\$100.00	\$4,000.00
63	517-0002		1 L.S.	Furnish Field Office, Type B	\$79,500.00	\$79,500.00	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00	\$25,000.00	\$25,000.00	\$12,000.00	\$12,000.00
64	517-0008		21 Mnth	Maintain Field Office, Type B	\$500.00	\$10,500.00	\$2,750.00	\$57,750.00	\$2,500.00	\$52,500.00	\$3,000.00	\$63,000.00	\$2,700.00	\$56,700.00
65	517-0013	20,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
66	522-0001	10.00	Each	Test Pits	\$750.00	\$7,500.00	\$500.00	\$5,000.00	\$1,500.00	\$15,000.00	\$100.00	\$1,000.00	\$500.00	\$5,000.00
67	523-0007		500 L.F.	Clean Existing Storm Drain, 60in to 78in Diameter	\$20.00	\$10,000.00	\$270.00	\$135,000.00	\$25.00	\$12,500.00	\$40.00	\$20,000.00	\$20.00	\$10,000.00
71	532-0001	400,000.00	USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$400,000.00	\$1.00	\$400,000.00	\$1.00	\$400,000.00	\$1.00	\$400,000.00	\$1.00	\$400,000.00
72	534-N0006	300.00	L.F.	74 Inch Trenchless Installation Location No. 2	\$3,400.00	\$1,020,000.00	\$4,750.00	\$1,425,000.00	\$4,400.00	\$1,320,000.00	\$6,500.00	\$1,950,000.00	\$4,300.00	\$1,290,000.00
73	534-N0007	270	L.F.	62 Inch Trenchless Installation Location No. 3	\$3,200.00	\$864,000.00	\$4,000.00	\$1,080,000.00	\$4,125.00	\$1,113,750.00	\$5,500.00	\$1,485,000.00	\$3,800.00	\$1,026,000.00
74	534-N0008	260	L.F.	74 Inch Trenchless Installation Location No. 1	\$4,800.00	\$1,248,000.00	\$4,750.00	\$1,235,000.00	\$4,400.00	\$1,144,000.00	\$4,500.00	\$1,170,000.00	\$4,300.00	\$1,118,000.00
75	534-N0009	200	L.F.	62 Inch Trenchless Installation Location No. 4	\$3,400.00	\$680,000.00	\$4,000.00	\$800,000.00	\$4,125.00	\$825,000.00	\$7,000.00	\$1,400,000.00	\$3,800.00	\$760,000.00
76	599-N0047	350,000.00	USD	Polyurethane Grout (No-Bid)	\$1.00	\$350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00	\$1.00	\$350,000.00
77	703-0001	4,812.00	S.Y.	Topsoil	\$4.00	\$19,248.00	\$3.75	\$18,045.00	\$3.00	\$14,436.00	\$3.00	\$14,436.00	\$2.50	\$12,030.00
78	704-0001	4,243.00	S.Y.	Seeding, Type A	\$2.00	\$8,486.00	\$2.00	\$8,486.00	\$2.25	\$9,546.75	\$2.50	\$10,607.50	\$1.75	\$7,425.25
79	704-0002	7,657.00	S.Y.	Seeding, Type B	\$2.00	\$15,314.00	\$2.00	\$15,314.00	\$2.00	\$15,314.00	\$2.50	\$19,142.50	\$1.65	\$12,634.05
80	704-0003	518	S.Y.	Seeding, Type C	\$3.00	\$1,554.00	\$2.00	\$1,036.00	\$3.00	\$1,554.00	\$2.50	\$1,295.00	\$2.50	\$1,295.00
81	704-0011	569	S.Y.	Seeding, Type TA	\$5.00	\$2,845.00	\$4.50	\$2,560.50	\$5.00	\$2,845.00	\$10.00	\$5,690.00	\$4.00	\$2,276.00
82	706-0001	4,812.00	S.Y.	Permanent Soil Stabilization Matting	\$7.00	\$33,684.00	\$6.00	\$28,872.00	\$5.00	\$24,060.00	\$6.50	\$31,278.00	\$4.50	\$21,654.00
83	801-0001	1	L.S.	Furnishing Traffic Control Devices	\$138,565.00	\$138,565.00	\$175,000.00	\$175,000.00	\$125,000.00	\$125,000.00	\$75,000.00	\$75,000.00	\$80,000.00	\$80,000.00
84	801-0002	780	L.F.	Furnishing Precast Concrete Construction Barrier	\$60.00	\$46,800.00	\$25.00	\$19,500.00	\$90.00	\$70,200.00	\$25.00	\$19,500.00	\$40.00	\$31,200.00
85	801-0003	780	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$65.00	\$50,700.00	\$15.00	\$11,700.00	\$60.00	\$46,800.00	\$35.00	\$27,300.00	\$20.00	\$15,600.00
86	801-0009	3	Each	Furnishing Portable Variable Message Sign	\$2,500.00	\$7,500.00	\$7,500.00	\$22,500.00	\$15,000.00	\$45,000.00	\$3,500.00	\$10,500.00	\$18,000.00	\$54,000.00
87	801-0018	2	Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$4,500.00	\$9,000.00	\$6,000.00	\$12,000.00	\$5,800.00	\$11,600.00	\$7,500.00	\$15,000.00	\$6,000.00	\$12,000.00
88	801-0019	2	Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$100.00	\$200.00	\$5,000.00	\$10,000.00	\$10,200.00	\$20,400.00	\$4,500.00	\$9,000.00	\$9,000.00	\$18,000.00
89	801-0020	12	Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$255.00	\$3,060.00	\$0.01	\$0.12	\$3,000.00	\$36,000.00	\$250.00	\$3,000.00	\$800.00	\$9,600.00
90	801-0021	1.00	Each	Furnishing Temporary Impact Attenuator (Cartridge), 8 Bays, 24 Inch Wide	\$12,000.00	\$12,000.00	\$11,000.00	\$11,000.00	\$2,200.00	\$2,200.00	\$25,000.00	\$25,000.00	\$7,500.00	\$7,500.00
91	801-0022	1	Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$250.00	\$250.00	\$6,250.00	\$6,250.00	\$5,600.00	\$5,600.00	\$7,500.00	\$7,500.00	\$6,500.00	\$6,500.00
92	801-0023	10.00	Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$500.00	\$5,000.00	\$0.01	\$0.10	\$2,500.00	\$25,000.00	\$500.00	\$5,000.00	\$1,400.00	\$14,000.00
						\$10,756,639.00		\$11,127,113.13		\$11,675,000.00		\$11,782,375.00		\$12,996,660.30