

BaseLine Item Detail					IEW Construction Group Inc.		Joseph M. Sanzari, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
1	104-0002	1.00	L.S.	Mobilization	\$460,000.00	\$460,000.00	\$500,000.00	\$500,000.00
2	107-0001	1.00	L.S.	Progress Schedule	\$1,500.00	\$1,500.00	\$12,000.00	\$12,000.00
3	108-0001	5,000.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$5,000.00	\$1.00	\$5,000.00
4	207-0043	250.00	Ton	Riprap Stone Slope Protection, 24in Thick (D50=8in)	\$122.77	\$30,692.50	\$100.00	\$25,000.00
5	302-0062	6,000.00	S.Y.	Membrane Waterproofing	\$30.07	\$180,420.00	\$20.00	\$120,000.00
6	302-0063	5,000.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$5,000.00	\$1.00	\$5,000.00
7	302-0064	431.00	GAL	Tack Coat	\$5.58	\$2,404.98	\$5.00	\$2,155.00
8	302-0065	200.00	L.F.	Cleaning Inside Shoulders	\$1.12	\$224.00	\$2.00	\$400.00
9	302-0066	200.00	L.F.	Cleaning Outside Shoulders	\$1.12	\$224.00	\$2.00	\$400.00
10	302-0068	20.00	Ton	High Performance Cold Patch	\$778.74	\$15,574.80	\$630.00	\$12,600.00
11	302-0070	500.00	L.F.	Crack Spanning Membrane	\$25.83	\$12,915.00	\$10.00	\$5,000.00
12	302-0071	13,500.00	L.F.	Polymerized Joint Adhesive	\$1.90	\$25,650.00	\$2.00	\$27,000.00
13	302-0073	1,700.00	Ton	Hot Mix Asphalt 12.5M64 Surface Course	\$500.00	\$850,000.00	\$740.00	\$1,258,000.00
14	302-N0001	500.00	L.F.	Sealing Cracks in Bituminous Surface	\$7.88	\$3,940.00	\$2.00	\$1,000.00
15	302-N0002	100	Ton	Temporary Surfacing	\$350.97	\$35,097.00	\$2,000.00	\$200,000.00
16	303-0001	25.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$178.63	\$4,465.75	\$165.00	\$4,125.00
17	303-N0001	9,700.00	S.Y.	Shoulder Reconstruction	\$68.34	\$662,898.00	\$79.00	\$766,300.00
18	305-0031	2,800.00	S.Y.	Pavement Removal, Variable Depth	\$36.53	\$102,284.00	\$64.00	\$179,200.00
19	306-0001	7,400.00	L.F.	Milled Rumble Strip	\$3.83	\$28,342.00	\$15.00	\$111,000.00
20	312-0001	640	L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$20.09	\$12,857.60	\$8.00	\$5,120.00
21	401-0035	50	Each	Drill and Grout Reinforcement Bars	\$50.10	\$2,505.00	\$35.00	\$1,750.00
22	401-0067	61,400.00	LB	Reinforcement Steel, Epoxy Coated	\$2.17	\$133,238.00	\$2.50	\$153,500.00
23	403-0001	100	Each	Shear Connectors	\$11.16	\$1,116.00	\$15.00	\$1,500.00
24	403-N0003	1,800.00	LB	Structural Steel, Drainage	\$15.74	\$28,332.00	\$10.00	\$18,000.00
25	404-0004	8.00	MFBM	Treated Timber Structures	\$33,456.37	\$267,650.96	\$40,001.00	\$320,008.00
26	412-0002	2	Each	Scuppers	\$6,932.43	\$13,864.86	\$7,700.00	\$15,400.00
27	412-0003	80	L.F.	8in Drainage Pipe, Fiberglass	\$513.77	\$41,101.60	\$300.00	\$24,000.00
28	412-N0001	9	Each	Repair Bridge Drop Inlet	\$2,408.87	\$21,679.83	\$4,000.00	\$36,000.00
29	412-N0002	50	L.F.	Clean Bridge Drainage System	\$55.82	\$2,791.00	\$296.00	\$14,800.00
30	412-N0003	6	Each	Weld Existing Inlet Grate	\$1,177.62	\$7,065.72	\$2,000.00	\$12,000.00
31	413-N0002	85	S.Y.	Repair Concrete Block Slope Protection	\$912.15	\$77,532.75	\$425.00	\$36,125.00
32	417-0001	1	L.S.	Concrete Repair Material	\$7,500.00	\$7,500.00	\$19,000.00	\$19,000.00
33	417-0005	775	S.Y.	Concrete Deck Replacement With Catches	\$1,894.22	\$1,468,020.50	\$1,275.00	\$988,125.00
34	417-0009	3,675.00	S.Y.	Removal of Existing Surfacing	\$34.90	\$128,257.50	\$77.00	\$282,975.00
35	417-0015	12	S.F.	Spall Repair, Type 4	\$415.96	\$4,991.52	\$150.00	\$1,800.00
36	417-0016	9,000.00	S.F.	Spall Repair, Type 5	\$50.00	\$450,000.00	\$58.00	\$522,000.00
37	417-0018	10.00	S.F.	Spall Repair, Type 6	\$338.66	\$3,386.60	\$122.00	\$1,220.00
38	417-0019	10	S.F.	Spall Repair, Type 5B	\$293.23	\$2,932.30	\$83.00	\$830.00
39	417-0020	192	L.F.	Joint Reconstruction, Type 1	\$323.87	\$62,183.04	\$275.00	\$52,800.00
40	417-0021	240.00	L.F.	Joint Seal Replacement, Type 1	\$93.52	\$22,444.80	\$130.00	\$31,200.00
41	417-0033	250.00	S.F.	Repair Underdeck Spalls (Clean and Coat)	\$100.82	\$25,205.00	\$145.00	\$36,250.00
42	417-0035	230	L.F.	Joint Reconstruction, Type 1P	\$241.51	\$55,547.30	\$350.00	\$80,500.00
43	417-0044	960	L.F.	Joint Replacement, Type 1P	\$241.51	\$231,849.60	\$350.00	\$336,000.00
44	417-0066	100	C.F.	Additional 1P Deck Joint Material	\$434.72	\$43,472.00	\$400.00	\$40,000.00
45	417-0067	60.00	L.F.	Silicone Joint Seal	\$87.11	\$5,226.60	\$60.00	\$3,600.00
46	417-0070	10	L.F.	Headblock Repair, Type 1	\$485.07	\$4,850.70	\$300.00	\$3,000.00
47	417-0073	100	S.F.	Spall Repair, Type U	\$494.65	\$49,465.00	\$450.00	\$45,000.00
48	417-0081	15	S.F.	Sidewalk, Parapet and Curb Surface Repairs	\$220.30	\$3,304.50	\$1,353.00	\$20,295.00
49	417-0082	50	S.F.	Vertical Spall Repair	\$220.30	\$11,015.00	\$160.00	\$8,000.00
50	417-0084	40	L.F.	Parapet Reconstruction Location No. 1	\$1,407.13	\$56,285.20	\$1,250.00	\$50,000.00
51	417-0089	19.00	L.F.	Parapet Reconstruction, Location No. 2	\$1,734.89	\$32,962.91	\$1,300.00	\$24,700.00
52	417-0090	19	L.F.	Parapet Reconstruction, Location No. 3	\$1,806.11	\$34,316.09	\$1,300.00	\$24,700.00
53	417-0105	4,250.00	S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$35.52	\$150,960.00	\$20.00	\$85,000.00
54	417-0108	100,000.00	USD	Force Account for Emergency and Routine Bridge Repairs (No-Bid)	\$1.00	\$100,000.00	\$1.00	\$100,000.00
55	417-N0003	16,000.00	L.F.	Reinforcement Steel, Field Anti-Corrosion Coating	\$2.14	\$34,240.00	\$1.00	\$16,000.00
56	417-N0004	140	L.F.	Removal of Precast Concrete Median Barrier	\$107.06	\$14,988.40	\$150.00	\$21,000.00
57	418-0001	100	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$358.42	\$35,842.00	\$300.00	\$30,000.00
58	418-0002	10.00	S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$456.85	\$4,568.50	\$350.00	\$3,500.00
59	418-0003	4.00	S.F.	Repair Spalled Concrete, Type 2 - Pier	\$455.41	\$1,821.64	\$350.00	\$1,400.00
60	418-0004	6	Each	Repair of Structural Steel, Type A	\$7,459.18	\$44,755.08	\$7,000.00	\$42,000.00

BaseLine Item Detail					IEW Construction Group Inc.		Joseph M. Sanzari, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
61	418-0006		3 Each	Repair of Structural Steel, Type C	\$7,282.03	\$21,846.09	\$7,000.00	\$21,000.00
62	418-0007		1 Each	Repair of Structural Steel, Type D	\$8,092.73	\$8,092.73	\$7,500.00	\$7,500.00
63	418-0008		2 Each	Repair of Structural Steel, Type E	\$34,556.21	\$69,112.42	\$12,500.00	\$25,000.00
64	418-0009		10 Each	Repair of Structural Steel, Type F	\$3,816.46	\$38,164.60	\$5,000.00	\$50,000.00
65	418-0010		192 Each	Repair of Structural Steel, Type G	\$323.11	\$62,037.12	\$1,600.00	\$307,200.00
66	418-0011	35.00	S.F.	Repair Spalled Concrete, Type 1 - Pier	\$422.62	\$14,791.70	\$640.00	\$22,400.00
67	418-0012		3 Each	Repair of Structural Steel, Type H	\$7,928.64	\$23,785.92	\$10,000.00	\$30,000.00
68	418-0023		8.00 L.F.	Epoxy Resin Injection	\$279.11	\$2,232.88	\$110.00	\$880.00
69	418-0024	120.00	S.F.	Substructure Waterproofing	\$16.75	\$2,010.00	\$12.00	\$1,440.00
70	418-0029		2 Each	Repair Bearing	\$9,033.24	\$18,066.48	\$6,200.00	\$12,400.00
71	418-0030		11 Each	Reset Bearing	\$4,517.18	\$49,688.98	\$7,200.00	\$79,200.00
72	418-0051		4 Each	Replace Structural Steel Diaphragm	\$12,678.58	\$50,714.32	\$17,000.00	\$68,000.00
73	418-N0086		30 Each	Clean and Paint Bearings	\$1,395.56	\$41,866.80	\$1,300.00	\$39,000.00
74	418-N0087		5 Each	Miscellaneous Overhead Sign Structure Connection Repair	\$5,352.64	\$26,763.20	\$5,500.00	\$27,500.00
75	418-N0088		50 S.F.	Repair Spalled Concrete, Type 1 - Waterway Pier	\$1,042.65	\$52,132.50	\$400.00	\$20,000.00
76	418-N0089		25 S.F.	Repair Spalled Concrete, Type 2 - Waterway Pier	\$1,394.51	\$34,862.75	\$575.00	\$14,375.00
77	432-0002		11 Each	Structural Jacking	\$8,754.12	\$96,295.32	\$10,000.00	\$110,000.00
78	499-N0001		1 L.S.	Picking Up and Returning Authority Steel Protection Plates	\$4,156.15	\$4,156.15	\$1,500.00	\$1,500.00
79	499-N0003		2 Each	Install, Maintain and Remove Steel Protection Plate	\$6,933.82	\$13,867.64	\$3,000.00	\$6,000.00
80	499-N0146	125	S.F.	Concrete Beam Repair, Fiber Wrap, Type 1	\$686.37	\$85,796.25	\$875.00	\$109,375.00
81	503-0253		1 Each	Reconstructed Inlet, Type D2, Using New Grate and Frame	\$6,731.57	\$6,731.57	\$2,600.00	\$2,600.00
82	503-0293		3 Each	Reset Frames	\$2,577.02	\$7,731.06	\$550.00	\$1,650.00
83	504-0011		10 C.Y.	Incidental Concrete	\$2,884.22	\$28,842.20	\$2,500.00	\$25,000.00
84	505-0001		50 L.F.	Asphalt Concrete Lip Curb	\$15.63	\$781.50	\$18.00	\$900.00
85	506-N0004		45 L.F.	9in X 16in Concrete Vertical Curb	\$211.57	\$9,520.65	\$95.00	\$4,275.00
86	508-0002		140 L.F.	Concrete Median Barrier, Bridge	\$472.53	\$66,154.20	\$475.00	\$66,500.00
87	510-0031	4,700.00	L.F.	Removal of Beam Guide Rail	\$1.95	\$9,165.00	\$2.00	\$9,400.00
88	510-N0080	4,150.00	L.F.	Beam Guide Rail, Pre-Stained	\$58.72	\$243,688.00	\$58.00	\$240,700.00
89	510-N0081	100.00	L.F.	Beam Guide Rail, Dual-Faced, Pre-Stained	\$100.48	\$10,048.00	\$96.00	\$9,600.00
90	510-N0082		6.00 Each	Beam Guide Rail Anchorage, Pre-Stained	\$3,070.22	\$18,421.32	\$3,000.00	\$18,000.00
91	510-N0083		5.00 Each	Parapet Connection, Type A, Pre-Stained	\$6,196.26	\$30,981.30	\$6,000.00	\$30,000.00
92	510-N0084		5 Each	Parapet Connection, Type B, Pre-Stained	\$4,800.71	\$24,003.55	\$4,700.00	\$23,500.00
93	510-N0087		25 Each	Beam Guide Rail Post, Pre-stained	\$195.38	\$4,884.50	\$200.00	\$5,000.00
94	510-N0088		5 Each	Tangent Guide Rail Teminal, Pre-Stained	\$6,363.73	\$31,818.65	\$6,200.00	\$31,000.00
95	514-0001		25 S.Y.	Concrete Sidewalk, 4in Thick	\$396.90	\$9,922.50	\$110.00	\$2,750.00
96	516-0001	29,500.00	L.F.	Removable Wet Weather Pavement Marking Tape	\$2.34	\$69,030.00	\$3.00	\$88,500.00
97	516-0005	3,400.00	L.F.	Striping and Marking Removal, Hydromilling	\$1.06	\$3,604.00	\$1.00	\$3,400.00
98	516-0007	16,200.00	L.F.	Temporary Pavement Striping	\$0.33	\$5,346.00	\$0.50	\$8,100.00
99	516-0009	12,900.00	L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.67	\$21,543.00	\$1.75	\$22,575.00
100	516-N0001	17,300.00	L.F.	Removable Black Line Mask, 8in Wide	\$3.18	\$55,014.00	\$4.00	\$69,200.00
101	517-0003		1.00 L.S.	Furnish Field Office, Type C	\$86,151.88	\$86,151.88	\$30,000.00	\$30,000.00
102	517-0009		12 Mnth	Maintain Field Office, Type C	\$4,563.35	\$54,760.20	\$3,100.00	\$37,200.00
103	522-0001		5 Each	Test Pits	\$2,427.10	\$12,135.50	\$1,250.00	\$6,250.00
104	524-0044		2 Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$1,569.66	\$3,139.32	\$3,000.00	\$6,000.00
105	599-N0007		50 Each	Furnish and Install Raised Pavement Marker Reflective Lens	\$22.33	\$1,116.50	\$23.00	\$1,150.00
106	601-N0005	40,000.00	USD	Miscellaneous Electrical Work (No-Bid)	\$1.00	\$40,000.00	\$1.00	\$40,000.00
107	801-0001		1 L.S.	Furnishing Traffic Control Devices	\$555,000.00	\$555,000.00	\$200,000.00	\$200,000.00
108	801-0002	3,000.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$37.33	\$111,990.00	\$20.00	\$60,000.00
109	801-0003	5,800.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$22.62	\$131,196.00	\$65.00	\$377,000.00
110	801-0005	3,400.00	L.F.	Modular Glare Screen System	\$21.12	\$71,808.00	\$15.00	\$51,000.00
111	801-0009		3 Each	Furnishing Portable Variable Message Sign	\$12,983.65	\$38,950.95	\$4,500.00	\$13,500.00
112	801-0013		5 Each	Furnishing Truck with Mounted Attenuator	\$597.30	\$2,986.50	\$5,000.00	\$25,000.00
113	801-0014		100 M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$114.78	\$11,478.00	\$85.00	\$8,500.00
114	801-0015		2 Each	Repair Truck Mounted Impact Attenuators	\$0.01	\$0.02	\$1.00	\$2.00
115	801-0018		5 Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$4,811.58	\$24,057.90	\$3,500.00	\$17,500.00
116	801-0019		11 Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$1,569.66	\$17,266.26	\$1,000.00	\$11,000.00
117	801-0020		2 Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$553.23	\$1,106.46	\$350.00	\$700.00
118	801-0023		1.00 Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$5,567.57	\$5,567.57	\$2,500.00	\$2,500.00
119	801-0034		2 Each	Furnishing Temporary Impact Attenuator (Cartridge), 6 Bays, 24 Inch Wide	\$4,240.81	\$8,481.62	\$7,500.00	\$15,000.00
120	801-N0001		160 Each	Installation, Maintenance, and Removal of Lane Closing	\$1,500.00	\$240,000.00	\$100.00	\$16,000.00

BaseLine Item Detail					IEW Construction Group Inc.		Joseph M. Sanzari, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
121	801-N0003		7 Day	Placing and Removing Portable Variable Message Sign	\$887.23	\$6,210.61	\$500.00	\$3,500.00
122	803-0001		1 L.S.	Maintenance and Protection of Traffic on Location No. 1	\$7,260.80	\$7,260.80	\$6,000.00	\$6,000.00
123	803-0002		1 L.S.	Maintenance and Protection of Traffic on Location No. 2	\$22,301.73	\$22,301.73	\$5,000.00	\$5,000.00
124	803-0003		1.00 L.S.	Maintenance and Protection of Traffic on Location No. 3	\$4,142.86	\$4,142.86	\$2,500.00	\$2,500.00
125	803-0004		1.00 L.S.	Maintenance and Protection of Traffic on Location No. 4	\$16,425.33	\$16,425.33	\$25,000.00	\$25,000.00
126	803-0005		1.00 L.S.	Maintenance and Protection of Traffic on Location No. 5	\$10,891.21	\$10,891.21	\$2,500.00	\$2,500.00
127	803-0006		1 L.S.	Maintenance and Protection of Traffic on Location No. 6	\$29,382.88	\$29,382.88	\$58,000.00	\$58,000.00
128	803-0007		1 L.S.	Maintenance and Protection of Traffic on Location No. 7	\$56,419.64	\$56,419.64	\$40,000.00	\$40,000.00
129	803-0008		1 L.S.	Maintenance and Protection of Traffic on Location No. 8	\$21,782.41	\$21,782.41	\$4,000.00	\$4,000.00
130	803-0009		1 L.S.	Maintenance and Protection of Traffic on Location No. 9	\$1,815.21	\$1,815.21	\$2,500.00	\$2,500.00
131	803-0010		1 L.S.	Maintenance and Protection of Traffic on Location No. 10	\$14,928.92	\$14,928.92	\$7,000.00	\$7,000.00
132	803-0032	40,000.00	USD	Police Traffic Directors (No-Bid)	\$1.00	\$40,000.00	\$1.00	\$40,000.00
133	805-0002		1.00 L.S.	Marine Transport Engineer to Work Site, No. 1	\$3,831.96	\$3,831.96	\$5,000.00	\$5,000.00
134	207-0004		4 Ton	RipRap Stone Aprons, 12in Thick(D50=6in)	\$647.73	\$2,590.92	\$500.00	\$2,000.00
135	602-N0036	70,000.00	USD	De-Energizing and Re-Energizing JCP&L Facilities (No-Bid)	\$1.00	\$70,000.00	\$1.00	\$70,000.00
						\$9,225,451.14		\$9,550,000.00