BaseLine Item Detail		Joseph M. Sanzari, Inc.		Mount Construction Co., Inc.		National Water Main Cleaning Company		
Item No. Unit Code	Qty UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1 104-0001	1.00 L.S.	Construction Layout	\$5,400.00	\$5,400.00	\$15,000.00	\$15,000.00	\$41,650.00	\$41,650.00
2 104-0002	1.00 L.S.	Mobilization	\$100,000.00	\$100,000.00	\$145,000.00	\$145,000.00	\$2,500.00	\$2,500.00
3 107-0001	1.00 L.S.	Progress Schedule	\$2,100.00	\$2,100.00	\$5,000.00	\$5,000.00	\$29,000.00	\$29,000.00
4 202-0009	60,000.00 USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$60,000.00	\$1.00	\$60,000.00	\$1.00	\$60,000.00
5 213-0002	420.00 Ton	Disposal of Regulated Material	\$81.00	\$34,020.00	\$65.00	\$27,300.00	\$125.00	\$52,500.00
6 517-0002	1.00 L.S.	Furnish Field Office, Type B	\$36,000.00	\$36,000.00	\$30,000.00	\$30,000.00	\$20,000.00	\$20,000.00
7 517-0008	8.00 Mnth	Maintain Field Office, Type B	\$3,600.00	\$28,800.00	\$3,000.00	\$24,000.00	\$3,000.00	\$24,000.00
8 517-0013	30,000.00 USD	Furnish Office Supplies (No-Bid)	\$1.00	\$30,000.00	\$1.00	\$30,000.00	\$1.00	\$30,000.00
9 523-0002	7,545.00 L.F.	Clean Existing Storm Drain, 24 in. to 48 in. Diameter	\$11.50	\$86,767.50	\$12.00	\$90,540.00	\$26.15	\$197,301.75
10 523-0003	38,045.00 L.F.	Clean Existing Storm Drain, 12 in. to 24 in. Diameter	\$10.30	\$391,863.50	\$8.00	\$304,360.00	\$10.75	\$408,983.75
11 523-0006	1,055.00 L.F.	Clean Existing Storm Drain, 48 In. To 60 In. Diameter	\$14.75	\$15,561.25	\$15.00	\$15,825.00	\$413.00	\$435,715.00
12 523-0021	890.00 L.F.	Clean Existing Ditch	\$15.00	\$13,350.00	\$28.00	\$24,920.00	\$270.00	\$240,300.00
13 523-N0001	46,645.00 L.F.	Video Inspection of Pipes	\$6.90	\$321,850.50	\$1.00	\$46,645.00	\$17.75	\$827,948.75
14 531-0001	20,000.00 USD	Force Account for Snow Removal (No-Bid)	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
15 532-0001	100,000.00 USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
16 801-0001	1.00 L.S.	Furnishing Traffic Control Devices	\$83,000.00	\$83,000.00	\$393,691.00	\$393,691.00	\$1.00	\$1.00
17 801-0007	385.00 M.H.	Traffic Protection Patrol, Part-Time	\$77.00	\$29,645.00	\$90.00	\$34,650.00	\$1.00	\$385.00
18 801-0009	9.00 Each	Furnishing Portable Variable Message Sign	\$3,800.00	\$34,200.00	\$2,000.00	\$18,000.00	\$1.00	\$9.00
19 801-0013	3.00 Each	Furnishing Truck with Mounted Attenuator	\$2,300.00	\$6,900.00	\$10,000.00	\$30,000.00	\$2,000.00	\$6,000.00
20 801-0014	40.00 M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$126.00	\$5,040.00	\$100.00	\$4,000.00	\$250.00	\$10,000.00
21 801-0015	3.00 Each	Repair Truck Mounted Impact Attenuators	\$320.00	\$960.00	\$1,500.00	\$4,500.00	\$5.00	\$15.00
22 803-0032	10,000.00 USD	Police Traffic Directors (No-Bid)	\$1.00	\$10,000.00	\$1.00	\$10,000.00	\$1.00	\$10,000.00
23 803-N0001	1.00 L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$44,000.00	\$44,000.00	\$30,000.00	\$30,000.00	\$3,000.00	\$3,000.00
				\$1,459,457.75		\$1,463,431.00		\$2,519,309.25

Letting Date: 3/23/2022