

BaseLine Item Detail					D'Annunzio & Sons, Inc.		Joseph M. Sanzari, Inc.		Crisdel Group, Inc.		Union Paving & Construction Co., Inc.		JPC Group, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$325,000.00	\$325,000.00	\$360,000.00	\$360,000.00	\$250,000.00	\$250,000.00	\$475,000.00	\$475,000.00	\$125,000.00	\$125,000.00
2	104-0002		1.00 L.S.	Mobilization	\$1,400,000.00	\$1,400,000.00	\$1,450,000.00	\$1,450,000.00	\$1,530,000.00	\$1,530,000.00	\$1,830,000.00	\$1,830,000.00	\$1,975,000.00	\$1,975,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$24,836.13	\$24,836.13	\$15,000.00	\$15,000.00	\$18,052.47	\$18,052.47	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
4	108-0001	133,300.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$133,300.00	\$1.00	\$133,300.00	\$1.00	\$133,300.00	\$1.00	\$133,300.00	\$1.00	\$133,300.00
5	201-0002		1.00 L.S.	Clearing and Grubbing	\$170,000.00	\$170,000.00	\$135,000.00	\$135,000.00	\$431,000.00	\$431,000.00	\$500,000.00	\$500,000.00	\$278,000.00	\$278,000.00
6	202-0002	29,902.00	C.Y.	Roadway Excavation, Earth	\$50.00	\$1,495,100.00	\$72.00	\$2,152,944.00	\$75.00	\$2,242,650.00	\$135.00	\$4,036,770.00	\$55.00	\$1,644,610.00
7	202-0007	5,438.00	C.Y.	Stripping Topsoil	\$25.00	\$135,950.00	\$65.00	\$353,470.00	\$54.65	\$297,186.70	\$35.00	\$190,330.00	\$35.00	\$190,330.00
8	202-0009	5,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
9	202-N0001	2,987.00	C.Y.	Handling, Loading, Transportation, and Disposal of Contaminated Soil	\$95.00	\$283,765.00	\$28.00	\$83,636.00	\$82.39	\$246,098.93	\$60.00	\$179,220.00	\$160.00	\$477,920.00
10	203-0001	5,962.00	C.Y.	Embankment, Common	\$25.00	\$149,050.00	\$25.00	\$149,050.00	\$24.61	\$146,724.82	\$7.00	\$41,734.00	\$40.00	\$238,480.00
11	203-0002	4,305.00	C.Y.	Embankment, Grade A	\$85.00	\$365,925.00	\$70.00	\$301,350.00	\$117.96	\$507,817.80	\$95.00	\$408,975.00	\$60.00	\$258,300.00
12	206-0003	27.00	C.Y.	Trench Excavation, Earth	\$175.00	\$4,725.00	\$100.00	\$2,700.00	\$212.77	\$5,744.79	\$70.00	\$1,890.00	\$65.00	\$1,755.00
13	207-0041	49.00	Ton	Riprap Stone Ditch Protection, 12in Thick (D50=6in)	\$200.00	\$9,800.00	\$150.00	\$7,350.00	\$324.90	\$15,920.10	\$150.00	\$7,350.00	\$300.00	\$14,700.00
14	208-0001	1,740.00	S.Y.	Temporary Seeding	\$1.60	\$2,784.00	\$1.00	\$1,740.00	\$2.11	\$3,671.40	\$2.00	\$3,480.00	\$3.00	\$5,220.00
15	208-0008	26002	L.F.	Heavy Duty Silt Fence	\$8.00	\$208,016.00	\$10.00	\$260,020.00	\$6.00	\$156,012.00	\$8.00	\$208,016.00	\$9.00	\$234,018.00
16	208-0021	1,184.00	S.F.	Inlet Filter, Type 1	\$22.00	\$26,048.00	\$25.00	\$29,600.00	\$21.04	\$24,911.36	\$33.00	\$39,072.00	\$9.00	\$10,656.00
17	208-0024	108.00	Ton	Construction Driveway	\$100.00	\$10,800.00	\$150.00	\$16,200.00	\$197.64	\$21,345.12	\$100.00	\$10,800.00	\$55.00	\$5,940.00
18	208-N0001	1.00	Each	Concrete Washout Facility	\$3,200.00	\$3,200.00	\$10,000.00	\$10,000.00	\$4,117.23	\$4,117.23	\$6,000.00	\$6,000.00	\$2,000.00	\$2,000.00
19	208-N0003	57.00	S.Y.	Geotextile Filter Fabric	\$2.00	\$114.00	\$3.00	\$171.00	\$3.70	\$210.90	\$10.00	\$570.00	\$8.00	\$456.00
20	213-0001	4,839.00	Ton	Disposal of Acid Producing Soil	\$52.00	\$251,628.00	\$35.00	\$169,365.00	\$52.32	\$253,176.48	\$20.00	\$96,780.00	\$50.00	\$241,950.00
21	213-0002	2,420.00	Ton	Disposal of Regulated Material	\$52.00	\$125,840.00	\$45.00	\$108,900.00	\$50.21	\$121,508.20	\$38.00	\$91,960.00	\$65.00	\$157,300.00
23	301-N0002	26,213.00	S.Y.	Aggregate Base Course, 8 in Thick	\$18.00	\$471,834.00	\$18.00	\$471,834.00	\$33.00	\$865,029.00	\$40.00	\$1,048,520.00	\$25.00	\$655,325.00
24	302-0002	39,058.00	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$125.00	\$4,882,250.00	\$130.00	\$5,077,540.00	\$124.75	\$4,872,485.50	\$145.00	\$5,663,410.00	\$215.00	\$8,397,470.00
25	302-0004	10,466.00	Ton	Hot Mix Asphalt 25M64 Base Course	\$115.00	\$1,203,590.00	\$140.00	\$1,465,240.00	\$158.50	\$1,658,861.00	\$160.00	\$1,674,560.00	\$240.00	\$2,511,840.00
26	302-0063	239,100.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$239,100.00	\$1.00	\$239,100.00	\$1.00	\$239,100.00	\$1.00	\$239,100.00	\$1.00	\$239,100.00
27	302-0071	229,770.00	L.F.	Polymerized Joint Adhesive	\$0.55	\$126,373.50	\$1.00	\$229,770.00	\$0.44	\$101,098.80	\$0.80	\$183,816.00	\$2.00	\$459,540.00
28	302-N0007	20,843.00	GAL	Trackless Tack Coat	\$3.25	\$67,739.75	\$8.00	\$166,744.00	\$5.28	\$110,051.04	\$4.50	\$93,793.50	\$10.00	\$208,430.00
29	303-0001	3,575.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$52.00	\$185,900.00	\$65.00	\$232,375.00	\$53.84	\$192,478.00	\$45.00	\$160,875.00	\$65.00	\$232,375.00
30	305-0006	114,036.00	S.Y.	Pavement Removal, 2in Depth	\$10.00	\$1,140,360.00	\$13.00	\$1,482,468.00	\$7.89	\$899,744.04	\$10.50	\$1,197,378.00	\$15.00	\$1,710,540.00
31	305-0014	33509	S.Y.	Pavement Removal, 4in Depth	\$18.00	\$603,162.00	\$27.00	\$904,743.00	\$14.79	\$495,598.11	\$19.00	\$636,671.00	\$18.00	\$603,162.00
32	306-0001	80,281.00	L.F.	Milled Rumble Strip	\$0.90	\$72,252.90	\$1.00	\$80,281.00	\$0.35	\$28,098.35	\$1.35	\$108,379.35	\$3.00	\$240,843.00
33	401-0066	90.00	LB	Reinforcement Steel	\$15.00	\$1,350.00	\$12.00	\$1,080.00	\$3.89	\$350.10	\$5.00	\$450.00	\$5.00	\$450.00
34	406-0002	4.00	C.Y.	Concrete Foundations for Ground Mounted Signs	\$1,500.00	\$6,000.00	\$6,900.00	\$27,600.00	\$1,161.23	\$4,644.92	\$1,500.00	\$6,000.00	\$1,250.00	\$5,000.00
35	415-0002	2,183.00	S.F.	Temporary Sheeting to Remain in Place	\$135.00	\$294,705.00	\$200.00	\$436,600.00	\$100.00	\$218,300.00	\$125.00	\$272,875.00	\$90.00	\$196,470.00
36	501-0003	4,473.00	L.F.	8-Inch Combination Underdrain	\$40.00	\$178,920.00	\$58.00	\$259,434.00	\$43.13	\$192,920.49	\$75.00	\$335,475.00	\$50.00	\$223,650.00
37	502-0005	904.00	L.F.	15 in Reinforced Concrete Pipe, Class III	\$85.00	\$76,840.00	\$100.00	\$90,400.00	\$97.25	\$87,914.00	\$50.00	\$45,200.00	\$120.00	\$108,480.00
38	502-0006	47.00	L.F.	18 in Reinforced Concrete Pipe, Class III	\$250.00	\$11,750.00	\$195.00	\$9,165.00	\$129.39	\$6,081.33	\$275.00	\$12,925.00	\$125.00	\$5,875.00
39	502-0007	16.00	L.F.	12 In Reinforced Concrete Pipe	\$185.00	\$2,960.00	\$170.00	\$2,720.00	\$193.25	\$3,092.00	\$275.00	\$4,400.00	\$110.00	\$1,760.00
40	502-0010	50.00	L.F.	24 in Reinforced Concrete Pipe, Class III	\$200.00	\$10,000.00	\$200.00	\$10,000.00	\$125.87	\$6,293.50	\$100.00	\$5,000.00	\$150.00	\$7,500.00
41	502-0011	6.00	L.F.	30 in Reinforced Concrete Pipe, Class III	\$500.00	\$3,000.00	\$450.00	\$2,700.00	\$423.13	\$2,538.78	\$600.00	\$3,600.00	\$240.00	\$1,440.00
42	502-0012	2.00	L.F.	36 in Reinforced Concrete Pipe, Class III	\$1,100.00	\$2,200.00	\$275.00	\$550.00	\$1,648.92	\$3,297.84	\$1,500.00	\$3,000.00	\$650.00	\$1,300.00
43	502-0025	3.00	Each	15-inch Reinforced Concrete Flared End Section	\$1,200.00	\$3,600.00	\$1,500.00	\$4,500.00	\$2,699.09	\$8,097.27	\$6,000.00	\$18,000.00	\$2,300.00	\$6,900.00
44	502-N0028	71.00	L.F.	14in x 23in Reinforced Concrete Elliptical Pipe, Class HE - III	\$325.00	\$23,075.00	\$225.00	\$15,975.00	\$154.01	\$10,934.71	\$225.00	\$15,975.00	\$175.00	\$12,425.00
45	503-0001	1.00	Each	Inlet, Type D3	\$12,000.00	\$12,000.00	\$9,000.00	\$9,000.00	\$5,491.26	\$5,491.26	\$7,000.00	\$7,000.00	\$10,000.00	\$10,000.00
46	503-0003	23	Each	Inlet, Type D2	\$8,000.00	\$184,000.00	\$9,500.00	\$218,500.00	\$5,202.48	\$119,657.04	\$6,500.00	\$149,500.00	\$8,000.00	\$184,000.00
47	503-0011	2.00	Each	Manhole, Type P-1	\$8,000.00	\$16,000.00	\$7,500.00	\$15,000.00	\$8,158.17	\$16,316.34	\$20,000.00	\$40,000.00	\$6,000.00	\$12,000.00
48	503-0111	5.00	Each	Inlet Converted to Manhole	\$3,200.00	\$16,000.00	\$2,500.00	\$12,500.00	\$4,150.81	\$20,754.05	\$5,000.00	\$25,000.00	\$2,300.00	\$11,500.00
49	503-0293	14.00	Each	Reset Frames	\$800.00	\$11,200.00	\$800.00	\$11,200.00	\$960.13	\$13,441.82	\$1,200.00	\$16,800.00	\$1,300.00	\$18,200.00
50	504-0011	3.00	C.Y.	Incidental Concrete	\$500.00	\$1,500.00	\$3,000.00	\$9,000.00	\$3,357.05	\$10,071.15	\$1,500.00	\$4,500.00	\$2,000.00	\$6,000.00
51	506-0001	274.00	L.F.	Concrete Curb, Type A	\$180.00	\$49,320.00	\$75.00	\$20,550.00	\$184.75	\$50,621.50	\$50.00	\$13,700.00	\$48.00	\$13,152.00
52	506-0012	367.00	L.F.	Drop Curb	\$70.00	\$25,690.00	\$75.00	\$27,525.00	\$71.79	\$26,346.93	\$50.00	\$18,350.00	\$55.00	\$20,185.00
53	508-0001	117.00	L.F.	Concrete Median Barrier, Roadway.	\$600.00	\$70,200.00	\$525.00	\$61,425.00	\$559.52	\$65,463.84	\$800.00	\$93,600.00	\$200.00	\$23,400.00
54	509-0001	16.00	S.F.	Sign Panels	\$310.00	\$4,960.00	\$270.00	\$4,320.00	\$89.73	\$1,435.68	\$85.00	\$1,360.00	\$100.00	\$1,600.00
55	509-0003	3.00	Each	Removal of Existing Ground-Mounted Sign	\$660.00	\$1,980.00	\$7,100.00	\$21,300.00	\$475.04	\$1,425.12	\$700.00	\$2,100.00	\$1,000.00	\$3,000.00
56	509-0004	5.00	Each	Remove Signs	\$310.00	\$1,550.00	\$300.00	\$1,500.00	\$475.04	\$2,375.20	\$250.00	\$1,250.00	\$550.00	\$2,750.00
57	509-0005	64.00	Each	Relocate Existing Ground-Mounted Sign Assembly	\$310.00	\$19,840.00	\$300.00	\$19,200.00	\$322.40	\$20,633.60	\$650.00	\$41,600.00	\$450.00	\$28,800.00
58	509-0006	15.00	Each	Relocate Sign Panels	\$160.00	\$2,400.00	\$330.00	\$4,950.00	\$550.23	\$8,253.45	\$650.00	\$9,750.00	\$300.00	\$4,500.00
59	509-0008	14.00	L.F.	Timber Posts	\$160.00	\$2,240.00	\$580.00	\$8,120.00	\$7.15	\$100.10	\$150.00	\$2,100.00	\$250.00	\$3,500.00
60	509-N0009	3.00	Each	Relocate Sign Panels (Overhead)	\$6,500.00	\$19,500.00	\$6,200.00	\$18,600.00	\$6,334.20	\$19,002.60	\$6,500.00	\$19,500.00	\$7,500.00	\$22,500.00
61	510-0031	10025	L.F.	Removal of Beam Guide Rail	\$3.00	\$30,075.00	\$3.00	\$30,075.00	\$2.90	\$29,072.50	\$3.00	\$30,075.00	\$3.50	\$35,087.50

BaseLine Item Detail					D'Annunzio & Sons, Inc.		Joseph M. Sanzari, Inc.		Crisdel Group, Inc.		Union Paving & Construction Co., Inc.		JPC Group, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
62	510-N0080	9,908.00	L.F.	Beam Guide Rail, Pre-Stained	\$62.00	\$614,296.00	\$61.00	\$604,388.00	\$62.29	\$617,169.32	\$63.00	\$624,204.00	\$80.00	\$792,640.00
63	510-N0082	15.00	Each	Beam Guide Rail Anchorage, Pre-Stained	\$2,200.00	\$33,000.00	\$2,250.00	\$33,750.00	\$2,296.15	\$34,442.25	\$2,300.00	\$34,500.00	\$2,750.00	\$41,250.00
64	510-N0083	2.00	Each	Parapet Connection, Type A, Pre-Stained	\$8,000.00	\$16,000.00	\$8,050.00	\$16,100.00	\$8,234.46	\$16,468.92	\$8,500.00	\$17,000.00	\$9,800.00	\$19,600.00
65	510-N0084	2.00	Each	Parapet Connection, Type B, Pre-Stained	\$3,600.00	\$7,200.00	\$3,700.00	\$7,400.00	\$3,789.97	\$7,579.94	\$3,900.00	\$7,800.00	\$4,500.00	\$9,000.00
66	510-N0088	15.00	Each	Tangent Guide Rail Terminal, Pre-Stained	\$5,000.00	\$75,000.00	\$5,055.00	\$75,825.00	\$5,172.93	\$77,593.95	\$5,400.00	\$81,000.00	\$6,200.00	\$93,000.00
67	510-N0090	12.00	Each	Beam Guide Rail, 8ft Long, Pre-Stained	\$100.00	\$1,200.00	\$99.00	\$1,188.00	\$101.35	\$1,216.20	\$105.00	\$1,260.00	\$120.00	\$1,440.00
68	510-N0091	373.00	Each	Beam Guide Rail Post, 9ft Long, Pre-Stained	\$120.00	\$44,760.00	\$121.00	\$45,133.00	\$124.57	\$46,464.61	\$125.00	\$46,625.00	\$150.00	\$55,950.00
69	516-0005	855,839.00	L.F.	Striping and Marking Removal, Hydromilling	\$0.77	\$658,996.03	\$1.00	\$855,839.00	\$0.70	\$599,087.30	\$0.75	\$641,879.25	\$1.00	\$855,839.00
70	516-0007	574,577.00	L.F.	Temporary Pavement Striping	\$0.27	\$155,135.79	\$0.50	\$287,288.50	\$0.40	\$229,830.80	\$0.25	\$143,644.25	\$0.50	\$287,288.50
71	516-0009	347,803.00	L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.10	\$382,583.30	\$1.10	\$382,583.30	\$1.13	\$393,017.39	\$1.06	\$368,671.18	\$1.40	\$486,924.20
72	516-0011	34,704.00	L.F.	Traffic Markings, Lines, Long-Life, Thermoplastic	\$1.15	\$39,909.60	\$1.15	\$39,909.60	\$1.37	\$47,544.48	\$1.11	\$38,521.44	\$1.60	\$55,526.40
73	517-0005	1.00	L.S.	Furnish Field Office, Type E	\$45,000.00	\$45,000.00	\$43,000.00	\$43,000.00	\$19,178.37	\$19,178.37	\$150,000.00	\$150,000.00	\$100,000.00	\$100,000.00
74	517-0011	21.00	Mnth	Maintain Field Office, Type E	\$3,900.00	\$81,900.00	\$4,400.00	\$92,400.00	\$1,984.92	\$41,683.32	\$6,000.00	\$126,000.00	\$6,500.00	\$136,500.00
75	517-0013	40,000.00	USD	Furnish Office Supplies (No-Bid)	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00	\$1.00	\$40,000.00
76	522-0001	33	Each	Test Pits	\$1,000.00	\$33,000.00	\$755.00	\$24,915.00	\$921.30	\$30,402.90	\$1,400.00	\$46,200.00	\$1,000.00	\$33,000.00
77	530-0001	1,947.00	Each	Raised Pavement Markers	\$28.00	\$54,516.00	\$29.00	\$56,463.00	\$36.63	\$71,318.61	\$30.00	\$58,410.00	\$44.00	\$85,668.00
78	531-0001	80,000.00	USD	Force Account for Snow Removal (No-Bid)	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00	\$1.00	\$80,000.00
79	534-0008	200.00	L.F.	6 Inch Trenchless Installation	\$160.00	\$32,000.00	\$425.00	\$85,000.00	\$211.14	\$42,228.00	\$550.00	\$110,000.00	\$170.00	\$34,000.00
80	599-N0052	41.00	C.Y.	Basin Sand Layer	\$100.00	\$4,100.00	\$65.00	\$2,665.00	\$164.23	\$6,733.43	\$150.00	\$6,150.00	\$75.00	\$3,075.00
81	599-N0105	918.00	L.F.	4in Polyvinyl Chloride Sewer Pipe	\$65.00	\$59,670.00	\$40.00	\$36,720.00	\$91.35	\$83,859.30	\$40.00	\$36,720.00	\$65.00	\$59,670.00
82	599-N0165	1.00	Each	Outlet Control Structure, Location No. 1	\$10,000.00	\$10,000.00	\$8,500.00	\$8,500.00	\$9,604.99	\$9,604.99	\$50,000.00	\$50,000.00	\$15,000.00	\$15,000.00
83	599-N0166	1.00	Each	Outlet Control Structure, Location No. 2	\$25,000.00	\$25,000.00	\$15,000.00	\$15,000.00	\$15,047.94	\$15,047.94	\$150,000.00	\$150,000.00	\$15,000.00	\$15,000.00
84	599-N0167	1.00	Each	Outlet Control Structure, Location No. 3	\$25,000.00	\$25,000.00	\$8,100.00	\$8,100.00	\$8,456.99	\$8,456.99	\$100,000.00	\$100,000.00	\$15,000.00	\$15,000.00
85	601-0001	1.00	L.S.	Remove and Salvage Existing Facilities	\$55,000.00	\$55,000.00	\$52,000.00	\$52,000.00	\$15,835.50	\$15,835.50	\$250,000.00	\$250,000.00	\$22,500.00	\$22,500.00
86	601-0009	54,900.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 40)	\$30.00	\$1,647,000.00	\$29.00	\$1,592,100.00	\$21.11	\$1,158,939.00	\$25.00	\$1,372,500.00	\$25.00	\$1,372,500.00
87	601-0011	3.00	Each	Lighting Manhole	\$15,000.00	\$45,000.00	\$15,000.00	\$45,000.00	\$12,668.40	\$38,005.20	\$12,000.00	\$36,000.00	\$23,500.00	\$70,500.00
88	601-0012	800.00	L.F.	3in Rigid Nonmetallic Conduit, PVC-(Schedule 80)	\$67.00	\$53,600.00	\$67.00	\$53,600.00	\$31.67	\$25,336.00	\$50.00	\$40,000.00	\$45.00	\$36,000.00
89	601-0014	163.00	Each	Junction Box Foundation, Type 1	\$3,700.00	\$603,100.00	\$3,800.00	\$619,400.00	\$3,694.95	\$602,276.85	\$5,200.00	\$847,600.00	\$5,500.00	\$896,500.00
90	601-0015	54.00	Each	Junction Box, Type C	\$3,400.00	\$183,600.00	\$3,425.00	\$184,950.00	\$3,167.10	\$171,023.40	\$3,800.00	\$205,200.00	\$4,300.00	\$232,200.00
91	601-0019	7300	L.F.	#4 A.W.G. Ground Wire	\$4.00	\$29,200.00	\$4.00	\$29,200.00	\$4.75	\$34,675.00	\$5.00	\$36,500.00	\$4.40	\$32,120.00
92	601-0020	4,800.00	L.F.	#8 A.W.G. Ground Wire	\$2.50	\$12,000.00	\$2.50	\$12,000.00	\$3.69	\$17,712.00	\$3.50	\$16,800.00	\$2.50	\$12,000.00
93	601-0056	21,700.00	L.F.	#6 A.W.G. Ground Wire	\$3.00	\$65,100.00	\$3.00	\$65,100.00	\$3.69	\$80,073.00	\$3.70	\$80,290.00	\$3.80	\$82,460.00
94	601-0067	117,800.00	L.F.	#4 A.W.G. Power Cable	\$4.00	\$471,200.00	\$4.00	\$471,200.00	\$4.75	\$559,550.00	\$5.60	\$659,680.00	\$6.50	\$765,700.00
95	601-0069	1,400.00	L.F.	2-Way Duct Bank, 3in HDPE Conduits Directional Drilled	\$105.00	\$147,000.00	\$104.00	\$145,600.00	\$316.71	\$443,394.00	\$90.00	\$126,000.00	\$130.00	\$182,000.00
96	601-0074	30,300.00	L.F.	#2 A.W.G. Power Cable	\$5.50	\$166,650.00	\$5.25	\$159,075.00	\$6.33	\$191,799.00	\$8.50	\$257,550.00	\$9.00	\$272,700.00
97	601-0084	1.00	Each	Foundation, Type MC	\$2,500.00	\$2,500.00	\$2,525.00	\$2,525.00	\$3,167.10	\$3,167.10	\$2,500.00	\$2,500.00	\$2,900.00	\$2,900.00
98	601-0087	1.00	Each	Foundation, Type LC	\$5,500.00	\$5,500.00	\$5,365.00	\$5,365.00	\$4,750.65	\$4,750.65	\$4,000.00	\$4,000.00	\$4,280.00	\$4,280.00
99	601-0103	1,600.00	L.F.	3in Rigid Metallic Conduit, Underground	\$78.00	\$124,800.00	\$77.00	\$123,200.00	\$73.90	\$118,240.00	\$60.00	\$96,000.00	\$75.00	\$120,000.00
100	601-0149	18.00	Each	Concrete Base, Type LP	\$2,800.00	\$50,400.00	\$2,845.00	\$51,210.00	\$3,167.10	\$57,007.80	\$2,800.00	\$50,400.00	\$3,200.00	\$57,600.00
101	601-0244	4.00	Each	Junction Box, Type 24in x 24in x 8in, NEMA 4X, Stainless Steel	\$3,800.00	\$15,200.00	\$3,870.00	\$15,480.00	\$2,322.54	\$9,290.16	\$4,000.00	\$16,000.00	\$2,900.00	\$11,600.00
102	601-N0042	2,300.00	L.F.	#2 A.W.G. Service Cable (600V)	\$6.50	\$14,950.00	\$6.00	\$13,800.00	\$6.86	\$15,778.00	\$9.00	\$20,700.00	\$9.00	\$20,700.00
103	601-N0061	800.00	L.F.	3in Rigid Metallic Conduit, PVC Coated, Exposed	\$105.00	\$84,000.00	\$104.00	\$83,200.00	\$316.71	\$253,368.00	\$115.00	\$92,000.00	\$200.00	\$160,000.00
105	602-0001	1.00	Each	Load Center Cabinet, Type G, Voltage 240 / 480V	\$18,000.00	\$18,000.00	\$17,540.00	\$17,540.00	\$13,512.96	\$13,512.96	\$40,000.00	\$40,000.00	\$10,000.00	\$10,000.00
106	602-0007	1.00	Each	Meter Cabinet, Type G, Voltage 240/480V	\$9,000.00	\$9,000.00	\$8,770.00	\$8,770.00	\$6,123.06	\$6,123.06	\$9,000.00	\$9,000.00	\$240,000.00	\$240,000.00
107	602-N0012	1	L.S.	Electrical Studies	\$125,000.00	\$125,000.00	\$125,000.00	\$125,000.00	\$42,228.00	\$42,228.00	\$35,000.00	\$35,000.00	\$25,000.00	\$25,000.00
108	602-N0026	3.00	Each	Load Center Cabinet, Type G, Voltage 120/240V	\$16,000.00	\$48,000.00	\$15,500.00	\$46,500.00	\$12,668.40	\$38,005.20	\$40,000.00	\$120,000.00	\$50,000.00	\$150,000.00
109	602-N0050	5.00	Each	Manual Transfer Switch	\$13,000.00	\$65,000.00	\$12,900.00	\$64,500.00	\$7,389.90	\$36,949.50	\$13,000.00	\$65,000.00	\$23,000.00	\$115,000.00
110	602-N0068	1.00	Each	Modify Load Center Cabinet, Location No. 1	\$7,800.00	\$7,800.00	\$7,750.00	\$7,750.00	\$2,322.54	\$2,322.54	\$8,000.00	\$8,000.00	\$5,500.00	\$5,500.00
111	602-N0069	2.00	Each	Modify Load Center Cabinet, Location No. 2	\$7,800.00	\$15,600.00	\$7,750.00	\$15,500.00	\$3,906.09	\$7,812.18	\$8,000.00	\$16,000.00	\$5,500.00	\$11,000.00
112	602-N0070	1.00	Each	Modify Load Center Cabinet, Location No. 3	\$7,800.00	\$7,800.00	\$7,750.00	\$7,750.00	\$2,322.54	\$2,322.54	\$8,000.00	\$8,000.00	\$5,500.00	\$5,500.00
113	602-N0071	1.00	Each	Modify Load Center Cabinet, Location No. 4	\$7,800.00	\$7,800.00	\$7,750.00	\$7,750.00	\$3,167.10	\$3,167.10	\$8,000.00	\$8,000.00	\$5,500.00	\$5,500.00
114	602-N0072	1.00	Each	Modify Load Center Cabinet, Location No. 5	\$7,800.00	\$7,800.00	\$7,750.00	\$7,750.00	\$3,167.10	\$3,167.10	\$8,000.00	\$8,000.00	\$5,500.00	\$5,500.00
115	602-N0073	3.00	Each	Meter Cabinet, Type G, Voltage 120/240V	\$7,000.00	\$21,000.00	\$7,100.00	\$21,300.00	\$6,545.34	\$19,636.02	\$7,500.00	\$22,500.00	\$10,000.00	\$30,000.00
116	602-N0074	1.00	Each	Load Center Cabinet, Type G, Voltage 120/208V	\$15,000.00	\$15,000.00	\$15,250.00	\$15,250.00	\$13,196.25	\$13,196.25	\$30,000.00	\$30,000.00	\$55,000.00	\$55,000.00
117	602-N0075	1.00	Each	Meter Cabinet, Type G, Voltage 120/208V	\$7,200.00	\$7,200.00	\$7,300.00	\$7,300.00	\$6,862.05	\$6,862.05	\$7,300.00	\$7,300.00	\$10,500.00	\$10,500.00
118	603-0006	13.00	Each	Type LP4 Luminaire	\$2,000.00	\$26,000.00	\$2,000.00	\$26,000.00	\$2,454.50	\$31,908.50	\$2,200.00	\$28,600.00	\$2,000.00	\$26,000.00
119	603-0007	126.00	Each	Lighting Standard, Type L-MG-40	\$4,000.00	\$504,000.00	\$4,075.00	\$513,450.00	\$4,977.63	\$627,181.38	\$4,800.00	\$604,800.00	\$5,000.00	\$630,000.00
120	603-0008	52.00	Each	Lighting Standard, Type L-MG-26	\$2,900.00	\$150,800.00	\$3,000.00	\$156,000.00	\$3,721.34	\$193,509.68	\$3,600.00	\$187,200.00	\$4,000.00	\$208,000.00
121	603-0009	17.00	Each	Type LP5 Luminaire	\$2,100.00	\$35,700.00	\$2,100.00	\$35,700.00	\$2,586.47	\$43,969.99	\$2,700.00	\$45,900.00	\$2,3	

BaseLine Item Detail					D'Annunzio & Sons, Inc.		Joseph M. Sanzari, Inc.		Crisdel Group, Inc.		Union Paving & Construction Co., Inc.		JPC Group, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
123	603-0020	87.00	Each	Type LP3 Luminaire, 113W	\$1,950.00	\$169,650.00	\$2,000.00	\$174,000.00	\$2,454.50	\$213,541.50	\$2,300.00	\$200,100.00	\$2,000.00	\$174,000.00
124	603-0025	4.00	Each	Relocate Light Pole and Luminaire	\$2,150.00	\$8,600.00	\$2,175.00	\$8,700.00	\$3,694.95	\$14,779.80	\$2,200.00	\$8,800.00	\$3,600.00	\$14,400.00
125	603-0042	12.00	Each	Type LP9 Luminaire	\$2,100.00	\$25,200.00	\$2,100.00	\$25,200.00	\$2,560.07	\$30,720.84	\$2,200.00	\$26,400.00	\$2,200.00	\$26,400.00
126	603-0043	15.00	Each	Type LP1 Luminaire	\$1,800.00	\$27,000.00	\$1,850.00	\$27,750.00	\$2,317.26	\$34,758.90	\$2,300.00	\$34,500.00	\$1,900.00	\$28,500.00
127	603-0096	31.00	Each	Type LP2 Luminaire, 59W	\$1,800.00	\$55,800.00	\$1,850.00	\$57,350.00	\$2,317.26	\$71,835.06	\$2,000.00	\$62,000.00	\$1,900.00	\$58,900.00
128	603-N0114	2.00	Each	Type P2 Luminaire, 250W	\$2,300.00	\$4,600.00	\$2,400.00	\$4,800.00	\$2,375.33	\$4,750.66	\$2,500.00	\$5,000.00	\$1,200.00	\$2,400.00
129	703-0001	45,569.00	S.Y.	Topsoil	\$4.25	\$193,668.25	\$4.50	\$205,060.50	\$4.28	\$195,035.32	\$3.00	\$136,707.00	\$6.00	\$273,414.00
130	704-0007	35,084.00	S.Y.	Seeding, Type Wildflower	\$2.00	\$70,168.00	\$2.00	\$70,168.00	\$1.95	\$68,413.80	\$2.50	\$87,710.00	\$2.30	\$80,693.20
131	704-0012	10,484.00	S.Y.	Seeding, Type Wildflower for Steep Slopes	\$2.00	\$20,968.00	\$2.00	\$20,968.00	\$1.95	\$20,443.80	\$2.70	\$28,306.80	\$2.30	\$24,113.20
132	706-0001	10,271.00	S.Y.	Permanent Soil Stabilization Matting	\$3.25	\$33,380.75	\$3.25	\$33,380.75	\$3.22	\$33,072.62	\$6.20	\$63,680.20	\$4.00	\$41,084.00
133	801-0001	1.00	L.S.	Furnishing Traffic Control Devices	\$1,000,000.00	\$1,000,000.00	\$750,000.00	\$750,000.00	\$4,229,335.00	\$4,229,335.00	\$5,286,000.00	\$5,286,000.00	\$95,000.00	\$95,000.00
134	801-0002	19,400.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$40.00	\$776,000.00	\$18.00	\$349,200.00	\$1.00	\$19,400.00	\$0.01	\$194.00	\$35.00	\$679,000.00
135	801-0003	32,300.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$30.00	\$969,000.00	\$44.00	\$1,421,200.00	\$20.70	\$668,610.00	\$20.00	\$646,000.00	\$26.00	\$839,800.00
136	801-0004	1,000.00	L.F.	Resetting Precast Concrete Construction Barrier	\$6.00	\$6,000.00	\$8.00	\$8,000.00	\$9.66	\$9,660.00	\$20.00	\$20,000.00	\$30.00	\$30,000.00
137	801-0008	500	M.H.	Flaggers	\$95.00	\$47,500.00	\$94.00	\$47,000.00	\$138.02	\$69,010.00	\$100.00	\$50,000.00	\$140.00	\$70,000.00
138	801-0009	17.00	Each	Furnishing Portable Variable Message Sign	\$15,000.00	\$255,000.00	\$8,500.00	\$144,500.00	\$100.00	\$1,700.00	\$0.01	\$0.17	\$8,000.00	\$136,000.00
139	801-0013	29.00	Each	Furnishing Truck with Mounted Attenuator	\$10,000.00	\$290,000.00	\$100.00	\$2,900.00	\$500.00	\$14,500.00	\$0.01	\$0.29	\$13,000.00	\$377,000.00
140	801-0014	400.00	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$120.00	\$48,000.00	\$100.00	\$40,000.00	\$146.01	\$58,404.00	\$25.00	\$10,000.00	\$85.00	\$34,000.00
141	801-0015	15.00	Each	Repair Truck Mounted Impact Attenuators	\$2,500.00	\$37,500.00	\$100.00	\$1,500.00	\$2,719.07	\$40,786.05	\$0.01	\$0.15	\$3,400.00	\$51,000.00
142	801-0018	10.00	Each	Furnishing Temporary Impact Attenuator (Array), 70 MPH	\$8,000.00	\$80,000.00	\$3,500.00	\$35,000.00	\$5,850.16	\$58,501.60	\$7,000.00	\$70,000.00	\$4,700.00	\$47,000.00
143	801-0019	13.00	Each	Placing and Removing Temporary Impact Attenuator (Array), 70 MPH	\$2,800.00	\$36,400.00	\$2,500.00	\$32,500.00	\$731.86	\$9,514.18	\$3,500.00	\$45,500.00	\$5,300.00	\$68,900.00
144	801-0020	25.00	Each	Repair and Reset Temporary Impact Attenuator (Array) Module	\$500.00	\$12,500.00	\$500.00	\$12,500.00	\$2,719.07	\$67,976.75	\$700.00	\$17,500.00	\$4,000.00	\$100,000.00
145	801-0023	2.00	Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$1,000.00	\$2,000.00	\$2,500.00	\$5,000.00	\$2,719.07	\$5,438.14	\$2,500.00	\$5,000.00	\$3,000.00	\$6,000.00
146	801-0034	3.00	Each	Furnishing Temporary Impact Attenuator (Cartridge), 6 Bays, 24 Inch Wide	\$32,000.00	\$96,000.00	\$14,000.00	\$42,000.00	\$18,685.89	\$56,057.67	\$5,000.00	\$15,000.00	\$27,000.00	\$81,000.00
147	801-N0001	322.00	Each	Installation, Maintenance, and Removal of Lane Closing	\$3,000.00	\$966,000.00	\$100.00	\$32,200.00	\$500.00	\$161,000.00	\$1,000.00	\$322,000.00	\$9,300.00	\$2,994,600.00
148	801-N0013	1.00	Each	Furnishing Temporary Impact Attenuator (Cartridge), 3 Bays, 24 Inch Wide	\$22,000.00	\$22,000.00	\$11,000.00	\$11,000.00	\$18,685.89	\$18,685.89	\$12,000.00	\$12,000.00	\$20,000.00	\$20,000.00
149	801-N0014	9.00	Each	Furnishing Temporary Impact Attenuator (Array), 50 MPH	\$8,500.00	\$76,500.00	\$2,750.00	\$24,750.00	\$4,011.66	\$36,104.94	\$5,000.00	\$45,000.00	\$3,900.00	\$35,100.00
150	801-N0015	7.00	Each	Place and Removing Temporary Impact Attenuator (Array), 50 MPH	\$2,700.00	\$18,900.00	\$2,500.00	\$17,500.00	\$679.59	\$4,757.13	\$2,000.00	\$14,000.00	\$4,400.00	\$30,800.00
151	801-N0016	4.00	Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$2,700.00	\$10,800.00	\$4,000.00	\$16,000.00	\$9,128.10	\$36,512.40	\$3,500.00	\$14,000.00	\$6,000.00	\$24,000.00
152	803-0032	17000	USD	Police Traffic Directors (No-Bid)	\$1.00	\$17,000.00	\$1.00	\$17,000.00	\$1.00	\$17,000.00	\$1.00	\$17,000.00	\$1.00	\$17,000.00
153	601-N0105	4.00	Each	Foundation, Type LC-TS	\$7,400.00	\$29,600.00	\$7,500.00	\$30,000.00	\$8,973.45	\$35,893.80	\$4,500.00	\$18,000.00	\$55,000.00	\$220,000.00
154	508-0007	75.00	L.F.	Concrete Median Barrier Removal, Roadway	\$200.00	\$15,000.00	\$85.00	\$6,375.00	\$121.07	\$9,080.25	\$135.00	\$10,125.00	\$45.00	\$3,375.00
						\$27,997,000.00		\$28,776,364.65		\$30,563,659.94		\$36,184,363.58		\$38,184,695.00