

New Jersey Turnpike Authority
Engineering and Maintenance Departments
Anticipated Consultant Services
To Be Advertised
between 9/1/2021 and 2/28/2023

OPS No.	Description	Tentative Advertisement Date	Range
P3909	2023 New Jersey Turnpike Bridge Inspection Program, Garden State Parkway - Group 1, Milepost 0 to 96	Aug-22	\$1 to \$2 million
P3910	2023 New Jersey Turnpike Authority Bridge Inspection Program, Garden State Parkway - Group 3, Milepost 123 to 149	Aug-22	\$500,000 to \$1 million
P3917	Design Services for Contract No. P100.653, Bridge Repairs and Resurfacing, Milepost 0 to 126 (2024)	Aug-22	\$1 to \$2 million
P3918	Design Services for Contract No. P100.654, Bridge Repairs and Resurfacing, Milepost 126 to 172 (2024)	Aug-22	\$1 to \$2 million
T3860	Supervision of Construction Services for Contract No. T200.570, Lighting Repairs, New Jersey Turnpike Interchanges 10 and 11, Milepost 87.4 to 88.9 and 90.1 to 92.2	Aug-22	\$1 to \$2 million
T3873	Design Services for Contract No. T100.615, Bridge Deck and Superstructure Reconstruction, Milepost P2.0 to P5.6	Aug-22	\$3.5 to \$5 million
T3899	Design Services for Contract No. T100.639, Substructure Reconstruction, Milepost 99.0 to 100.0	Aug-22	\$2 to \$3.5 million
T3915	Design Services for Contract No. T100.651, Bridge Repairs and Resurfacing, Milepost 92 to 122 and the Newark Bay-Hudson County Extension (2024)	Aug-22	\$1 to \$2 million
T3916	Design Services for Contract No. T100.652, Bridge Repairs and Resurfacing, Milepost 0 to 92 and Pearl Harbor Memorial Turnpike Extension (2024)	Aug-22	\$1 to \$2 million
T4007	Final Design Services for Interchanges 1 to 4 Capacity Enhancements Program, Section 7, Milepost 26.5 to 31.5	Aug-22	\$20 to \$40 Million
T4008	Final Design Services for Interchanges 1 to 4 Capacity Enhancements Program, Section 8, Milepost 31.5 to 36.5	Aug-22	\$20 to \$40 Million
T4011	Design Services for Contract T100.724, Grade Separated U-Turn Structures at Milepost 6.4, 13.4 and 43.8	SBE Set-Aside Aug-22	\$3.5 to \$5 million
T4012	Design Services for Contract No. T100.723 Grade Separated U-Turn Structures at Mileposts 19.0, 29.5 and 46.1	SBE Set-Aside Aug-22	\$5 to \$10 million
P3903	Design Services for Contract No. P100.644, Rehabilitation of the Parkway Driscoll Bridge MSE Walls, Milepost 127.2	Sep-22	\$3.5 to \$5 million
P3914	Design Services for Contract No. P100.650, Superstructure Rehabilitation, Milepost 150.3 to 150.4	Sep-22	\$2 to \$3.5 million
T3904	Design Services for Contract No. T100.645, Rehabilitation of the Secaucus Interchange MSE Walls, Milepost E110.3 to E111.0	Sep-22	\$3.5 to \$5 million

New Jersey Turnpike Authority
Engineering and Maintenance Departments
Anticipated Consultant Services
To Be Advertised
between 9/1/2021 and 2/28/2023

OPS No.	Description	Tentative Advertisement Date	Range
T3907	2023 New Jersey Turnpike Bridge Inspection Program, New Jersey Turnpike - Group 2, Milepost 67 to 99	Sep-22	\$1 to \$2 million
T3908	2023 New Jersey Turnpike Bridge Inspection Program, New Jersey Turnpike - Group 4, Milepost 99 to 122	Sep-22	\$1 to \$2 million
P3862	Supervision of Construction Services for Contract No. P200.604, Culvert Repairs, Interchange 100	Oct-22	\$1 to \$2 million
P3937	2023 New Jersey Turnpike Authority Bridge Inspection Program- GSP Sign Structures Inspection - Group 3, Milepost 111 to 138	Oct-22	\$500,000 to \$1 million
P3938	2023 New Jersey Turnpike Authority Bridge Inspection Program-GSP Sign Structures Inspection- Group 4, Milepost 138 to 172	Oct-22	\$500,000 to \$1 million
P3955	Supervision of Construction Services for Contract No. P100.602, Bridge Repairs and Resurfacing, Milepost 126 to 172 (2023)	Oct-22	\$500,000 to \$1 million
P4040	Supervision of Construction Services for Contract No. P200.712, Roadway Resurfacing, Milepost 0 to 126, Section 4 (2023)	Oct-22	\$3.5 to \$5 million
P4041	Supervision of Construction Services for Contract No. P200.714, Roadway Resurfacing, Milepost 126 to 172, Section 14 (2023)	Oct-22	\$2 to \$3.5 million
T3952	Supervision of Construction Services for Contract No. T100.599, Bridge Repairs and Resurfacing, Milepost 92 to 122 and the Newark Bay-Hudson County Extension (2023)	Oct-22	\$1 to \$2 million
T4039	Supervision of Construction Services for Contract No. T200.711, Roadway Resurfacing, Milepost 0 to 83, Section 2 (2023)	Oct-22	\$1 to \$2 million
A3827	Supervision of Construction Services for Contract No. A900.557, Hears Brook Improvements	Nov-22	\$1 to \$2 million
A3912	Preliminary and Final Design of Contract No. A100.648, Rehabilitation of MSE Walls	Nov-22	\$5 to \$10 million
A3949	Phase II- Bridge Hydraulic Analysis and Scour Evaluation of Various Turnpike and Parkway Bridges	Nov-22	\$1 to \$2 million
P3954	Supervision of Construction Services for Contract No. P100.601, Bridge Repairs and Resurfacing, Milepost 0 to 126 (2023)	Nov-22	\$1 to \$2 million
T3878	Supervision of Construction Services for Contract No. T200.603, Lighting Improvements at Turnpike Interchange 15E & 15W and T200.619, Lighting Improvements at Turnpike Service Area 10S Interchange 13A	Nov-22	\$1 to \$2 million

New Jersey Turnpike Authority
Engineering and Maintenance Departments
Anticipated Consultant Services
To Be Advertised
between 9/1/2021 and 2/28/2023

OPS No.	Description	Tentative Advertisement Date	Range
T3889	Supervision of Construction Services for Contract No. T200.605, Culvert Repairs, Milepost W112.72N	Nov-22	\$500,000 to \$1 million
T3921	Final Design Services for Newark Bay-Hudson County Extension Bridge Replacements and Capacity Enhancements Program, Section 1, Milepost N0.1 to N3.5	Nov-22	\$20 to \$40 Million
T3953	Supervision of Construction Services for Contract No. T100.600, Bridge Repairs and Resurfacing, Milepost 0 to 92 and the Pearl Harbor Memorial Turnpike Extension (2023)	Nov-22	\$1 to \$2 million
T4024	Supervision of Construction Services for Contract No. T200.713, Roadway Resurfacing, Milepost 0 to 83, Section 4 (2023)	Nov-22	\$3.5 to \$5 million
A3881	Supervision of Construction Services for Contract No. A200.621, Corrugated Metal Pipe Rehabilitation at Various Locations	Dec-22	\$1 to \$2 million
A3934	2023 New Jersey Turnpike Authority Bridge Inspection Program Inspection of Antenna Towers	Dec-22	\$500,000 to \$1 million
A3935	2023 New Jersey Turnpike Authority Bridge Inspection Program Retaining Wall and noise Barrier Inspection-North	Dec-22	\$500,000 to \$1 million
A3936	2023 New Jersey Turnpike Authority Bridge Inspection Program Retaining Wall and Noise Barrier Inspection - South	Dec-22	\$500,000 to \$1 million
P3947	Supervision of Construction Services for Contract No. P100.583, GSP Deck Reconstruction, Milepost 169.2 to 171.7 (8 bridges)	Dec-22	\$10 million to \$20 million
P4043	Supervision of Construction Services for Contract No. P200.598, Median Barrier Repairs, Milepost 134 to 140	Dec-22	\$3.5 to \$5 million
T4042	Supervision of Construction Services for Contract No. T200.715, Roadway Resurfacing, Milepost 0 to 122 (2023) Various	Dec-22	\$500,000 to \$1 million
T3883	Supervision of Construction Services for Contract No. T200.622, Corrugated Metal Pipe Rehabilitation at Various Locations	Feb-23	\$1 to \$2 million
T3886	Supervision of Construction Services for Construction Contract No. T200.608, Roadway Stabilization and Reprofilng Improvements, Milepost 97.1 to 98 and Milepost 102 to 104.5	Feb-23	\$5 to \$10 million
T3928	Design Services for Contract No. T100.659, Deck Reconstruction, MP 105.0 to W106.68	Feb-23	\$10 million to \$20 million
T4004	Final Design Services for Interchange 1 to 4 Capacity Enhancements Program, Section 4, Milepost 9.0 to 14.5	Feb-23	\$20 to \$40 Million
T4005	Final Design Services for Interchange 1 to 4 Capacity Enhancements Program, Section 5, Milepost 14.5 to 20.5	Feb-23	\$20 to \$40 Million

New Jersey Turnpike Authority
Engineering and Maintenance Departments
Anticipated Consultant Services
To Be Advertised

8/10/2022

between 9/1/2021 and 2/28/2023

OPS No.	Description	Tentative Advertisement Date	Range
T4006	Final Design Services for Interchange 1 to 4 Capacity Enhancements Program, Section 6, Milepost 20.5 to 26.5	Feb-23	>\$40 million