

BaseLine Item Detail					Champion Elevator Corp.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total
1	104-0002	1.00	L.S.	Mobilization	\$454,201.00	\$454,201.00
2	107-0001	1.00	L.S.	Progress Schedule	\$227,101.00	\$227,101.00
3	517-0009	20.00	Mnth	Maintain Field Office, Type C	\$0.00	\$0.00
4	599-N0003	75,000.00	USD	Project Allowances (No-Bid)	\$1.00	\$75,000.00
5	2000-N006	10,000.00	USD	Lead and Asbestos Survey, Report and Monitoring (NO-BID)	\$1.00	\$10,000.00
6	2000-N007	15,000.00	USD	Removal of Asbestos (NO-BID)	\$1.00	\$15,000.00
7	2000-N008	5,000.00	USD	Removal of Lead-Based Materials (NO-BID)	\$1.00	\$5,000.00
8	2000-N009	1.00	L.S.	Building Electric Work - Location No. 1	\$152,829.00	\$152,829.00
9	2000-N015	1.00	L.S.	Building Mechanical Work - Location No. 1	\$24,612.00	\$24,612.00
10	2000-N025	1.00	L.S.	Building Architectural Work - Location No. 1	\$34,314.00	\$34,314.00
11	2000-N030	25,000.00	USD	NJDCA Construction Permit Allowance (No-Bid)	\$1.00	\$25,000.00
12	2000-N070	1.00	L.S.	Building Elevator Work - Location No. 1	\$1,589,704.00	\$1,589,704.00
13	2000-N071	1.00	L.S.	Building Elevator Maintenance - Location No. 1	\$116,561.07	\$116,561.07
14	2000-N072	1.00	L.S.	Building Plumbing/Fire Protection Work - Location No. 1	\$92,526.00	\$92,526.00
						\$2,821,848.07