

BaseLine Item Detail					Joseph M. Sanzari, Inc.		IEW Construction Group Inc.		Ritacco Construction, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0002		1.00 L.S.	Mobilization	\$587,000.00	\$587,000.00	\$620,000.00	\$620,000.00	\$705,000.00	\$705,000.00
2	107-0001		1.00 L.S.	Progress Schedule	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$30,000.00	\$30,000.00
3	108-0001	5,000.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
4	207-N0006	55.00	Ton	Riprap Stone Scour Hole, 12in Thick (D50-6in)	\$325.00	\$17,875.00	\$309.75	\$17,036.25	\$300.00	\$16,500.00
5	302-0062	1,675.00	S.Y.	Membrane Waterproofing	\$25.00	\$41,875.00	\$26.36	\$44,153.00	\$35.00	\$58,625.00
6	302-0063	5,000.00	USD	Asphalt Price Adjustment (No-Bid)	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
7	302-0065	200.00	L.F.	Cleaning Inside Shoulders	\$3.00	\$600.00	\$1.00	\$200.00	\$25.00	\$5,000.00
8	302-0066	200.00	L.F.	Cleaning Outside Shoulders	\$3.00	\$600.00	\$1.00	\$200.00	\$25.00	\$5,000.00
9	302-0068	20.00	Ton	High Performance Cold Patch	\$650.00	\$13,000.00	\$889.53	\$17,790.60	\$600.00	\$12,000.00
10	302-0070	200.00	L.F.	Crack Spanning Membrane	\$5.00	\$1,000.00	\$27.92	\$5,584.00	\$20.00	\$4,000.00
11	302-0071	1,720.00	L.F.	Polymerized Joint Adhesive	\$2.00	\$3,440.00	\$2.12	\$3,646.40	\$5.00	\$8,600.00
12	302-0073	530.00	Ton	Hot Mix Asphalt 12.5M64 Surface Course	\$1,100.00	\$583,000.00	\$650.00	\$344,500.00	\$800.00	\$424,000.00
13	302-N0002	30.00	Ton	Temporary Surfacing	\$3,500.00	\$105,000.00	\$3,201.82	\$96,054.60	\$2,500.00	\$75,000.00
14	302-N0007	260.00	GAL	Trackless Tack Coat	\$8.00	\$2,080.00	\$6.09	\$1,583.40	\$1.00	\$260.00
15	303-0001	170	S.Y.	Berm Surfacing, 3 Inches Thick	\$135.00	\$22,950.00	\$136.66	\$23,232.20	\$140.00	\$23,800.00
16	303-N0001	100.00	S.Y.	Shoulder Reconstruction	\$150.00	\$15,000.00	\$200.25	\$20,025.00	\$1,250.00	\$125,000.00
17	305-0031	780	S.Y.	Pavement Removal, Variable Depth	\$97.00	\$75,660.00	\$63.11	\$49,225.80	\$60.00	\$46,800.00
18	305-N0001	3,495.00	L.F.	Remove Existing Rumble Strip	\$50.00	\$174,750.00	\$39.45	\$137,877.75	\$30.00	\$104,850.00
19	306-0001	3,495.00	L.F.	Milled Rumble Strip	\$17.00	\$59,415.00	\$7.49	\$26,177.55	\$10.00	\$34,950.00
20	312-0001	115.00	L.F.	Sawing and Sealing Joints in Asphalt Concrete Overlay	\$5.00	\$575.00	\$22.10	\$2,541.50	\$20.00	\$2,300.00
21	401-0035	260	Each	Drill and Grout Reinforcement Bars	\$36.00	\$9,360.00	\$57.84	\$15,038.40	\$70.00	\$18,200.00
22	401-0067	16,995.00	LB	Reinforcement Steel, Epoxy Coated	\$2.60	\$44,187.00	\$3.29	\$55,913.55	\$3.00	\$50,985.00
23	401-0070	1,760.00	S.F.	Concrete Penetrating Sealer Treatment	\$2.00	\$3,520.00	\$7.54	\$13,270.40	\$3.50	\$6,160.00
24	403-0001	50	Each	Shear Connectors	\$9.00	\$450.00	\$6.09	\$304.50	\$10.00	\$500.00
25	408-0009	19.00	Each	Laminated Elastomeric Bearing, 10in x 12in	\$20,000.00	\$380,000.00	\$15,571.36	\$295,855.84	\$19,500.00	\$370,500.00
26	408-0010	8	Each	Laminated Elastomeric Bearing, 10in x 12in, Guided	\$20,000.00	\$160,000.00	\$16,931.01	\$135,448.08	\$19,500.00	\$156,000.00
27	408-0088	7	Each	Laminated Elastomeric Bearing 10in X 12in, Fixed	\$19,500.00	\$136,500.00	\$14,689.07	\$102,823.49	\$19,000.00	\$133,000.00
28	408-0089	6	Each	Laminated Elastomeric Bearing, 6in X 10in, Guided	\$19,200.00	\$115,200.00	\$16,631.65	\$99,789.90	\$19,000.00	\$114,000.00
29	408-0090	6	Each	Laminated Elastomeric Bearing 11in X 12in	\$21,000.00	\$126,000.00	\$15,245.22	\$91,471.32	\$20,000.00	\$120,000.00
30	408-0091	4	Each	Laminated Elastomeric Bearing, 11in X 12in, Guided	\$21,500.00	\$86,000.00	\$15,946.81	\$63,787.24	\$20,000.00	\$80,000.00
31	411-0003	1	L.S.	Repainting Steelwork No. 1	\$80,000.00	\$80,000.00	\$51,741.31	\$51,741.31	\$200,000.00	\$200,000.00
32	411-N0001	835.00	S.F.	Painting Existing Steelwork	\$190.00	\$158,650.00	\$213.05	\$177,896.75	\$100.00	\$83,500.00
33	412-0001	3	Each	Inlet Frames and Grates	\$8,400.00	\$25,200.00	\$9,126.09	\$27,378.27	\$7,500.00	\$22,500.00
34	412-0003	10	L.F.	8in Drainage Pipe, Fiberglass	\$116.00	\$1,160.00	\$815.03	\$8,150.30	\$200.00	\$2,000.00
35	412-N0003	7	Each	Weld Existing Inlet Grate	\$3,250.00	\$22,750.00	\$1,596.18	\$11,173.26	\$550.00	\$3,850.00
36	412-N0016	180.00	L.F.	Removal of Drainage Trough	\$100.00	\$18,000.00	\$228.05	\$41,049.00	\$70.00	\$12,600.00
37	413-0019	15.00	S.Y.	Repair Granite Block Slope Protection	\$840.00	\$12,600.00	\$1,069.94	\$16,049.10	\$350.00	\$5,250.00
38	417-0001	1	L.S.	Concrete Repair Material	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
39	417-0002	160	S.Y.	Removal of Existing Concrete Deck	\$700.00	\$112,000.00	\$731.70	\$117,072.00	\$1,700.00	\$272,000.00
40	417-0004	160.00	S.Y.	Concrete Deck Replacement	\$1,250.00	\$200,000.00	\$1,143.72	\$182,995.20	\$2,100.00	\$336,000.00
41	417-0005	130.00	S.Y.	Concrete Deck Replacement With Catches	\$1,750.00	\$227,500.00	\$2,831.46	\$368,089.80	\$2,800.00	\$364,000.00
42	417-0009	2,410.00	S.Y.	Removal of Existing Surfacing	\$97.00	\$233,770.00	\$62.54	\$150,721.40	\$60.00	\$144,600.00
43	417-0014	50.00	S.F.	Spall Repair, Type 2	\$110.00	\$5,500.00	\$183.50	\$9,175.00	\$300.00	\$15,000.00
44	417-0015	50.00	S.F.	Spall Repair, Type 4	\$140.00	\$7,000.00	\$363.04	\$18,152.00	\$350.00	\$17,500.00
45	417-0016	2,680.00	S.F.	Spall Repair, Type 5	\$110.00	\$294,800.00	\$86.00	\$230,480.00	\$125.00	\$335,000.00
46	417-0018	50	S.F.	Spall Repair, Type 6	\$120.00	\$6,000.00	\$346.94	\$17,347.00	\$350.00	\$17,500.00
47	417-0019	15	S.F.	Spall Repair, Type 5B	\$190.00	\$2,850.00	\$344.01	\$5,160.15	\$200.00	\$3,000.00
48	417-0020	235	L.F.	Joint Reconstruction, Type 1	\$325.00	\$76,375.00	\$421.22	\$98,986.70	\$290.00	\$68,150.00
49	417-0021	535	L.F.	Joint Seal Replacement, Type 1	\$150.00	\$80,250.00	\$115.87	\$61,990.45	\$125.00	\$66,875.00
50	417-0033	520	S.F.	Repair Underdeck Spalls (Clean and Coat)	\$80.00	\$41,600.00	\$97.06	\$50,471.20	\$270.00	\$140,400.00
51	417-0044	215.00	L.F.	Joint Replacement, Type 1P	\$560.00	\$120,400.00	\$346.29	\$74,452.35	\$400.00	\$86,000.00
52	417-0066	100	C.F.	Additional 1P Deck Joint Material	\$600.00	\$60,000.00	\$623.32	\$62,332.00	\$350.00	\$35,000.00
53	417-0067	320	L.F.	Silicone Joint Seal	\$35.00	\$11,200.00	\$97.23	\$31,113.60	\$50.00	\$16,000.00
54	417-0070	20	L.F.	Headblock Repair, Type 1	\$375.00	\$7,500.00	\$631.51	\$12,630.20	\$400.00	\$8,000.00
55	417-0081	590	S.F.	Sidewalk, Parapet and Curb Surface Repairs	\$160.00	\$94,400.00	\$242.42	\$143,027.80	\$260.00	\$153,400.00
56	417-0082	65	S.F.	Vertical Spall Repair	\$175.00	\$11,375.00	\$242.42	\$15,757.30	\$300.00	\$19,500.00
57	417-0105	7,000.00	S.F.	Furnishing, Installation and Removal of Temporary Shielding	\$35.00	\$245,000.00	\$41.25	\$288,750.00	\$30.00	\$210,000.00
58	417-0106	200.00	L.F.	Furnishing, Installation and Removal of Temporary Catch	\$650.00	\$130,000.00	\$355.42	\$71,084.00	\$300.00	\$60,000.00
59	417-0108	100,000.00	USD	Force Account for Emergency and Routine Bridge Repairs (No-Bid)	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00

BaseLine Item Detail					Joseph M. Sanzari, Inc.		IEW Construction Group Inc.		Ritacco Construction, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
60	417-N0003	2,575.00	L.F.	Reinforcement Steel, Field Anti-Corrosion Coating	\$1.00	\$2,575.00	\$2.45	\$6,308.75	\$3.50	\$9,012.50
61	418-0001	4,740.00	S.F.	Repair Spalled Concrete, Type 1 - Abutment	\$425.00	\$2,014,500.00	\$467.88	\$2,217,751.20	\$315.00	\$1,493,100.00
62	418-0002	56	S.F.	Repair Spalled Concrete, Type 2 - Abutment	\$460.00	\$25,760.00	\$512.53	\$28,701.68	\$365.00	\$20,440.00
63	418-0003	50	S.F.	Repair Spalled Concrete, Type 2 - Pier	\$460.00	\$23,000.00	\$512.52	\$25,626.00	\$450.00	\$22,500.00
64	418-0004	15	Each	Repair of Structural Steel, Type A	\$3,800.00	\$57,000.00	\$3,313.41	\$49,701.15	\$4,000.00	\$60,000.00
65	418-0005	5.00	Each	Repair of Structural Steel, Type B	\$3,700.00	\$18,500.00	\$2,703.91	\$13,519.55	\$4,000.00	\$20,000.00
66	418-0006	5.00	Each	Repair of Structural Steel, Type C	\$3,700.00	\$18,500.00	\$3,270.16	\$16,350.80	\$4,000.00	\$20,000.00
67	418-0007	30	Each	Repair of Structural Steel, Type D	\$3,300.00	\$99,000.00	\$3,663.39	\$109,901.70	\$3,750.00	\$112,500.00
68	418-0008	2.00	Each	Repair of Structural Steel, Type E	\$13,500.00	\$27,000.00	\$20,096.42	\$40,192.84	\$14,000.00	\$28,000.00
69	418-0009	1.00	Each	Repair of Structural Steel, Type F	\$5,800.00	\$5,800.00	\$6,100.83	\$6,100.83	\$6,250.00	\$6,250.00
70	418-0010	4	Each	Repair of Structural Steel, Type G	\$9,600.00	\$38,400.00	\$11,172.91	\$44,691.64	\$6,250.00	\$25,000.00
71	418-0011	2,970.00	S.F.	Repair Spalled Concrete, Type 1 - Pier	\$425.00	\$1,262,250.00	\$467.88	\$1,389,603.60	\$370.00	\$1,098,900.00
72	418-0012	1	Each	Repair of Structural Steel, Type H	\$6,400.00	\$6,400.00	\$6,837.38	\$6,837.38	\$7,000.00	\$7,000.00
73	418-0013	1.00	Each	Repair of Structural Steel, Type I	\$9,500.00	\$9,500.00	\$29,553.31	\$29,553.31	\$10,000.00	\$10,000.00
74	418-0021	30.00	S.F.	Repair Concrete Diaphragm	\$750.00	\$22,500.00	\$1,015.59	\$30,467.70	\$650.00	\$19,500.00
75	418-0024	2,065.00	S.F.	Substructure Waterproofing	\$20.00	\$41,300.00	\$17.04	\$35,187.60	\$15.00	\$30,975.00
76	418-0025	3,805.00	S.F.	Substructure Membrane Waterproofing	\$25.00	\$95,125.00	\$21.91	\$83,367.55	\$16.00	\$60,880.00
77	418-0028	10	Each	Reconstruct Bearing Area	\$5,000.00	\$50,000.00	\$6,413.84	\$64,138.40	\$6,000.00	\$60,000.00
78	418-0039	2	Each	Replace Anchor Bolt	\$600.00	\$1,200.00	\$833.03	\$1,666.06	\$500.00	\$1,000.00
79	418-0040	285.00	L.F.	Clean Bridge Seat	\$58.00	\$16,530.00	\$75.55	\$21,531.75	\$30.00	\$8,550.00
80	418-0051	15	Each	Replace Structural Steel Diaphragm	\$11,250.00	\$168,750.00	\$7,995.20	\$119,928.00	\$11,000.00	\$165,000.00
81	418-0053	5	Each	Temporary Support	\$14,500.00	\$72,500.00	\$15,259.12	\$76,295.60	\$18,500.00	\$92,500.00
82	418-0054	20	Each	Replace Bolt	\$240.00	\$4,800.00	\$313.15	\$6,263.00	\$300.00	\$6,000.00
83	418-0055	50	Each	Replace Rivets with High Strength Bolts	\$265.00	\$13,250.00	\$313.15	\$15,657.50	\$400.00	\$20,000.00
84	499-N0001	1	L.S.	Picking Up and Returning Authority Steel Protection Plates	\$2,000.00	\$2,000.00	\$5,528.89	\$5,528.89	\$5,000.00	\$5,000.00
85	499-N0002	80	S.F.	Remove and Reset Stone Masonry	\$550.00	\$44,000.00	\$338.59	\$27,087.20	\$325.00	\$26,000.00
86	499-N0003	2	Each	Install, Maintain and Remove Steel Protection Plate	\$2,300.00	\$4,600.00	\$8,011.39	\$16,022.78	\$5,000.00	\$10,000.00
87	499-N0007	835.00	L.F.	Repoint Stone Masonry	\$35.00	\$29,225.00	\$73.05	\$60,996.75	\$40.00	\$33,400.00
88	499-N0048	1	L.S.	Construction Access	\$175,000.00	\$175,000.00	\$100,000.00	\$100,000.00	\$525,000.00	\$525,000.00
89	503-N0003	2.00	Each	Cleaning Existing Drainage Structures	\$2,000.00	\$4,000.00	\$2,124.31	\$4,248.62	\$3,000.00	\$6,000.00
90	504-0011	10	C.Y.	Incidental Concrete	\$2,500.00	\$25,000.00	\$2,600.00	\$26,000.00	\$2,500.00	\$25,000.00
91	506-0001	30	L.F.	Concrete Curb, Type A	\$90.00	\$2,700.00	\$391.14	\$11,734.20	\$120.00	\$3,600.00
92	510-0031	220	L.F.	Removal of Beam Guide Rail	\$5.00	\$1,100.00	\$6.09	\$1,339.80	\$7.00	\$1,540.00
93	510-N0080	300	L.F.	Beam Guide Rail, Pre-Stained	\$122.00	\$36,600.00	\$141.22	\$42,366.00	\$60.00	\$18,000.00
94	510-N0083	4	Each	Parapet Connection, Type A, Pre-Stained	\$8,500.00	\$34,000.00	\$9,739.54	\$38,958.16	\$9,500.00	\$38,000.00
95	511-N0009	100	L.F.	Repair Chain Link Fence	\$90.00	\$9,000.00	\$264.19	\$26,419.00	\$100.00	\$10,000.00
96	514-0001	55	S.Y.	Concrete Sidewalk, 4in Thick	\$190.00	\$10,450.00	\$605.29	\$33,290.95	\$300.00	\$16,500.00
97	516-0001	5,410.00	L.F.	Removable Wet Weather Pavement Marking Tape	\$5.00	\$27,050.00	\$4.35	\$23,533.50	\$3.00	\$16,230.00
98	516-0005	35,320.00	L.F.	Striping and Marking Removal, Hydromilling	\$1.00	\$35,320.00	\$1.03	\$36,379.60	\$1.25	\$44,150.00
99	516-0007	25,560.00	L.F.	Temporary Pavement Striping	\$1.00	\$25,560.00	\$1.16	\$29,649.60	\$1.20	\$30,672.00
100	516-0009	18,680.00	L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.50	\$28,020.00	\$1.77	\$33,063.60	\$2.50	\$46,700.00
101	516-N0001	2,530.00	L.F.	Removable Black Line Mask, 8in Wide	\$6.00	\$15,180.00	\$4.87	\$12,321.10	\$3.50	\$8,855.00
102	517-0003	1	L.S.	Furnish Field Office, Type C	\$33,000.00	\$33,000.00	\$58,000.00	\$58,000.00	\$30,000.00	\$30,000.00
103	517-0009	13	Mnth	Maintain Field Office, Type C	\$3,000.00	\$39,000.00	\$4,606.22	\$59,880.86	\$2,500.00	\$32,500.00
104	530-0001	100	Each	Raised Pavement Markers	\$68.00	\$6,800.00	\$76.09	\$7,609.00	\$55.00	\$5,500.00
105	599-N0007	300	Each	Furnish and Install Raised Pavement Marker Reflective Lens	\$21.00	\$6,300.00	\$24.35	\$7,305.00	\$25.00	\$7,500.00
106	601-0002	195	L.F.	2In Rigid Metallic Conduit On Structures	\$105.00	\$20,475.00	\$77.92	\$15,194.40	\$65.00	\$12,675.00
107	601-N0005	100,000.00	USD	Miscellaneous Electrical Work (No-Bid)	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
108	706-0001	25	S.Y.	Permanent Soil Stabilization Matting	\$50.00	\$1,250.00	\$35.61	\$890.25	\$90.00	\$2,250.00
109	801-0001	1	L.S.	Furnishing Traffic Control Devices	\$430,000.00	\$430,000.00	\$1,645,000.00	\$1,645,000.00	\$1,024,465.50	\$1,024,465.50
110	801-0002	1,000.00	L.F.	Furnishing Precast Concrete Construction Barrier	\$28.00	\$28,000.00	\$50.21	\$50,210.00	\$75.00	\$75,000.00
111	801-0003	1,900.00	L.F.	Placing and Removing Precast Concrete Construction Barrier	\$75.00	\$142,500.00	\$64.53	\$122,607.00	\$75.00	\$142,500.00
112	801-0010	3	Each	Furnishing Temporary Impact Attenuator	\$3,200.00	\$9,600.00	\$7,769.35	\$23,308.05	\$7,000.00	\$21,000.00
113	801-0011	8	Each	Placing and Removing Temporary Impact Attenuator	\$2,000.00	\$16,000.00	\$1,949.31	\$15,594.48	\$3,000.00	\$24,000.00
114	801-0014	100	M.H.	Furnishing Truck with Mounted Attenuator for Engineer's Use	\$125.00	\$12,500.00	\$146.37	\$14,637.00	\$112.00	\$11,200.00
115	801-N0001	330	Each	Installation, Maintenance, and Removal of Lane Closing	\$100.00	\$33,000.00	\$500.00	\$165,000.00	\$1,000.00	\$330,000.00
116	801-N0003	20	Day	Placing and Removing Portable Variable Message Sign	\$1,000.00	\$20,000.00	\$100.00	\$2,000.00	\$100.00	\$2,000.00
117	803-0001	1	L.S.	Maintenance and Protection of Traffic on Location No. 1	\$30,000.00	\$30,000.00	\$82,599.21	\$82,599.21	\$250,000.00	\$250,000.00
118	803-0002	1	L.S.	Maintenance and Protection of Traffic on Location No. 2	\$31,000.00	\$31,000.00	\$52,853.19	\$52,853.19	\$250,000.00	\$250,000.00

BaseLine Item Detail					Joseph M. Sanzari, Inc.		IEW Construction Group Inc.		Ritacco Construction, Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
119	803-0003		1 L.S.	Maintenance and Protection of Traffic on Location No. 3	\$25,000.00	\$25,000.00	\$70,756.28	\$70,756.28	\$250,000.00	\$250,000.00
120	803-0004		1 L.S.	Maintenance and Protection of Traffic on Location No. 4	\$27,000.00	\$27,000.00	\$50,322.45	\$50,322.45	\$250,000.00	\$250,000.00
121	803-0005		1 L.S.	Maintenance and Protection of Traffic on Location No. 5	\$48,000.00	\$48,000.00	\$57,296.10	\$57,296.10	\$250,000.00	\$250,000.00
122	803-0006		1 L.S.	Maintenance and Protection of Traffic on Location No. 6	\$17,500.00	\$17,500.00	\$9,768.49	\$9,768.49	\$250,000.00	\$250,000.00
123	803-0007		1 L.S.	Maintenance and Protection of Traffic on Location No. 7	\$54,000.00	\$54,000.00	\$34,234.61	\$34,234.61	\$250,000.00	\$250,000.00
124	803-0008		1 L.S.	Maintenance and Protection of Traffic on Location No. 8	\$29,000.00	\$29,000.00	\$21,141.27	\$21,141.27	\$250,000.00	\$250,000.00
125	803-0032	190,000.00	USD	Police Traffic Directors (No-Bid)	\$1.00	\$190,000.00	\$1.00	\$190,000.00	\$1.00	\$190,000.00
						\$11,143,787.00		\$12,581,247.89		\$13,821,000.00