

BaseLine Item Detail					ACP Contracting Inc.		Kaser Mechanical, LLC	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total
1	104-0002		1 L.S.	Mobilization	\$80,241.00	\$80,241.00	\$100,000.00	\$100,000.00
2	2000-N006	50,000.00	USD	Lead and Asbestos Survey, Report and Monitoring (NO-BID)	\$1.00	\$50,000.00	\$1.00	\$50,000.00
3	2000-N007	50,000.00	USD	Removal of Asbestos (NO-BID)	\$1.00	\$50,000.00	\$1.00	\$50,000.00
4	2000-N008	25,000.00	USD	Removal of Lead-Based Materials (NO-BID)	\$1.00	\$25,000.00	\$1.00	\$25,000.00
5	2000-N012		1 L.S.	Building Electric Work - Location No. 4	\$22,979.00	\$22,979.00	\$65,000.00	\$65,000.00
6	2000-N013		1 L.S.	Building Electric Work - Location No. 5	\$25,000.00	\$25,000.00	\$30,000.00	\$30,000.00
7	2000-N014		1 L.S.	Building Electric Work - Location No. 6	\$15,349.00	\$15,349.00	\$52,000.00	\$52,000.00
8	2000-N034		1 L.S.	Building Electric Work - Location No. 7	\$5,486.00	\$5,486.00	\$30,000.00	\$30,000.00
9	2000-N035		1 L.S.	Building Electric Work - Location No. 8	\$24,688.00	\$24,688.00	\$30,000.00	\$30,000.00
10	2000-N036		1 L.S.	Building Electric Work - Location No. 9	\$13,976.00	\$13,976.00	\$50,000.00	\$50,000.00
11	2000-N038		1 L.S.	Building Electric Work - Location No. 11	\$20,033.00	\$20,033.00	\$62,000.00	\$62,000.00
12	2000-N015		1 L.S.	Building Mechanical Work - Location No. 1	\$33,220.00	\$33,220.00	\$80,000.00	\$80,000.00
13	2000-N016		1 L.S.	Building Mechanical Work - Location No. 2	\$70,907.00	\$70,907.00	\$100,000.00	\$100,000.00
14	2000-N017		1 L.S.	Building Mechanical Work - Location No. 3	\$1,933.00	\$1,933.00	\$20,000.00	\$20,000.00
15	2000-N018		1 L.S.	Building Mechanical Work - Location No. 4	\$256,804.00	\$256,804.00	\$345,000.00	\$345,000.00
16	2000-N019		1 L.S.	Building Mechanical Work - Location No. 5	\$78,079.00	\$78,079.00	\$150,000.00	\$150,000.00
17	2000-N020		1 L.S.	Building Mechanical Work - Location No. 6	\$160,669.00	\$160,669.00	\$240,000.00	\$240,000.00
18	2000-N039		1 L.S.	Building Mechanical Work - Location No. 7	\$59,720.00	\$59,720.00	\$100,000.00	\$100,000.00
19	2000-N040		1 L.S.	Building Mechanical Work - Location No. 8	\$78,079.00	\$78,079.00	\$200,000.00	\$200,000.00
20	2000-N041		1 L.S.	Building Mechanical Work - Location No. 9	\$104,570.00	\$104,570.00	\$225,000.00	\$225,000.00
21	2000-N042		1 L.S.	Building Mechanical Work - Location No. 10	\$2,244.00	\$2,244.00	\$20,000.00	\$20,000.00
22	2000-N043		1 L.S.	Building Mechanical Work - Location No. 11	\$290,364.00	\$290,364.00	\$425,000.00	\$425,000.00
23	2000-N048	10	Each	Generator BMS Integration (Power Failure, Operation Status, Transfer Status)	\$6,325.00	\$63,250.00	\$20,000.00	\$200,000.00
24	2000-N050	10	Each	Sump Pump High Water Alarm BMS Integration	\$9,430.00	\$94,300.00	\$13,000.00	\$130,000.00
25	2000-N052	10	Each	Glycol Make-up Low Water BMS Integration	\$3,910.00	\$39,100.00	\$10,000.00	\$100,000.00
26	2000-N051	500,000.00	USD	Force Account for Controls Work and Retro-Commissioning (NO-BID)	\$1.00	\$500,000.00	\$1.00	\$500,000.00
27	2000-N023	100,000.00	USD	Force Account for Building Mechanical Work Allowances (NO-BID)	\$1.00	\$100,000.00	\$1.00	\$100,000.00
28	2000-N024	50,000.00	USD	Force Account for Temporary Heating Allowance (NO-BID)	\$1.00	\$50,000.00	\$1.00	\$50,000.00
						\$2,315,991.00		\$3,529,000.00