

BaseLine Item Detail					Carbro Constructors Corp.		Ritacco Construction, Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		Union Paving & Construction Co., Inc.		Roman E&G Corp.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$35,000.00	\$35,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$75,000.00	\$75,000.00	\$5,000.00	\$5,000.00
2	104-0002		1.00 L.S.	Mobilization	\$570,000.00	\$570,000.00	\$570,000.00	\$570,000.00	\$579,000.00	\$579,000.00	\$680,000.00	\$680,000.00	\$730,000.00	\$730,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$33,000.00	\$33,000.00	\$10,500.00	\$10,500.00	\$15,000.00	\$15,000.00	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00
4	108-0001	5,000.00	USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
5	108-N0004	3,000.00	USD	Steel Price Adjustment (No-Bid)	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00
6	201-0002		1.00 L.S.	Clearing and Grubbing	\$325,000.00	\$325,000.00	\$325,000.00	\$325,000.00	\$325,000.00	\$325,000.00	\$400,000.00	\$400,000.00	\$425,000.00	\$425,000.00
7	202-0002	5,275.00	C.Y.	Roadway Excavation, Earth	\$1.25	\$6,593.75	\$20.00	\$105,500.00	\$10.00	\$52,750.00	\$40.00	\$211,000.00	\$10.00	\$52,750.00
8	202-0007	970.00	C.Y.	Stripping Topsoil	\$1.00	\$970.00	\$15.00	\$14,550.00	\$10.00	\$9,700.00	\$20.00	\$19,400.00	\$15.00	\$14,550.00
9	202-0009	75,000.00	USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$75,000.00	\$1.00	\$75,000.00	\$1.00	\$75,000.00	\$1.00	\$75,000.00	\$1.00	\$75,000.00
10	203-0001	4,695.00	C.Y.	Embankment, Common	\$0.50	\$2,347.50	\$20.00	\$93,900.00	\$10.00	\$46,950.00	\$6.00	\$28,170.00	\$9.00	\$42,255.00
11	203-0002	105.00	C.Y.	Embankment, Grade A	\$135.00	\$14,175.00	\$80.00	\$8,400.00	\$90.00	\$9,450.00	\$130.00	\$13,650.00	\$200.00	\$21,000.00
12	203-N0002	620.00	C.Y.	Controlled Low Strength Material	\$400.00	\$248,000.00	\$255.00	\$158,100.00	\$475.00	\$294,500.00	\$300.00	\$186,000.00	\$200.00	\$124,000.00
13	207-0004	90.00	Ton	RipRap Stone Aprons, 12in Thick(D50=6in)	\$150.00	\$13,500.00	\$100.00	\$9,000.00	\$80.00	\$7,200.00	\$160.00	\$14,400.00	\$120.00	\$10,800.00
14	207-N0006	396.00	Ton	Riprap Stone Scour Hole, 12in Thick (D50-6in)	\$150.00	\$59,400.00	\$50.00	\$19,800.00	\$80.00	\$31,680.00	\$110.00	\$43,560.00	\$155.00	\$61,380.00
15	207-N0008	36	Ton	Riprap Stone Scour Hole, 24in Thick (D50=12in)	\$300.00	\$10,800.00	\$100.00	\$3,600.00	\$90.00	\$3,240.00	\$100.00	\$3,600.00	\$250.00	\$9,000.00
16	208-0006	50.00	C.Y.	Hay Bales	\$34.00	\$1,700.00	\$60.00	\$3,000.00	\$75.00	\$3,750.00	\$150.00	\$7,500.00	\$10.00	\$500.00
17	208-0008	7,875.00	L.F.	Heavy Duty Silt Fence	\$14.00	\$110,250.00	\$7.00	\$55,125.00	\$9.00	\$70,875.00	\$7.00	\$55,125.00	\$25.00	\$196,875.00
18	208-0022	24.00	Each	Inlet Filter, Type 2	\$50.00	\$1,200.00	\$200.00	\$4,800.00	\$225.00	\$5,400.00	\$250.00	\$6,000.00	\$55.00	\$1,320.00
19	208-0024	1,755.00	Ton	Construction Driveway	\$180.00	\$315,900.00	\$55.00	\$96,525.00	\$80.00	\$140,400.00	\$75.00	\$131,625.00	\$300.00	\$526,500.00
20	208-N0001	2.00	Each	Concrete Washout Facility	\$500.00	\$1,000.00	\$4,500.00	\$9,000.00	\$1,500.00	\$3,000.00	\$10,000.00	\$20,000.00	\$2,000.00	\$4,000.00
21	208-N0002	6	Each	Sediment Control Bags	\$250.00	\$1,500.00	\$550.00	\$3,300.00	\$150.00	\$900.00	\$400.00	\$2,400.00	\$100.00	\$600.00
22	208-N0009	2	Each	Oil-Only Emergency Spill Kit, Type 1	\$1,000.00	\$2,000.00	\$550.00	\$1,100.00	\$100.00	\$200.00	\$1,000.00	\$2,000.00	\$5,000.00	\$10,000.00
23	208-N0016	1	L.S.	Stream Diversion - Location No. 1	\$200,000.00	\$200,000.00	\$250,000.00	\$250,000.00	\$160,000.00	\$160,000.00	\$300,000.00	\$300,000.00	\$350,000.00	\$350,000.00
24	208-N0017	1	L.S.	Stream Diversion - Location No. 2	\$200,000.00	\$200,000.00	\$250,000.00	\$250,000.00	\$125,000.00	\$125,000.00	\$250,000.00	\$250,000.00	\$350,000.00	\$350,000.00
25	208-N0018	1.00	L.S.	Stream Diversion - Location No. 3	\$200,000.00	\$200,000.00	\$250,000.00	\$250,000.00	\$150,000.00	\$150,000.00	\$250,000.00	\$250,000.00	\$350,000.00	\$350,000.00
26	208-N0019	1	L.S.	Stream Diversion - Location No. 4	\$225,000.00	\$225,000.00	\$250,000.00	\$250,000.00	\$125,000.00	\$125,000.00	\$250,000.00	\$250,000.00	\$350,000.00	\$350,000.00
27	211-0001	5,565.00	L.F.	Temporary Orange Plastic Fence	\$8.00	\$44,520.00	\$3.00	\$16,695.00	\$1.00	\$5,565.00	\$6.00	\$33,390.00	\$5.00	\$27,825.00
28	213-0006	100,000.00	USD	Disposal of Regulated Material (No-Bid)	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
29	301-N0002	440	S.Y.	Aggregate Base Course, 8 in Thick	\$38.00	\$16,720.00	\$20.00	\$8,800.00	\$75.00	\$33,000.00	\$27.00	\$11,880.00	\$60.00	\$26,400.00
30	302-0002	455	Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$230.00	\$104,650.00	\$250.00	\$113,750.00	\$280.00	\$127,400.00	\$200.00	\$91,000.00	\$275.00	\$125,125.00
31	302-0004	940	Ton	Hot Mix Asphalt 25M64 Base Course	\$154.00	\$144,760.00	\$200.00	\$188,000.00	\$230.00	\$216,200.00	\$165.00	\$155,100.00	\$175.00	\$164,500.00
32	302-0071	5,585.00	L.F.	Polymerized Joint Adhesive	\$1.00	\$5,585.00	\$1.00	\$5,585.00	\$1.00	\$5,585.00	\$0.70	\$3,909.50	\$1.50	\$8,377.50
33	302-N0007	315	GAL	Trackless Tack Coat	\$16.00	\$5,040.00	\$10.00	\$3,150.00	\$10.00	\$3,150.00	\$16.00	\$5,040.00	\$12.00	\$3,780.00
34	303-0001	1,125.00	S.Y.	Berm Surfacing, 3 Inches Thick	\$40.00	\$45,000.00	\$40.00	\$45,000.00	\$45.00	\$50,625.00	\$47.00	\$52,875.00	\$30.00	\$33,750.00
35	305-0006	3,315.00	S.Y.	Pavement Removal, 2in Depth	\$12.00	\$39,780.00	\$15.00	\$49,725.00	\$17.00	\$56,355.00	\$11.00	\$36,465.00	\$16.00	\$53,040.00
36	401-0012	35.00	C.Y.	Concrete in Wingwall	\$4,500.00	\$157,500.00	\$1,500.00	\$52,500.00	\$2,600.00	\$91,000.00	\$1,200.00	\$42,000.00	\$1,900.00	\$66,500.00
37	401-0035	430.00	Each	Drill and Grout Reinforcement Bars	\$70.00	\$30,100.00	\$35.00	\$15,050.00	\$55.00	\$23,650.00	\$30.00	\$12,900.00	\$150.00	\$64,500.00
38	401-0067	725	LB	Reinforcement Steel, Epoxy Coated	\$5.00	\$3,625.00	\$4.00	\$2,900.00	\$6.00	\$4,350.00	\$4.00	\$2,900.00	\$9.00	\$6,525.00
39	401-N0005	360	C.F.	Grout	\$10.00	\$3,600.00	\$7.00	\$2,520.00	\$125.00	\$45,000.00	\$300.00	\$108,000.00	\$230.00	\$82,800.00
40	415-0001	8,450.00	S.F.	Temporary Sheeting	\$1.00	\$8,450.00	\$1.00	\$8,450.00	\$1.00	\$8,450.00	\$5.00	\$42,250.00	\$3.00	\$25,350.00
41	417-0013	310.00	S.F.	Spall Repair, Type 1	\$600.00	\$186,000.00	\$200.00	\$62,000.00	\$220.00	\$68,200.00	\$150.00	\$46,500.00	\$100.00	\$31,000.00
42	418-N0093	1.00	L.S.	Temporary Support, Location No. 1	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00	\$30,000.00	\$30,000.00	\$50,000.00	\$50,000.00
43	418-N0095	1.00	L.S.	Temporary Support, Location No. 3	\$28,000.00	\$28,000.00	\$75,000.00	\$75,000.00	\$70,000.00	\$70,000.00	\$60,000.00	\$60,000.00	\$75,000.00	\$75,000.00
44	418-N0096	1.00	L.S.	Temporary Support, Location No. 4	\$32,000.00	\$32,000.00	\$100,000.00	\$100,000.00	\$90,000.00	\$90,000.00	\$80,000.00	\$80,000.00	\$100,000.00	\$100,000.00
45	499-N0151	273.00	L.F.	Install Steel Arch Pipe Liner, Location No. 1	\$1,700.00	\$464,100.00	\$2,000.00	\$546,000.00	\$2,750.00	\$750,750.00	\$4,650.00	\$1,269,450.00	\$3,200.00	\$873,600.00
46	499-N0152	148	L.F.	Install Steel Arch Pipe Liner, Location No. 2	\$1,700.00	\$251,600.00	\$2,000.00	\$296,000.00	\$2,700.00	\$399,600.00	\$4,650.00	\$688,200.00	\$3,800.00	\$562,400.00
47	499-N0153	192	L.F.	Install Steel Arch Pipe Liner, Location No. 3	\$1,800.00	\$345,600.00	\$2,100.00	\$403,200.00	\$2,925.00	\$561,600.00	\$4,650.00	\$892,800.00	\$5,000.00	\$960,000.00
48	499-N0154	150	L.F.	Install Steel Arch Pipe Liner, Location No. 4	\$2,000.00	\$300,000.00	\$2,100.00	\$315,000.00	\$2,800.00	\$420,000.00	\$4,650.00	\$697,500.00	\$3,400.00	\$510,000.00
49	499-N0155	910,000.00	USD	Furnish Steel Arch Pipe Liner, Location No. 1 (No-Bid)	\$1.00	\$910,000.00	\$1.00	\$910,000.00	\$1.00	\$910,000.00	\$1.00	\$910,000.00	\$1.00	\$910,000.00
50	499-N0156	530,000.00	USD	Furnish Steel Arch Pipe Liner, Location No. 2 (No-Bid)	\$1.00	\$530,000.00	\$1.00	\$530,000.00	\$1.00	\$530,000.00	\$1.00	\$530,000.00	\$1.00	\$530,000.00
51	499-N0157	475,000.00	USD	Furnish Steel Arch Pipe Liner, Location No. 3 (No-Bid)	\$1.00	\$475,000.00	\$1.00	\$475,000.00	\$1.00	\$475,000.00	\$1.00	\$475,000.00	\$1.00	\$475,000.00
52	499-N0158	400,000.00	USD	Furnish Steel Arch Pipe Liner, Location No. 4 (No-Bid)	\$1.00	\$400,000.00	\$1.00	\$400,000.00	\$1.00	\$400,000.00	\$1.00	\$400,000.00	\$1.00	\$400,000.00
53	502-0004	150	L.F.	18 Inch HDPE Pipe	\$250.00	\$37,500.00	\$110.00	\$16,500.00	\$185.00	\$27,750.00	\$250.00	\$37,500.00	\$130.00	\$19,500.00
54	502-0005	60	L.F.	15 in Reinforced Concrete Pipe, Class III	\$160.00	\$9,600.00	\$180.00	\$10,800.00	\$130.00	\$7,800.00	\$400.00	\$24,000.00	\$210.00	\$12,600.00
55	502-0006	635	L.F.	18 in Reinforced Concrete Pipe, Class III	\$200.00	\$127,000.00	\$110.00	\$69,850.00	\$134.00	\$85,090.00	\$110.00	\$69,850.00	\$100.00	\$63,500.00
56	502-0029	3	Each	18 Inch HDPE Flared End Section	\$6,500.00	\$19,500.00	\$1,250.00	\$3,750.00	\$1,000.00	\$3,000.00	\$5,000.00	\$15,000.00	\$430.00	\$1,290.00
57	502-0030	270	L.F.	15 Inch HDPE Pipe, Type C	\$265.00	\$71,550.00	\$120.00	\$32,400.00	\$180.00	\$48,600.00	\$200.00	\$54,000.00	\$155.00	\$41,850.00
58	502-0040	60.00	L.F.	18 Inch HDPE Pipe, Type C	\$310.00	\$18,600.00	\$140.00	\$8,400.00	\$185.00	\$11,100.00	\$200.00	\$12,000.00	\$200.00	\$12,000.00

BaseLine Item Detail					Carbro Constructors Corp.		Ritacco Construction, Inc.		J. Fletcher Creamer & Son, Inc. & Joseph M. Sanzari, Inc. A Joint Venture		Union Paving & Construction Co., Inc.		Roman E&G Corp.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
59	502-0042		85.00 L.F.	30 Inch Ductile Iron Pipe	\$800.00	\$68,000.00	\$400.00	\$34,000.00	\$550.00	\$46,750.00	\$500.00	\$42,500.00	\$630.00	\$53,550.00
60	503-0005		6 Each	Reconstructed Inlet, Type D2, Using Existing Grate and Frame	\$5,800.00	\$34,800.00	\$2,000.00	\$12,000.00	\$2,750.00	\$16,500.00	\$2,300.00	\$13,800.00	\$4,600.00	\$27,600.00
61	503-0011		3 Each	Manhole, Type P-1	\$7,800.00	\$23,400.00	\$9,500.00	\$28,500.00	\$7,500.00	\$22,500.00	\$10,000.00	\$30,000.00	\$10,000.00	\$30,000.00
62	503-0023		4 Each	Reconstructed Inlet, Type D3, Using Existing Grate And Frame	\$6,000.00	\$24,000.00	\$3,000.00	\$12,000.00	\$3,750.00	\$15,000.00	\$1,500.00	\$6,000.00	\$4,600.00	\$18,400.00
63	503-0032		1 Each	Reconstructed Manhole, Type P-1, Using Existing Cover And Frame	\$4,500.00	\$4,500.00	\$2,000.00	\$2,000.00	\$3,750.00	\$3,750.00	\$2,000.00	\$2,000.00	\$4,600.00	\$4,600.00
64	503-0042		1 Each	Reconstructed Manhole, Type P-1, Using New Cover and Frame	\$5,000.00	\$5,000.00	\$4,000.00	\$4,000.00	\$4,500.00	\$4,500.00	\$2,500.00	\$2,500.00	\$5,200.00	\$5,200.00
65	504-0011		125.00 C.Y.	Incidental Concrete	\$1,100.00	\$137,500.00	\$500.00	\$62,500.00	\$1,000.00	\$125,000.00	\$500.00	\$62,500.00	\$250.00	\$31,250.00
66	506-0001		310.00 L.F.	Concrete Curb, Type A	\$90.00	\$27,900.00	\$30.00	\$9,300.00	\$70.00	\$21,700.00	\$55.00	\$17,050.00	\$40.00	\$12,400.00
67	510-0010		6 Each	Beam Guide Rail Blockout	\$27.00	\$162.00	\$25.00	\$150.00	\$8.00	\$48.00	\$27.00	\$162.00	\$60.00	\$360.00
68	510-0031		1,840.00 L.F.	Removal of Beam Guide Rail	\$2.20	\$4,048.00	\$3.00	\$5,520.00	\$15.00	\$27,600.00	\$3.00	\$5,520.00	\$10.00	\$18,400.00
69	510-N0080		1,700.00 L.F.	Beam Guide Rail, Pre-Stained	\$63.00	\$107,100.00	\$60.00	\$102,000.00	\$57.00	\$96,900.00	\$60.00	\$102,000.00	\$100.00	\$170,000.00
70	510-N0082		3 Each	Beam Guide Rail Anchorage, Pre-Stained	\$2,000.00	\$6,000.00	\$2,250.00	\$6,750.00	\$3,200.00	\$9,600.00	\$2,000.00	\$6,000.00	\$3,300.00	\$9,900.00
71	510-N0087		6 Each	Beam Guide Rail Post, Pre-stained	\$156.00	\$936.00	\$170.00	\$1,020.00	\$350.00	\$2,100.00	\$175.00	\$1,050.00	\$210.00	\$1,260.00
72	510-N0088		3 Each	Tangent Guide Rail Terminal, Pre-Stained	\$7,100.00	\$21,300.00	\$5,750.00	\$17,250.00	\$7,200.00	\$21,600.00	\$6,800.00	\$20,400.00	\$7,500.00	\$22,500.00
73	510-N0089		25.00 L.F.	Beam Guide Rail Element, Pre-Stained	\$27.00	\$675.00	\$40.00	\$1,000.00	\$70.00	\$1,750.00	\$30.00	\$750.00	\$200.00	\$5,000.00
74	515-0003		6.00 Each	Delineator, Type PA-W	\$165.00	\$990.00	\$80.00	\$480.00	\$165.00	\$990.00	\$300.00	\$1,800.00	\$180.00	\$1,080.00
75	515-0006		7.00 Each	Delineator, Type PA-Y	\$165.00	\$1,155.00	\$80.00	\$560.00	\$165.00	\$1,155.00	\$300.00	\$2,100.00	\$180.00	\$1,260.00
76	516-0005		3,885.00 L.F.	Striping and Marking Removal, Hydromilling	\$1.00	\$3,885.00	\$1.75	\$6,798.75	\$1.25	\$4,856.25	\$1.50	\$5,827.50	\$2.00	\$7,770.00
77	516-0006		160 L.F.	Striping and Marking Removal, Mechanical	\$2.20	\$352.00	\$1.75	\$280.00	\$1.25	\$200.00	\$3.00	\$480.00	\$2.00	\$320.00
78	516-0008		1,935.00 L.F.	Traffic Stripes, Long-Life, Epoxy Resin	\$1.40	\$2,709.00	\$1.85	\$3,579.75	\$1.25	\$2,418.75	\$2.00	\$3,870.00	\$2.00	\$3,870.00
79	516-0009		2,775.00 L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.40	\$3,885.00	\$1.85	\$5,133.75	\$1.60	\$4,440.00	\$2.00	\$5,550.00	\$2.00	\$5,550.00
80	516-0013		130 S.F.	Traffic Markings, Symbols, Long-Life, Thermoplastic	\$11.00	\$1,430.00	\$10.00	\$1,300.00	\$8.00	\$1,040.00	\$15.00	\$1,950.00	\$12.00	\$1,560.00
81	517-0002		1 L.S.	Furnish Field Office, Type B	\$52,500.00	\$52,500.00	\$15,000.00	\$15,000.00	\$32,500.00	\$32,500.00	\$10,000.00	\$10,000.00	\$50,000.00	\$50,000.00
82	517-0008		24 Mnth	Maintain Field Office, Type B	\$150.00	\$3,600.00	\$2,000.00	\$48,000.00	\$3,750.00	\$90,000.00	\$500.00	\$12,000.00	\$5,400.00	\$129,600.00
83	517-0013		25,000.00 USD	Furnish Office Supplies (No-Bid)	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
84	522-0001		20 Each	Test Pits	\$500.00	\$10,000.00	\$100.00	\$2,000.00	\$50.00	\$1,000.00	\$800.00	\$16,000.00	\$720.00	\$14,400.00
85	525-0005		1 Each	Mile Marker, Type RP	\$275.00	\$275.00	\$225.00	\$225.00	\$275.00	\$275.00	\$275.00	\$275.00	\$300.00	\$300.00
86	525-0006		6 Each	Mile Marker, Type MP	\$275.00	\$1,650.00	\$225.00	\$1,350.00	\$275.00	\$1,650.00	\$275.00	\$1,650.00	\$300.00	\$1,800.00
87	532-0001		800,000.00 USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$800,000.00	\$1.00	\$800,000.00	\$1.00	\$800,000.00	\$1.00	\$800,000.00	\$1.00	\$800,000.00
88	599-N0047		680,000.00 USD	Polyurethane Grout (No-Bid)	\$1.00	\$680,000.00	\$1.00	\$680,000.00	\$1.00	\$680,000.00	\$1.00	\$680,000.00	\$1.00	\$680,000.00
89	603-0014		1.00 L.S.	Temporary Lighting Systems	\$80,000.00	\$80,000.00	\$40,000.00	\$40,000.00	\$1.00	\$1.00	\$0.01	\$0.01	\$110,000.00	\$110,000.00
90	703-0001		17,535.00 S.Y.	Topsoil	\$5.00	\$87,675.00	\$4.00	\$70,140.00	\$3.75	\$65,756.25	\$0.01	\$175.35	\$4.00	\$70,140.00
91	704-0001		8,435.00 S.Y.	Seeding, Type A	\$1.65	\$13,917.75	\$1.50	\$12,652.50	\$2.75	\$23,196.25	\$2.50	\$21,087.50	\$5.00	\$42,175.00
92	704-0002		5,520.00 S.Y.	Seeding, Type B	\$1.65	\$9,108.00	\$1.50	\$8,280.00	\$2.50	\$13,800.00	\$2.00	\$11,040.00	\$1.00	\$5,520.00
93	704-0005		330 S.Y.	Seeding, Type W	\$6.60	\$2,178.00	\$6.00	\$1,980.00	\$2.25	\$742.50	\$2.00	\$660.00	\$3.50	\$1,155.00
94	704-0013		3,250.00 S.Y.	Seeding, Type P	\$2.00	\$6,500.00	\$1.75	\$5,687.50	\$2.90	\$9,425.00	\$2.70	\$8,775.00	\$3.00	\$9,750.00
95	705-0007		120 Each	Planting, Red Maple (Acer Rubrum)	\$690.00	\$82,800.00	\$10.00	\$1,200.00	\$130.00	\$15,600.00	\$105.00	\$12,600.00	\$140.00	\$16,800.00
96	705-0008		120 Each	Planting, Sweetgum (Liquidambar Styraciflua)	\$10.00	\$1,200.00	\$10.00	\$1,200.00	\$130.00	\$15,600.00	\$105.00	\$12,600.00	\$140.00	\$16,800.00
97	705-0025		120 Each	Planting, Blackgum (Nyssa Sylvatica)	\$10.00	\$1,200.00	\$10.00	\$1,200.00	\$130.00	\$15,600.00	\$105.00	\$12,600.00	\$140.00	\$16,800.00
98	706-0001		3,090.00 S.Y.	Permanent Soil Stabilization Matting	\$7.00	\$21,630.00	\$4.75	\$14,677.50	\$6.00	\$18,540.00	\$6.00	\$18,540.00	\$7.00	\$21,630.00
99	706-0002		3,860.00 S.Y.	Temporary Soil Stabilization Matting	\$5.00	\$19,300.00	\$3.75	\$14,475.00	\$4.25	\$16,405.00	\$4.00	\$15,440.00	\$5.00	\$19,300.00
100	801-0001		1 L.S.	Furnishing Traffic Control Devices	\$250,000.00	\$250,000.00	\$552,005.25	\$552,005.25	\$310,000.00	\$310,000.00	\$668,130.00	\$668,130.00	\$80,000.00	\$80,000.00
101	801-0002		3,140.00 L.F.	Furnishing Precast Concrete Construction Barrier	\$80.00	\$251,200.00	\$30.00	\$94,200.00	\$35.00	\$109,900.00	\$40.00	\$125,600.00	\$60.00	\$188,400.00
102	801-0003		3,140.00 L.F.	Placing and Removing Precast Concrete Construction Barrier	\$48.00	\$150,720.00	\$15.00	\$47,100.00	\$28.00	\$87,920.00	\$35.00	\$109,900.00	\$50.00	\$157,000.00
103	801-0007		1,610.00 M.H.	Traffic Protection Patrol, Part-Time	\$1.00	\$1,610.00	\$110.00	\$177,100.00	\$1.00	\$1,610.00	\$0.01	\$16.10	\$40.00	\$64,400.00
104	801-0009		3 Each	Furnishing Portable Variable Message Sign	\$1,000.00	\$3,000.00	\$1,500.00	\$4,500.00	\$12,500.00	\$37,500.00	\$5,000.00	\$15,000.00	\$40,000.00	\$120,000.00
105	801-0013		7 Each	Furnishing Truck with Mounted Attenuator	\$1,500.00	\$10,500.00	\$2,500.00	\$17,500.00	\$7,500.00	\$52,500.00	\$1,500.00	\$10,500.00	\$48,000.00	\$336,000.00
106	801-0015		7 Each	Repair Truck Mounted Impact Attenuators	\$500.00	\$3,500.00	\$500.00	\$3,500.00	\$1.00	\$7.00	\$100.00	\$700.00	\$5,000.00	\$35,000.00
107	801-0021		7 Each	Furnishing Temporary Impact Attenuator (Cartridge), 8 Bays, 24 Inch Wide	\$11,000.00	\$77,000.00	\$12,500.00	\$87,500.00	\$10,000.00	\$70,000.00	\$15,000.00	\$105,000.00	\$40,000.00	\$280,000.00
108	801-0022		7 Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$3,000.00	\$21,000.00	\$3,500.00	\$24,500.00	\$3,000.00	\$21,000.00	\$4,000.00	\$28,000.00	\$6,000.00	\$42,000.00
109	801-0023		16 Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$500.00	\$8,000.00	\$500.00	\$8,000.00	\$1.00	\$16.00	\$1,000.00	\$16,000.00	\$5,000.00	\$80,000.00
110	803-0032		20,000.00 USD	Police Traffic Directors (No-Bid)	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
111	803-N0001		1 L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$57,000.00	\$57,000.00	\$200,000.00	\$200,000.00	\$50,000.00	\$50,000.00	\$1,000.00	\$1,000.00	\$80,000.00	\$80,000.00
						\$10,832,507.00		\$10,868,000.00		\$10,981,757.00		\$13,139,037.96		\$14,100,542.50

BaseLine Item Detail					George Harms Construction Co., Inc.		Mount Construction Co., Inc.		Green Construction, Inc.		Montana Construction Corp Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
1	104-0001		1.00 L.S.	Construction Layout	\$190,000.00	\$190,000.00	\$100,000.00	\$100,000.00	\$75,000.00	\$75,000.00	\$150,000.00	\$150,000.00
2	104-0002		1.00 L.S.	Mobilization	\$725,000.00	\$725,000.00	\$1,000,000.00	\$1,000,000.00	\$1,751,719.52	\$1,751,719.52	\$600,000.00	\$600,000.00
3	107-0001		1.00 L.S.	Progress Schedule	\$20,000.00	\$20,000.00	\$25,000.00	\$25,000.00	\$15,000.00	\$15,000.00	\$1.00	\$1.00
4	108-0001		5,000.00 USD	Fuel Price Adjustment (No-Bid)	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
5	108-N0004		3,000.00 USD	Steel Price Adjustment (No-Bid)	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00	\$1.00	\$3,000.00
6	201-0002		1.00 L.S.	Clearing and Grubbing	\$415,000.00	\$415,000.00	\$525,796.00	\$525,796.00	\$175,000.00	\$175,000.00	\$668,894.00	\$668,894.00
7	202-0002		5,275.00 C.Y.	Roadway Excavation, Earth	\$55.00	\$290,125.00	\$60.00	\$316,500.00	\$35.00	\$184,625.00	\$32.00	\$168,800.00
8	202-0007		970.00 C.Y.	Stripping Topsoil	\$62.00	\$60,140.00	\$72.00	\$69,840.00	\$35.00	\$33,950.00	\$32.00	\$31,040.00
9	202-0009		75,000.00 USD	Environmental Testing for Unsuitable and Excess Materials (No-Bid)	\$1.00	\$75,000.00	\$1.00	\$75,000.00	\$1.00	\$75,000.00	\$1.00	\$75,000.00
10	203-0001		4,695.00 C.Y.	Embankment, Common	\$22.00	\$103,290.00	\$30.00	\$140,850.00	\$30.00	\$140,850.00	\$1.00	\$4,695.00
11	203-0002		105.00 C.Y.	Embankment, Grade A	\$75.00	\$7,875.00	\$115.00	\$12,075.00	\$100.00	\$10,500.00	\$1.00	\$105.00
12	203-N0002		620.00 C.Y.	Controlled Low Strength Material	\$475.00	\$294,500.00	\$375.00	\$232,500.00	\$400.00	\$248,000.00	\$300.00	\$186,000.00
13	207-0004		90.00 Ton	RipRap Stone Aprons, 12in Thick(D50=6in)	\$210.00	\$18,900.00	\$140.00	\$12,600.00	\$140.00	\$12,600.00	\$80.00	\$7,200.00
14	207-N0006		396.00 Ton	Riprap Stone Scour Hole, 12in Thick (D50-6in)	\$190.00	\$75,240.00	\$142.00	\$56,232.00	\$140.00	\$55,440.00	\$95.00	\$37,620.00
15	207-N0008		36 Ton	Riprap Stone Scour Hole, 24in Thick (D50=12in)	\$210.00	\$7,560.00	\$165.00	\$5,940.00	\$140.00	\$5,040.00	\$95.00	\$3,420.00
16	208-0006		50.00 C.Y.	Hay Bales	\$90.00	\$4,500.00	\$70.00	\$3,500.00	\$50.00	\$2,500.00	\$1.00	\$50.00
17	208-0008		7,875.00 L.F.	Heavy Duty Silt Fence	\$10.00	\$78,750.00	\$7.00	\$55,125.00	\$8.00	\$63,000.00	\$1.00	\$7,875.00
18	208-0022		24.00 Each	Inlet Filter, Type 2	\$250.00	\$6,000.00	\$300.00	\$7,200.00	\$200.00	\$4,800.00	\$1.00	\$24.00
19	208-0024		1,755.00 Ton	Construction Driveway	\$100.00	\$175,500.00	\$105.00	\$184,275.00	\$50.00	\$87,750.00	\$1.00	\$1,755.00
20	208-N0001		2.00 Each	Concrete Washout Facility	\$10,000.00	\$20,000.00	\$2,500.00	\$5,000.00	\$4,250.00	\$8,500.00	\$7,500.00	\$15,000.00
21	208-N0002		6 Each	Sediment Control Bags	\$1,500.00	\$9,000.00	\$250.00	\$1,500.00	\$1,400.00	\$8,400.00	\$250.00	\$1,500.00
22	208-N0009		2 Each	Oil-Only Emergency Spill Kit, Type 1	\$2,000.00	\$4,000.00	\$600.00	\$1,200.00	\$1,500.00	\$3,000.00	\$1,250.00	\$2,500.00
23	208-N0016		1 L.S.	Stream Diversion - Location No. 1	\$510,000.00	\$510,000.00	\$500,000.00	\$500,000.00	\$175,000.00	\$175,000.00	\$400,000.00	\$400,000.00
24	208-N0017		1 L.S.	Stream Diversion - Location No. 2	\$447,000.00	\$447,000.00	\$500,000.00	\$500,000.00	\$175,000.00	\$175,000.00	\$300,000.00	\$300,000.00
25	208-N0018		1.00 L.S.	Stream Diversion - Location No. 3	\$475,000.00	\$475,000.00	\$500,000.00	\$500,000.00	\$175,000.00	\$175,000.00	\$300,000.00	\$300,000.00
26	208-N0019		1 L.S.	Stream Diversion - Location No. 4	\$460,000.00	\$460,000.00	\$500,000.00	\$500,000.00	\$175,000.00	\$175,000.00	\$300,000.00	\$300,000.00
27	211-0001		5,565.00 L.F.	Temporary Orange Plastic Fence	\$5.50	\$30,607.50	\$15.00	\$83,475.00	\$7.00	\$38,955.00	\$1.00	\$5,565.00
28	213-0006		100,000.00 USD	Disposal of Regulated Material (No-Bid)	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00	\$1.00	\$100,000.00
29	301-N0002		440 S.Y.	Aggregate Base Course, 8 in Thick	\$35.00	\$15,400.00	\$62.00	\$27,280.00	\$40.00	\$17,600.00	\$1.00	\$440.00
30	302-0002		455 Ton	Hot Mix Asphalt 12.5M76 Surface Course	\$150.00	\$68,250.00	\$315.00	\$143,325.00	\$200.00	\$91,000.00	\$175.00	\$79,625.00
31	302-0004		940 Ton	Hot Mix Asphalt 25M64 Base Course	\$180.00	\$169,200.00	\$215.00	\$202,100.00	\$200.00	\$188,000.00	\$175.00	\$164,500.00
32	302-0071		5,585.00 L.F.	Polymerized Joint Adhesive	\$1.20	\$6,702.00	\$3.00	\$16,755.00	\$0.50	\$2,792.50	\$1.25	\$6,981.25
33	302-N0007		315 GAL	Trackless Tack Coat	\$9.50	\$2,992.50	\$5.00	\$1,575.00	\$4.00	\$1,260.00	\$10.00	\$3,150.00
34	303-0001		1,125.00 S.Y.	Berm Surfacing, 3 Inches Thick	\$75.00	\$84,375.00	\$65.00	\$73,125.00	\$50.00	\$56,250.00	\$60.00	\$67,500.00
35	305-0006		3,315.00 S.Y.	Pavement Removal, 2in Depth	\$12.00	\$39,780.00	\$15.00	\$49,725.00	\$40.00	\$132,600.00	\$12.00	\$39,780.00
36	401-0012		35.00 C.Y.	Concrete in Wingwall	\$3,750.00	\$131,250.00	\$5,000.00	\$175,000.00	\$2,250.00	\$78,750.00	\$1,100.00	\$38,500.00
37	401-0035		430.00 Each	Drill and Grout Reinforcement Bars	\$70.00	\$30,100.00	\$100.00	\$43,000.00	\$60.00	\$25,800.00	\$55.00	\$23,650.00
38	401-0067		725 LB	Reinforcement Steel, Epoxy Coated	\$20.00	\$14,500.00	\$5.00	\$3,625.00	\$4.00	\$2,900.00	\$3.00	\$2,175.00
39	401-N0005		360 C.F.	Grout	\$345.00	\$124,200.00	\$160.00	\$57,600.00	\$65.00	\$23,400.00	\$100.00	\$36,000.00
40	415-0001		8,450.00 S.F.	Temporary Sheeting	\$0.01	\$84.50	\$1.00	\$8,450.00	\$70.00	\$591,500.00	\$90.00	\$760,500.00
41	417-0013		310.00 S.F.	Spall Repair, Type 1	\$390.00	\$120,900.00	\$500.00	\$155,000.00	\$500.00	\$155,000.00	\$250.00	\$77,500.00
42	418-N0093		1.00 L.S.	Temporary Support, Location No. 1	\$7,000.00	\$7,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00
43	418-N0095		1.00 L.S.	Temporary Support, Location No. 3	\$15,000.00	\$15,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$100,000.00	\$75,000.00	\$75,000.00
44	418-N0096		1.00 L.S.	Temporary Support, Location No. 4	\$20,000.00	\$20,000.00	\$50,000.00	\$50,000.00	\$150,000.00	\$150,000.00	\$110,000.00	\$110,000.00
45	499-N0151		273.00 L.F.	Install Steel Arch Pipe Liner, Location No. 1	\$3,780.00	\$1,031,940.00	\$2,500.00	\$682,500.00	\$6,500.00	\$1,774,500.00	\$19,500.00	\$5,323,500.00
46	499-N0152		148 L.F.	Install Steel Arch Pipe Liner, Location No. 2	\$3,720.00	\$550,560.00	\$2,600.00	\$384,800.00	\$7,250.00	\$1,073,000.00	\$18,250.00	\$2,701,000.00
47	499-N0153		192 L.F.	Install Steel Arch Pipe Liner, Location No. 3	\$3,875.00	\$744,000.00	\$2,700.00	\$518,400.00	\$5,800.00	\$1,113,600.00	\$18,250.00	\$3,504,000.00
48	499-N0154		150 L.F.	Install Steel Arch Pipe Liner, Location No. 4	\$3,900.00	\$585,000.00	\$2,700.00	\$405,000.00	\$5,900.00	\$885,000.00	\$18,000.00	\$2,700,000.00
49	499-N0155		910,000.00 USD	Furnish Steel Arch Pipe Liner, Location No. 1 (No-Bid)	\$1.00	\$910,000.00	\$1.00	\$910,000.00	\$1.00	\$910,000.00	\$1.00	\$910,000.00
50	499-N0156		530,000.00 USD	Furnish Steel Arch Pipe Liner, Location No. 2 (No-Bid)	\$1.00	\$530,000.00	\$1.00	\$530,000.00	\$1.00	\$530,000.00	\$1.00	\$530,000.00
51	499-N0157		475,000.00 USD	Furnish Steel Arch Pipe Liner, Location No. 3 (No-Bid)	\$1.00	\$475,000.00	\$1.00	\$475,000.00	\$1.00	\$475,000.00	\$1.00	\$475,000.00
52	499-N0158		400,000.00 USD	Furnish Steel Arch Pipe Liner, Location No. 4 (No-Bid)	\$1.00	\$400,000.00	\$1.00	\$400,000.00	\$1.00	\$400,000.00	\$1.00	\$400,000.00
53	502-0004		150 L.F.	18 Inch HDPE Pipe	\$350.00	\$52,500.00	\$190.00	\$28,500.00	\$100.00	\$15,000.00	\$200.00	\$30,000.00
54	502-0005		60 L.F.	15 in Reinforced Concrete Pipe, Class III	\$650.00	\$39,000.00	\$225.00	\$13,500.00	\$200.00	\$12,000.00	\$200.00	\$12,000.00
55	502-0006		635 L.F.	18 in Reinforced Concrete Pipe, Class III	\$225.00	\$142,875.00	\$175.00	\$111,125.00	\$200.00	\$127,000.00	\$225.00	\$142,875.00
56	502-0029		3 Each	18 Inch HDPE Flared End Section	\$1,900.00	\$5,700.00	\$2,500.00	\$7,500.00	\$2,200.00	\$6,600.00	\$2,500.00	\$7,500.00
57	502-0030		270 L.F.	15 Inch HDPE Pipe, Type C	\$260.00	\$70,200.00	\$280.00	\$75,600.00	\$105.00	\$28,350.00	\$225.00	\$60,750.00
58	502-0040		60.00 L.F.	18 Inch HDPE Pipe, Type C	\$320.00	\$19,200.00	\$280.00	\$16,800.00	\$135.00	\$8,100.00	\$225.00	\$13,500.00

BaseLine Item Detail					George Harms Construction Co., Inc.		Mount Construction Co., Inc.		Green Construction, Inc.		Montana Construction Corp Inc.	
Item No.	Unit Code	Qty	UOM	Description	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total	Unit Price	Line Total
59	502-0042		85.00 L.F.	30 Inch Ductile Iron Pipe	\$755.00	\$64,175.00	\$600.00	\$51,000.00	\$400.00	\$34,000.00	\$750.00	\$63,750.00
60	503-0005		6 Each	Reconstructed Inlet, Type D2, Using Existing Grate and Frame	\$4,700.00	\$28,200.00	\$3,650.00	\$21,900.00	\$3,500.00	\$21,000.00	\$6,000.00	\$36,000.00
61	503-0011		3 Each	Manhole, Type P-1	\$16,500.00	\$49,500.00	\$14,400.00	\$43,200.00	\$6,750.00	\$20,250.00	\$12,000.00	\$36,000.00
62	503-0023		4 Each	Reconstructed Inlet, Type D3, Using Existing Grate And Frame	\$2,600.00	\$10,400.00	\$3,650.00	\$14,600.00	\$3,000.00	\$12,000.00	\$7,000.00	\$28,000.00
63	503-0032		1 Each	Reconstructed Manhole, Type P-1, Using Existing Cover And Frame	\$3,500.00	\$3,500.00	\$3,650.00	\$3,650.00	\$3,000.00	\$3,000.00	\$8,500.00	\$8,500.00
64	503-0042		1 Each	Reconstructed Manhole, Type P-1, Using New Cover and Frame	\$8,800.00	\$8,800.00	\$4,550.00	\$4,550.00	\$4,000.00	\$4,000.00	\$9,000.00	\$9,000.00
65	504-0011		125.00 C.Y.	Incidental Concrete	\$870.00	\$108,750.00	\$775.00	\$96,875.00	\$450.00	\$56,250.00	\$1,200.00	\$150,000.00
66	506-0001		310.00 L.F.	Concrete Curb, Type A	\$60.00	\$18,600.00	\$52.00	\$16,120.00	\$80.00	\$24,800.00	\$45.00	\$13,950.00
67	510-0010		6 Each	Beam Guide Rail Blockout	\$26.00	\$156.00	\$28.00	\$168.00	\$15.00	\$90.00	\$51.00	\$306.00
68	510-0031		1,840.00 L.F.	Removal of Beam Guide Rail	\$3.25	\$5,980.00	\$3.00	\$5,520.00	\$4.00	\$7,360.00	\$9.00	\$16,560.00
69	510-N0080		1,700.00 L.F.	Beam Guide Rail, Pre-Stained	\$68.00	\$115,600.00	\$70.00	\$119,000.00	\$90.00	\$153,000.00	\$65.00	\$110,500.00
70	510-N0082		3 Each	Beam Guide Rail Anchorage, Pre-Stained	\$2,550.00	\$7,650.00	\$2,500.00	\$7,500.00	\$4,100.00	\$12,300.00	\$2,800.00	\$8,400.00
71	510-N0087		6 Each	Beam Guide Rail Post, Pre-stained	\$185.00	\$1,110.00	\$200.00	\$1,200.00	\$210.00	\$1,260.00	\$175.00	\$1,050.00
72	510-N0088		3 Each	Tangent Guide Rail Terminal, Pre-Stained	\$6,200.00	\$18,600.00	\$6,500.00	\$19,500.00	\$7,500.00	\$22,500.00	\$6,350.00	\$19,050.00
73	510-N0089		25.00 L.F.	Beam Guide Rail Element, Pre-Stained	\$41.00	\$1,025.00	\$45.00	\$1,125.00	\$70.00	\$1,750.00	\$60.00	\$1,500.00
74	515-0003		6.00 Each	Delineator, Type PA-W	\$87.00	\$522.00	\$170.00	\$1,020.00	\$180.00	\$1,080.00	\$150.00	\$900.00
75	515-0006		7.00 Each	Delineator, Type PA-Y	\$87.00	\$609.00	\$170.00	\$1,190.00	\$180.00	\$1,260.00	\$150.00	\$1,050.00
76	516-0005		3,885.00 L.F.	Striping and Marking Removal, Hydromilling	\$0.95	\$3,690.75	\$1.00	\$3,885.00	\$2.10	\$8,158.50	\$1.75	\$6,798.75
77	516-0006		160 L.F.	Striping and Marking Removal, Mechanical	\$2.00	\$320.00	\$3.00	\$480.00	\$2.10	\$336.00	\$1.75	\$280.00
78	516-0008		1,935.00 L.F.	Traffic Stripes, Long-Life, Epoxy Resin	\$1.40	\$2,709.00	\$2.00	\$3,870.00	\$2.10	\$4,063.50	\$1.85	\$3,579.75
79	516-0009		2,775.00 L.F.	Traffic Stripes, Long-Life, Thermoplastic	\$1.30	\$3,607.50	\$2.00	\$5,550.00	\$2.10	\$5,827.50	\$1.85	\$5,133.75
80	516-0013		130 S.F.	Traffic Markings, Symbols, Long-Life, Thermoplastic	\$11.00	\$1,430.00	\$11.00	\$1,430.00	\$12.00	\$1,560.00	\$10.00	\$1,300.00
81	517-0002		1 L.S.	Furnish Field Office, Type B	\$55,000.00	\$55,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$20,000.00	\$20,000.00
82	517-0008		24 Mnth	Maintain Field Office, Type B	\$1,300.00	\$31,200.00	\$2,800.00	\$67,200.00	\$5,500.00	\$132,000.00	\$1,750.00	\$42,000.00
83	517-0013		25,000.00 USD	Furnish Office Supplies (No-Bid)	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00
84	522-0001		20 Each	Test Pits	\$670.00	\$13,400.00	\$450.00	\$9,000.00	\$750.00	\$15,000.00	\$1.00	\$20.00
85	525-0005		1 Each	Mile Marker, Type RP	\$310.00	\$310.00	\$250.00	\$250.00	\$300.00	\$300.00	\$250.00	\$250.00
86	525-0006		6 Each	Mile Marker, Type MP	\$310.00	\$1,860.00	\$250.00	\$1,500.00	\$300.00	\$1,800.00	\$250.00	\$1,500.00
87	532-0001		800,000.00 USD	Force Account for Emergency and Routine Roadway and Bridge Repairs (No-Bid)	\$1.00	\$800,000.00	\$1.00	\$800,000.00	\$1.00	\$800,000.00	\$1.00	\$800,000.00
88	599-N0047		680,000.00 USD	Polyurethane Grout (No-Bid)	\$1.00	\$680,000.00	\$1.00	\$680,000.00	\$1.00	\$680,000.00	\$1.00	\$680,000.00
89	603-0014		1.00 L.S.	Temporary Lighting Systems	\$25,000.00	\$25,000.00	\$275,000.00	\$275,000.00	\$125,000.00	\$125,000.00	\$25,000.00	\$25,000.00
90	703-0001		17,535.00 S.Y.	Topsoil	\$6.75	\$118,361.25	\$4.00	\$70,140.00	\$6.00	\$105,210.00	\$3.50	\$61,372.50
91	704-0001		8,435.00 S.Y.	Seeding, Type A	\$2.60	\$21,931.00	\$2.50	\$21,087.50	\$2.40	\$20,244.00	\$2.50	\$21,087.50
92	704-0002		5,520.00 S.Y.	Seeding, Type B	\$2.50	\$13,800.00	\$2.50	\$13,800.00	\$2.40	\$13,248.00	\$2.40	\$13,248.00
93	704-0005		330 S.Y.	Seeding, Type W	\$2.00	\$660.00	\$2.25	\$742.50	\$4.80	\$1,584.00	\$2.00	\$660.00
94	704-0013		3,250.00 S.Y.	Seeding, Type P	\$2.80	\$9,100.00	\$3.00	\$9,750.00	\$3.60	\$11,700.00	\$2.70	\$8,775.00
95	705-0007		120 Each	Planting, Red Maple (Acer Rubrum)	\$120.00	\$14,400.00	\$125.00	\$15,000.00	\$550.00	\$66,000.00	\$118.50	\$14,220.00
96	705-0008		120 Each	Planting, Sweetgum (Liquidambar Styraciflua)	\$120.00	\$14,400.00	\$125.00	\$15,000.00	\$550.00	\$66,000.00	\$118.30	\$14,196.00
97	705-0025		120 Each	Planting, Blackgum (Nyssa Sylvatica)	\$120.00	\$14,400.00	\$125.00	\$15,000.00	\$550.00	\$66,000.00	\$118.50	\$14,220.00
98	706-0001		3,090.00 S.Y.	Permanent Soil Stabilization Matting	\$6.00	\$18,540.00	\$6.00	\$18,540.00	\$0.40	\$1,236.00	\$5.65	\$17,458.50
99	706-0002		3,860.00 S.Y.	Temporary Soil Stabilization Matting	\$4.25	\$16,405.00	\$4.50	\$17,370.00	\$4.80	\$18,528.00	\$3.95	\$15,247.00
100	801-0001		1 L.S.	Furnishing Traffic Control Devices	\$35,000.00	\$35,000.00	\$653,000.00	\$653,000.00	\$400,000.00	\$400,000.00	\$75,000.00	\$75,000.00
101	801-0002		3,140.00 L.F.	Furnishing Precast Concrete Construction Barrier	\$30.00	\$94,200.00	\$50.00	\$157,000.00	\$40.00	\$125,600.00	\$75.00	\$235,500.00
102	801-0003		3,140.00 L.F.	Placing and Removing Precast Concrete Construction Barrier	\$35.00	\$109,900.00	\$65.00	\$204,100.00	\$30.00	\$94,200.00	\$25.00	\$78,500.00
103	801-0007		1,610.00 M.H.	Traffic Protection Patrol, Part-Time	\$150.00	\$241,500.00	\$100.00	\$161,000.00	\$75.00	\$120,750.00	\$92.00	\$148,120.00
104	801-0009		3 Each	Furnishing Portable Variable Message Sign	\$2,500.00	\$7,500.00	\$2,500.00	\$7,500.00	\$9,800.00	\$29,400.00	\$1.00	\$3.00
105	801-0013		7 Each	Furnishing Truck with Mounted Attenuator	\$6,500.00	\$45,500.00	\$10,000.00	\$70,000.00	\$15,000.00	\$105,000.00	\$1.00	\$7.00
106	801-0015		7 Each	Repair Truck Mounted Impact Attenuators	\$1,900.00	\$13,300.00	\$500.00	\$3,500.00	\$0.01	\$0.07	\$1.00	\$7.00
107	801-0021		7 Each	Furnishing Temporary Impact Attenuator (Cartridge), 8 Bays, 24 Inch Wide	\$8,000.00	\$56,000.00	\$25,000.00	\$175,000.00	\$15,000.00	\$105,000.00	\$1.00	\$7.00
108	801-0022		7 Each	Placing and Removing Temporary Impact Attenuator (Cartridge)	\$12,500.00	\$87,500.00	\$1,675.00	\$11,725.00	\$4,000.00	\$28,000.00	\$1.00	\$7.00
109	801-0023		16 Each	Repair and Reset Temporary Impact Attenuator (Cartridge)	\$1,300.00	\$20,800.00	\$2,000.00	\$32,000.00	\$3,200.00	\$51,200.00	\$1.00	\$16.00
110	803-0032		20,000.00 USD	Police Traffic Directors (No-Bid)	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00	\$1.00	\$20,000.00
111	803-N0001		1 L.S.	Maintenance and Protection of Traffic on State, County, and Local Roadways	\$95,000.00	\$95,000.00	\$60,000.00	\$60,000.00	\$250,000.00	\$250,000.00	\$200,000.00	\$200,000.00
						\$14,171,598.00		\$14,769,431.00		\$16,756,477.59		\$24,753,500.00